
CONTRACT #4
RFS # 317.01-03022

FA # 06-16481

Finance & Administration
Office For Information

Resources (OIR)

VENDOR:
NICUSA, Inc.



RECEIVED

MAR 0 5 2010

FISCAL REVIEW

STATE OF TENNESSEE

DEPARTMENT OF FINANCE AND ADMINISTRATION
OFFICE FOR INFORMATION RESOURCES

312 ROSA L. PARKS AVENUE
SUITE 1700, TENNESSEE TOWER

NASHVILLE, TENNESSEE 37243-1102
(615) 741-3735

FAX (615) 741-6164

	

DAVE GOETZ

	

MARK BENGEL

	

COMMISSIONER

	

CHIEF INFORMATION OFFICER

March 5, 2010

Mr. James W. White
Executive Director
Fiscal Review Committee
8th Floor, Rachel Jackson Bldg.
Nashville, TN

Dear Sir:

Please find attached, for the Fiscal Review Committee's consideration, documentation of an Amendment request
pertaining to the State's contract with NIC USA, Inc. for the provision of an intemet portal and associated support
services for the State. The Department of Finance and Administration respectfully requests to be placed on the
agenda to present this request at the next Fiscal Review Committee meeting.

To facilitate the Committee's review, we present the following summary of the Amendment:

1. Section E.23 (Post-Contract Transition Services), in the original contract, provides for the ability to extend the
contract for up to an additional year on a month-by-month basis. This Amendment extends the contract end
date for up to one (1) additional year in order to conduct the transition services referenced in paragraph 4
below. It is the State's intent to cease using the 1-year contract extension as soon as the contract awarded
under the new Request for Proposal (RFP) is in place and the Portal vendor transition is complete. The RFP is
currently in development with an anticipated 3Q2010 release.

2. This Amendment also adds funding to cover the additional contract term and to make up for a shortfall of
funding due to an unprecedented and unanticipated growth in demand by citizens of the State for services
provided through the State's portal. Since 2006, there has been a 75% growth in the number of transactions
performed by citizens through the Portal. The Office for Information Resources has budgeted funds to cover
the additional contract term through the completion of the transition services.

3. Transitioning to the next Portal Contract has significant challenges for the State. The current State of -
Tennessee Portal is housed at the vendor's site on infrastructure that is not consistent with the State's
Enterprise Architecture, with 73 associated portal applications that are developed in a variety of technologies.
It is in the State's best interest and the best value for the State to bring the infrastructure in-house prior to
transitioning to a new Portal vendor. Retaining the existing NIC-hosted portal infrastructure poses significant
risk to the State for the following reasons:

a. High likelihood of integration issues between the old and new vendor infrastructure / technologies

b. Increased probability for incompatibility when transitioning from the old infrastructure due to the many
portal system interfaces

c. Substantial data conversion efforts required transitioning from the old infrastructure

d. Greater risk of disruption to mission-critical portal application operations

e. Extended transition time between the old and new vendor potentially producing conflict
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4. To mitigate these risks, the Department of Finance and Administration proposes to migrate the existing State
Portal and associated applications and data that are currently hosted on NIC's infrastructure to the State's New
Data Center infrastructure / environment. To enable the transition of the Portal from the NIC-hosted
environment to the State's New Data Center, NIC will edit and/or convert portal applications to State standard
languages, convert data as necessary, and migrate the applications and data to the State's Data Center
environment. The State estimates this migration will be complete by the end of calendar year 2010.

5. The benefits to the State for migrating to the New Data Center as part of the transition services includes:

a. Significantly reduces the risks outlined in 3 above. The State's Enterprise Portal is a mission-critical
system and supports portal applications that cannot experience downtime. The current Portal vendor is
most familiar with the existing Portal system / environment and associated applications and data and
therefore can accomplish these tasks in less time with less risk than a new vendor.

b. Significantly reduces the overall scope, complexity and on-going cost of the new contract. Taking
the Portal infrastructure in-house will reduce the scope, complexity and on-going cost of the new contract
as a number of Transition-In and Portal Operational tasks included in the draft RFP for the new Enterprise
Portal Contract are eliminated. This will reduce the overall cost to the State for the new contract.

c. Significantly reduces the transition time and overlap of the old and new Portal vendors which
reduces costs to the State. The State estimated that it could take up to a year for the new Portal vendor
to perform transition services as originally proposed in the draft Enterprise Portal RFP. This amount of
overlap between the new and old Portal vendors would have been cost prohibitive. The State estimates
that the reduction in Transition requirements that this Amendment will provide will reduce the transition
time required to only a 3 month period for both vendors to be onboard at the same time. The State
anticipates awarding a new Portal contract and having a new Portal vendor onboard by the end of
January 2011.

d. Significantly simplifies the transition. Conducting the migration of the existing Portal to the New Data
Center prior to contract award will simplify the tasks required of the new Portal vendor. This will allow for a
smoother transition by enabling the new Portal vendor to focus on implementing Portal Program
Management and assuming responsibility for Applications Operation and Maintenance, and Portal
Customer Service.

e. Reduces Overall Portal Operating Costs to the State. Hosting the Enterprise Portal within the New
Data Center leverages existing infrastructure within a shared environment, disaster recovery (DR)
capabilities, and data center operational expertise. In other words, the State will not be paying for
duplicating infrastructure, DR, and support staff.

Thank you for your consideration of this request. We look forward to appearing before the Committee at its next
scheduled meeting.

Ma Bengel
Chie Information Officer



Supplemental Documentation Required for - - - . -
Fiscal Review Committee ee/PirEc7^

*Contact Name:
Saundra Farrington *Contact

Phone:
615-253-8623

*Original Contract
Number:

FA-06-16481 *original RFS
Number:

Edison Contract
Number: (if applicable)

2881 Edison RFS
Number: (if

applicable)
*Original Contract

Begin Date :
08/28/2005 *Current End

Date:
08/27/2010

Current Request Amendment Number: 05
(ifapplicable)

Proposed Amendment Effective Date: 08/28/2010
(ifapplicable)

*Department Submitting: Finance and Administration
*Division: Office for Information Resources

*Date Submitted:
*Submitted Within Sixty (60) days:

If not, explain:
*Contract Vendor Name : NICUSA, Inc

*Current Maximum Liability: $10,245,300.00
*Current Contract Allocation by Fiscal Year:
(asShown on Most Current FullpExecuted Contract SummarySheet^
FY: 2006 FY: 2007 FY: 2008 FY: 2009 FY: 2010 FY: 2011
$1,600,000 $1,900,000 $2,200,000 $2,500,000 $2,000,000 $45,300
*Current Total Expenditures by Fiscal Year of Contract :
(attach backup documentation from STARS orFDASreport)
FY: 2006 FY: 2007 FY: 2008 FY: 2009 FY:2010 FY: 2011
$617,677 $1,648,750 $1,924,886 $2,476,949 $1,435,751 $
IF Contract Allocation has been
greater than Contract
Expenditures, please give the
reasons and explain where surplus
funds were spent: 115CEIVED
IF surplus funds have been carried
forward, please give the reasons
and provide the authority for the
carry forward provision:

MAR

FISCAL

0 8 2010

R c, VIEW
IF Contract Expenditures exceeded
Contract Allocation, please give the
reasons and explain how funding
was acquired to pay the overage:

*Contract State: Federal:Funding

Effective October 30, 2009



Supplemental Documentation Required for
Fiscal Review Committee

Source/Amount
Interdepartmental= $10,245,300.00

Other:

If "othe' please define:
Dates of All Previous Amendments

or Revisions: (if applicable)
Brief Description of Actions in Previous
Amendments or Revisions: (if applicable)

1— Nov. 8, 2005 Reduce contract dollars to fix calculation error
2 — Mar. 2, 2006 Add new applications to Hosting Fee list
3 — June 29, 2006 Add new application to Hosting Fee list
4 — July 17, 2008 Adds additional maintenance, support and

programming services, and expands the
Contractor's call center functionality.

Method of Original Award: if applicable) RFP
*What were the projected costs of the

service for the entire term of the contract
prior to contract award?

Effective October 30, 2009



Supplemental Documentation Required for
Fiscal Review Committee

For all new non-competitive contracts and any contract amendment that changes
Sections A or C.3. of the original or previously amended contract document,
provide estimates based on information provided the Department by the vendor
for determination of contract maximum liability. Add rows as necessary to
provide all information requested.
If it is determined that the question is not applicable to your contract document
attach detailed explanation as to why that determination was made.

Planned expenditures by fiscal year by deliverable. Add rows as necessary to indicate
all estimated contract expenditures.

Deliverable description: FY: 2010 FY: 2011 FY: 2012 FY: FY:
Transaction and Hosting
Services

1,656,833

Consulting Services 2,409,918

Proposed savings to be realized per fiscal year by entering into this contract. If
amendment to an existing contract, please indicate the proposed savings to be realized

by the amendment. Addrows as necessary to define all potential savings per
deliverable.

Deliverable
description:

FY:
.2010

FY: 2011 FY: 2012 FY: 2013 FY: 2014

* See Attachment A

Comparison ofcost per fiscal year of obtaining this service through the proposed
contract or amendment vs. other options. List other options available (including other

vendors), cost of other options, and source of information for comparison of other
options (e.g. catalog, Web site). Add rows as necessary to indicate price differentials

between contract deliverables.
Proposed Vendor Cost:
(name of vendor) FY: FY: 2011 FY:

2012 FY: FY:

NIC USA, Inc. 2,409,918
Other Vendor Cost: (name
of vendor)

FY: FY: 2011 FY: FY: FY:

Any other vendor — due to
lack of knowledge needed
to modify and migrate over
70 web applications

3,614,877

Other Vendor Cost: (name
of vendor)

FY: FY: FY: FY: FY:

Effective October 30, 2009



ATTACHMENT A

There are two categories of savings that will be realized by migrating the Portal
environment (web applications and infrastructure) from the vendor to the State, as
described in this amendment:

1.

	

Increased Competition. Removing the requirement from the new RFP for the
vendor to provide a Portal infrastructure (hardware and networking) will foster
more competition. There are more vendors capable of providing consulting
services for application development and support than there are capable of
providing hosting services as well.

Increased competition should result in lower rates for the State; however, it is
impossible to quantify these savings, since this will be dependent upon the actual
bid amounts.

2.

	

Reduced New Contract Transition-In Costs. A number of Transition-In tasks
included in the draft RFP for the new Enterprise Portal Contact are eliminated as a
result of conducting the migration of the Portal to the new Data Center, which
will reduce the up-front transition services costs to the State for the new contract.

The project team estimates these savings to be approximately $1,200,000, based
on the assumption that it would take a new Portal vendor 50% longer to complete
the transition services.

1



STARS Payments on Contract FA0616481(January - June 2006
Effective

	

Reference

	

Vendor Vendor Vendor Vendor

	

Warrant

	

Invoice

	

Invoice

	

Redeemed Vendor
Major Object

	

Minor Object

	

Cost Center
Month

	

Document

	

Number Invoice

	

Number

	

Date

	

Due Date

	

Date DisbursementsSuffix

	

Name

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

LEE
APRIL FA061648 V4811245

TENNESS

EE
JANUARY

08 2 SERVICES 091 G 2006 00 02 3301863 3/3/2006 4/7/2006 5/1/2006 $80,950.00
ADMINIS 2006 1 36 INFORMA 2006
TRATIVE
SERVICES

BY 1 N'
STATE

ACCOUN TION DIV

PROFESSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CL EARIN

APRIL FA061648 4811245
TENNESS

08 2 SERVICES 091 G 2006
00 3

02 ^ 3/14/2006 3366295 3/14/2006 4/13/2006 5/10/2006 $57,950.00
ADMINIS 2006 1

6
INFORMA

TRATIVE
SERVICES

BY NON-
STATE

ACCOUN
T

TION DIV

PROFESSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CL EARIN

APRIL FA061648 V4811245
TENNESS
EE 3/14/2006

08 2 SERVICES 091 G 2006
00

02 3366295 3/14/2006 4/13/2006 5/10/2006 $23,042.25
ADMINIS 2006 1 36 INFORMA 02
TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

TION DIV

,
°

......
PROFESSI
ONAL
AND

CONSULT
PORTAL
CLEARIN

DECEMB FA061648 V4811245
TENNESS
EE

08 3 ING 091 G 2006 00 02 102705 3017957 10/27/2005 11/27/2005 1/3/2006 $5,762.00
ADMINIS ER 2005 1 36 INFORMA
TRATIVE

SERVICES ACCOUN
, TION DIV

CONSULT

T

PORTAL
CLEARIN

DECEMB FA061648 V4811245
TENNESS
EE

i.SERYIQE
PROFESSI
ONAL
AND08 3 ING 091 G .2006 00 02 SEPT 2005 3017957 11/4/2005 12/4/2005 1/3/2006 $59,526.25
ADMINIS ER 2005 1 36

O

__
TRATIVE
SE R.Y.ICE$

SERVICES ACCOUN
T

TION DIV

RECEIVED

MAR 0 8 2010
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PROFESSI
ONAL CONSULT

PORTAL
CLEARIN

DECEMB FA061648 V4811245
TENNE SS
EE

08 3 ING 091 G 2006 00 02 111505 3026358 11/15/2005 12/15/2005 2/3/2006
ADMINIS ER 2005 1 36

0

TRATIVE
, EY. CES .

SERVICES ACCOUN
T TION DIV

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
RBRUAR FA061648 V4811245

TENNESS

EE08 2 SERVICES 091 G 2006
00

02 348500 3152676 12/13/2005 2/2/2006 2/24/2006
ADMINIS Y 2006 1 36 INFORMA
TRATIVE
SERVICES

BY NON
STATE

ACCOUN

T
TION DIV

PROFESSI
ONAL

DATA
PROCESSI PORTAL

TENNESS,
NG CLEARIN"

AND FEBRUAR FA061648 V4811245 EE PICKTNP
08 2 SERVICES 091 G 2006 00 02 3152676 11/22/2005 2/2/2006 2/24/2006

ADMINIS Y 2006 1 36 INFORMA RODUCTS
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN
T TION DIV

PROFESSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CLEARIN

1,EBRUAR FA061648 V4811245
TENNESS
EE

08 2 SERVICES 091 G 2006 00 02 31-JAN-06 3191548 1/31/2006 3/1/2006 3/14/2006
ADMINIS Y2006 1 36 IlVFORMA
TRATIVE
SERVICES

BY NON
STATE

ACCOUN

T
TION DIV

PROFESSI
ONAL

1

PORTAL
TENNESS

AND
CONSULT CLEARIN

FEBRUAR FA061648 V4811245 EE NOVEMB
08 3 ING 091 G 2006

00 02
3152676 1/6/2006 2/6/2006 2/24/2006

ADMINIS Y 2006 1 36 INFORMA ER 2005

TRATIVE
SERVICES ,

SERVICES CCOUNT
TION DIV

PROFESSI
ONAL
AND

CONSULT
PORTAL
CLEARIN

JANUARY FA061648 V4811245
TENNESS

EE08 3 ING 091 G 2006
00

02 OCT2005 3078334 10/31/2005 1/5/2006 1/20/2006
ADMINIS 2006 1 36 INFORMA

TRATIVE
SERVICES.

SERVICES ACCOUN
T TION DIV

$1,800.00

$35,371.00

$11,231.25

$5,463.00

$59,324.50

$63,106.75



PROFESSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CLEARIN

FA061648 V4811245 NIC USA
08 2 SERVICES 091 G 2006 JUNE 2006 00 03 rEB 2006 Q804810 4/24/2006 6/10/2006 6/13/2006

ADMINIS
1

36 INC
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

EARIN
FA061648 V4811245 MC USA MARCH

08 2 'SERVICES 091 G 2006 JUNE 2006
00

03 Q817881 5/23/2006 6/12/2006 6/21/2006
ADMINIS 1 36 INC 2006
TRATIVE
SERVICES

BY NON-
STATE S

ACCOUN

T

PROCESSI
ONAL

+

DATA
PROCESSI PORTAL

CLEARIN
TENNESS

AND MARCHCH FA061648 4811245
08 2 S SERVICES 091 G 2006

00

36
02 `F DEC 2005 3212344 1/6/2006 2/6/2006 3/14/2006

ADMINIS
TRATIVE
SERVICES

` BY NON-
STATE
AG

ACCOUN
T

ORMA
TION DIV

1

PROCESSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CLEARIN

MARCH FA061648 V4811245
TENNESS

' EE TNCR
08 2 SERVICES 091 G 2006 00 02 3212344 1/17/2006 2/16/2006 3/14/2006

ADMINIS 2006 1 36 INFORMA ' 01/06
TRATIVE
SERVICES

BY NON-
STATE

ACCOUNT TION DIV

$68,800.50

$82,939.75

$62,110.25

$300.00

Total:

	

$617,677.50



STARS Payments on Contract FA0616481(July 2006 - June 2007)

Effective

	

Reference

	

Vendor Vendor Vendor Vendor

	

Warrant

	

Invoice

	

Invoice

	

Redeemed Vendor
Major Object

	

Minor Object

	

Cost Center
Month

	

Document

	

Number Invoice

	

Number

	

Date

	

Due Date

	

Date DisbursementsSuffix

	

Name

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

EARIN
^R

FA061648 V4811245 NIC USA JANUARY
08 2 SERVICES 091 G 2007

00 03
R142557 2/28/2007 3/30/2007 4/4/2007 $110,944.50

ADMINIS 2007 1 36 INC 2007
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

EARIN
APRIL FA061648 V4811245 NIC USA TNTRACK

08 2 SERVICES 091 G 2007 01 03 R150111 3/2/2007 4/2/2007 4/12/2007 $91,660.00
ADMINIS 2007 1 36 INC ;03/07
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T_

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

ARIN
^R FA061648 V4811245 NIC USA r'1 BRUAR

08 2 SERVICES 091 G 2007
02

03 R177559 3/30/2007 4/29/2007 5/2/2007 $87,877.75
ADMINIS 2007 1 36 INC Y 2007
TRATIVE
SERVICES

BY NON-
STATE
AO_

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

FEBRUAR FA061648 V4811245 NIC USA LOBREG/
08 2 S RVICES 091 G 2007 01 03 R094090 1/31/2007 2/25/2007 2/23/2007 $1,936.00

ADMINIS Y 2007 1 36 INC 10/06
TRATIVE
SERVICES

BY NON-
STATE
^G I

ACCOUN

T

DATA 9 fPROFESSI
ONAL
AND

PROCESSI PORTAL
CLEARIN

1-E;BRUAR FA061648 V4811245 NIC USA
08 2 SERVICES 091 G 2007

01
03 TNCAMP R103020 2/1/2007 3/3/2007 3/2/2007 $41,350.00

ADMINIS Y 2007 1 36 INC
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T



PROF]SSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CLEARIN

JANUARY FA061648 V4811245 NIC USA OCTOBER
08 2 SERVICES 091 G 2007

01 03
R038609 12/1/2006 12/29/2006 1/8/2007

ADMINIS 2007 36 ZINC 2006
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROCESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
JANUARY FA061648 V4811245 MC USA NOVEMB

08 2 SERVICES 091 G 2007
01

03 R070481 1/5/2007 2/4/2007 2/2/2007
ADMINIS 2007 36 INC ER 2006
TRATIVE
SERVICES

BY NON-
STATE
AG

ACCOUN
T

!

PROCESSI
ONAL
AND

DATA
PROCESSI PORTAL

ARIN
MARCH FA061648 V4811245 MC USA DECEMB

y

08 2 SERVICES 091 G 2007
00

03 R109048 2/6/2007 3/5/2007 3/8/2007
ADMINIS 2007 1 36 INC ER 2006
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROF'F;SSI
ONAL
AND

DATA
PROCESSI PORTAL

LEE
FA061648 V4811245 MC USA

08 2 SERVICES 091 G 2007 MAY 2007 01
03

LOBREG R203736 4/8/2007 5/17/2007 5/23/2007

I S
1 36 INC

TRATN E
SERVICES

BY NON-
STATE

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
FA061648 V4811245 NICUSA

08 2 SERVICES 091 G 2007 MAY 2007 ()I
03

TNA0002 R213690

	

X 5/15/2007 5/15/2007 6/1/2007

I
36 INC

TRATNE
SERVICES

_1

BY NON-
STATE

ACCOUN

T

$93,535.25

$85,847.25

$95,526.00

$18,145.00

$3,066.00



PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

LEE
FA061648 V4811245 MC USA MARCH

08 2 SERVICES 091 G 2007 MAY 2007 00 03 R215406 5/4/2007 6/4/2007 6/4/2007
ADMINIS

,
36 INC 2007

TRATIVE
SERVICES

BY NON-
STATE
AG

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
AUGUST FA061648 V4811245 NIC USA,

08 2 SERVICES 091 G 2006
01

04 MAY 2006 Q881083 7/6/2006 8/10/2006 8/16/2006
ADMINIS 2006 36 INC
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

DATA I I
PROFESSI
ONAL
AND

PROCESSI
NG

PORTAL
CLEARIN

AUGUST FA061648 V4811245 MC USA, JUN/06
08 2 SERVICES 091 G 2006 Ol

04
Q881083 7/1/2006 8/10/2006 8/16/2006

ADMINIS
1
2006 36 INC TNCRIM

TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
AUGUST FA061648 V4811245 NIC USA

08 2 SERVICES 091 G 2007 00

	

I 03
31-JUL-06 Q895201 8/1/2006 8/31/2006 8/31/2006

ADMINIS 2006 36 INC
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CLEARIN

DECEMB FA061648 V4811245 NIC USA SEPTEMB
08 2 SERVICES 091 G 2007 Ol 03 R012165 11/3/2006 12/3/2006 12/14/2006

ADMINIS ER 2006 1 36
INC

ER 2006
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

$104,507.25

$89,408.25

$28,940.00

$10,362.00

$86,153.00



PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
FA061648 V4811245 NIC USA APRIL

08 2 SERVICES 091 G 2006 JULY 2006 00
03

Q835320 6/7/2006 7/7/2006 7/7/2006
ADMINIS 36 INC 2006
TRATIVE
SERVICES

BY NON-
STATE
AG

ACCOUN

T

PROI-n ESSI
ONAL
AND

.
DATA
PROCESSI PORTAL

CLEARIN
FA061648 V4811245 N IC USA

08 2 SERVICES 091 G 2006 JULY 2006 00
03

TNCR Q859882 6/30/2006 7/30/2006 7/28/2006
ADMINIS 6 IN
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROF'13SSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CLEARIN

FA061648 V4811245 NIC USA
08 2 SERVICES 091 G 2006 JULY 2006 00 03 LGIP Q859882 6/30/2006 7/30/2006 7/28/2006

ADMINIS
1

36 INC
TRATIVE
SERVICES

BY NON-
STATE
AG

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
FA061648 811245 N IC USA

08 2 SERVICES 091 G 2006 JULY 2006 00 03 , 302500 Q861390 7/1/2006 7/31/2006 7/31/2006
ADivIINIS 36 IN C
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
NOVEMB FA061648 V4811245 MC USA ,; AUGUST

08 2 SERVICES 091 G 2007
01 03

Q970968 10/6/2006 11/7/2006 11/7/2006
ADMINIS ER 2006 l 36 INC 2006
TRATIVE
SERVICES

BY NON
STATE

ACCOUN

T

$83,770.50

$22,425.00

$9,450.00

$108,805.00

$95,093.50



PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

EARIN
OCTOBER FA061648 V4811245 NIC USA

0808 2 SERVICES 091 G 2007 00
03

2006 Q934738 9/7/2006 10/7/2006 10/6/2006
ADMINIS 2006 36 INC
TRATIVE
SERVICES

BY NON-
STATE
AG

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

LEE
SEPTEMB FA061648 V4811245 NIC USA

08 2 SERVICES 091 G 2007 00 03 JUNE 2006 Q901716 7/31/2006 9/7/2006 9/8/2006
ADMINIS ER 2006 1 36 INC
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROI-'ESSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CLEARIN

SEPTEMB FA061648 V4811245 NIC USA
08 2 SERVICES 091 G 2007 00 03 347500 Q923893 5/30/2006 9/19/2006 9/27/2006

ADMINIS ER 2006 1 36 INC
TRATIVE
SERVICES

BY NON-
STATE
AG

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CLEARIN

SEPTEMB FA061648 V4811245 NIC USA
08 2 SERVICES 091 G 2006 O1 03 TUNE 2006 Q901716 7/31/2006 9/7/2006

	

1 9/8/2006
ADMINIS ER 2006 1 36 INC
TRATIVE
SERVICES

BY NON-
STATE
AG

ACCOUN

T

PROCESSI
ONAL
AND

DATA
PROCESSI PORTAL

EARIN
FA061648 V4811245 NIC USA APRIL

08 2 SERVICES 091 G 2006 JULY 2006
00

03 Q835320 6/7/2006 7/7/2006 7/7/2006
ADMINIS 36 INC 2006
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

$90,701.25

$28,906.50

$81,016.00

$63,679.25

$83,770.50



08

PROI4 SSI
ONAL
AND
A D I ti fIN I S
TRATNE
SERVICES

2

DATA
PROCESSI

SERVICES
BY NON-
STATE
AG

091

PORTAL

LEEG
ACCOUN
T

2006 JULY 2006
FA061648 00

36
811245 03 INc USA

TNCR Q859882 6/30/2006 7/30/2006 j7/28/2006

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
FA061648 4811245 NI USA

08 2 SERVICES 091 G 2006 JULY 2006
00 3 03 C

LGIP Q859882 6/30/2006 7/30/2006 7/28/2006
ADMII^IIS

6TRATIVE
SERVICES

BY NON-
STATE
AG

ACCOUN
T

$22,425.00

$9,450.00

Total

	

$1,648,750.75



STARS Payments on Contract FA0616481(July 2007 - June 2008)

Effective

	

Reference

	

Vendor Vend Vendor Vendor

	

Warrant

	

Invoice

	

Invoice

	

Redeemed Vendor
Major Object

	

Minor Object

	

Cost Center
Month

	

Document

	

Number Invoice

	

Number

	

Date

	

Due Date

	

Date Disbursementsor

	

Name

PROI-ESSI
ONAL
AND

IDATA
PR O CE SSI

EGOVT. -
PORTAL

I EARI ^^ FA061648 V4811245 NICUSA
08 2 I S RVICES 091

g
2008 03

03
JAN 2008 R580974 3/4/2008 4/3/2008 4/3/2008 $139,710.00

AMINIS 2008 1 36 INC
TRATIVE
SERVICES

BY NON
STATE :

ACCOUN
T

PROFESSI
ONAL
AND

DATA
PROCESSI

EGOVT.-
PORTAL
CLEARIN APRIL FA061648 V4811245 NICUSA

08 2 SERVICES 091 2008
02

03 305.11 R583819 2/21/2008 3/23/2008 4/7/2008 $48,279.00
ADMINIS G 2008 1 36 INC
TRATIVE
SERVICES 1

BY NON
STATESTATE

ACCOUN

08

PROFESSI
ONAL
AND

2

DATA
PROCESSI
NG
SERVICES 091

EGOVT. -
PORTAL
CLEARIN

2008
APRIL FA061648

02
V4811245

03
NIC USA

TNTRACK R598823 2/21/2008 3/21/2008 4/15/2008 $14,757.00
ADMINIS G 2008 1 36 INC
TRATIVE
SERVICES

BY NON
STATE
AO_

ACCOUN
T

$244,992.0008

PROFESSI
ONAL
AND

2

DATA
PROCESSI
NG
SERVICES! 091

EGOVT. -
PORTAL
CLEARIN

2008
APRIL FA061648

02
V4811245

03
NIC USA

TNCAMP R607193 3/19/2008 4/18/2008 4/22/2008
ADMINIS G 2008 1 36 INC
TRATIVE
SERVICES

,

BY NON
STATE
.Q.G

I ACCOUN
T

PROI-ESSI
ONAL
AND

DATA
PROCESSIi
NG

EGOVT. -
PORTAL
CLEARIN APRIL FA061648 V4811245 NIC USA

08 2 SERVICES 091 2008 02 03 EAVPAY R618503 3/31/2008 4/30/2008 5/1/2008 $9,843.00
ADMINIS G 2008 1 36 INC
TRATIVE
SERVICES

BY NON
STATE
AG

ACCOUN
T



PROFESSI
ONAL
AND

DATA
PROCESSI
NG

EGOVT.
PORTAL
CLEARIN APRIL FA061648 V4811245 MC USA

08 2 SERVICES 091 2008 02 03 FEB

	

'2008 R618503 3/31/2008 4/29/2008 5/1/2008
ADMINIS G 2008 1 36 INC

1

TRATIVE
SERVICES

BY NON
STATE
AG

ACCOUN
T

PROFESSI
ONAL
AND

DATA
PROCESSI

EGOVT.
PORTAL
CLEARIN FEBRUAR FA061648 V4811245 NIC USA

08 2 SERVICES 091 2008
03 03

NOV 2007 R510937 1/7/2008 2/7/2008 2/7/2008
ADMINIS G Y 2008 1 36 INC
TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

PROFESSI
ONAL
AND

DATA
PROCESSI

EGOVT. -
PORTAL
CLEARIN FEBRUAR FA061648 V4811245 MC USA

08 2 SERVICES 091 2008
03

03 DEC 2007 R543014. 2/1/2008 3/2/2008 3/4/2008
ADMINIS G Y 2008 1 36 INC
TRATNE
SERVICES

BY NON
STATE
^G

ACCOUN
T

PROFESSI
ONAL
AND

DATA
PROCESSI
NG

EGOVT. -
PORTAL
CLEARIN JANUARY FA061648 V4811245 MC USA OCTOBER

08 2 SERVICES 091 2008
03 03

R4 7 2 705 12/7/2007 1/7/2008 1/8/2008
ADMINIS

G
2008 I 36 INC 2007

TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

08

PROFESSI
ONAL
AAND

1

L

2

DATA
PROCESSI
NG
SERVICES 091

EGOVT. -
PORTAL
CLEARIN

2008
JANUARY FA061648

03
V4811245

03
NIC USA

AOC/CJ R496311 12/26/2007 1/25/2008 1/25/2008
ADMINIS G 2008 1 36 INC
TRATIVE BY NON

STATE
ACCOUN

1
...

SERVICES
	 _

T
.. ..

$115,950.75

$118,297.50

$120,817.25

$122,924.00

$44,770.00



PROFESSI
ONAL
AND

DATA
PROCESSI
NG

EGOVT.
PORTAL
CLEARIN JANUARY FA06 1648 V4811245 MC USA

TN
08 2 SE RVICES 091 2008 03 03 ETHICS/IL R496311 12/26/2007 1/25/2008 1/25/2008

ADMINIS G 2008 1 36 INC
TRATIVE BY NON ACCOUN

T

OB

SERVICESTE

EGOVT.
PORTAL
CLEARIN FA061648 V4811245 NIC USA

PROFESSI
ONAL
AND

DATA
PROCESSI

08 2 SERVICES 091 2008 JUNE 2008
02

03 305.11 R659800 5/1/2008 5/31/2008 6/4/2008
ADMINIS G 1 36 INC
TRATIVE
SERVICES

BY NON
E STATE
Q

ACCOUN
T

PROFESSI
ONAL
AND

DATA
I PROCESSI
iNG

EGOVT. -
PORTAL
CLEARIN FA061648 V4811245 NIC USA MARCH

08 2 SERVICES 091 2008 JUNE 2008 02 03 R660878 5/6/2008 6/5/2008 6/5/2008
ADMINIS G

1
36 INC 2008

TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

PROl.hSSI
ONAL
AND

DATA
PROCESSI
NG

EGOVT. -
PORTAL
CLEARIN MARCH FA061648 V4811245 NIC USA

08 2 SERVICES 091 2008 01 03 337.10 R567590 2/22/2008 3/21/2008 3/21/2008 '
ADMINIS G 2008 1 36 INC
TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

(

_

PROFESSI
ONAL

DATA
PROCESSI

EGOVT.
PORTAL
CLEARIN MARCH FA061648 V4811245 NIC USA

1
08 2 SERVICES 091 2008

01
03 TNCRIM R567590 2/21/2008 3/22/2008 3/21/2008

ADMINIS G 2008 1 36 INC
9 BY NONTRATIVE

SERVICES STATE
AO_

ACCOUN
T

$44,533.00

$814.00

$127,532.75

$825.00

$3,900.00



08

PROFESSI
ONAL
AND

2

DATA
PROCESSI
NG
SERVICES 091

EGOVT.
PORTAL
CLEARIN

2008 MAY 2008
FA061648

02
V4811245

03
NIC USA

347.11 R623669 4/7/2008 5/7/2008 5/7/2008
ADMINIS G

1
36 INC

TRATIVE
SERVICES

BY NON
TE

ACCOUN
T

AG

08

PROFESSI
ONAL
AND

2

DATA
PROCESSI
NG
SERVICES 091

EGOVT. —
PORTAL
CLEARIN

2008 MAY 2008
FA061648

02
V4811245

03
MC USA

317.30 R623669 4/7/2008 5/7/2008 5/7/2008
ADMINIS G

1
36 INC

TRATIVE
SERVICES

BY NON
STATE
AG

ACCOUN
T

PRO>~>SSI
ONAL
AND

DATA
PROCESSI

EGOVT. —
PORTAL
CLEARIN FA061648 V4811245 MC USA

08 2 SERVICES 091 2008 MAY 2008 03
03

317.30 R623669 4/7/2008 5/7/2008 5/7/2008
ADMINIS G 1 36 INC a

TRATIVE
SERVICES

BY NON
STATE
AG

ACCOUN
T

08

PROFESSI
ONAL
AND

2

DATA
PROCESSI
NG
SERVICES 091

EGOVT. —
PORTAL
CLEARIN

2008 MAY 2008
FA061648

01
V4811245

03
MC USA

OSBR R627153 4/10/2008 5/10/2008 5/9/2008
ADMINIS G

1
36 INC

TRATIVE
SERVICES

BY NON
STATE
A

ACCOUN
T

PROFESSI
ONAL
AND a

DATA
OCESSI

NG

EGOVT. —
PORTAL
CLEARIN FA061648 V4811245 ' NIC USA

08 2 SERVICES 091 2008 MAY 2008 03 03 OSBR R627153 4/10/2008 5/10/2008 5/9/2008
ADMINIS G

1
36 INC

TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

$19,790.00

$6,720.00

$7,950.00

$3,454.50

$1,392.50



PROFESSI
ONAL

DATA
PROCESSI

EGOVT.-
PORTAL
CLEARIN FA061648 4811245 MC USA

08 D 2 S RVICES 091 2008 MAY 2008
02 3 03

OSBR R627153 4/10/2008 5/10/2008 5/9/2008
AD

	

IS
TRATNE
SERVICES

BY NONAATE
GACC OUN
T

6

PROFESSI
ONAL
AND

DATA
PROCESSI

EGOVT.-
PORTAL
CLEARIN NOVEMB FA061648 V4811245 MC USA AUGUST

_

08 2 SERVICES 091 2008
03 03

R398497 10/4/2007 11/4/2007 11/5/2007
ADMINIS G ER 2007 1 36 i INC 2007
TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

PROf,ESSI
ONAL
AND

DATA
PROCESSI
NG

EGOVT.
PORTAL
CLEARIN NOVEMB FA061648 V4811245 NIC USA

08 2 SERVICES 091 2008 03 03 I AOC;10/07 R432923 10/30/2007 11/29/2007 12/4/2007
ADMINIS G ER 2007 1 36 INC
TRATIVE
SERVICES

BY NON
STATE
AO

ACC OUN
T

PROFESSI
ONAL
AND

DATA
PROCESSI
NG

EGOVT.-
PORTAL
CLEARIN NOVEMB FA061648 V4811245 MC USA

08 2 SERVICES 091 2008 03 03 TEC ;10/07 R432923 10/30/2007 11/29/2007 12/4/2007
ADMINIS G ER 2007 1 36

INC

TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

PROFESSI
ONAL
AND

I

1

DATA
PROCESSIi
NG

EGOVT. -
PORTAL
CLEARIN OCTOBER FA061648 V4811245 f NIC USA

08 2 S SERVICES 091 2008 03 03 Y 2007 R361132 9/4/2007 10/4/2007 10/4/2007
ADMINIS G 2007 1 36 INC
TRATIVE
SERVICES 1

BY NON
STATE

ACCOUN
T

__

$5,821.00

$108,611.75

$22,506.00

$18,050.00

$111,543.00



PROFESSI
ONAL
AND

DATA
PROCESSI
NG

PORTAL
CLEARIN

SEPTEMB FA061648 V4811245 MC USA
08 2 SE RVICES 091 G 2007

00 03
JUNE 2007 R327546 8/9/2007 9/9/2007 9/7/2007

ADMINIS ER 2007 1 36 INC
TRATIVE BY NON- ACCOUN {

SERVICES STATE T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

LEE
FA061648 V4811245 MC USA JUNE,3g2

08 SERVICES 091 G 2007 JULY 2007
00

03 R259634 6/28/2007 6/30/2007 7/9/2007
ADMINIS 1 36 INC 007
TRATIVE
SERVICES

BY NON-
STATE

G

ACCOUN
T

08

PROFESSI
ONAL
AND

2

DATA
PROCESSI

SERVICES 091

PORTAL
CLEARIN
G 2007 JULY 2007

FA061648 00 V4811245 03 NIC USA
063007 R285004 6/30/2007 7/30/2007 ' 7/30/2007

S 1 36 INC
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROFESSI
ONAL
AND

CONSULT
PORTAL
CLEARIN

FA061648 V4811245 NIC USA
08 3 ING 091 G 2007 JULY 2007 01 03 1 TNCAMP R261516 6/11/2007 7/10/2007 7/10/2007

ADMINIS 1 36 INC

TRATIVE
SERVICES

SERVICES ACCOUN
T

PROFESSI
ONAL
AND

DATA
PROCESSI

EGOVT. -
PORTAL
CLEARIN AUGUST FA061648 V4811245 NIC USA

'08 2 SERVICES 091 2008 03
03

ILOBBY R322100 8/4/2007 9/3/2007 8/31/2007
ADMINIS G 2007 1 36 INC

BY NON-TRATIVE
SERVICES STATE

E1C_

ACCOUN

T I

$121,484.75

$11,325.00

$24,525.00

$47,800.00

$32,900.00



PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
AUGUST FA061648 V4811245 MC USA

08 2 SERVICES 091 G 2007
01 03

070507 R289768 7/5/2007 8/4/2007 8/3/2007
ADMINIS 2007 1 36 INC
TRATIVE
SERVICES

BY NON-
STATE
AG

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
AUGUST FA061648 V4811245 NIC USA TNCRIM;008 2 SERVICES 091 G 2007

00
03 R297865 7/11/2007 8/10/2007 8/13/2007

ADMINIS 2007 1 36 INC 6/07
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

CLEARIN
AUGUST FA061648 V4811245 MC USA

08 2 SERVICES ` 091 G 2007
00 03

MAY 2007 R313552 7/5/2007 8/15/2007 8/23/2007
ADMINIS 2007 1 36 INC
TRATIVE
SERVICES

BY NON-
STATE
9,G

ACCOUN

T

PROI,hSSI
ONAL
AND 1

DATA
PROCESSII
NG

EGOVT.-
PORTAL
CLEARIN DECEMB FA061648 V4811245 MC USA 12/10/200

08 2 SERVICES: 091 2008 03 03 SEPT 2007 R439056 11/5/2007 12/5/2007
ADMINIS G ER 2007 1 36 INC

7

TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

PROFESSI
ONAL
AND

ATA
PROCESSI

NG

EGOVT.
PORTAL
CLEARIN DECEMB FA061648 V4811245 NIC USA 12/17/200

08 2 SERVICES 091 2008 01 03 337.10/27337.10/27 R451651 11/8/2007 12/7/2007
ADMINIS G ` ER 2007 1 36

7TRATIVE
SERVICES

BY NON
STATE

ACCOUN
T

$1,770.00

$7,275.00

$112,820.25

$99,893.00

$1,309.00

(Total

	

$1,924,886.00



STARS Payments on Contract PA0616481(July - December 2008)

Effective

	

Reference

	

Vendor

	

Vendor Vendor

	

Vendor

	

Warrant

	

Invoice

	

Invoice

	

Redeemed Vendor
Major Object

	

Minor Object

	

Cost Center
Month

	

Document

	

Number

	

Suffix

	

Name

	

Invoice

	

Number

	

Date

	

Due Date

	

Date Disbursements

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

gLEARIN
AUGUST FA061648 V4811245 MC USA

08 2 SERVICES 091
00 03

MAY 2008 R757937 7/2/2008 8/2/2008 8/22/2008 $140,898.75
ADMINIS 2008 1 36 INC
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROE'ESSI
ONAL
AND

DATA
PROCESSI PORTAL

EARIN
DECEMB FA061648 V4811245 NIC USA SEPTEMB

08 2 SERVICES 091 G 00 03 R886007 11/3/2008 12/3/2008 12/8/2008 $111 , 599.25
ADMINIS ER 2008 1 36 INC ER 2008
TRATIVE BY NON-

'STATE

ACCOUN

TSERVICES

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

EARIN
DECEMB FA061648 V4811245 NIC USA

08 2 S SERVICES 091 G
00 03

307.02 R908577 9/30/2008 12/15/2008 12/23/2008 $6,800.00
ADMINIS ER 2008 1 36 INC
TRATIVE 1 BY NON- ACCOUN

! STATE TSERVICES

PROFESSI ( DATA
PROCESSI ! PORTAL

ONAL
AND

EARIN
DECEMB FA061648 V4811245 MC USA LABOR

08 2 SERVICES 091 G 00 03 R909917 7/30/2008 12/19/2008 12/24/2008 $962,00
ADMINIS ER 2008 1 36 INC WUIB

_

TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROI-E;SSI
ONAL
AND

i
DATADATA
PROCESSI
NG

PORTAL
CLEARIN

DECEMB FA061648 V4811245 NIC USA F&A DIR
08 2 SERVICES 091 G 0 03 R909917 8/31/2008 12/19/2008 12/24/2008 $5 ,368.00

ADMINIS ER 2008 1 1 36 INC ASSIST
TRATIVE
SERVICES

_

BY NON-
STATE
AO

ACCOUN

T



PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

EARIN
DECEMB FA061648 V4811245 NIC USA F&A DIR

08 2 SERVICES 091 G 00
03

R909917 9/30/2008 ;12/19/2008 12/24/2008
ADMINIS . ER 2008 1 36 INC DA OPR
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROI,ESSI
ONAL
AND

DATA
PROCESSI

EGOVT. -
PORTAL
CLEARIN FA061648 V4811245 NIC USA APRIL

08
ADMINIS

2 S RVICES' 091
G

2008 JULY 2008
1

02
36

03
INC 2008

R 697598 6/3/2008 7/3/2008 7/3/2008

TRATIVE
SERVICES

BY NON
STATE

lA_^?

ACCOUN
T

PROPESSI
ONAL

DATA
PROCESSI

EGOVT.
,PORTAL

AND CLEARIN FA061648 V4811245
1

NIC USA
08

TRATIVE
SERVICES

2 SERVICESSERVICES
BY NON
S TA TE

091
G
ACCOUN

2008 JULY 2008
1

02
36

03
INC

TNCRIM R7 2 1 697

	

. 6/21/2008 7/21/2008 7/21/2008

PROFESSI
ONAL
AND

DATA
PROCESSI
NG

1 EGOVT. -
PORTAL
CLEARIN FA061648 1V4811245 1 NIC USA

08 2 SERVICES 091 2008 JUNE 2008 02 03 EA VPAY R6 94298 5/22/2008 6/21/2008 7/1/2008
ADMINIS G

1
36 INC

TRATIVE
SERVICES

BY NON
STATE
AG

ACCOUN
T

PROFESSI
ONAL ,

DATA
PROCESSI PORTAL

CLEARIN
NOVEMB FA061648 V4811245 NIC USA

08
2INIS

2 SERVICES 091 G
00

03 317.30 R860911 8/22/2008 11/4/2008 11/17/2008
ER 2008 1 36 INC

TRATIVE
SERVICES

By NON
STATE

ACCOUN
T

Z

$10,250.00

$129,784.50

$45,980.00

$951.00

$31,700.00



ESSI
AL

AND

DATA
PROCESSI PORTAL

EARIN
OCTOBER FA06 1648 V4811245 NIC USA

08 2 SERVICES 091 G 00 03 JULY 2008 R807969 9/3/2008 10/3/2008 10/3/2008
ADMINIS 2008 1 36 INC
TRATIVE
SERVICES

BY NON
STATE
A

ACCOUN

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

EARIN
OCTOBER FA061648 V4811245 MC USA

08 2 SERVICES 091 G
00

03 325 .06/100 R840581 5/14/2008 10/ 30/2008 10/ 30/2008
ADMINIS 2008 1 36 INC
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN
T

PROI'SSI
ONAL ^

DATA
PROCESSI ! PORTAL

AND
ARIN

OCTOBER FA061648 V4811245 MC USA 317.30/317
08 2 SERVICES 091 G

00
03 R84058 1 6/24/2008 10 !30/ 2 008` 1 0/30/ 2008

ADMINIS 2008 1 36 INC T
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

PROFESSI DATA
PROCESSII PORTAL

ONAL , i ,
1 NG

LEEI
AND OCTOBER FA061648 V4811245 9 NIC USA

08 2

	

!

5 SERVICES 091 G 00 03 309.01/42 R840581 6/27/2008 10/30/2008 10/30/2008
ADMINIS 2008 1 36 INC,

; BY NON- ACCOUN
TRATIVE
SERVICES STATE

AG T 9

PROFESSI
ONAL

DATA
PROCESSI PORTAL

OCTOBER FA061648 V4811245 NIC USA

^.

08 2D15 2 S RVICES 091 00 318.65/11 R840581 6/30/2008 10/30/2008 10/30/2008
2008 1 36 INC

_

TRATIVE
SERVICES

, _.

BY NON
STATE
t1....

ACCOUN
T

& _. _.. _ ^., _

	

_ ^.... ^_

$127,636.50

$920.00

$4,600.00

$11,625.00

$48,000.00



PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

OCTOBER FA061648 V4811245 NIC USA
08 2 SERVICES 091 G

00
03 309.01/22 R840581 7/25/2008 10/30/2008 10/30/2008

ADMINIS 2008 36 INC
TRATIVE
SERVICES

BY NON
STATE
A.G.

ACCOUN

T

PROFESSI
ONAL
AND

DATA .
PROCESSI PORTAL

CLEARIN
OCTOBER FA061648 V4811245 MC USA

08 2 SERVICES 091 G 00
03

317001 R840581 8/31/2008 10/23/2008 10/30/2008
ADMINIS 2008 .36 INC
TRATIVE BY NON- , ACCOUN

SERVICES STATE
AG

T

PROFESSI
ONAL
AND

DATA
PROCESSI PORTAL

OCTOBER FA061648 V4811245 NIC USA
08 2 SERVICES 091 G 00

03
30511 R8 40581 9/30/2008 10/30/2008: 10/30/2008

ADMINIS 008 .1 36 INC
TRATIVE
SERVICES

S

BY NON-
STATE
AG

ACCOUN
T

PROP'ESSI
ONAL
AND

j
DATA
PROCESSI PORTAL

LEARIN
OCTOBER FA061648 V4811245 NIC USA

08 2 S RVICES 091
G

00
03

30511-1 R840581 9/30/2008 10/30/2008 10/30/2008
ADMI NIS 008 36 INC

ST
SERVICES

3

BY NON-
STATE
A .

ACCOUN

T

-

PROFESSI
ONAL

DATA
PROCESSI PORTAL

OCTOBER FA061648 V4811245

.,

NIC USA AUGUST
08

2INIS
2 SERVICES 091 G

00 03
R846184 10/2/2008 11/1/2008 1 U4/2008

2008

	

1 1 36 INC 2008
TRATIVE
SERVICES

BY NON-
STATE

ACCOUN

T

$5,159.00

$10,005.00

$2,250.00

$1,350.00

$112,360.75



PROFESSI
ONAL
AND
ADMINIS
TRATIVE
SERVICES

08 2

PORTAL
CLEARIN
G
ACCOUN
T

SEPTEMB
ER 2008

FA061648
1

JUNE 2008 R777275 8/4/2008 9/3/2008

	

9/11/2008 $117,757.75
V4811245
36

	

03

	

INC
NIC USA

091 00

DATA
PROCESSI
NG
SERVICES
BY NON-
STATE
AG

Total: $925,957.50



STARS Payments on Contract FA0616481 (January 2009)

Major Object

	

Minor Object

	

Cost Center

	

Effective

	

Reference

	

Vendor Vendor Vendor Vendor

	

Warrant

	

Invoice

	

Invoice

	

Redeemed Vendor
Suffix

	

NameMonth

	

Document

	

Number Invoice

	

Number

	

Date

	

Due Date

	

Date Disbursements
PROP SSI
ONAL

DATA
PROCESSI

PORTAL
CLEARIN DECEMB FA061648 V4811245 NIC USA OCTOBER

08 2 091
00 03

R 9 15 7 68 12/5/2008 1 / 4 / 2009 1/2/2009 $ 13 3,073.75
AND NG 0 ER 2008 1 36 INC 2008
ADMINIS SERVICES I ACCOUN

1

total

	

$133,073.75



Edison Contract 2881 (January - June 2009)
'PONo

	

Iontract

000000031; 0000000000( 0000031 Tennessee Infi 0000025E AP00003509 1/26/2009 7/14/2009 Valid
000000031.0000000000(0000031Tennessee Infi 00000257 AP00003509 1/26/2009 7/14/2009 Valid
000000032; 0000000000( 0000031 Tennessee I nfi 0000026C AP00003509 1/27/2009 7/14/2009 Valid
0000000322 0000000000( 0000031 Tennessee Infi 00000261 AP0000351 0 1/27/2009 7/14/2009 Valid
0000000424

	

0000031 Tennessee Infi 00000362AP00006074 1/29/2009 7/14/2009 Valid
0000000532 0000000000( 0000031 Tennessee Infi 0000039E AP00006985 2/2/2009 7/14/2009 Valid
000000066: 0000000000( 0000031 Tennessee Infi 00000532 AP00006361 2/5/2009 7/14/2009 Valid
000000119; 0000000000( 0000031 Tennessee Inf 0000230EAP00010829 2/26/2009 7/14/2009 Valid
000000145:0000000000( 0000031 Tennessee Infi 0000273E AP00012159 3/9/2009 7/14/2009 Valid
000000169' 0000000000( 0000031 Tennessee Infi 00003644 AP00018117 3/24/2009 7/15/2009 Valid
0000001772 0000000000( 0000031 Tennessee Infi 00003721 AP00021045 3/27/2009 7/15/2009 Valid
000000177'. 0000000000( 0000031 Tennessee Infi 00003722 AP00021513 3/27/2009 7/15/2009 Valid
0000001624 0000000000( 0000031 Tennessee Infi 0000352E AP00028806 3/18/2009 7/14/2009 Valid
000000163( 0000000000( 0000031 Tennessee Infi 00003527 AP00028806 3/18/2009 7/14/2009 Valid
000000164( 0000000000( 0000031 Tennessee Infi 0000352 AP00028806 3/19/2009 7/14/2009 Valid
000000165' 0000000000C 0000031 Tennessee Infi 00003574 AP00028806 3/20/2009 7/15/2009 Valid
000000165; 0000000000( 0000031 Tennessee Infi 0000357E AP00028806 3/20/2009 7/15/2009 Valid
000000197( 0000000000( 0000031 Tennessee Infi 00004171 AP00022605 4/9/2009 7/15/2009 Valid
000000197; 0000000000( 0000031 Tennessee Infi 0000417C AP00022605 4/9/2009 7/15/2009 Valid
000000226; 0000000000( 0000031 Tennessee Infi 0000513E AP00030832 4/27/2009 7/15/2009 Valid
0000002634 0000000000( 0000031 Tennessee Infi 00006362 AP00047676 5/21/2009 7/15/2009 Valid
000000264' 0000000000( 0000031 Tennessee Inf., 00006362 AP00047676 5/21/2009 7/15/2009 Valid
000000268' 0000000000( 0000031 Tennessee I nf00006487 AP00052494 5/26/2009 7/15/2009 Valid
000000299E 0000000000( 0000031 Tennessee I nf0000743C AP00061966 6/12/2009 7/15/2009 Valid
000000323E 0000000000( 0000031 Tennessee Inf 0000780E AP00072544 6/25/2009 7/15/2009 Valid
000000324( 0000000000C 0000031 Tennessee Inf 00007812 AP00072544 6/25/2009 7/15/2009 Valid
0000003242 0000000000( 0000031 Tennessee Inf 0000781E AP00072544 6/25/2009 7/15/2009 Valid
0000003244 0000000000( 0000031 Tennessee Infi 00007802 AP00072544 6/25/2009 7/15/2009 Valid
000000334 0000000000( 0000031 Tennessee Inf 00007892 AP00073946 6/26/2009 6/26/2009 Valid
0000003344 0000000000( 0000031 Tennessee Infi 00007892 AP00073946 6/26/2009 6/26/2009 Valid
000000337; 0000000000( 0000031 Tennessee Infi 00007891 AP00073946 6/29/2009 7/17/2009 Valid
000000337( 0000000000( 0000031 Tennessee Infi 00007884; AP00073946 6/29/2009 7/17/2009 Valid
0000003382 0000000000( 0000031 Tennessee Infi 00008004 AP00075754 6/30/2009 6/30/2009 Valid
000000338; 0000000000( 0000031 Tennessee Inf 00008002 AP00075754 6/30/2009 6/30/2009 Valid
000000338( 0000000000( 0000031 Tennessee Inf 00008002 AP00075754 6/30/2009 6/30/2009 Valid

Venddf'l Vendor Name (Po Al(AP A^cctg IAPI Per'VI rnf Date 'Unit

Valid 1/28/2009 7 1/28/2009 31701
Valid 1/28/2009 7 1/28/2009 31701
Valid 1/28/2009 7 1/28/2009 31701
Valid 1/29/2009 7 1/29/2009 31701
Valid 2/2/2009 8 2/2/2009 31701
Valid 2/3/2009 8 2/3/2009 31701
Valid 2/6/2009 8 2/6/2009 31701
Valid 3/3/2009 9 3/3/2009 31701
Valid 3/10/2009 9 3/10/2009 31701
Valid 3/26/2009 9 3/26/2009 31701
Valid 4/7/2009 10 4/7/2009 31701
Valid 4/9/2009 10 4/9/2009 31701
Valid 4/14/2009 10 4/14/2009 31701
Valid 4/14/2009 10 4/14/2009 31701
Valid 4/14/2009 10 4/14/2009 31701
Valid 4/14/2009 10 4/14/2009 31701
Valid 4/14/2009 10 4/14/2009 31701
Valid 4/15/2009 10 4/15/2009 31701
Valid 4/15/2009 10 4/15/2009 31701
Valid 4/28/2009 10 4/28/2009 31701
Valid 5/27/2009 11 5/27/2009 31701
Valid 5/27/2009 11 5/27/2009 31701
Valid 6/2/2009 12 6/2/2009 31701
Valid 6/17/2009 12 6/17/2009 31701
Valid 6/29/2009 12 6/29/2009 31701
Valid 6/29/2009 12 6/29/2009 31701
Valid 6/29/2009 12 6/29/2009 31701
Valid 6/29/2009 12 6/29/2009 31701
Warning 6/30/2009 12 6/30/2009 31701
Warning 6/30/2009 12 6/30/2009 31701
Valid 6/30/2009 12 6/30/2009 31701
Valid 6/30/2009 12 6/30/2009 31701
Warning 6/30/2009 12 6/30/2009 31701
Warning 6/30/2009 12 6/30/2009 31701
Warning 6/30/2009 12 6/30/2009 31701

PO Sfafu' Buyer PO wtine Sj

Compl jamewl 022001 Closed
Compl jamew1022001 Closed
Compl jamewl 022001 Closed
Comp/ jamewl 022001 Closed
Compl jamew1022001 Closed
Comp/ jamew1022001 Closed
Comp/ jamewl 022001 Closed
Compl jamewl 022001 Closed
Compl jamew1022001 Closed
Comp/ jamewl 022001 Closed
Comp/ jamewl 022001 Closed
Comp/ jamewl 022001 Closed
Comp/ jamew1022001 Closed
Comp/ jamew1022001 Closed
Compl jamew1022001 Closed
Comp/ jamew1022001 Closed
Compl jamewl 022001 Closed
Compl jamewl 022001 Closed
Compl jamewl 022001 Closed
Comp/ jamewl 022001 Closed
Comp/ jamewl 022001 Closed
Compl jamewl 022001 Closed
Comp/ jamew1022001 Closed
Compl jamew1022001 Closed
Compl jamewl 022001 Closed
Comp/ jamew1022001 Closed
Comp/ jamewl 022001 Closed
Comp/ jamewl 022001 Closed
Dispatch€ jamewl 022001 Active
Dispatch€ jamewl 022001 Active
Comp/ jamewl 022001 Closed
Comp/ jamewl 022001 Closed
Dispatch€ jamewl 022001 Active
DispatchE jamewl 022001 Active
DispatchE jamewl 022001 Active

'Voucher' Journal ID PO "Date 'P.0 Acctg, hl 'PO Buc



1Gept Fund0' Account 'P'O Amauntl (Expensed 1PO.Balanc

3170300008 12001 72203000 19000 031600 10,561.00 10,561.00 0.00
3170300008 12001 72203000 19000 031600 4,179.00 4,179.00 0.00
3170300008 12001 72203000 19000 031600 968.00 968.00 0.00
3170300008 12001 72203000 19000 031600 10,145.00 10,145.00 0.00
3170300008 12001 72203000 19000 031600 115,331.75 115,331.75 0.00
3170300008 12001 72203000 19000 031600 17,545.00 17,545.00 0.00
3170300008 12001 72203000 19000 031600 26,600.00 26,600.00 0.00
3170300008 12001 72203000 19000 031600 132,853.25 132,853.25 0.00
3170300008 12001 72203000 19000 031600 7,420.00 7,420.00 0.00
3170300008 12001 72203000 19000 031600 149,940.25 149,940.25 0.00
3170300008 12001 72203000 19000 031600 8,376.50 8,376.50 0.00
3170300008 12001 72203000 19000 031600 9,000.00 9,000.00 0.00
3170300008 12001 72203000 19000 031600 14,762.00 14,762.00 0.00
3170300008 12001 72203000 19000 031600 13,310.00 13,310.00 0.00
3170300008 12001 72203000 19000 031600 3,388.00 3,388.00 0.00
3170300008 12001 72203000 19000 031600 957.00 957.00 0.00
3170300008 12001 72203000 19000 031600 3,649.00 3,649.00 0.00
3170300008 12001 72203000 19000 031600 1,182.00 1,182.00 0.00
3170300008 12001 72203000 19000 031600 108,485.00 108,485.00 0.00
3170300008 12001 72203000 19000 031600 132,415.75 132,415.75 0.00
3170300008 12001 72203000 19000 031600 10,914.00 10,914.00 0.00
3170300008 12001 . 72203000 19000 031600 18,295.00 18,295.00 0.00
3170300008 12001 72203000 19000 031600 169,447.25 169,447.25 0.00
3170300008 12001 72203000 19000 031600 18,000.00 18,000.00 0.00
3170300008 12001 72203000 19000 031600 31,835.00 31,835.00 0.00
3170300008 12001 72203000 19000 031600 14,520.00 14,520.00 $0.00
3170300008 12001 72203000 19000 031600 34,252.00 34,252.00 $0.00
3170300008 12001 72203000 19000 031600 144,422.75 144,422.75 $0.00
3170300008 12001 72203000 19000 031600 13,875.00 13,875.00 $0.00
3170300008 12001 72203000 19000 031600 39,375.00 39,375.00 $0.00
3170300008 12001 72203000 19000 031600 4,796.00 4,796.00 $0.00
3170300008 12001 72203000 19000 031600 7,280.00 7,280.00 $0.00
3170300008 12001 72203000 19000 031600 63,991.00 63,991.00 $0.00
3170300008 12001 72203000 19000 031600 72,358.00 72,358.00 $0.00
3170300008 12001 72203000 19000 031600 3,490.00 3,490.00 $0.00

Total 1,417,919.50



Edison Contract 2881 (July 2009 - January 2010)
I' n''rae /Max. :r-AN'von#ract Remaining l Iyendor /Name

	

p

	

Bu I^r FO°No. (P®,Date IPO Amount
00000000000000000001 6903591.500 3916847.250 000003197 Tennessee 31701 00000048G. Dispatched 8/26/2009 1.0000 EA 473.00
00000000000000000001 6903591.500 3916847.250 000003197 Tennessee 31701 00000048E Dispatched 8/26/2009 1.0000 EA 2,144.00
00000000000000000001 6903591.500 3916847.250 000003197 Tennessee 31701 00000048E Dispatched 8/26/2009 1.0000 EA 825.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000049E Dispatched 8/31/2009 1.0000 EA 35,110.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000521 Dispatched 9/15/2009 1.0000 EA 49,005.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000053E Dispatched 9/23/2009 1.0000 EA 48,590.00
00000000000000000001 6903591.500 3916847.250 000003197 Tennessee 31701 000000540 Dispatched 9/25/2009 1.0000 EA 159,734.25
00000000000000000001 6903591.500 3916847.250 000003197 Tennessee 31701 000000552 Dispatched 10/2/2009 1.0000 EA 594.00
00000000000000000001 . 6903591.500 3916847.250 000003197 Tennessee 31701 000000552 Dispatched 10/2/2009 1.0000 EA 18, 900.00
00000000000000000001 6903591.500 3916847.250 000003197 Tennessee 31701 000000567 Dispatched 10/16/2009 1.0000 EA 6,084.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000057E Dispatched 10/26/2009 1.0000 EA 151, 746.25
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000057E Dispatched 10/26/2009 1.0000 EA 1,782.00
00000000000000000001 6903591.500 3916847.250 000003197 Tennessee 31701 00000059C Dispatched 11/2/2009 1.0000 EA 3,901.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000060E Dispatched 11/17/2009 1.0000 EA 102,454.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000612 Dispatched 11/20/2009 1.0000 EA 148,720.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000628 Dispatched 12/2/2009 1.0000 EA 55,765.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000064E Dispatched 12/17/2009 1.0000 EA 158,537.25
00000000000000000001 6903591.500 3916847.250 000003197 Tennessee 31701 00000064E Dispatched 12/17/2009 1.0000 EA 946.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000064E Dispatched 12/17/2009 1.0000 EA 16,203.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000065C Dispatched 12/17/2009 1.0000 EA 462.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000065C Dispatched 12/17/2009 1.0000 EA 17,480.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000065E Dispatched 12/21/2009 1.0000 EA 17,950.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000657 Dispatched 12/22/2009 1.0000 EA 38,220.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000657 Dispatched 12/22/2009 1.0000 EA 836.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000681 Dispatched 1/7/2010 1.0000 EA 5,460.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000684 Dispatched 1/11/2010 1.0000 EA 4,235.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000684 Dispatched 1/11/2010 1.0000 EA 20,110.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000068E Dispatched 1/12/2010 1.0000 EA 145,791.25
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000688 Dispatched 1/12/2010 1.0000 EA 6,000.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 000000688 Dispatched 1/12/2010 1.0000 EA 62,000.00
0000000000000000000 6903591.500 3916847.250 000003197 Tennessee 31701 00000068E Dispatched 1

	

1/13/2010 1.0000 EA 155,693.50

total 1,435,751.50
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The amendment extends the contract end date for one (1) additional year, adds money to the contract to cover the

additional contract term and migration of portal applications to the state data center. Section E.23, in the original

contract, provides for the ability to extend the contract for an additional year; however, the contract does not contain

Section B.2 (Contract Extension), which was not required consistently in 2005 when this contract began.
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The State's current Enterprise Portal contract will terminate at the end of August 2010. A Request for Proposal (RI=P)

to replace the current Portal contract is currently under development, with an anticipated third quarter 2010 release

date. The resultant contract will. provide ongoing development and support of the State's Portal.

State IT management believes that, to reduce risk in transition of the State Enterprise Portal to a new vendor, it is in

the State's best interest to transition existing Enterprise Portal ("Portal") applications from the vendor's hardware to

State-owned hardware, housed at the State's data center. The current vendor is uniquely qualified to perform this

transition work. The learning curve for a new vendor to analyze and then move the applications to the State's

environment-would-be-costly-and-pose-unnecessary-risk.-It-is-paramount

	

-thatthe-transition-workbe-performed-under-

the current contract to ensure that there is no downtime of the State's portal, which would be a major risk if a different

1



vendor, unfamiliar with the State's Portal, were the successful vendor under the RFP mentioned above.

Additional dollars added . through this amendment will fund the transition and allow the current vendor, to continue
support of existing portal applications until the transition s complete. The current contract already provides a
payment mechanism for the transition, and we believe that transition work and post-transition support can be
complete by the end of April 2011. It is the State's intent to cease using the current contract as soon as the transition
is complete and the contract awarded under the new RFP is in place.

This approach will result in a much more stable transition and will position the State to execute a more straightforward
RFP to continue Portal services upon the expiration of the current contract.
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414 Union Street, Suite 910
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No attempt was made to identify competitive procurement alternatives. NICUSA, Inc. holds the current contract and
the State requires a one-year extension to this same contract to accomplish the transition of existing Enterprise Portal
applications from a vendor-hosted to a State-hosted model.
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TO :

OIR Pre-Approval Endorsement Request
:.... E -Mai l Transmittal .

Jane Chittenden, OIR Procurement & Contract Management Director
Department of Finance & Administration

E-Mail : Jane.Chittendenc tn.gov

FROM :

	

Saundra Farrington
Department of Finance and Administration

E-Mall : Saundra.farrington@tn.gov

DATE :

	

March 8, 2010

RE :

	

Request for OIR Pre-Approval Endorsement

Office for Information Resources (OIR) pre-approval endorsement appears to be required pursuant to professional service
contracting regulations pertaining to procurements with information technology as a component of the scope of service.
This request seeks to ensure that OIR is aware of and has an opportunity to review the procurement detailed below and in
the attached documents.
Please document OIR endorsement of the described procurement (with the appropriate signature above), and return this
document via e-mail at your earliest convenience.

request-dr-010110

APPLICABLE RFS#

	

31701-03022

OIR ENDORSEMENT SIGNATURE & DATE :

"Id
Chief In ormation Officer

NOTE: Proposed contract/grant support is applicable to the subject IT service technical merit.

SUBJECT PROCUREMENT DOCUMENT TYPE (mark one) :

q RFP

q Competitive Negotiation Request q Alternative Procurement Method Request

n Non-Competitive Contract Request M Non-Competitive Amendment Request

n Contract n Contract Amendment n Grant q Grant Amendment

2 INFORMATION SYSTEMS PLAN (ISP) PROJECT APPLICABLITY :

M Not Applicable to this Request

	

q Applicable —

RESPONSE CONFIRMED BY : Jane Chittenden

3 CONTRACTING AGENCY CONTACT :
Saundra Farrington
61-5-253-8623
Saundra.farrington@tn.gov



APPLICABLE RFS #

	

31701-03022

4	 SUBJECT . INFORMATION TECHNOLOGY-SERVICE DESCRIPTION--:--	 ---
Development and support of the State's Enterprise Application Portal. The subject amendment will
accomplish the migration of existing Enterprise Portal ("Portal") applications from the vendor's hardware to
State-owned hardware, housed at the State's data center.

5 REQUIRED ATTACHMENT(S) AS APPLICABLE (copies without signatures acceptable) :
® REP, Competitive Negotiation Request, Alternative Procurement Method Request, or

Non-Competitive Contract/Amendment Request

® proposed contract/grant or amendment

® original contract/grant & any prior amendments

request-o r-010110



GENERAL ASSEMBLY OF THE STATE OF TENNESSEE
FISCAL REVIEW COMMITTEE

320 Sixth Avenue, North — 8th Floor
NASHVILLE, TENNESSEE 37243-0057

615-741-2564

Rep. Charles Curtiss, Chairman
Representatives

Curt Cobb

	

Donna Rowland
Curtis Johnson

	

David Shepard
Gerald McCormick

	

Curry Todd
Mary Pruitt

	

Eddie Yokley
Craig Fitzhugh, ex officio
Speaker Jimmy Naifeh, ex officio

Sen. Douglas Henry, Vice-Chairman
Senators

Doug Jackson

	

Reginald Tate
Bill Ketron

	

Jamie Woodson
Paul Stanley
Randy McNally, ex officio
Lt. Governor Ron Ramsey, ex officio

MEMORANDUM

TO:

	

The Honorable Dave Goetz, Commissioner
Department of Finance and Administration

FROM:

	

Charles Curtiss, Chairman, Fiscal Review Committee
Bill Ketron, Chairman, Contract Services Subcommittee

DATE:

	

June 25, 2008

SUBJECT:

	

Contract Comments
(Contract Services Subcommittee Meetings 6/24)

RFS# 317.03-121
Department: Finance & Administration
Division: Office for Information Resources (OIR)
Contractor: NIC USA, Inc.
Summary: The vendor currently provides an internet portal and
associated support services for the State. The proposed
amendment will add the capability for NIC to provide
maintenance, support, and programming services for other
browser-based applications and will expand the NIC call center
functionality to include the answering of State directory assistance
calls. The term of the contact remains the same, effective through
August 27, 2010.
Maximum liability: $10,245,300
Maximum liability w/amendment: $10,245,300

After review, the Fiscal Review Committee voted to recommend approval of
the contract amendment.

cc:	 Mr. Mark Bengel, Chief Information Officer
Mr. Robert Barlow, Director, Office of Contracts Review



STATE OF TENNESSEE

DEPARTMENT OF FINANCE AND ADMINISTRATION
OFFICE FOR INFORMATION RESOURCES

312 ROSA L. PARKS AVENUE
SUITE 1700, TENNESSEE TOWER

NASHVILLE, TENNESSEE 37243-1102
(615) 741-3735

FAX (615) 741-6164

	

DAVE GOETZ

	

MARK BENGEL

	

COMMISSIONER

	

CHIEF INFORMATION OFFICER

June 13, 2008

Mr. James W. White
Executive Director
Fiscal Review Committee
8t' Floor, Rachel Jackson Bldg.
Nashville, TN

Dear Sir:

Please find attached, for the Fiscal Review Committee's consideration, documentation of an Amendment request
pertaining to the State's contract with NIC USA, Inc. for the provision of an intemet portal and associated support
services for the State. The Department of Finance and Administration respectfully requests to be placed on the
agenda to present this request at the next Fiscal Review Committee meeting.

To facilitate the Committee's review, we present the following summary of the amendment:

1. The Amendment adds services but does not increase the maximum liability.

2. The Amendment will add the ability for NIC USA, Inc. to provide maintenance, support, and programming
services for non-Portal, browser-based applications, in particular .NET.

The .NET services, previously provided by OIR to other agencies, were phased out because of diminished
need. Because NIC USA, Inc. currently provides these services for Portal applications, it was determined that
they were the best solution to provide the services to the few remaining agencies that still require them.

3. The Amendment also adds State directory assistance services, which are currently provided by OIR, to the
NIC contract. The State is in the process of contracting with NIC to develop Portal-based advanced phone
directory application to reduce the citizens' dependence on directory assistance operators. As a natural
extension of this application the State wishes NIC to assume responsibility for providing directory lookup
services for citizens who do not have direct computer access. In these cases, NIC will enter the citizen's
request into the system and verbally respond with the required information. NIC already has a call center in
place to interface with citizens in support of existing e-govemment applications.

Thank you for your consideration of this request. We look forward to appearing before the Committee at its next
scheduled meeting.



8-25-05

REQUEST: NON-COMPETITIVE AMENDMENT

EACH REQUEST ITEM BELOW MUST BE DETAILED OR ADDRESSED AS REQUIRED.

1)

	

RFS tt 317.03-121-06

2)

	

State Agency Name : Finance & Administration

EXISTING CONTRACT INFORMATON

3)

	

Service Caption : Provision of an internet portal and associated support services

4)

	

Contractor : MC USA, Inc.

5)

	

;Contract # FA-06-16481-00

;6)

	

Contract Start Date ; 8/28/2005

7)

	

Current Contract End Date IF all Options to Extend the Contract are Exercised: 8/27/2010

8)

	

Current Total Maximum Cost IF all Options to Extend the Contract are Exercised : $10,245,300.00

PROPOSED AMENDMENT INFORMATION

9)

	

Proposed Amendment # 4

10) Proposed Amendment Effective Date
(attached explanation required if date is < 60 days after F&A receipt) 8/15/2008

11) Proposed Contract End Date IF all Options to Extend the Contract are Exercised :

	

i 8/27/2010

12) Proposed Total Maximum Cost IF all Options to Extend the Contract are Exercised $10,245,300.00

13) Approval Criteria
(select one) use of Non-Competitive Negotiation is in the best interest of the state

only one uniquely qualified service provider able to provide the service

14) Description of the Proposed Amendment Effects & Any Additional Service :

This amendment will 1) add the capability for NIC to provide maintenance, support, and programming services for other browser-based
applications in addition to Portal applications and 2) expand the NIC call center functionality to include the answering of State directory
assistance calls received at the State's existing Directory Assistance number, (615) 741-3011.

15) Explanation of Need for the Proposed Amendment :

Maintenance, support, and programming services for other browser-based applications were previously available from OIR. However,
A-for-these-services-and-could-opt to-have-their-own-staff-perform-them..—With-most of-the-the-agencies-were-not-required-to-use-Ol

larger agencies using internal staff, there was limited need for the services from OIR and mainly from the small agencies. Therefore,
with the need diminishing and the cost to maintain staff for these services difficult to justify, OIR discontinued the services. Since NIC
was already providing similar services for Portal applications, it was determined that they were the best solution to provide these

APPROVED

Commissioner of Finance & Administration
Date:



services to the few remaining agencies that needed the services.

State directory assistance services are currently provided by OIR. These services represent the only direct citizen interface from OIR
and do not fall within the core function of OIR in providing Information Technology (IT) enterprise services to the State agencies. NIC
currently provides and supports the Internet application for State directory assistance to citizens. This support includes call center
functionality for questions from citizens that arise from use of the application, such as the inability to locate the desired number. The
move of these services from OIR to NIC will consolidate the citizen interface for State directory assistance with NIC.

16) Name & Address of Contractor's Current Principal Owner(s)
not required if proposed contractor is a state education institution)

NIC USA, Inc. Contact: Craig Shinn, 150 4th Avenue North, Suite 510, Nashville, TN 37219 phone: (615) 313-0335

17) Documentation of Office for Information Resources Endorsement :
(required only if the subjec t sery ice i nvo l ves i n f orm at ion t ec h no logy)

select one: Documentation Not Applicable to this Request x Documentation Attached to this Request

18) Documentation of Department of Personnel Endorsement :
(required only if the subject ser

	

involves training for state

	

rnF^^

select one:
>K

Documentation Not Applicable to this Request Documentation Attached to this Request

19) Documentation of State Architect Endorsement :
(required only if the subject service in^ol.es construction or real property

	

eleted s,r,ic-

select one. X Documentation Not Applicable to this Request Documentation Attached to this Request

20)

	

Description of Procuring Agency Efforts to Identify Reasonable. Competitive. Procurement Alternatives :

There were no efforts made to identify other procurement alternatives since 1) NIC has performed similar maintenance, support, and
programming services satisfactorily for the State for several years and NIC knows and meets state IT standards, policy, and
configuration requirements, and 2) NIC is already providing the Internet application for State directory assistance to citizens and the call
center functions associated with the application.

21) Justification for the Proposed Non-Competitive Amendment

NIC provides similar maintenance, support, and programming services for State and Portal applications. NIC has the
resources in place and knows the State's IT infrastructure and policies. There will be little to no learning curve for NIC to
provide these services due to a familiarity with the State's application environment.

The State is in the process of contracting with NIC to develop Portal-based advanced phone directory application to
reduce the citizens' dependence on directory assistance operators. As a natural extension of this application the State
wishes NIC to assume responsibility for providing directory lookup services for citizens who do not have direct computer
access. In these cases, NIC will enter the citizen's request into the system and verbally respond with the required
information. NIC already has a call center in place to interface with citizens in support of existing e-government
applications.

In addition to providing enhanced services to the citizens, there are estimated cost savings of approximately . $33,000 per
year for NIC to manage State directory assistance calls. It is anticipated that the enhanced application will reduce the
number of calls and produce additional cost savings since the actual call volume and pricing will be reviewed every six (6)
months for potential cost adjustment and reduction.

There will be no increase in the Maximum Liability of the Contract to add the two services.

REQUESTING AGENCY HEAD SIGNATURE & DATE
(must be signed & dated by the ACTUAL procuring agency head as detailed on the Signature Certification on file with OCR- sieneture
by an authorized signatory will be accepted only in documented exigent circumstances)

jj

Uv 7

	

4

	

Co - D^

Agency Head;Sgnature

	

Date

2



081607
4 T....	

AGRICU,URE FAX EMAIL TRANSMITTAL
to Re q uest OIR Procurement Endorsement^^f;,̂ MERL

	

Request
y '7T98

TO :

	

Jane Chittenden, Director

	

FAX # 741-6164OIR Procurement & Contract Management

FROM :

	

Saundra Farrington, Portal Contract

	

FAX # 532-0471Administrator, OIR

DATE :

	

March 30, 2008

RFS #

	

317.03-121-06

RE :

	

Procurement Endorsement — Portal Services

INFORMATION SYSTEMS PLAN PROJECT: N/A

NUMBER OF FAX PAGES (including cover) : N/A

The nature and scope of service detailed in the attached service procurement
document(s) appears to require Office for Information Resources (OIR) review and
support, because the procurement involves information technology or information
systems services.

This communication seeks to ensure that OIR is aware of the procurement and has an
opportunity to review the matter. Please determine whether OIR is supportive of the
procurement. If you have any questions or concerns about this matter, please call
Saundra Farrington at 615-253-8623.

Please indicate below your response to this proposed procurement, and return this
communication at your earliest convenience (note the return FAX number above).

Thank you for your help.

Attachment(s)
Must include the entire contract or amendment document and where applicable, the non-
competitive contract or amendment request form. The original contract and any prior
amendments that were applied to the same section of the contract must be provided with
an amendment. Electronic copies of the contract, amendments, and request form without
signature are acceptable.
RFP documents must be provided in electronic form.

OIR Endorsement :

!41,.-. I

	

^_U

	

5/3vJOg
OIR Chief Information Officer

	

Date
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AMENDMENT FOUR
TO FA-06-16481-00

This Contract Amendment is made and entered by and between the State of Tennessee, Department of
Finance and Administration, hereinafter referred to as the "State" and NICUSA, Inc., hereinafter referred
to as the "Contractor." It is mutually understood and agreed by and between said, undersigned
contracting parties that the subject Contract is hereby amended as follows:

1.

	

The text of Contract Attachment A, Section A.8 is deleted in its entirety and replaced with the
following:

A.8.

	

Self-Supporting State Service Portal — Business Model

It is the State's intention that the State Service Portal will be financially self-supporting.
The Contractor will be responsible for funding all up-front and ongoing investment and
operational costs. The Portal Contractor will be paid for services delivered by the State
Service Portal based upon the payment methodology defined in RFP Attachment 6.1, Pro
Forma Contract, Section C.3, Payment Methodology and any subsequent amendments.

The State uses a combination of funding models to maintain a self-sustaining portal.
Those funding mechanisms are:

Transaction Based — A successful transaction, used in this procurement and the
resulting Contract, is defined as "a service rendered and payment complete". A
transaction-based application is defined as an online application that has activity that
occurs and is reported to the sponsoring agency. The Portal performs a service for the
customer, records the transaction data and the corresponding payment and provides a
daily accounting of the activity. The money for the service is paid to the sponsoring
department and the sponsoring department is then invoiced for the cost of the Portal
service at the rates the Contractor proposed in RFP Attachment 6.1, Pro Forma Contract,
Section C.3, Payment Methodology.

Transaction fees are collected as follows:

• Using the State's merchant servicer, the State collects the full transaction amount. The
Portal Contractor then submits an invoice each month based on the number of
successfully completed transactions processed. Once the invoice has been reconciled
by the supporting agency and the Department of Finance and Administration, Division
of Accounts, the State issues payment to the Portal Contractor. This is the primary
method of transaction fee collection for the Portal,

• Using the Portal Contractor's merchant servicer, the Portal Contractor collects any fee
as well as the Portal Contractor's transaction fee. The Portal Contractor then transfers
the State's portion of the transaction fee into a State account via automated
clearinghouse (ACH) debit. Currently, only three (3) applications' fees are collected
using this method. (See Contract Attachment E, Current Portal Applications) They
are:

o Batch & Interactive Moving Vehicle Online Requests,

o Interactive Vehicle Title Registration,

o Driver's License Inquiry.

Subscription Based - Subscription based applications are those applications in which
the Portal performs a service for a customer, and in some cases, captures the full
financial transaction and provides payment to the sponsoring department once the
service is complete. A subscriber is issued a user ID and password which allows access
to the application. The portal must log subscription service transactions and provides
monthly reconciliation reports to agency.

1



Time and Material - A time and material application is one in which a one-time
development fee is charged to the agency by the Contractor. When an application is
developed, deployed and accepted by the State, the agency pays the Contractor for the
delivered application.

Application Hosting - Portal and Other Browser-Based applications hosted at the
Contractor's site may also have a monthly fee to host the application on Contractor
equipment and support maintenance of the application and on-going operation.
Application maintenance includes but is not limited to error correction and modifications
to the application as required for system upgrades. Enhancements, major changes to the
business function that require significant modifications to the application, will be funded
by Consulting Services Hourly Rates (see Contract Attachment A, Section A.11).

Use of Proceeds - The Portal Contractor will use the proceeds earned from these
funding models to:

1. recoup the Portal Contractor's original investment and provide a reasonable rate
of return on investment;

2. cover the Portal Contractor's operational costs, and; provide on-going marketing,
customer service and maintenance for existing Portal applications.

	

2.

	

The text of Contract Attachment A, Section A.11 is deleted in its entirety and replaced with the
following:

A.11. Consulting Services

State agencies may have a need for assistance in designing Web pages, publishing
content or developing the back-end processes to support Portal applications. Agencies
may also need assistance developing and modifying other browser-based applications,
such as intranet applications (referred to, for purposes of this Contract as "Other
Browser-Based)." Contract Attachment B, Consulting Classification Skills, defines the
required skills for each consultant classification. The Contractor will be paid on an hourly
rate for designated classifications for use by the State agencies for such services.

It is not the intent of the State to utilize this contract for the general consulting services
required by the State in the technology area, but to provide a capability for services to be
provided when they are directly related to a Portal or Other Browser-Based project.

3.

	

The text of Contract Section E.2 is deleted in its entirety and replaced with the following:

E.2.

	

Communications and Contacts. All instructions, notices, consents, demands, or other
communications required or contemplated by this Contract shall be in writing and shall be
made by certified, first class mail, return receipt requested and postage prepaid, by
overnight courier service with an asset tracking system, or by EMAIL or facsimile
transmission with recipient confirmation. Any such communications, regardless of
method of transmission, shall be addressed to the respective party at the appropriate
mailing address, facsimile number, or EMAIL address as set forth below or to that of such
other party or address, as may be hereafter specified by written notice.

The State:

Saundra Farrington
Department of Finance and Administration
16t Floor, William R. Snodgrass TN Tower
312 Rosa L. Parks Avenue
Nashville, TN 37243
Email: Saundra.Farringtonestate.tn.us
T-eiephone4-615-253-8623

2



FAX # 615-532-0471

The Contractor:

Craig Shinn, General Manager
NICUSA, Inc.
150 4th Avenue North, Suite 510
Nashville, TN 37219
Email: craici a( egovtn.ora
Telephone # 615-313-0335
FAX # 615-313-0301

All Instructions, notices, consents, demands, or other communications shall be
considered effectively given upon receipt or recipient confirmation as may be required.

4.

	

The following provision is added as Contract Section A.9:

A.9.

		

The Contract shall establish and maintain a Call Center capability for the purpose of
answering directory assistance calls for the State. The center will answer the existing
State Directory Assistance number, (615) 741-3011.

A.9.a

	

The Contractor shall:

i. Answer calls, determine the correct department or person to meet the caller's
inquiry, transfer the caller to the correct destination when possible, and provide
the telephone number of the destination to the caller.

ii. Provide Directory Assistance service from 7:00 am to 5:00 pm, Monday to Friday
except for State holidays.

iii. Meet the Goal of Service as follows: 80% of all calls will be answered in 20
seconds or less. This shall be met 90% of the time and any time the service level
falls below the requirement for a month, provide analysis of the situation and a
plan to improve service to meet the goal.

iv. Insure the Abandoned Call volume shall not exceed 3% for three continuous
months and for any period that exceeds this standard provide analysis of the
situation and a plan to improve service to meet the goal.

v. Use the T-Metrics system data base as the reference source for Directory
Assistance information and the associated Softphones.

vi. Update the T-Metrics data base with changes provided to them by State
Agencies in the course of providing the Directory Assistance service.

vii. Provide to OIR updates of the T-Metrics information every two weeks.

viii. Use the Perimeter Technology VU-ACD/100 report generated from the ACD
system as the source for determining the service goal and Abandoned Call
rates.

A.9.b

	

The State shall:

i.

		

Provide and maintain the T-Metrics database of information for use by the
Contractor.

ii.	 Work with the Contractor in initial training and turnover of responsibilities.
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iii. Accept the T-Metrics update from Contractor, enter it into the State system for
update and provide the update to Contractor.

iv. Provide reports to track call volume, Goals of Service and Abandoned Call rates.

v. Provide the T-Metrics software and existing Softphones.

5. The text of Contract Section C.3.d. is deleted in its entirety and replaced with the following:

C.3.d Consulting Classification Skill Fees. The Contractor shall be compensated for each
Consulting Classification Skill, based on the following payment rates per hour.

SERVICE UNIT/MILESTONE - Rate per hour AMOUNT

Web Designer $115.00

Web Publisher $77.00

Advanced Web Publisher $110.00

Web Programmer/Analyst $110.00

Advanced Web Programmer/Analyst $121.00

The State will compensate the Contractor for consulting services to develop or enhance
applications that are categorized as Portal or Other Browser-Based, as described in
Contract Attachment A, Section A.11, using the above consulting rates. The PAC will be
the sole determiner if the application is Portal or Other Browser-Based. If consulting
services are in support of an Other Browser-Based application, the cost of the project
must be less than Two Hundred Fifty Thousand Dollars ($250,000); furthermore, the total
for Other Browser-Based application development cannot exceed Seven Hundred Fifty
Thousand Dollars ($750,000) over the life of this Contract.

6. The following provision is added as Contract Section C.3.h:

C.3.h. The State will compensate the Contractor on a monthly basis for Call Center services,
commensurate with the volume of calls answered, as follows:

CALL VOLUME LEVEL AMOUNT

Up to and including 9,500 calls per month. This
shall be referred to as the "Baseline Call Volume."

$10,250.00 per month

Each call over 9,500 in a given month. $1.10 per call

C.3.h.i.

		

At the end of twelve (12) months from the effective date of this Amendment, the State
shall review the call volume and pricing. If the call volume for each of the previous 12
months is thirty-three percent (33%) or more below the Baseline Call Volume, the
vendor shall reduce the Baseline Call Volume payment amount of $10,250.00 by
thirty-three percent (33%). The State shall effect this new rate through an
amendment to the Contract, and the amended rate shall be in effect for the remainder
of the Contract term.

The revisions set forth herein shall be effective August 15, 2008. All other terms and conditions not
expr-essl-y_amended-her-ein-shall-r-emain-in-fulLfor-ce-and_effect. 	

4



IN WITNESS WHEREOF:

NICUSA, INC.:

'7/2/0E?
DATE

CC-0,i	 S ki nv'1 ,	 evl P. (-a.1	 Mck no.^c?t--
PRINTED NAME AND TITLE OF CONTRACTOR SIGNATORY (above)

DEPARTMENT OF FINANCE AND ADMINISTRATION:

APPROVED:

CON CTOR SIGNATURE

^ `'ate

>	 L-,g
DATEM. D. GOETZ, JR., COMMISSIONER

DEPARTMENT OF FINANCE AND ADMINISTRATION

G4-

JOHN G. MO N, COMPTROLLER OF THE REASURY DATE
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STATE OF TENNESSEE

DEPARTMENT OF FINANCE AND ADMINISTRATION
312 EIGHTH AVENUE NORTH

SUITE 2100 TENNESSEE TOWER
NASHVILLE, TENNESSEE 37243

(615) 741-0300
FAX (615) 532-8532

DAVE GOETZ

	

MIKE MORROW
COMMISSIONER

	

DEPUTY COMMISSIONER
FOR OPERATIONS

MEMORANDUM

TO:

	

Robert Barlow

FROM:

	

Maureen Abbey
^n (^

{"^'?

SUBJECT: Documentation of Exigent Commissioner Signature

DATE:

	

June 13, 2008

The attached Non-Competitive Amendment Request is signed by me, rather than by the
Commissioner himself, as is normally required for this form. This is due to the
Commissioner being out of the office today and the need to get this documentation to the
Fiscal Review Committee by no later than close of business today to meet the FRC's 60-
day lead time.

Thank you for your consideration of this matter.
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C O N T RA C T

	

SUMMARY

	

S H E E T

	

. 8.8.05

RFS#..

	

:.. Contract #

317.03-121-06 FA-06-16481- b 3

"ate Agency State Agency Division

Department of Finance and Administration
Office for Information Resources (OIR)
Travis Johnson - 741-5727

Contractor Name Contractor ID # (FEIN or SSN)

NICUSA, Inc. n C- or @ V- 481124536

Service Description
Portal services. Amendment adds a new A pplication Hosting Fee in accordance with Contract Section E.22. Amendment does not
affect dollars.

Contract,Begin . Date Contract End Date SUBRECIPIENT'orVENDOR? CFDA#..

08/28/2005 08/27/2010 VENDOR

Mark, if Statement is TRUE
@ Contractor is on STARS as required @ Contractor's Form W-9 is on file in Accounts as required

Allotment Code Cost Center Object . Code' . Fund : Funding Granf Code Funding Subgrant Code

317.03 091 082 12

FY State . Federal
.

Interdepartmental' ".

	

.Other ... TOTAL' Contract" Amount

2006 $1,600,000.00 $1,600,000.00

2007 $1,900,000.00 $1,900,000.00

2008 $2,200,000.00 $2,200,000.00

2009 $2,500,000.00 $2,500,000.00

2010 $2,000,000.00 $2,000,000.00

2011 $45,300.00 $45,300.00

TOTAL: $10,245,300.00 $10,245,300.00

COMPLETE FOR AMENDMENTS ONLY State AgencyFiscal Contact"'& Telephone #

FY ' .Base Contract &
: Prior Amendments

THIS Amendment. Maureen Abbey
' ONLY.. 741-6070

2006 $1,600,000.00 State Agency Budget Officer Approval

2007 $1,900,000.00

2008 $2,200,000.00

2009 $2,500,000.00 Funding Certification (certification, requird by T.0 A:, § 94 -5.11'3 thatt , ere is
h

	

=

	

"

	

d
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to be
2010 $2,000,000.00

a ba lance in the appropriation from which t
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paid that is not otherwise encumbered to•py obligatiH

	

^r viouis;y'.

	

a Lr d)

2011 $45,300.00 a-)
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r
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r >l

;

	

f

TOTAL_: :

	

$10,245,300.00

End Date:.:

	

08/27/2010 08/27/2010

Contractor Ownership pka

In African American

	

n Disabled

Asian

	

F1 Female

	

n
I Hispanic

	

U Small Business

	

n NQ•,i m'^ orit/'disadvantaged

Native American

	

Li OTHER minority/disadvantaged-
Contractor Selection Method

n RFP

	

I

	

I Competitive Negotiation

	

1

	

Alternative Competitive Method

n Nnn-Cmmnetitive Neaotiation Fl Government

	

1

	

I Other
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AMENDMENT 3
TO CONTRACT FA-06-16481-00

This Contract, by and between the State of Tennessee, Department of Finance and Administration,
hereinafter referred to as the State, and NICUSA, Inc., hereinafter referred to as the Contractor, is hereby
amended as follows:

1. Add the following Service Unit/Milestone and Amount to Section C.3.c, Application Hosting Fees:

SERVICE UNITIMILESTONE — Per application

	

AMOUNT

Unclaimed Property

	

$660.00 per month

The other terms and conditions of this Contract not amended hereby shall remain in full force and effect.

IN WITNESS WHEREOF:

DEPARTMENT OF FINANCE AND ADMINISTRATION:
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CONTRACT SUMMARY	 SHEET

	

8-8-05

RFSV

	

^:..
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.

317.03-121-06

	

FA,06-16481- 6) 21
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v on

Department of Finance and Administration
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Office for Information Resources (OIR)
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AMENDMENT 2
TO CONTRACT FA-06-16481-00

This Contract, by and between the State of Tennessee, Department of Finance and Administration,
hereinafter referred to as the State, and NICUSA, Inc., hereinafter referred to as the Contractor, is hereby
amended as follows:

1.

	

Delete Section C.3.c in its entirety and insert the following in its place:

C.3.c Application Hosting Fees. The Contractor shall be compensated for application hosting
fees, based on the following existing applications hosting fee per application per month:

SERVICE UNIT/MILESTONE - Per application

	

AMOUNT

ABC Server Licensing

	

$660.00 Per Month

Unemployment Benefits & Weekly Certification

	

. $660.00 Per Month

Childcare Attendance

	

$660.00 Per Month

Child Support Payment History

	

$660.00 Per Month:

Election Campaign Finance

	

$660.00 Per Month

Streamlined Sales Tax

	

$660.00 Per Month

Lobbyist Registration

	

$660.00 Per Month

Criminal Justice Portal

	

$660.00 Per Month

One Stop Business Resource

	

$0.00 Per Month

New hosting fee

	

$660.00 Per Month

Sales Tax Electronic Data Interchange (EDI)

	

$660.00 Per Month

Meth Offender Registry

	

$660.00 Per Month

The other terms and conditions of this Contract not amended hereby shall remain in full force and effect.

IN WITNESS WHEREOF:

NICUSA, INC.:

Anger Ful ` flordstrom/General IAanager, Tennessee
Informationision ;

	

^$

r if

1

d



n

	

DEPARTMENT OF FINANCE AND ADMINISTRATION:

DateM. D. Goetz, Jr.,

APPROVED:

DEPARTMENT OF FINANCE AND ADMINISTRATION:

M. . G

	

, Jr., ^ mmissi .- r

0% 2006
Date

6.to
John G. Morgan, Comptroller of the Treasuty

	

Date

COMPTROLLER aF THE T EASURY:
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ONTRACT

	

SUMMARY
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317.03-121 FA-06-16481-01
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Office for Information Resources (OIR)
Travis Johnson - 741-5727
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AMENDMENTI
TO CONTRACT FA-06-16481-00

This Contract, by and between the State of Tennessee, Department of Finance and Administration,
hereinafter referred to as the State, and NICUSA, Inc., hereinafter referred to as the Contractor, is hereby
amended as follows:

1.

	

Delete Section C.1 in its entirety and insert the following in its place:

Cl.

	

.Maximum Liability. In no event shall the maximum liability of the State under this Contract
exceed Ten Million, Two Hundred Forty-Five Thousand, Three Hundred Dollars
($10,245,300.00). The Service Rates in Section C.3 shall constitute the entire compensation
due the Contractor for the Service and all of the Contractor's obligations hereunder
regardless of the difficulty, materials or equipment required. The Service Rates include, but
are not limited to, all applicable taxes, fees, overheads, and all other direct and indirect costs
incurred or to be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the
Contract or any extensions of the Contract for work not requested by the State. The
maximum liability represents available funds for payment to the Contractor and does not
guarantee payment of any such funds to the Contractor under this Contract unless the State
requests work and the Contractor performs said work. In which case, the Contractor shall be
paid in accordance with the Service Rates detailed in Section C.3. The State is under no
obligation to request work from the Contractor in any specific dollar amounts or to request
any work at all from the Contractor during any period of this Contract.

The other terms and conditions of this Contract not amended hereby shall remain in full force and effect.

IN WITNESS WHEREOF:

NICUSA, INC.:.

A gel •IF ' Itz Norya stro , Ge eral Manager, Tennessee

	

Date
Inform. on D v' ion:

DEPARTMENT OF FINANCE AND ADMINISTRATION:

M. D. Goetz, Jr., Commissior4e, 	 " Date

Z



APPROVED:
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CONTRACT
BETWEEN THE STATE OF TENNESSEE,

DEPARTMENT OF FINANCE AND ADMINISTRATION
AND

NICUSA, INC.

This Contract, by and between the State of Tennessee, Department of Finance and Administration, hereinafter referred to
as the "State" and NICUSA, Inc., hereinafter referred to as the "Contractor," is for the provision of an Internet Portal and
associated support services, as further defined in the "SCOPE OF SERVICES."

The Contractor is a for-profit corporation. The Contractor's address is:

Tennessee Information Division
414 Union Street, Suite 910
Nashville, TN 37219

The Contractor's place of incorporation or organization is Kansas.

A. ' SCOPE OF SERVICES:

A.1. General Scope of the State Service Portal Project. The Contractor agrees to provide Portal Services in
accordance with the requirements expressed herein and in the Request for Proposals for Portal Services,
hereinafter referred to as the "RFP".

State Service Portal Requirements. The Contractor agrees to deliver a State Service Portal in accordance with
requirements stated in the following Contract Attachments:

Attachment A: Technical Requirements
Attachment B: Consulting Classification Skills
Attachment C: Liquidated Damages
Attachment D: Network Topology Diagram Examples
Attachment E: Current Portal Applications
Attachment F: Proposed Portal Application Abstracts
Attachment G: Billing Requirements
Attachment H: Tennessee Information Resources Architecture

A.2. Transaction Based Services. The Contractor shall provide transaction based services in accordance with the
requirements stated in Contract Attachment A, Section A.8,,Self-Supporting State Service Portal — Business
Model.

The State will compensate the Contractor for transaction based services as described in Contract Section C.3.a.

A.3. Subscriber Services. The Contractor shall provide subscriber services in accordance with the requirements
stated in Contract Attachment A, Section A.8, Self-Supporting State Service Portal — Business Model.

The State will compensate the Contractor for Subscriber Services as described in Contract Section C.3.b.

A.4. Application Hosting Services. The Contractor shall provide .application hosting services in accordance with the
requirements stated in Contract Attachment A, Section A.8, Self-Supporting State Service Portal — Business
Model.

The State will compensate the Contractor for Application Hosting Services as described in Contract Section
C.3.c.

A.5. Consultinq Services. The Contractor shall provide consulting services in accordance with the requirements
stated in Contract Attachment A, Section A.11, Consulting Services.

There is no guarantee that the State will use any of the Contractor's Consulting Services. The State must
approve and authorize the usage of Consulting Services.
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The State will compensate the Contractor for Consulting Services as described in Contract Section C.3.d.

A.6. New Portal Applications. The Contractor shall develop and host new portal applications in accordance with the
requirements stated in Contract Attachment A.

A.7. Portal Transition. The Contractor shall transition the Portal and all associated applications in accordance with the
requirements as stated in Contract Attachment A, Section A.15.1, Transition of Current Portal Environment.

A.8. The Contractor shall maintain copies of the Portal Services Work Products and Contractor Proprietary Products
source code in escrow with an escrow company pre-approved by the State. The Contractor shall pay all fees
associated with placing and maintaining the source code in escrow.

A.8.a. Upon the State's written acceptance of the transition of Portal Services from the former vendor to the new
Contractor, the Contractor shall submit to the State a letter naming the escrow company that the Contractor
intends to use, with the understanding that the State may approve or disapprove the named company. This letter
must include the name, address, and full contact information for the recommended escrow company. The State
will indicate its approval or disapproval in writing.

A.8.b. Within fifteen (15) calendar days after the State has provided to the Contractor the written approval of a
recommended escrow company, the Contractor shall place the source code in escrow with the approved escrow
company. The Contractor shall provide the State with a signed letter from the escrow company in question
stating that the code has been placed in escrow and confirming the State's right to obtain the source code directly
from the escrow company in the event of Contractor default as described below. Throughout the term of the
contract, the Contractor shall ensure that the source code in escrow is kept current with the State's production
environment, matching the State's production version level, including any upgrades, enhancements, or new
releases that are applied to the State's system.

A.8.c. If for any reason during the term of the contract the Contractor becomes unable to fulfill its obligations as
described herein, the Contractor agrees to deliver the source code held in escrow to the State. In the event that
the Contractor fails to deliver the source code in a timely manner, as determined by the State, the State may
obtain the source code directly from the escrow company.

B.

	

CONTRACT TERM:

B.1.

	

Contract Term. This Contract shall be effective for the period commencing on August 28, 2005 and ending on
August 27, 2010. The State shall have no obligation for services rendered by the Contractor which are not
performed within the specified period.

C:

	

PAYMENT TERMS AND CONDITIONS:

C.1. Maximum Liability. In no event shall the maximum liability of the State under this Contract exceed Thirty-Eight
Million, Eight Hundred Seventy-Eight Thousand, Five Hundred Eighty-Six Dollars ($38,878,586.00). The Service
Rates in Section C.3 shall constitute the entire compensation due the Contractor for the Service and all of the
Contractor's obligations hereunder regardless of the difficulty, materials or equipment required. The Service
Rates include, but are not limited to, all applicable taxes, fees, overheads, and all other direct and indirect costs
incurred or to be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the Contract or any extensions
of the Contract for work not requested by the State. The maximum liability represents available funds for
payment to the Contractor and does not guarantee payment of any such funds to the Contractor under this
Contract unless the State requests work and the Contractor performs said work. In which case, the Contractor
shall be paid in accordance with the Service Rates detailed in Section C.3. The State is under no obligation to
request work from the Contractor in any specific dollar amounts or to request any work at all from the Contractor
during any period of this Contract.

C.2. Compensation Firm. The Service Rates and the Maximum Liability of the State under this Contract are firm for
the duration of the Contract and are not subject to escalation for any reason unless amended.

3.3. Payment-Methodology. he-Contractor-shall-be-compensated-based-on-the-Service-Rates-herein-for-units-of
service authorized by the State in a total amount not to exceed the Contract Maximum Liability established in
Section C.1. The Contractor's compensation shall be contingent upon the satisfactory completion of units of
service or project milestones defined in Section A.
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C.3.a Per Transaction Fees. The Contractor shall be compensated based upon the following existing Portal
applications per transaction basis:

SERVICE UNIT/MILESTONE - Per transaction

	

AMOUNT

Driver's License Renewals

	

$2.50

Driver's License Reinstatements

	

$1.00

Professional License Renewals

	

$3.50

Hall Income Tax

	

$2.50

Governor's Technology Conference Registration

	

$1.00

Prevailing Wage Survey

	

$4.00

Interactive Vehicle Title Registration

	

$1.00

Local Government Investment Pool

	

$2.00

Batch & Interactive Moving Vehicle Online Requests

	

$2.00

State Park Reservations

	

$2.50

Online State Job Applications

	

$1.00

Professional Privilege Tax

	

$1.50

Sales and Use Tax

	

$1.00

Agriculture Pesticide Registration

	

$2.50

Consumer Use Tax

	

$1.00

Franchise & Excise Tax

	

$2.50

Business Tax Registration

	

V

	

$2.50

Duplicate Driver's License

	

$1.50

Driver's License Inquiries

	

$1.00

Online Debit Payments

	

$0.75

Labor & Workforce Development Case Management & Utilization

	

$1.00
Review

Auctioneer License Renewal

	

$3.50

C.3.b Subscriber Fees. The Contractor shall be compensated for securing and supporting Service Subscribers on a
per subscriber basis, the following annual fee:

SERVICE UNIT/MILESTONE - Per subscriber per year

	

AMOUNT

(TennCare) Eligibility Verification

	

$75.00 Per Subscriber,
Per Year

Batch & Interactive Moving Vehicle Online Requests/Driver's

	

$75.00 Per Subscriber,
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License Inquiry/Interactive Vehicle Title Registration

Local Gov't Investment Pool

Online Bill Tracking System

New Subscriber Fee

Per Year

$75.00 Per Subscriber,
Per Year

$25.00 Per Subscriber,
Per Year

$75.00 Per Subscriber,
Per Year

C.3.c Application Hosting Fees. The Contractor shall be compensated for application hosting fees, based on 'the
following existing applications hosting fee per application per month:

SERVICE UNIT/MILESTONE - Per application

	

AMOUNT

ABC Server Licensing

	

$660.00 Per Month

Unemployment Benefits & Weekly Certification.

	

$660.00 Per Month

Childcare Attendance

	

$660.00 Per Month

Child Support Payment History

	

$660.00 Per Month

Election Campaign Finance

	

$660.00 Per Month

Streamlined Sales Tax

	

$660.00 Per Month

Lobbyist Registration

	

$660.00 Per Month

Criminal Justice Portal

	

$660.00 Per Month

One Stop Business Resource

	

$0.00 Per Month

New hosting fee

	

$660.00 Per Month

C.3:d Consulting Classification Skill Fees. The Contractor shall be compensated for each Consulting Classification
Skill, based on the following payment rates per hour.

SERVICE UNIT/MILESTONE - Rate per hour

	

AMOUNT

Web Designer

	

$115.00

Web Publisher

	

$77.00

Advanced Web Publisher

	

$110.00

Web Programmer/Analyst

	

$110.00

Advanced Web Programmer/Analyst

	

$121.00

C.3.e Monthly Invoice Submission. The Contractor shall submit monthly invoices, in form and substance acceptable to
the State with all of the necessary supporting documentation, prior to any payment. Such invoices shall be
submitted for completed units of service or project milestones for the amount stipulated. The Contractor shall not
be compensated for travel time to the primary location of service provision.

C:3-f. Payment-Procedwre—The State will-pay the Contractor upon submission and approval of a consolidatedinvoice.
Contract Attachment G, Billing Requirements, establishes the billing procedures as required by the State. The
consolidated invoice must be broken down by State agency and related Portal application and must be available
to the State in an electronic file format. The Contractor will capture relevant accounting information, including, but
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not limited to transaction date, transaction time, transaction charge amount, transaction description, payment
type, etc., so that Portal processing fees can be properly recorded in the State's financial system.

The Contractor must provide an on-line Subscriber Billing System for service subscribers. Subscribers must be
able to access and review their invoices on-line over the Portal.

C.3.g. Rebate for New Portal Development. Each month, beginning September 1, 2005, throughout the Contract term,
the Contractor shall rebate to the State ten percent (10%) of its "gross revenue" from "Batch and Interactive
Moving Vehicle Online Requests" (MVOR) transactions for that month. (The rebate requirement will not apply
to any other Transaction Fee Type listed in Contract Section C.3.a.) The rebate proceeds are intended to
fund new portal applications, including those provided by the Contractor, determined by the State to be beneficial
to the overall service delivery goals and objectives of the State Portal.

i. The monthly rebate amount will be calculated based on the Contractor's total gross transaction revenue for
MVOR, after reconciliation with the Department of Safety. For example, the rebate amount for any given
month would be calculated as follows:

• MVOR gross revenue = Total number of MVOR transactions;:rrrultiplied-by..the MVOR transaction fee (see
Contract Section C.3.a)

• Monthly rebate = MVOR gross revenue X .10

ii. The Portal Vendor must submit a report to the State Portal Manager listing the total number , of MVOR
transactions processed for the month in question forty-five (45) days after the end of that month. After the
State has verified the Portal Vendor's reported revenue, the Portal Vendor will rebate the verified amount to
the State. The monthly rebate will be remitted to the State via a monthly ACH transaction.

C.4.

	

Travel Compensation. The Contractor shall not be compensated or reimbursed for travel, meals, or lodging.

C.S.

	

Payment of Invoice. The payment of the invoice by the State shall not prejudice the State's right to object to or
question any invoice or matter in relation thereto. Such payment by the State shall neither be construed as
acceptance of any part of the work or service provided nor as an approval of any of the amounts invoiced therein.

C.6. Invoice Reductions. The Contractor's invoice shall be subject to reduction for amounts included in any invoice or
payment theretofore made which are determined by the State, on the basis of audits conducted in accordance
with the terms of this contract, not to constitute proper remuneration for compensable services.

C.7. Deductions. The State reserves the right to deduct from amounts which are or shall become due and payable to
the Contractor under this or any contract between the Contractor and the State of Tennessee any amounts which
are or shall become due and payable to the State of Tennessee by the Contractor.

C.B.

	

Automatic Deposits. The Contractor shall complete and sign an "Authorization Agreement for Automatic Deposit
(ACH Credits) Form." This form shall be provided to the Contractor by the State. Once this form has been
completed and submitted to the State by the Contractor all payments to the Contractor, under this or any other
contract the Contractor has with the State of Tennessee shall be made by Automated Clearing House (ACH).
The Contractor shall not invoice the State for services until the Contractor has completed this form and submitted
it to the State.

D.

	

STANDARD TERMS AND CONDITIONS:

D.1. Required Approvals. The State is not bound by this Contract until it is approved by the appropriate State officials
in accordance with applicable Tennessee State laws and regulations.

D.2. Modification and Amendment. This Contract may be modified only by a written amendment executed by all
parties hereto and approved by the appropriate Tennessee State officials in accordance with applicable
Tennessee State laws and regulations with the following defined exception:

The State may require additional transaction fee services over the life of the contract. The Portal Advisory
Committee (PAC)—the management oversighfbody for the State Portal has the authority to review and approve
transaction amounts up to and including four dollars ($4.00) per transaction without a contract amendment.
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In the event that additional transaction fee services are added during the contract term, this shall be
accomplished through a Memorandum of Understanding (MOU) between the Contractor and the State.
Immediately upon, execution, the MOU shall be filed with the Portal Services contract administrator and with the
Comptroller of the Treasury.

Additional fees added as described above may, at some point, necessitate increasing the maximum liability
expressed in Contract Section C.1. If this is the case, the State shall not add the fee(s) in question using an
MOU. Instead, the State shall increase the maximum liability via amendment, and shall, at the same time, amend
the contract to include the additional fee in question, along with any additional transaction fees that have been
previously added through MOUs.

D.3. Termination for Convenience. The State may terminate this Contract without cause for any reason. Said
termination shall not be deemed a Breach of Contract by the State. The State shall give the Contractor at least
ninety (90) days written notice before the effective termination date. The Contractor shall be entitled to receive
compensation for satisfactory, authorized service completed as of the termination date, but in no event shall the
State be liable to the Contractor for compensation for any service which has not been rendered. Upon such
termination, the Contractor shall have no right to any actual general, special, incidental, consequential, or any
other damages whatsoever of any description or amount.

D.4. Termination for Cause. If the Contractor fails to properly perform its obligations under this Contract in a timely or
proper manner, or if the Contractor violates any terms of this Contract, the State shall have the right to
immediately terminate the Contract and withhold payments in excess of fair compensation for completed services.
Notwithstanding the above, the Contractor shall not be relieved of liability to the State for damages sustained by
virtue of any breach of this Contract by the Contractor.

D.S.

	

Subcontractinq. The Contractor shall not assign this Contract or enter into a subcontract for any of the services
performed under this Contract without obtaining the prior written approval of the State. If such subcontracts are
approved by the State, they shall contain, at a minimum, sections of this Contract pertaining to "Conflicts of
Interest," "Nondiscrimination," "Confidentiality of Records," and "HIPAA Compliance" (sections D.6, D.7, E.15, and
E.21). Notwithstanding any use of approved subcontractors, the Contractor shall be the prime contractor and
shall be responsible for all work performed.

D.6. Conflicts of Interest. The Contractor warrants that no part of the total Contract Amount shall be paid directly or
indirectly to an employee or official of the State of Tennessee as wages, compensation, or gifts in exchange for
acting as an officer, agent, employee, subcontractor, or consultant to the Contractor in connection with any work
contemplated or performed relative to this Contract.

D.7. Nondiscrimination. The Contractor hereby agrees, warrants, and assures that no person shall be excluded from
participation in, be denied benefits of, or be otherwise subjected to discrimination in the performance of this
Contract or in the employment practices of the Contractor on the grounds of disability, age, race, color, religion,
sex, national origin, or any other classification protected by Federal, Tennessee State constitutional, or statutory
law. The Contractor shall, upon request, show proof of such nondiscrimination and shall post in conspicuous
places, available to all employees and applicants, notices of nondiscrimination.

D.B.

	

Records. The Contractor shall maintain documentation for all charges against the State under this Contract. The
books, records, and documents of the Contractor, insofar as they relate to work performed or money received
under this contract, shall be maintained for a period of three (3) full years from the date of the final payment and
shall be subject to audit at any reasonable time and upon reasonable notice by the State, the Comptroller of the
Treasury, or their duly appointed representatives. The financial statements shall be prepared in accordance with
generally accepted accounting principles.

D.9. Monitorinq. The Contractor's activities conducted and records maintained pursuant to this Contract shall be
subject to monitoring and evaluation by the State, the Comptroller of the Treasury, or their duly appointed
representatives.

D.10. Proqress Reports. The Contractor shall submit brief, periodic, progress reports to the State as requested.

D.11.	 Strict Performance. Failure by any party to this Contract to insist in any one or more cases upon the strict
performance of any of the terms, covenants, conditions, or provisions of this Contract shall nofbe construed as a
waiver or relinquishment of any such term, covenant, condition, or provision. No term or condition of this Contract
shall be held to be waived, modified, or deleted except by a written amendment signed by the parties hereto.

6



D.12. Independent Contractor. The parties hereto, in the performance of this Contract, shall not act as employees,
partners, joint venturers, or associates of one another. It is expressly acknowledged by the parties hereto that
such parties are independent contracting entities and that nothing in this Contract shall be construed to create an
employer/employee relationship or to allow either to 'exercise control or direction over the manner or method by
which the other transacts its business affairs or provides its usual services. The employees or agents of one
party shall not be deemed or construed to be the employees or agents of the other party for any purpose
whatsoever.

The Contractor, being an independent contractor and not an employee of the State, agrees to carry adequate
public liability and other appropriate forms of insurance, including adequate public liability and other appropriate
forms of insurance on the Contractor's employees, and to pay all applicable taxes incident to this Contract.

D.13. State Liability. The State shall have no liability except as specifically provided in this Contract.

D.14. Force Maieure. The obligations of the parties to this contract are subject to prevention by causes beyond the
parties' control that could not be avoided by the exercise of due care including, but not limited to, acts of God,
riots, wars, strikes, epidemics or any other similar cause.

D.15. State and Federal Compliance. The Contractor shall comply with all applicable State and Federal laws and
regulations in the performance of this Contract.

D.16. Governinq Law. This Contract shall be governed by and construed in accordance with the laws of the State of
Tennessee. The Contractor agrees that it will be subject to the exclusive jurisdiction of the courts of the State of
Tennessee in actions that may arise under this Contract. The Contractor acknowledges and agrees that any
rights or claims against the State of Tennessee or its employees hereunder, and any remedies arising therefrom,
shall be subject to and limited to those, rights and remedies, if any, available under Tennessee Code, Annotated,
Sections 9-8-101 through 9-8-407.

D.17.. Completeness. This Contract is complete and contains the entire understanding between the parties relating to
the subject matter contained herein, including all the terms and conditions of the parties' agreement. This .
Contract supersedes any and all prior understandings, representations, negotiations, and agreements between
the parties relating hereto, whether written or oral.

D.18. Severability. If any terms and conditions of this Contract are held to be invalid or unenforceable as a matter of
law, the other terms and conditions hereof shall not be affected thereby and shall remain in full force and effect.
To this end, the terms and conditions of this Contract are declared severable.

D.19. Headinqs. Section headings of this Contract are for reference purposes only and than not be construed as part
of this Contract.

E.

	

SPECIAL TERMS AND CONDITIONS:

E.1. Conflictinq Terms and Conditions. Should any of these special terms and conditions conflict with any other terms
and conditions of this Contract, these special terms and conditions shall control.

E.2. Communications and Contacts. All instructions, notices, consents, demands, or other communications required
or contemplated by this Contract shall be in writing and shall be made by facsimile transmission, by overnight.
courier service, or by first class mail, postage prepaid, addressed to the. respective party at the appropriate
facsimile number or address as set forth below or to such other party, facsimile number, or address as may be
hereafter specified by written notice.

	

.

The State:
Chris Yeiser
Department of Finance and Administration
18` Floor, William R. Snodgrass TN Tower
312 8`h Avenue North
Nashville, TN 37243
Tele: 615-741-5144
Fax: 615-741=4589
Email: chris.yeiser(cr^tn.state.us

The Contractor:
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Angela Fultz Nordstrom
General Manager, Tennessee Information Division
NICUSA, Inc.
414 Union Street, Suite 910
Nashville, Tennessee 37219
Tele: 615-313-0303
Fax: 615-313-0301
Email: angela(a^tnanytime.orq

All instructions, notices, consents, demands, or other communications shall be considered effectively given as of
the day of delivery; as of the date specified for overnight courier service delivery; as of three (3)business days
after the date of mailing; or on the day the facsimile transmission is received mechanically by the telefax machine
at the receiving location and receipt is verbally confirmed by the sender if prior to 4:30 p.m. CST. Any
communication by facsimile transmission shall also be sent by United States mail on the same date of the
facsimile transmission.

E.3. Subject to Funds Availability. The Contract is subject to the appropriation and availability of State and/or Federal
funds. In the event that the funds are not appropriated or are otherwise unavailable, the State reserves the right
to terminate the Contract upon written notice to the Contractor. Said termination shall not be deemed a breach of
Contract by the State. Upon receipt of the written notice, the Contractor shall cease all work associated with the
Contract. Should such an event occur, the Contractor shall be entitled to compensation for all satisfactory and
authorized services completed as of the termination date. Upon such termination, the Contractor shall have no
right to recover from the State any actual, general, special, incidental, consequential, or any other damages
whatsoever of any description or amount.

	

.

E.4. Breach. A party shall be deemed to have breached the Contract'if any of the following occurs:

— failure to perform in accordance with any term or provision of the Contract;
— partial performance of any term or provision of the Contract;
— any act prohibited or restricted by the Contract, or
— violation of any warranty.

For purposes of this contract, these items shall hereinafter be referred to as a "Breach."

a.

	

Contractor Breach— The State shall notify Contractor in writing of a Breach.

(1) In event of a Breach by Contractor, the state shall have available the remedy of Actual Damages
and any other remedy available at law or equity.

(2) Liquidated Damages In the event of a Breach, the State may assess Liquidated Damages.
The State shall notify the Contractor of amounts to be assessed as Liquidated Damages. The
parties agree that due to the complicated nature of the Contractor's obligations under this

	

.
Contract it would be difficult to specifically designate a monetary amount for a Breach by.
Contractor as said amounts are likely to be uncertain and not easily proven. Contractor hereby
represents and covenants it has carefully reviewed the Liquidated Damages contained in
referenced Contract Attachment C and agree that said amounts represent a reasonable
relationship between the amount and what might reasonably be expected in the event of Breach,
and are a reasonable estimate of the damages that would occur from a Breach. It is hereby
agreed between the parties that the Liquidated Damages represent solely the damages and
injuries sustained by the State in losing the benefit of the bargain with Contractor and do not

.include any injury or damage sustained by a third party. The Contractor agrees that the
liquidated damage amount is in addition to any amounts Contractor may owe the State pursuant
to the indemnity provision or other section of this Contract.

The State may continue to withhold the Liquidated Damages or a portion thereof until the
Contractor cures the Breach, the State exercises its option to declare a Partial Default, or the
State terminates the Contract. The State is not obligated to assess Liquidated Damages before
availing itself of any other remedy. The State may choose to discontinue Liquidated Damages
and avail itself of any other remedy available under this Contract or at law or equity; provided,
however, Contractor shall receive a credit for said-Liquidated-Damages previously withheld
except in the event of a Partial Default.

	

.
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(3)

		

Partial Default— In the event of a Breach, the State may declare a Partial Default. In which case,
the State shall provide the Contractor written notice of: (1) the date which Contractor shall
terminate providing the service associated with the Breach; and (2) the date the State will begin
to provide the service associated with the Breach. Notwithstanding the foregoing, the State may
revise the time periods contained in the notice written to the Contractor.

In the event the State declares a Partial Default, the State may withhold, together with any other
damages associated with the Breach, from the amounts due the Contractor the greater of: (1)
amounts which would be paid the Contractor to provide the defaulted service; or (2) the cost to
the State of providing the defaulted service, whether said service is provided by the State or a
third party. To determine the amount the Contractor is being paid for any particular service, the
Department shall be entitled to receive within five (5) days any requested material from
Contractor. The State shall make the final and binding determination of said amount.

The State may assess Liquidated Damages against the Contractor for any failure to perform .
which ultimately results in a Partial Default with said Liquidated Damages to cease when said
Partial Default is effective. Upon Partial Default, the Contractor shall have no right to recover
from the State any actual, general, special, incidental, consequential, or any other damages
whatsoever of any description or amount. Contractor agrees to cooperate fully with the State in
the event a Partial Default is taken

(4)

		

Contract Termination— In the event of a Breach, the State may terminate the Contract
immediately or in stages. The Contractor shall be notified of the termination in writing by the
State. Said notice shall hereinafter be referred to as Termination Notice. The Termination
Notice may specify either that the termination is to be effective immediately, on a date certain in
the future, or that the Contractor shall cease operations under this Contract in stages. In the
event of a termination, the State may withhold any amounts which may be due Contractor without
waiver of any other remedy or damages available to the State at law or at equity. The Contractor
shall be liable to the State for any and all damages incurred by the State and any and all
expenses incurred by the State which exceed the amount the State would have paid Contractor
under this Contract. Contractor agrees to cooperate with the State in the event of a Contract
Termination or Partial Takeover.

(5)

		

The State reserves the right to invoke the provisions of Contract Sections E.4.a.(3) or E.5 with
regard to any fee listed in Contract Section C.3. However, such decision and the associated
discontinuation (if any) of a Contractor revenue stream shall only affect the transaction fee(s) and
potentially recoverable costs specific to the Partial Default or Partial Takeover event in question,
and shall not affect other fees and potentially recoverable costs.

(6)

		

The contractor may request the opportunity to cure a breach of contract due to a problem in
contract performance. Contractor must present the State with a .written request detailing the
efforts it will take to resolve the problem and the time it will take to resolve the problem. The
State's approval shall not be unreasonably withheld. This opportunity to "cure" shall not apply to
circumstances in which the contractor intentionally withholds its services or otherwise refuses to
perform. The State will not consider a request to cure contract performance where there have
been repeated problems with respect to identical or similar issues, or if a cure period would
cause a•delay that would impair the effectiveness of State operations.

b.

	

State Breach— In the event of a Breach of contract by the State, the Contractor shall notify the State in
writing within 30 days of any Breach of contract by the State. If the Breach is such that a reasonable
contractor would not have been aware of its occurrence, the Contractor shall notify the State in writing
within 30 days of the time at which the Contractor should have been aware of the breach. Said notice
shall contain a description of the Breach. Failure by the Contractor to provide said written notice shall
operate as an absolute waiver by the Contractor of the State's Breach. In no event shall any Breach on
the part of the State excuse the Contractor from full performance under this Contract. In the event of
Breach by the State, the Contractor may avail itself of any remedy at law in the forum with appropriate
jurisdiction; provided, however, failure by the Contractor to give the State written notice and opportunity to
cure as described herein operates as a waiver of the State's Breach. Failure by the Contractor to file a
claim before the appropriate forum in Tennessee with jurisdiction to hear such claim within one (1) year of
the written notice of Breach shall operate as a waiver of said claim in its entirety. 'It is agreed -by the
parties this provision establishes a contractual period of limitations for any claim brought by the
Contractor.
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E.5.

	

Partial Takeover. The State may, at its convenience and without cause, exercise a partial takeover of any service
which the Contractor is obligated to perform under this Contract, including but not limited to any service which is
the subject of a subcontract between Contractor and a third party, although the Contractor is not in Breach
(hereinafter referred to as "Partial Takeover"). Said Partial Takeover shall not be deemed a Breach of Contract
by the State. Contractor shall be given at least 30 days prior written notice of said Partial Takeover with said
notice to specify the area(s) of service the State will assume and the date of said assumption. Any Partial
Takeover by the State shall not alter in any way Contractor's other obligations under this Contract. The State
may withhold from amounts due the Contractor the amount the Contractor would have been paid to deliver the
service as determined by the State. The amounts shall be withheld effective as of the date the State assumes the
service. Upon Partial Takeover, the Contractor shall have no right to recover from the State any actual, general,
special, incidental, consequential, or any other damages whatsoever of any description or amount.

E.6.

	

Ownership of Work Products and Rights to Knowledge Obtained.

E.6.a. State Ownership of Work Products. The State shall have all ownership right, title, and interest, including
ownership of copyright, in all work products, including application software, source code, or modifications thereof
and associated documentation, created, designed, and/or developed solely for the State under this Contract
(known collectively as "Work Products"). The State shall have royalty-free,.non-exclusive, and unlimited rights to
use, disclose, reproduce, and/or publish, for any purpose whatsoever, all said Work Products. The Contractor
shall furnish the Work Products upon request of the State, in accordance with the Contract and applicable State
law. With State approval, the Contractor will be able to use the application source code and documentation
where they may have applicability with other state and local government entities.

E.6.b. Contractor Proprietary Products. The Contractor shall retain ownership right, title, and interest in the portions of
the Portal applications that were not developed using State moneys or resources, and that were complete and the
property of the Contractor as of the effective date of the Contract (known as "Contractor Proprietary Products").
The following provisions apply:

The Contractor hereby grants the State a perpetual, royalty-free, irrevocable, unlimited, and nonexclusive
right to use the Contractor's Propriety Products for the State's business purposes, including but not limited
to, use for State's business purposes by any future service providers with whom the State may contract.
The Contractor warrants that Contractor is duly authorized to grant this right. The State agrees not to sell
or license Contractor Proprietary Products to other States or third parties for commercial purposes.
"Commercial purposes" do not include the use of Contractor Proprietary Products in the course of State
business for which a fee or charge is paid by a user of such services (such as a person using the State's
Portal services to search State records or renew a license).

ii. At the State's request, the Contractor shall provide the State with source code for all Contractor Proprietary
Products that make up the Portal applications, in order for the State or a future service provider to be able
to modify the Portal applications as required for the State's own business purposes.

iii. The State shall take all reasonable steps to preserve the confidential and proprietary nature of the
Contractor Proprietary Products. The State shall make reasonable efforts not to disclose or disseminate
Contractor's proprietary information to any third party that is not an agent of the State.

E.6.c. Acquired Knowledge and Skills. Nothing in this Contract shall prohibit the Contractor's use . for its own purposes
of the general knowledge, skills, experience, ideas, concepts, know-how, and techniques obtained and used
during the course of providing the services requested under this Contract.

E.6.d. Development of Similar Materials. Nothing in the Contract shall prohibit the Contractor from developing for itself,
or for others, materials which are similar to and/or competitive with those that are produced under this Contract.

E.7.

		

Performance Bond. Upon approval of the Contract by all appropriate State officials in accordance with applicable
State laws and regulations, the Contractor shall furnish a performance bond in the amount equal to One Million
Dollars ($1,000,000.00), guaranteeing full and faithful performance of all undertakings and obligations under this
Contract for the initial Contract term and all extensions thereof. The bond shall be in the manner and form
prescribed by the State and must be issued through a company licensed to issue such a bond in the State of
Tennessee:

The Contractor shall obtain the required performance bond in form and substance acceptable to the State and
provide it to the State no later than 08/28/05. Failure to provide the performance bond prior to the deadline as
required shall result in contract termination.
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In lieu of a performance bond, a surety deposit, in the sum of One Million Dollars ($1,000,000.00), may be
substituted if approved by the State prior to its submittal.

E.B.

	

Printing Authorization. The Contractor agrees that no publication coming within the jurisdiction of Tennessee
Code Annotated, Section 12-7-101, et. seq., shall be printed unless a printing authorization number has been
obtained and affixed as required by Tennessee Code Annotated, Section 12-7-103 (d).

E.9. State Furnished Property. The Contractor shall be responsible for the correct use, maintenance, and protection
of all articles of nonexpendable, tangible, personal property furnished by the State for the Contractor's temporary
use under this Contract. Upon termination of this Contract, all property furnished shall be returned to the State in
good order and condition as when received, reasonable use and wear thereof excepted. Should the property be
destroyed, lost, or stolen, the Contractor shall be responsible to the State for the residual value of the property at
the time of loss.

E.10. Incorporation of Additional Documents. Included in this Contract by reference are the following documents:

a. The Contract document and its attachments
b. All Clarifications and addenda made to the Contractor's Proposal
c. The Request for Proposal and its associated amendments
d. Technical Specifications provided to the Contractor
e. The Contractor's Proposal

In the event of a discrepancy or ambiguity regarding the Contractor's duties, responsibilities, and performance
under this Contract, these documents shall govern in order of precedence detailed above.

E.11. Workpapers Subject to Review. The Contractor shall make all audit, accounting, or financial analysis
workpapers, notes, and other documentation available for review by the Comptroller of the Treasury or his
representatives, upon request, during normal working hours either while the analysis is in progress or subsequent
to the completion of this Contract.

E.12. Lobbvinq. The Contractor certifies, to the best of its knowledge and belief, that:

No federally appropriated funds have been paid or will be paid, by or on behalf of the Contractor, to any person
for influencing or attempting to influence an officer or employee of any agency; a Member of Congress in
connection with the awarding of any federal contract, the making of any federal grant, the making of any federal
loan, and entering into any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any federal contract, grant, loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this contract, grant, loan, or cooperative
agreement, the Contractor shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying,"
in.accordance with its instructions.

The Contractor shall require that the language of this certification be included in the award documents for all sub-
awards at all tiers (including sub-grants, subcontracts, and contracts under grants, loans, and cooperative
agreements) and that all sub-recipients of federally appropriated funds shall certify and disclose accordingly.

E.13. Public Fundinq Notice. All notices, informational pamphlets, press releases, research reports, signs, and similar
public notices prepared and released by the Contractor relative to this Contract shall include the statement, "This
project is funded under an agreement with the State of Tennessee." Any such notices by the Contractor shall be
approved by the State.

E.14. Prohibited Advertising. The Contractor shall not refer to this Contract or the Contractor's relationship with the
State hereunder in commercial advertising in such a manner as to state or imply that the Contractor or the
Contractor's services are endorsed.

E.15.

	

	 Confidentiality of Records. Strict standards of confidentiality of records and information shall be maintained in
accordance with applicable state and federal law. All material and information, regardless of form, medium or
method of communication, provided to the Contractor by the State or acquired by the Contractor on behalf of the
State shall be regarded as confidential information in accordance with the provisions of applicable state and
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federal law, state and federal rules and regulations, departmental policy, and ethical standards. Such confidential
information shall not be disclosed, and all necessary steps shall be taken by the Contractor to safeguard the
confidentiality of such material or information in conformance with applicable state and federal law, state and
federal rules and regulations, departmental policy, and ethical standards.

The Contractor's obligations under this section do not apply to information in the public domain; entering the
public domain but not from a breach by the Contractor of this Contract; previously possessed by the Contractor
without written obligations to the State to protect it; acquired by the Contractor without written restrictions against
disclosure from a third party which, to the Contractor's knowledge, is free to disclose the information;
independently developed by the Contractor without the use of the State's information; or, disclosed by the State to
others without restrictions against .disclosure. Nothing in this paragraph shall permit Contractor to disclose any
information that is confidential under federal or state law or regulations, regardless of whether it has been
disclosed or made available to the Contractor due to intentional or negligent actions or inactions of agents of the
State or third parties.

Notwithstanding the provisions of this section E.15, the Contractor shall not be deemed to be in breach for
disclosures required by law, court order, or information intentionally released by the State to the public.

It is expressly understood and agreed the obligations set forth in this section shall survive the termination of this
Contract.

E.16. Copvriahts and Patents. The Contractor agrees to indemnify and hold harmless the State of Tennessee as well
as its officers, agents, and employees from and against any and all claims or suits which may be brought against
the State for infringement of any laws regarding patents or copyrights which may arise from the Contractor's
performance of this Contract. In any such action brought against the State, the Contractor shall satisfy and
indemnify the State for the amount of any final judgment for infringement. The Contractor further agrees it shall be
liable for the reasonable fees of attorneys for the State in the event such service is necessitated to enforce the
terms of this Contract or otherwise enforce the obligations of the Contractor to the State. The State shall give the
Contractor written notice of any such claim or suit and full right and opportunity to conduct the Contractor's own
defense thereof.

E.17. Public Accountability. If this Contract involves the provision of services to citizens by the Contractor on behalf of
the State, the Contractor agrees to establish a system through which recipients of services may present
grievances about the operation of the service program, and the Contractor agrees to display a message stating:

"NOTICE: This Contractor is a recipient of taxpayer funding. If you observe an employee engaging in any activity
which you consider to be illegal or improper, please call the State Comptroller's toll free hotline:
1-800-232-5454"

Said message shall be displayed in a prominent place on the State Portal.

E.18. Date/Time Hold Harmless. As required by Tennessee Code Annotated, Section 12-4-118, the contractor shall
hold harmless and indemnify the State of Tennessee; its officers and employees; and any agency or political
subdivision of the State for any breach of contract caused directly or indirectly by the failure of computer software
or any device containing a computer processor to accurately or properly recognize, calculate, display, sort or
otherwise process dates or times.

E.19. Hold Harmless. The Contractor agrees to indemnify and hold harmless the State of Tennessee as well as its
officers, agents, and employees from and against any and all claims, liabilities, losses, and causes of action
which may arise, accrue, or result to any person, firm, corporation, or other entity which may be injured or
damaged as a result of acts, omissions, or negligence on the part of the Contractor, its . employees, or any person
acting for or on its or their behalf relating to this Contract. The Contractor further agrees it shall be liable for the
reasonable cost of attorneys for the State in the event such service is necessitated to enforce the terms of this
Contract or otherwise enforce the obligations of the Contractor to the State.

In the event of any such suit or claim, the Contractor shall give the State immediate notice thereof and shall
provide all assistance required by the State in the State's defense. The State shall give the Contractor written
notice of any such claim or suit, and the Contractor shall have full right and obligation to conduct the Contractor's
own defense thereof. 	 Nothing contained herein shall be deemed to accord to the Contractor, through its
attorney(s), the right to represent the State of Tennessee in any legal matter, such rights being governed by
Tennessee Code Annotated, Section 8-6-106.
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E.20. Tennessee Consolidated Retirement System. The Contractor acknowledges' and understands that, subject to
statutory exceptions contained in Tennessee Code Annotated, Section 8-36-801, et. seq., the law governing the
Tennessee Consolidated Retirement System, provides that if a retired member returns to State employment, the
member's retirement allowance is suspended during the period of the employment. Accordingly and
notwithstanding any provision of this Contract to the contrary, the Contractor agrees that if it is later determined
that the true nature of the working relationship between the Contractor and the State under this Contract is that of
"employee/employer" and not that of an independent contractor, the Contractor may be required to repay to the
Tennessee Consolidated Retirement System the amount of retirement benefits the Contractor received from the
Retirement System during the period of this Contract.

E.21. HIPAA Compliance. The State and Contractor shall comply with obligations under the Health Insurance Portability
and Accountability Act of 1996 (HIPAA) and its accompanying regulations.

a. Contractor warrants to the State that it is familiar with the requirements of HIPAA and its accompanying
regulations, and will comply with all applicable HIPAA requirements in the course of this contract.

b. Contractor warrants that it will cooperate with the State, including cooperation and coordination with State
privacy officials and other compliance officers required by HIPAA and its regulations, in the course of
performance of the Contract so that both parties will be in compliance with HIPAA.

c. The State and the Contractor will sign documents, including but not limited to business associate
agreements, as required by HIPAA and that are reasonably necessary to keep the State and Contractor
in compliance with HIPAA. This provision shall not apply if information received by the State under this
Contract is NOT "protected health information" as defined by HIPAA, or if HIPAA permits the State to
receive such information without entering into a business associate agreement or signing another such
document.

E.22. Additional Portal Application Services. During the course of this Contract, the State may request the Contractor
to design additional applications for the State Service Portal. The additional applications must be within the
scope of this Contract. The State will provide the Contractor with documented requirements for the application
and the Contractor will provide the requesting agency a proposed transaction fee or funding mechanism for the
application. If the requesting agency and the Contractor mutually agree on the transaction fee or funding
mechanism, the requested application and the associated transaction fee or funding mechanism will be reviewed
by the Portal Advisory Committee (PAC). The PAC must approve and prioritize all Portal applications.

E.23. Post-Contract Transition Services. The Contractor agrees to provide continuing services as the State transitions
itself to receive such services from the subsequent Contractor. The . services required are those as defined under
this contract and shall be provided on a month-to-month basis for a period not to exceed twelve (12) months.
Charges for these services shall be at the unit rates then current at the time of contract extension.
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IN WITNESS WHEREOF:

NICUSA, INC.:

FINANCE & ADMINISTRATION:

APPROVED:

DEPARTMENT OF FINANCE AND ADMINISTRATION:

oetz Jr., GonerM. Date

COM T OLLER F THE TR\SURY:

8-.25-05
.°;

	

DateJohn G. Morgan, Comptroller oft a Treasury
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CONTRACT ATTACHMENT A

Technical Requirements

A.1

	

Overview of Project Objectives

Electronic delivery of government services and information through a single, Web-based State Service Portal
for State government is the objective of this RFP. The Portal functions as the single-entry point for citizens,
businesses and employees to access interactive information and transactional services. The Portal facilitates
and significantly enhances the way citizens and businesses communicate and interact with the State.

Key objectives of the State Service Portal Request for Proposal (RFP) are:

1) Transition the current State Service Portal to production and operation status with all current services
implemented and with a goal of increasing the number of available services and ever increasing use.
The Portal must be in full production and fully operational by 11/29/05.

2) Ensure the maintenance and delivery of a visually appealing and consistent "look and feel" for the
citizens and businesses visiting the Portal.

3) Integration of the State's current home page and corresponding Web pages that would link to and be
accessible from the Portal.

4) Ensure the security of State applications and data by providing and operating a secure and confidential
environment.

5) Provide the general public informational searches on State data regardless of data location.

6) Provide development and delivery of a continually expanding set of government services.

7) Procurement of a robustly designed Portal that is easily expandable to handle a large volume of users
accessing the site for electronic delivery of governmental services.

8) Provide the capability for Portal users to personalize their Portal experience.

9) Develop and maintain the State's Credit Card Processing Engine.

10) Obtain a high percentage of adoption of the Portal as the preferred method for obtaining government
services.

11) Provide superior customer service through the use of help desk, on-line help and email. functions for
government services developed and delivered through the Portal.

The State encourages Proposers to suggest .relevant applications, tools or designs that will help encourage
greater adoption of the portal by citizens and businesses.

It is the intention of the State that many of the services and information offered to the public via the State
Service Portal will be free, while other services will involve cost. Some Portal services have fees charged on a
subscription basis or on a per transaction basis.

A.2

	

Portal Experience and Abilities

Proposers must describe the experience of their organization to develop and maintain an enterprise-level
government Internet Service Portal of the size and scope that will be required to support the 'State of
Tennessee. Some of the experience and abilities the State is seeking from the Proposers are as follows:

1) Ability to provide an expedient implementation. Proposals must include examples of the Proposer's
aggressive implementations based on previous portal delivery implementation deadlines and/or
requirements.

2) Prior portal development and implementation experience. Descriptions must include examples and URL's
showing the Proposer's performance on other State portal sites, government portal sites or major
metropolitan county/city portals. Information provided about other portal sites must include the number of
Web hits, the number and types of transactions processed, and the number of registered or subscription
users.

	

.

3) Experience in delivering State government-oriented applications that can be customized for implementation
on the State Portal. Descriptions must include such applications as, but not be limited to: Motor Vehicle
Tag renewals, Environmental Licenses and Permits, Motor Vehicle Personalized Tag purchases.
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4) Experience with technical architecture compatible with the requirements defined in State Technical and
Architectural Standards, Section A.15.2 of Contract Attachment A, Technical Requirements.

A.3

	

Presentation of State Government Services and Information

The State Service Portal acts as a user-friendly, "one-stop shopping" site used by citizens and businesses alike
for information dissemination and electronically delivered services that facilitate their respective business
relationships with the State. It provides links to existing State information and sites on the Web. The site also
highlights other desirable informational aspects of the State such as education, State parks, and the
environment.

Portal design must answer the needs of its users by maintaining the design of Portal from the user perspective.
Citizens and businesses naturally approach the State Service Portal from a number of different perspectives.
The Portal design must enable a variety of approaches and respond with a number of methods for searching
and linking information and services. A solid user interface is critical in the success of the State Service Portal
with the citizen and business communities. Proposers must describe how they will maintain this "citizen
centric" design.

The Contractor will follow State procedures and guidelines for Web development. The procedures and
guidelines can be found on the Internet at www.tennessee.gov/governor/gwpp . Proposers must describe their
Web development strategy, tools used in existing Internet sites and future plans for Web development tools.

The Portal must present government as a seamless entity. Citizen and business needs for information and
services will be delivered by different agencies, but should be presented to the citizen or business as one.
Citizens and businesses will not necessarily know which State agency they need to work with in order to
accomplish their desired task, i.e. renewal of licenses, start-up of a new business and obtaining information.
The Portal should make State government, agencies, and federal or local government appear as a seamless
singular entity. Proposals must describe how Proposers will accomplish this "seamless" approach to
government through their overall Portal design.

Proposals must indicate what types of directories or tools for navigation would be implemented to make existing
State information and access capabilities more user-friendly, cohesive, and understandable. State agencies
are responsible for the design and content of their own Web pages, but they may request consulting services
from the Portal Contractor to redesign, modify, or provide increased functionality that will further enhance the
State Service Portal. The Proposer will define the Portal methods used for navigation, searching and
presentation of information so that State agency's Web pages linking to the Portal have a similar look and feel.

The Portal must convey a true sense of security and privacy to its users. Citizens and businesses, at times,
transfer private and personal information through the State Service Portal by means of using the State's on-line
services. The Portal must protect this personal and private information. For the users who cannot see the
behind-the-scenes efforts to protect data, the Portal must be designed to communicate the level of security and
privacy that is being utilized.

The overall design of the Portal must continue to accommodate the rapidly changing world of information
technology, wide scale growth, and e-govemment. Designs must allow for flexibility in incorporating new
capabilities for e-governance that come along with future advances in technology. Citizens and businesses will
become accustomed to the new advances and features available on commercial Internet pages and come to
expect the same for their State Service Portal site. Proposers must describe how they will incorporate future
technical advances into the Portal design.

In the future, the State may plan to offer .the ability for the State Service Portal users, if they choose, to
personalize information they receive from the Portal. Personalized "views" of the State Service Portal would
allow the users to identify areas of interest or geographic location, e.g. ZIP code, county, in order for the Portal
to customize information and services to them. Proposers must address how this capability would be achieved
during the process of Portal site development.

A.4

	

Consumer Access and Accessibility

The Contractor must make the Portal accessible via popular browsers such as Microsoft's Internet Explorer and
Netscape Communicator. The Portal must accommodate a minimum standard for citizens using a browser
equivalent to Microsoft Internet Explorer version 6.0 or greater or Netscape Communicator version 4.77 or
greater.

A.4.1

	

Universal or Alternative Access
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The Portal should be designed with the ability to accommodate other methods of accessing the Web that are
increasingly becoming available through different services. Personal digital assistants (PDAs), Interactive
Voice Response (IVR), kiosks, cell phones, and wireless access are among the different ways in which the
general public is now able to access the Internet without the use of a traditional Web browser. It is anticipated
that IVR will be the first such access method that will be implemented. Proposals must address how they would
approach providing the same basic functionality being delivered over these different methods of access.

A.4.2

	

Multi-Language and Disabled Access

The Portal provides certain features for alternative languages, i.e. Spanish, in response to the growing number
of diverse nationalities within Tennessee. The Proposers must address how multi-lingual issues would
continue to be addressed on the Portal. The State will identify to the Contractor any needs for additional multi-
lingual support.

The Proposer must describe support for State citizens who would need special features on the Portal to
accommodate certain disabilities. The Proposer must define their ability to provide the same basic services to
persons with disabilities as would be accessible to the general public. Adherence to Federal ADA guidelines
and Section 508 of the Rehabilitation Act Amendments of 1998 are required.

A.5

	

Future Portal Applications

Proposers must describe their design, development and testing procedures for implementing the types of
applications listed below as well as maintaining the Portal itself.

Other applications being planned or discussed include:

• Local Governments Tax Return

• Inheritance Short Form

• Online Motor Vehicle Tag Renewals

• Boiler and Elevator Portal Application

• Financial Institutions Online Fees and Renewals

An abstract of proposed applications is provided in Contract Attachment F, Proposed Portal Application
Abstracts.

This is not intended to be a complete list of potential Portal applications. The Contractor will be responsible for
applications deployed after the issuance of this RFP at the rate approved by the State, the existing Contractor
and the sponsoring agency. The State will provide an updated list of applications after contract award.

Proposers must list and describe service applications similar to the ones listed above that they have developed
and implemented which could be customized for use by the State. In addition, Proposers must recommend
Internet and intranet applications that should be explored for development with portal access.
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A.6

	

Portal Participation - State Agencies and Federal/Local Government

Many of the State's executive branch agencies actively participate in the Portal. All other State agencies are
encouraged to participate to promote the "one-face" of government to the citizens and business community.
The State invites and encourages participation by federal and local government, as well as higher education
institutions.

Proposers will describe their plan for assisting the State in greater agency and governmental participation in the
Portal.

A.7

	

Process Improvement

The Contractor will assist agencies in understanding and identifying areas where process improvement and
streamlining through the deployment of Web applications will be beneficial, and in fostering partnering and
cooperation among agencies that deliver services via the Portal.

Proposals must describe processes and plans for:

• Locating and re-structuring duplicate or redundant information, data, and services that are being delivered
to overlapping customer bases.

• Combining information into a single system to improve customer service and raise program efficiency.

• Fostering a high degree of partnering among agencies and between government entities to reduce
redundant, vertical applications.

• Conducting executive and management education and awareness programs to disseminate information on
innovative ways to use the Portal to deliver government services.

• Facilitating the establishment and management of agency and Contractor partnerships that would plan and
develop on-line services.

A.8

	

Self-Supporting State Service Portal - Business Model

It is the State's intention that the State Service Portal will be financially self-supporting. The Contractor will be
responsible for funding all up-front and ongoing investment and operational costs. The Portal Contractor will be
paid for services delivered by the State Service Portal based upon the payment methodology defined in RFP
Attachment 6.1, Pro Forma Contract, Section C.3, Payment Methodology and any subsequent amendments.

The State uses a combination of funding models to maintain a self-sustaining portal. Those funding
mechanisms are:

Transaction Based — A successful transaction, used in this procurement and the resulting Contract, is defined
as "a service rendered and payment complete". A transaction-based application is defined as an online
application that has activity that occurs and is reported to the sponsoring agency. The Portal performs a
service for .the customer, records the transaction data and the corresponding payment and provides a daily
accounting of the activity. The money for the service is paid to the sponsoring department and the sponsoring
department is then invoiced for the cost of the Portal service at the rates the Contractor proposed in RFP
Attachment 6.1, Pro Forma Contract, Section C.3, Payment Methodology.

Transaction fees are collected as follows:

• Using the State's merchant servicer, the State collects the full transaction amount. The Portal
Contractor then submits an invoice each month based on the number of successfully completed
transactions processed. Once the invoice has been reconciled by the supporting agency and the
Department of Finance and Administration, Division of Accounts, the State issues payment to the Portal
Contractor. This is the primary method of transaction fee collection for the Portal.

• Using the Portal Contractor's merchant servicer, the Portal Contractor collects any fee as well as the
Portal Contractor's transaction fee. The Portal Contractor then transfers the State's portion of the
transaction fee into a State account via automated clearinghouse (ACH) debit. Currently, only three (3)
applications' fees are collected using this method. (See Contract Attachment E, Current Portal
Applications) They are:

o Batch & Interactive Moving Vehicle-Online-Requests,

o Interactive Vehicle Title Registration,
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o Driver's License Inquiry.

Subscription Based - Subscription based applications are those applications in which the Portal performs a
service for a customer, and in some cases, captures the full financial transaction and provides payment to the
sponsoring department once the service is complete. A subscriber is issued a user ID and password which
allows access to the application. The portal must log subscription service transactions and provides monthly
reconciliation reports to agency.

Time and Material – A time and material application is one in which a one-time development fee is charged to
the agency by the Contractor. When an application is developed, deployed and accepted by the State, the
agency pays the Contractor for the delivered application.

Application Hosting – Portal applications developed on a time and material basis may also have a monthly
hosting fee to support maintenance of the application and on-going operation. Application maintenance
includes but is not limited to error correction and modifications to the application as required for system
upgrades. Enhancements, major changes to the business function that require significant modifications to the
application, will be funded by Consulting Services Hourly Rates.

Use of Proceeds – The Portal Contractor will use the proceeds earned from these funding models to:

1. recoup the Portal Contractor's original investment and provide a reasonable rate of return on investment;

2. cover the Portal Contractor's operational costs, and;

3. provide on-going marketing, customer service and maintenance for existing Portal applications.

A.8.1

	

Rebate for New Portal Development

Each month, beginning September 1, 2005, throughout the Contract term, the Contractor will rebate to the State
ten percent (10%) of its "gross revenue" from "Batch & Interactive Moving Vehicle Online Requests" (MVOR)
transactions for that month. (Note that the rebate requirement will not apply to any other Transaction Fee
Type listed in Contract Section C.3.a) The rebate proceeds are intended to fund new portal applications,
including those provided by the Contractor, determined by the State to be beneficial to the overall service
delivery goals and objectives of the State Portal.

The monthly rebate amount will be calculated based on-the Contractor's total gross transaction revenue for
MVOR, after reconciliation with the Department of Safety. For example, the rebate amount for any given month
would be calculated as follows:

•

	

MVOR gross revenue = Total number of MVOR transactions multiplied by the MVOR transaction fee (see
Contract Section C.3.a)

• Monthly rebate = MVOR gross revenue X .10

The Portal Vendor must submit a report to the State Portal Manager listing the total number of MVOR
transactions processed for the month in question forty-five (45) days after the end of that month. After the State
has verified the Portal Vendor's reported revenue, the Portal Vendor will rebate the verified amount to the State.
The monthly rebate will be remitted to the State via a monthly ACH transaction.

A.9

	

Portal Management and Administration

The Information Technology Assessment and Budget Committee (IT-ABC). The IT-ABC approves all
agency projects, including portal projects. Projects that require PAC involvement will not be moved to that level
prior to IT-ABC review and approval.

The Portal Advisory Committee (PAC). The PAC provides strategic direction for the state's use of the Portal.
The PAC is responsible for overall governance of the operation of the Portal. As necessary' the PAC will make
decisions concerning funding proposals, priorities of projects, and other issues that are not a part of the day-to-
day operation of the Portal.

State Portal Manager. The State Portal Manager serves as the day-to-day manager of the Portal and its
associated activities for the State. The State Portal Manager serves as a liaison between the Contractor and
State agencies. All pertinent aspects of portal projects such as planning and design services, development and
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integration of applications into the overall State Service Portal design, monitoring application maintenance
requirements, establishment of fees and priority of projects are coordinated through the State Portal Manager.
The State Portal Manager will be responsible for issuing Portal Process Guidelines after the Contract is
awarded

Contract Portal Manager. The Contractor will designate a Contract Portal Manager who will be responsible
for all activities from the Contractor's perspective. The Contract Portal Manager will meet regularly with the
State Portal Manager to review portal activity, status of planned portal services, customer service activity,
customer satisfaction survey results, and identify any issues that need addressing by the Contractor or the
State. The Contract Portal Manager will ensure the objectives of the State Service Portal are met.

The Contractor, under the direction of the PAC, is responsible for the development, hosting, maintenance,
marketing and support of the State Service Portal. The Contractor, under the direction of the PAC, will
recommend Portal applications that will assist State agencies in working towards providing effective and
enhanced State information dissemination to the citizens and businesses of Tennessee. The Contractor will
review the requirements for portal applications and provide agencies with a proposal for portal service delivery.
The Contractor will define a process for Portal service delivery work requests within thirty (30) days of contract
award. The State Portal Manager will review the defined process and must approve the process before it is
implemented. The PAC has final approval authority over all recommendations made by the Contractor.

The Contractor will host the Portal site and be responsible for the acquisition and operation of all hardware,
software and network support related to the Portal. The Contractor, under the direction of the PAC, will ensure
that the State Service Portal is used to meet the objectives set forth by the State of Tennessee in this
procurement. Only applications approved by the PAC and data required to support those applications will
reside on State Service Portal servers. The technical and professional activities required to establish, manage,
and maintain the State Service Portal are responsibilities of the successful Proposer. Proposals must describe
what steps would be taken to ensure this required availability.

Activities pertaining to the administrative management of the Portal that are the responsibility of the Contractor
include: planning, design, marketing, development and other business management activities. These activities
also involve managing and maintaining a successful self-supporting portal business model. The PAC has final
approval authority over all administrative management activities of the Contractor.

The Contractor, based on their prior Portal experience in other governmental agencies, will advise the State.of
any legislation that may impact the State Service Portal objectives or applications as well as any legislation that
may be needed to facilitate the achievement of the Portal project objectives throughout the life of the Portal
contract. The Contractor, based on their Portal experience in other governmental agencies, will also advise the
State of privacy issues unique to Portal activities.

The Contractor is responsible for providing an annual Portal Plan to the State Portal Manager regarding the
upcoming twelve (12) month period. The Plan is due September 1st of each year. The Plan must define the
Contractor's business plan for service delivery, plans for increasing adoption rates, marketing plan and
technical upgrades. The Plan must list goals for the upcoming year, strategies on obtaining those goals and
metrics to measure success.

State Agencies. Agencies requesting services to be delivered through the Portal are responsible for:

• Obtaining approval for all proposed Portal applications through the IT-ABC process;

• Interfacing with State Portal Manager with regards to establishing new applications and/or issues
associated with existing applications;

• Identifying business and technical requirements of the service;

• Identifying funding method of the service (e.g. free to the customer, subscription service, time and
materials development, etc.);

• Defining interfaces between the Portal application and legacy production systems;

• Performing acceptance testing;

• Updating of State back office production systems;
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• Assisting the Contractor in the planning and testing of all communication connections to State sites;

• Providing second level customer service support relative to specific business rules for the application,
and;

• Estimating the service volumes and adoption rates for the service.

	

A.10

	

Organization and Staffing

Proposals must include an organization chart reflecting the Proposer's overall business structure with an
explanation of the State Service Portal undertaking within that framework. A comprehensive staffing plan must
outline Proposer staff.responsibilities necessary to develop and maintain portal applications; manage, operate
and market the Portal environment.

Contractors and subcontractors will be required to adhere to and sign all applicable State policies related to
technology use and security, including an Appropriate Use Agreement and/or a Code of Ethics Agreement.
Proposals must state their commitment to meeting this requirement.

	

A.11

	

Consulting Services

State agencies may have a need for assistance in designing Web pages, publishing content or developing the
back-end processes to support the Portal service delivery application. Contract Attachment B, Consulting
Classification Skills, defines the required skills for each consultant classification. The Contractor will be paid on
an hourly rate for designated classifications for use by the State agencies for such services. The Proposer will
respond in the correct format as given in RFP Attachment 6.4, Cost Proposal and .Scoring Guide. Proposers
must not include any cost in the Technical Proposal.

It is not the intent of the State to utilize this contract for the general consulting services required by the State in
the technology area, but to provide a capability for services to be provided when they are directly related to a
Portal project and needed to support the goals and objectives of the State Service Portal development and
operation.

	

A.12

	

Management Reporting Services

Management reporting services will be required. Such reports will aid the PAC in their management and
oversight of the Portal by identifying what Portal services are being accessed and how they are accessed, and
how Portal information needs to be organized and managed to more effectively meet the needs of the public.
The State is responsible for exercising due diligence toward its constituent and customer information, and for
monitoring user access to the State Service Portal and their respective patterns of usage.

Proposals must include a description of the Proposer's approach to providing such information on a monthly
basis.

Items that must be covered, but are not limited to, in management reporting are:

• Number of business/services transactions by application and in total for the State;

• Number of visits to the State Service Portal site;

• Number of visits to the State Subscription Services by application;

• Number of subscribers by type and the number of transactions each subscriber makes per . application;

• Customer feedback and on-line survey reports, including requests for future services.

	

A.13

	

Marketing and Publicizing the Portal

The Contractor is responsible for all major marketing activities associated with the Portal.. Marketing activities
would include publicizing the Portal's availability to citizens, .businesses and employees as well as efforts to
increase utilization of the Internet-based services the Portal offers. The Contractor will also be responsible for
marketing the advantages and benefits of the Portal to State agencies. Major marketing initiatives conducted
by-the-Contractor-would-require-PAC-appr-oval_before_being_released. T_he_Contractor_will_be_r_esponsibie_tor
updating the marketing plan and accomplishments monthly to the PAC.
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Proposers must describe how they will design and implement a marketing plan to create awareness, build ,
support and accelerate the adoption and use of electronic services. Proposers must include their plans for
continual marketing of Portal applications after the initial implementation. Proposers must describe their ability
to partner with government, community and private organizations to extensively promote electronic government
self-service applications.

The Proposer's plan must show how marketing strategies would be used to build end-user traffic to the Portal
and to assure the widest possible use of the services. In addition, the plan must indicate how public access
points (e.g. kiosks, etc.) could be utilized to provide greater access by the public to on-line information and
services.

	

A.14

	

Measuring Portal Success

Customer Satisfaction and Portal Adoption Rate are two major areas to be assessed and measured.
Quantitative measures for evaluating the success of the Portal are required. The measures to address include,
at a minimum, the following items:

Customer Satisfaction:

The State Service Portal seeks to enable business with government to be more effective and efficient in the
following ways:

• easily locate information;

• conduct business transactions, and;

• availability of.services around the clock.

State Adoption of the Portal:

The goal of the State Service Portal is to obtain a high percent of participation from citizens ,, businesses and
employees.

Proposers must describe metrics they would propose to .capture and measure Portal success. The State will
work with the Contractor on finalizing measurement criteria to ensure the results can be measured and in
determining appropriate reporting intervals.

	

A.15

	

Portal Environment

A.15.1 Transition of Current Portal Environment

State citizens and customers should be unaware that a change in vendor has occurred. Portal services must
continue as the State transitions from the current contract to the contract obtained through this procurement.
The Portal must be successfully transitioned by 11/29/05. The current Portal Contractor will continue to provide
Portal services and receive revenue from the Portal until their contract expires on 11/30/05.

As part of the initial transition, the Contractor may choose to migrate and run existing Portal applications in their
new production environment. A list of current Portal applications, and their URLs, is given in Contract
Attachment E, Current Portal Applications, of this RFP. However, if the Contractor has developed applications
with the same functionality to those in the current Portal environment which meet the State's functional
business requirements and adhere to standards as referenced in Contract Attachment A, Technical
Requirements, Section, A.15.2, State Technical and Architectural Standards, they may propose to the State to
deploy those applications in place of existing Portal applications. The Contractor's application must reflect the
Portal overall look and feel, e.g. navigation methods, color schemes, etc. The affected State agency and the
PAC will review the Contractor's proposal and must approve any alternative to existing applications.

Proposals must describe the process that would be used to facilitate a smooth transition from both an initial
award of the contract and at the time the successful vendor turns Portal responsibilities over to their successor.

A.15.1.1 Initial Transition Plan of Current Portal Environment

At a minimum, plans for the initial transition must include:

• Transition of the State's Portal environment . and applications from the existing Contractor to the subsequent
Contractor's environment;
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• Conversion of all Portal data files necessary to keep the Portal operational, e.g. subscriber files, application
data files, etc.

• User acceptance testing of applications in the Contractor's environment;

• Testing of communication connections, e.g. Merchant Servicer; State back office systems;

• Personnel requirements, including State personnel (both OIR and State agencies), and awarded vendor's
staff as well as clearly outlined duties and responsibilities for each group;

• Work plan of tasks and timeframes for transition.

Once the contract is in place, the State will work with the Contractor to establish task milestones for
transitioning applications. Portal applications have been prioritized in groups with regards to their criticality in
implementation. The overall application groups must be implemented in the order listed below unless changes
are approved by the State Portal Manager.

Group 1:

TennCare Eligibility Verification
Batch & Interactive Moving Vehicle Online Requests
Driver's License Renewals
Interactive Vehicle Title Registration
Professional Privilege Tax
Sales and Use Tax
Franchise and Excise Tax
Business Tax
Corporate Searches
Business name Search
Felony Offender Information Lookup
Unclaimed Property Searches and Submissions
ABC Server Licensing
Unemployment Benefits and Weekly Certification
Campaign Election Finance
Online State Job Applications
Childcare Attendance Verification
Child Support Payment Summary

Group 2:

Driver's License Reinstatements
Professional License Renewals
Hall Income Tax

	

.
Online Debit Payments
Duplicate Driver's License
Governor's Press Calendar
Driver's License Change of Address
Driver's License Inquiries
Online Bill , Tracking

Group 3:

Governor's Technology Conference Registration
Prevailing Wage
Local Government Investment Pool
Auctioneer License Renewal
State Park Reservations
Agriculture Pesticide Registration.
Consumer Use Tax
Case Management and Utilization Review
Live Help

A.15.1.2 Exit Transition Plan of Portal Environment
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The Contractor will assist the State at the end of the contract awarded through this procurement in planning for
an orderly exit strategy. The establishment of an exit transition plan will lay the foundation for that process. An
exit transition plan must include, at a minimum:

• Detailed overview and architectural diagrams of Portal environment;

• Detailed inventory of applications and data files;

• Delivery of all State records, applications, data, and agreements, including working papers and operational
documentation.

The Contractor will review the exit transition plan on a yearly basis and provide the State Portal Manager with
the updated plan.

A.15.2 State Technical and Architectural Standards

The State Service Portal, as provided to the State upon contract execution, must as a minimum be designed for
and utilize the categories and sub-categories of the Tennessee Information Resources Architecture defined
below:

Architecture Sub-Category Product Category

Application Application Development Languages (J2EE compliant or .NET)

Data Data Storage Database Management

Network WAN Network Protocol

Platform Host Communications Host Communications

The vendor shall provide the services required by this RFP within the context of the technical environment
described by the Tennessee Information Resources Architecture ("Technical Architecture"). The vendor may
request a copy of the Technical Architecture by submitting a written request to the RFP coordinator listed in
RFP Section 1.5.1. When a contract is executed pursuant to this RFP, the Technical Architecture will be
included as a Contract Attachment.

The Contractor's test and development environment must also be compatible with and mirror the Portal
Production environment.

The Contractor is responsible for any hardware, software or telecommunications costs that may be required to
interface the Portal and its applications to State legacy systems.

The Proposer will describe the procedures and guidelines necessary to support a portal of the size and scope
of the State relative to Change Management and Data Base Administration.

Proposers will describe their ability to meet the State's Technical Architecture requirements.

A.16

	

Portal Technical Documentation

The Proposer will provide a complete itemization of all the major components required to implement and
support the State Service Portal. The objective of this itemization is to further gain an understanding of the
Proposer's approach and the strength of that approach. The Proposer may request an example of the level of
detail required as described in Contract Attachment D, Network Topology Diagram Examples.

All significant items and/or associated items must be included under the appropriate category such as
hardware, software with version, telecommunications facilities, staffing, applications, testing platform with all its
associated components, and operational facilities with associated support services.

Category 1. Network and connectivity for the State Service Portal:

Provide an itemization of all major systems, components, layouts and/or diagrams required to support the
network and associated connectivity in the State Service Portal production environment.
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Category 2. Device and/or machine specifications for the State Service Portal:

Provide an itemization of all devices and/or machines required to maintain the State Service Portal site
production environment. Such itemization includes: machine make and model, firmware, operating system,
utilities, and significant hardware drivers. Versions must be included where applicable.

Category 3. Software Environment of the State Service Portal:

Provide an itemization of all software required to maintain the State Service Portal site production
environment. Such itemization includes: software development tools, application, and database server
software, utilities, and device drivers. Versions must be included where applicable.

The diagrams in Contract Attachment D, Network Topology Diagram Examples provide examples, in content
and substance, that must be used to record the above listed categories. The Contractor will maintain this list
throughout the life of the contract and provide updates to the State Portal Manager annually.

A.16.1 Network Topology

In order to provide for adequate network performance, the Contractor's engineering of network connections
between the Portal servers, the State Data Center, and the Contractor's respective Internet Service Providers
(ISP) needs to be assessed. Proposals must describe how the Portal server(s) will connect to the Contractor's
ISP and to its respective Tier 1 ISP, and how the connection will be established between the Portal servers and
the State Data Center. Description must address, to the extent possible, how the Proposer's facilities and ISP
connections will be engineered to maximize end-to-end performance and minimize the number of router hops in
reaching both the Internet backbone and the State's ISP.

A.16.2 Portal Architecture Audit

The State will perform periodic audits on the Contractor's Portal environment. The purpose of this audit is to
ensure the Contractor's adherence to the State's Technical Architecture as established in this RFP. The
Contractor will provide updated copies of all documentation as specified in Contract Attachment A, Technical
Requirements, Section A.15, Portal Environment, of this RFP. At its discretion, the State will test Portal
applications for compliance with the Technical Architecture.

The Contractor must provide the State their plan for correcting or remedying any audit exceptions identified as a
result of the environment audit within ten (10) days of completion.of the audit. The Proposer will describe their
plan for maintaining adherence to the State's Technical Architecture.

A.17

	

Housing the State Service Portal

The Contractor is responsible for all costs associated with the acquisition and maintenance of the hardware and
software as well as any telecommunication connections between the Contractor's servers and the State's
servers to support the Portal.

Contractor management, consulting and development work under this RFP is to be performed, completed, and
managed at a site supplied by the Portal Contractor that must be within the Metropolitan Davidson County area
so as to facilitate coordination efforts with the State. If the vendor is not currently located in this area, the
successful vendor must have an established location within thirty (30) days of Contract award.

The production and test Portal servers and operations staff shall be located at a secure site provided by the
Contractor. The State's data must be secure and protected by appropriate means to ensure privacy and
confidentiality is not compromised in either transmission or storage.

If the Proposer uses leased line connections, these connections must be protected by a network security
firewall. If the Proposer proposes to use to any public untrusted medium (e.g. the Internet), it will be the
Proposer's responsibility to build . and maintain a Virtual Private Network (VPN) using IETF standard protocols
for encryption and key management (IPSEC/IKE). A firewall will also be required for a VPN. The above
requirements apply to any telecommunications connections associated with this contract: i.e. Contractor to
State—Contractor-to-Merchant-Services-Provider. Proposers-must-describe-in-detail-the-firewall-design-and
other security measures that will be used.
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The Contractor will be responsible for the integration, connectivity, operability and cost of the physical
connection to the State's Data's Center and/or Network for accessing legacy databases and files. This
connection must have sufficient bandwidth and or throughput to accommodate all transactions, transmissions
and data transfers as if the servers and production staff were located at the State's Data Center.

A.18

	

Portal Availability

The State Service Portal must be operational and available to customers twenty-four (24) hours a day, seven
(7) days a week, throughout the year. The only exception will be for pre-defined systems administration and
maintenance. Maintenance must be performed at times that will not adversely impact daily operations.
Individual applications may be unavailable based on the individual agency legacy application operational
schedule. Scheduled Portal downtime must be coordinated with and approved by the State Portal Manager
with at least a seven (7) day advance notice prior to performing the scheduled downtime. Scheduled downtime
must be scheduled during lowest customer activity times. The State normally schedules Internet downtimes
from 2:00am to 4:00am on Sunday mornings. Proposers must describe their approach and experience on
portal availability and the scheduling of routine maintenance downtime. Proposals must include a plan for
notifying customers when an application is unavailable as well as its estimated time for return to service.

A.19 Network and Server Performance Measurement

Monitoring and measuring the end-to-end performance experienced by end users can be facilitated by network
management and monitoring tools. Proposer will describe how they propose to obtain measurements and
report on an ongoing basis on the performance experienced by users from different locations including, but not
limited to: a workstation on the State's Intranet on the downtown Nashville campus and a workstation using a
State-supplied virtual private network (VPN) account. Performance management tools must provide an
integrated and time-synched mechanism with which the State and the Contractor can monitor server and
network performance of all aspects of the transaction, excluding any client-side performance monitoring.
Include a description of what automated tools will be employed and how performance reports will be provided to
the State. Also describe any use of subcontractors or out-sourced services to perform Web site monitoring
service functions.

A.20 Performance Monitoring and Problem Resolution - Hardware and Software

Proposers must describe their plans for performance monitoring and problem resolution within Portal
production. The Proposer must describe how it will respond to system malfunctions, and diagnose and
commence resolution of problems within 2 hours of the occurrence. The following items must be addressed:

• interfacing with the State's Integrated Help Desk (IHD),

• consulting with hardware, software and communications vendors to identify and correct problems, and;

• notification to the State Portal Manager and agency application support staff.

A.21 Disaster Recovery

The Contractor will establish and maintain an alternative processing arrangement adequate to resume within 48
hours the Portal's processing services provided under this agreement in the event the Portal site is unavailable
due to either human error, equipment failure, man made or natural disaster. Proposer must describe in detail
their approach for alternative processing arrangements, identify their alternative processing site and their
disaster recovery testing cycle/frequency. At a minimum, the Contractor's disaster recovery plan must be
tested two (2) times a year. The result of these tests must be submitted in a written report to the State portal
manager.

A.22 Software Development Life Cycle Processes

Proposers must describe their software development life cycle. This includes, but is not limited to: major
project phases; project management processes; descriptions of the project deliverables to be produced.
Proposers must identify all checkpoints within their methodology where State acceptance/sign-off is required.
In addition, Proposers must explain how each of the following processes will be performed and what role the
State-would-have-i n_the-process:

• Software Quality Assurance — review and audit of software products and activities to verify compliance with
applicable procedures and standards (identify types of established procedures and standards).
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• System testing - testing conducted to review product code for accuracy of processing as well as accuracy
of operation.

• Acceptance testing verification and validation - verification that a product meets the specifications and
validation that the product meets the customer's requirements.

• Risk Management - identification, analysis and prioritization of risks with associated plans to eliminate or
mitigate those risks.

A.22.1 Application Maintenance

The Contractor is responsible for the timely correction of application software errors in all Portal applications
developed by the Contractor at no additional costs to the State. The Contractor is also responsible for ensuring
modified application code is properly escrowed quarterly or sooner if changes to the application warrant. The
State will perform periodic audits on the escrowed code to ensure compliance by the Contractor. Proposers
must describe their approach to application maintenance, including the escrow of modified applications.
Proposals must also include the approach to cosmetic design maintenance, i.e. changes to existing
applications to reflect changes to the overall portal look and feel.

A.22.2 Application Documentation

The Contractor is responsible for documenting all applications developed for the State Service Portal. This
documentation must include: business/functional requirements, source code, database layout, legacy system
interface requirements, program modifications, modification implementation dates, and connectivity
requirements. Application documentation must be made available to the State for periodic inspection.

A.22.3 Application Testing

The Contractor must conduct a thorough test of all application subsystems. This will ensure that when the
system is provided to the State agencies for user acceptance testing, the Contractor is confident that the
application is fully functional and operational as specified by the State. The Contractor must provide a detailed
test plan that specifies the testing activities and the timeline for completion. Application test plans must detail
testing for application compliance with interfaces, policies and other services. The testing period shall be
decided by the State and the Contractor on a per application basis. At the State's discretion, applications may
be tested for compliance to standards and policies as defined in this RFP. Proposers must describe their
testing methodology, including testing for connectivity, load balancing and fail over. Proposals must provide
examples of previous test plans created and utilized by the Proposer.

	

A.23

	

Data Repository

Proposals must describe how they would provide for the storage and management of data that is being utilized
to provide Portal services. This requirement includes provision for backup copies, as well as off-site storage, of
the data so that restoration does not involve the use of original data sets.

	

A.24

	

Shared Applications

It is assumed that a number of core applications components will be shared by some applications that are.
developed for the Portal. Proposers must identify and describe their experience in building or acquiring core
modules that can be reused by multiple Portal applications. Proposals must provide a sample list of modules
used.

	

A.25

	

Integration with Existing Systems

Integration with legacy systems is critical to the success of the State's efforts to provide Web access to
government services and information. It is the State's intent for Portal applications to communicate with State
back office systems to send and receive data. Examples of methods in which Portal applications currently
connect to back office systems include, but are not limited to, DB2 Connect, XML, stored procedures, SOAP,
and 3270 connections. The decision to provide off-line or on-line transaction verification processing and data
updating will be determined for each application based upon the impact to existing application processing,
protection_ofdata,_andchanges required	 for legacy systems. The agency, in consultation with the Portal
Contractor, will determine the most appropriate method of data editing and the interface from which updates
can occur. The update format may be a batch data entry record format or an on-line transaction that will be
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processed by the legacy update application or some other method acceptable to the State. The Contractor will
not update State back office systems.

The State will strive to make back office production system, application and/or system changes transparent to
the Portal Contractor's applications or interfaces. In some situations, it may not be possible to make production
system changes transparent to the Portal applications or interfaces, however, the State will try to minimize the
impact of. changes. The Contractor will be notified when changes are planned, the changes will be reviewed
with the Contractor and the State's production test environment will be available for-the Contractor to test the
Portal application and/or interface against the changed production system or application. The Contractor
should consider the possibilities of these types of situations during the course of the contract and plan
accordingly.

	

A.26

	

Privacy and Ownership of Information

Data Custodian is defined as any branch or agency of the State that collects, stores, generates or maintains
information. The agency that is the designated State Data Custodian of specific data must approve all access
to that data. The Contractor does not have any ownership over data at any time. The Contractor is prohibited
from selling or allowing access to any State data without the written approval of the PAC and the applicable
agency. The Contractor must comply with privacy policies established by governmental agencies and State or
federal law. Privacy policy statements, as developed and amended from time to time by the State, will be
appropriately displayed on Portal Web pages. In particular, the Contractor wilf provide sufficient security to
protect the data of the State as well as Portal customer data in network transit, storage, and cache. The
Contractor will work with the State Portal Manager to identify the appropriate Data Custodians.

	

A.27

	

Internal Control and Security

Proposers must fully describe their approach to Portal security, including but not limited to the use of firewall
hardware and software and how these will be configured in their network. The Proposer must provide a
security infrastructure diagram and submit a narrative response to each of the sections on the diagram
explaining how their proposal addresses each element of the security infrastructure. Proposers must describe
how they would:

• Ensure data confidentiality, including protection from unauthorized network access, unauthorized data
access, while

1. In transit – provide the ability to execute secure, authenticated, two-way transactions as well as
ensuring that all other data is encrypted beyond the reasonable threat of a successful brute force
attack;

2.

	

In storage – ensure that confidential data in databases from which public data is being extracted will
not be compromised;

Ensure integrity of data – describe how data and transaction integrity and confidentiality will be
maintained; address legal issues with regard to misuse or fraud and options for resolution;

• Ensure data reliability – describe how sufficient detail and summary information will be maintained to
ensure statutory and regulatory reporting and compliance responsibilities;

• Ensure data availability – describe how data and network access continuity will be maintained, ensuring its
availability for required business processes;

• Ensure physical and environmental control – describe method planned to prohibit users from accessing
data or computer facilities unless such access was expressly approved by the Data Custodian and the
State's Portal Manager; and determine environmental control required to mitigate the risk of loss of
resources;

• Provide robust authentication – determine how to provide robust authentication services;

• Provide audit capabilities – implement date-time stamp and an audit trail for identifying all network security
breaches and attempted breaches; implement penetration analysis and intrusion detection policies to
ensure that the Portal remains as secure as possible over time.

The Proposer must provide a minimum of network, server, and transaction security concerning each part of
their diagram. Full audit trails must be maintained throughout the entire transaction lifetime. A rigorous change
management and configuration management process must be designed to ensure security and availability.
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For payment transactions made through Internet sites, the Contractor will ensure that card numbers, name,
address, and expiration dates are secured through encryption, authentication, and other standard payment card
operating procedures to ensure that card information remains secure. The Contractor will maintain and ensure
data integrity and user confidentiality and privacy.

The proposal must describe how the Proposer would tie in to existing State Directory Servers for authentication
if an application required this capability.

	

A.28

	

Authentication Services

Subscription service applications and some citizen/business services will need to be accessed by a unique
identification code assigned to an individual/entity using the service. The Contractor will be required to
authenticate users of some State government applications. Proposers must describe how they will meet these
requirements.

The Proposer should take into consideration that the number of potential customers for some future portal
services could be quite large. Vendor proposals must adequately describe how their proposed solutions for
security and authentication will scale to varying levels of use of portal services.

Any and all remote administration of the portal hardware, operating system, or application software will require
the use of strong authentication techniques such as token based or challenge-response methods.

As future business-to-business and business-to-consumer e-government transaction models are developed,
there may be a need to support client side public key infrastructure (PKI) certificates both for access control and
for authentication.

It is the State's intent for a business or individual to need only one digital certificate from State government.
The Contractor will be required to support applications that require PKI capability, where the digital certificates
are not issued by state government (i.e., local government or higher education). Proposers must describe how
they will provide PKI capability to applications for these organizations. Proposers must use server certificates
from a trusted Certificate Authority Provider (i.e., Entrust, Thawte, VeriSign).

	

A.29

	

Internal Controls (Security) Audit Functions

The Contractor will define the parameters of a comprehensive internal controls (security) audit. These reviews
will be sufficient to reflect an SAS70 or a SysTrust review. The State will review and must approve the
comprehensiveness of the proposed internal controls (security) audit. The Contractor will ensure that the
internal controls (security) audit is performed on a quarterly basis. The Contractor will arrange to have this
audit conducted by an unbiased third party at no additional cost to the State. The Contractor will submit for
approval the name and background of the third party auditor; the State must provide its approval of the
proposed third-party auditor, in writing, prior to the auditor performing the work. The Contractor must provide
the State their plan for correcting or remedying any audit exceptions identified as a result of the security audit
within sixty (60) days of completion of the audit. The Proposer will describe their plan for independent security
audits and provide technical specifics relative to those audits.

The Contractor will assist the State and individual agencies in support of external security assessments and
other externally performed internal controls (security) audits. These assessments and audit activities are
anticipated to grow in number and in complexity as the State and individual agencies seek to comply with the
Health Insurance Portability and Accountability Act of 1996 (HIPAA) and other privacy and security mandates.
The Contractor cooperation will include providing the physical and logical access reasonably required for
authorized representatives to satisfy assessment and audit tasks. In addition, the Contractor will assist and
cooperate in like manner with State audit functions in the course of Internal Audit activities and investigations.

	

A.30

	

Credit Card Payment Engine

The Contractor will develop and maintain the State Credit Card Payment Engine (CCPE) for processing on-line
transactions. The CCPE will accept, authorize, settle and report Visa, MasterCard, American Express and
Discover transactions for all portal applications that accept credit cards and off-line debit cards for payment.
Off-line debit cards are defined as a card that provides payment directly from the consumer's checking account
the amount of purchased goods or services. An off-line debit card does not require the consumer to enter their
PIN to complete the transaction. These cards are issued by participating banks and processed through the
major-credit-card-networks.

	

A.31

	

Merchant Account and Funds Settlement
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The Contractor will utilize the State's contracted Merchant Servicer and State-obtained Merchant identification
(account) numbers. All funds collected via the Credit Card Payment Engine (CCPE) will be remitted directly to
the State by the State's Merchant Servicer.

	

A.32

	

Processing Requirements

The CCPE must be operated in accordance with the State's contracted Merchant Servicer's required message
formats and communication methods as well as credit card issuer privacy and security requirements. Stored
credit card/off-line debit card data must meet or exceed credit card issuer privacy and security requirements.
The Contractor must report any suspected or confirmed security/privacy breach of the CCPE or related
database to the State Portal Manager. The Contractor will isolate all electronic records and supporting
evidence of a suspected or confirmed security/privacy breach of the CCPE, transactions or related databases.
The Contractor will cooperate with and assist the State in any subsequent investigation. Proposers must
discuss proposed plans for securing credit card/off-line debit card data and reporting security/privacy breaches.

	

A.33

	

Interchange Rate Qualifications

The Contractor will process transactions via the CCPE in a manner that qualifies for the lowest VISA or
MasterCard interchange rate possible. The Contractor will review, with the State Portal Manager, interchange
rate qualification reports on a quarterly basis.

	

A.34

	

Communications Method

A communication link is required between the Portal Contractor and the State's Merchant Servicer. Merchant
Servicers will typically accept various ,methods of connection from the merchant (i.e. the State) to the Servicer.
The State, working with the Contractor and the Merchant Servicer, will determine a connectivity method that . will
provide acceptable response time and a minimum cost for processing Portal credit card/off-line debit card
transactions.

	

A.35

	

Authorization and Batch Settlement

After confirming that the business transaction can be completed, i.e. eligible to renew a license, etc., the
customer will be given the option to make payment. The Contractor will capture relevant credit card information
including, but not limited to, address and Credit Card Verification (CCV2). The Contractor will then request
authorization via the State's Merchant Servicer. When the authorization request from the Merchant Servicer is
successful, the Contractor will provide the customer with a confirmation and, if requested, an email confirmation
that the transaction has been processed. Until the user initiates payment authorization (e.g. submits the
request/order/etc.), the user must have the ability to cancel the process. The Contractor will complete
settlement for each calendar day's transactions for each portal application every night according to the
merchant service settlement cutoff time. This settlement process must fully be automated.

	

A.36

	

Reconciliation and Reporting

The State will provide the Contractor with access to the Merchant Servicer's reporting tool or provide the
Contractor with a daily file of settled transactions. Each calendar day, the Contractor will reconcile its records
to the reported settled transactions. After this reconciliation has occurred, the Contractor will then report daily
reconciled activity via a secure portal reconciliation 'website developed by the Contractor. The portal
reconciliation website will report activity by State agency and application number. Utilizing the portal
reconciliation website, the agency will verify that the transaction has occurred on the agency's back office
system and verify that payments have been tendered. The agency will identify the agency representatives that
will be responsible for performing the verifications. The Contractor will issue agency representatives an
individual usemame and password for access to the Portal Reconciliation website.

	

A.37

	

Refunds and Disputes

The Contractor is financially responsible for all overcharges and mischarges that occur as a results of Portal
application errors or omissions. Any overcharges and mischarges will be itemized on the Contractor's invoice
and deducted from the balance due.

The Contractor-must-manage-and-process-necessary-refunds,—credits,—and-retums Duplicate-charges-that-are
erroneously processed by the Contractor must be refunded within three (3) days of discovery by the Contractor
or notification by the State. Upon request, the Contractor must provide agency staff with a receipt of
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transaction information in the event of a cardholder dispute over the nature, quality or performance of the goods
or services or in the connection with any return or rejection of such goods and services. The Contractor will
provide to the State Portal Manager a monthly report of refunded, credited, and returned transactions and
indicate the cause for such action.

	

A.38

	

Political Subdivisions

Upon the event that the Contractor provides its services to political subdivisions of the State such as city and
county governments and special districts, the processing, settlement and reporting of their transactions shall be
separate and independent of the State.

	

A.39

	

Non-State Government Applications

The State will invite and encourage participation in the State Service Portal by non-state government entities,
e.g. federal and local government, as well as higher education institutions. For these non-state government
applications, the PAC may recommend that an alternate Merchant Servicer be utilized so that settlement may
be made directly to the non-state government entities. In such case, the Portal Contractor will be required to
provide an alternate Merchant Servicer to achieve payment processing.

	

A.40

	

Contractor Payment Procedure

Transaction, time and material or subscription fees will be effective when an application is placed in production.
The State will pay the Portal Contractor upon submission and approval of a consolidated invoice. The Portal
Contractor will capture relevant accounting information so that Portal processing fees can be properly recorded
in the State's financial system. The invoice must be received by the last day of the month, -following the
transaction month at no additional charge to the State.

The Contractor must provide an on-line Subscriber Billing System for service subscribers. Subscribers must be
able to access and review their invoices on-line through the Portal. Subscribers must be able to receive an
invoice or have the charges put on a credit card.

	

A.41

	

Customer Service

The Contractor will provide customer service assistance help to users of the State Service Portal and its
services. The first contact point for customer service for the Portal will be the Contractor. Issues related to
Portal usage, navigation, applications, or user problems regarding the State Service Portal and Portal
informational search engines will be handled by the Contractor. Any issues regarding the back-end processing
of State applications, issues related to the business function being delivered or State-maintained Web pages
will be forwarded to the State's existing Integrated Help Desk (IHD) that is operated by the Office for Information
Resources.

Proposals must describe the type and level of customer support to be provided for the Portal. Proposals must
also include a description of how customer support would be integrated into the design of the Portal itself.

Proposals must describe how the following customer service areas will be addressed:

A.41.1 Telephone Support

Telephone support by the Contractor must be available on a 7 x 24 basis. This support must be provided to all
users without additional charge. Voice mail, as an initial response to a customer call, is not an acceptable
response, unless as a selected option by the customer. All customer questions or inquiries must be responded
to within one (1) business day. Proposals must provide their plan for telephone support for users that would be
provided by the Contractor during the following scenarios:

Regular State business hours,

Peak usage hours,

New application release,

System or application malfunction or failure,

• After State business hours.
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A record of service calls and their disposition will be maintained and forwarded to the State Portal Manager for
review on a monthly basis.

Telephone support requirements include the following:

• Logging of customer telephone calls to ensure inquiries are properly addressed in a timely fashion.

• Review of telephone call logs to identify and rectify frequent inquiries.

• Reporting of telephone call logs provided to the State on a monthly basis. This includes various reports
that will help the State identify user issues.

A.41.2 Email Support

Email support by the Contractor must be *available on a 7 x 24 basis. This support must be provided to all users
without additional charge. All customer questions or inquiries must be responded to within one (1) business
day. Proposals must provide their plan for email support for users that would be provided by the Contractor.

A record of email questions and their disposition will be maintained and forwarded to the State Portal Manager
for review on a monthly basis.

Email support requirements include the following:

• Logging of customer emails to ensure inquiries are properly addressed in a timely fashion.

• Review of email logs to identify and rectify frequent inquiries.

• Reporting of email logs provided to the State on a monthly basis. This includes various reports that will
help the State identify user issues.

A.41.3 On-line Help Information

Proposals must describe how the Proposer will provide on-line help and assistance, e.g. icons, directories,
tutorials, for the Portal and its services to users. Proposals must describe how this information would be
accessed by the Portal users.

The Contractor will be responsible for operating and maintaining a Iive . chat application similar to Live Help
currently available on the Portal.

A.41.4 Customer Surveys

Proposals must describe the Proposer's plans for periodically conducting customer satisfaction surveys and for
determining the level of use, acceptance, and ease of use of the Portal. The Contractor will, at agreed upon
intervals, report to the State on how the issues identified in customer surveys are being addressed. The State
Service Portal must include on-line customer satisfaction surveys as one of its features.

A.41.5 Notification of New or Changed Services

Proposals must describe their approach to notifying citizens, the business community and subscription
members of new services or changes in service, e.g. emails, Web page banners, mailings, television and radio
announcements, etc.

A.42

	

Service Level Agreements

The State has established Service Level Agreements (SLAs) for the development and on-going operations of
the State Service Portal Project. Given the magnitude and scope of the State Portal endeavor, it is important
that the Contractor and the State enter into a contractual relationship that succinctly defines service level
agreements and commitments. It is the intent of this section to specifically define the minimum Service Level
Agreement criteria that is desired by the State. The technical requirements that are presented throughout this
RFP document represent the State's minimum requirements; the Proposer is encouraged to exceed these
minimum-requirements-and-must-state-so-in-their-RF-P—response-in-their-Proposal-where-applicable. T-he
Proposer should consider carefully what infrastructure and other resources will be required to meet these SLAs.
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Monthly diagnostic reports in the categories outlined below will be used to verify and analyze Contractor
conformance with the defined service level agreements. The State must have access to all performance data,
in raw and processed form, for the purpose of SLA verification.

Proposals must describe how the Proposer will measure and report on each performance category below, on at
least a monthly basis. Proposed measurement and reporting tools must be described, as well as how the State
will receive the reports — e.g. via on-line access, CD-ROM, or other means. Contract Attachment C, Liquidated
Damages, addresses the Service Level Agreements in the following areas.

A. State Service Portal Availability:

This SLA will address performance of portal availability. Portal availability includes the hardware, system
software, telecommunications and shared portal interface applications.

B. State Service Portal Security

This SLA will address performance of portal site security. Site security includes all the components that
make-up the security barriers to, the portal, data while being transmitted to or through the Portal and data
available to the portal. The security barriers may include firewalls, intrusion detection, virus protection,
access control, authentication and other mechanism and techniques to ensure the system and data is
protected.

C. State Service Portal Application Availability

This SLA will address performance of the individual applications provided by the Contractor where the
impact to the user community is isolated to the specific application and not all applications on the portal.
For example, this SLA would apply when the Driver's License Renewal application is down, but all other
applications are operational.

D. Credit Card Authorizations

This SLA will address performance of the Contractor to authorize and process credit card transactions.

E. Credit Card Settlement

This SLA will address performance of the Contractor to settle all authorized credit card transactions.

F. Readable Billing Media
This SLA will address performance of the contractor with regard to providing required billing information on
CD-ROM media that are compatible with State computer equipment (hardware and software) and that are
operational.
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CONTRACT ATTACHMENT B
Consulting Classification Skills

Web Designer - Creates and maintains Web sites and all corresponding links. Uses Web authoring tools, scripting
languages and various content generation tools. Develops basic graphics for these Web pages using graphic creation
software. Implements Web sites using FTP software. Has thorough understanding of all policy and architecture
requirements in the state Web environment, including hardware and software standards. The Web Designer should have
a minimum of two (2) years experience in actual Web design.

Web Publisher - Develops basic Web pages using various HTML and XML content generation tools. Develops advanced
graphics for these Web pages using multiple graphic creation software packages. Has a basic understanding of all policy
and architecture requirements in the State. The Web Publisher should have a minimum of one (1) year experience in
Web page development.

Advanced Web Publisher - Develops basic and advanced Web pages using various HTML and XML content generation
tools..Develops basic and advanced graphics for these Web pages using graphic creation software. Creates audio and
video files intended for the Web. Has a thorough understanding of all policy and architecture requirements in the.State,
including hardware and software standards. The Advanced Web Publisher should have a minimum of two (2) years
experience in advanced Web page development.

Web Programmer/Analyst - Analyzes and documents the business functions of small to medium system applications
intended for use on the web. Builds client and server side web applications using State standard software development
tools and scripting languages. Has experience with Java and/or .NET languages such as C# and VB.NET . Creates
single use database solutions for Web sites. Has a basic understanding of security technologies in use today, particularly
as it relates to e-commerce. The Web Programmer/Analyst should have a minimum of two (2) year experience in Web
programming.

Advanced Web Programmer/Analyst - Analyzes and documents the business functions of medium to large system
applications intended for use on the Web. Builds client and server side Web applications using State standard software
development tools and scripting languages. Has extensive experience with Java and/or .NET languages such as C# and
VB.NET. Creates single or multi-level database and connectivity solutions for Web sites. Has a thorough understanding
of security technologies in use today and under development, particularly as it relates to e-commerce. The Advanced
Web Programmer/Analyst should have a minimum of three (3) years experience in advanced Web programming.
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CONTRACT ATTACHMENT C

Liquidated Damages
Service Level Agreements

The additional remedies identified in this section shall not be construed to limit or restrict the State's application of any
other remedies available under this Contract.

In cases where both Portal availability and application availability apply, Portal availability will rule.

A. Portal Availability

In concert with the Technical Requirements definitions in the Contract Attachment A, Technical Requirements,
Section A.18, Portal Availability, for portal availability the following shall define the SLA commitment for the State
Service Portal's availability:

Performance Standard: State Service Portal available 99.7% of the time for the entire calendar month.*

Liquidated Damages Assessment: Failure to meet the above availability requirement will result in a Liquidated
Damages Assessment of four 'thousand dollars ($4,000). Failure to meet the above availability requirement for a
second consecutive month will result in a Liquidated Damages Assessment of eight thousand dollars ($8,000).
Failure to meet the above availability requirement for a "n" consecutive month will result in a Liquidated Damages
Assessment of "n" times $4,000.

B. Portal Security

In concert with the Technical Requirements definitions in the Contract Attachment A, Technical Requirements,
Section A.27, Internal Control and Security, for Portal security the following shall define the SLA commitment for the
State Service Portal 's Security:

Performance Standard: State Service Portal Security identifies security breaches, attempted breaches or attacks and
takes corrective action within 2 hours of the.occurrence.

Liquidated Damages Assessment: Failure to meet the above security management requirement will result in a
Liquidated Damages Assessment of two thousand dollars ($2,000) for each occurrence.

C. Application Availability

In concert with the Technical Requirements definitions in the Contract Attachment A, Technical Requirements,
Section A.18, Portal Availability, for application availability the following shall define the SLA commitment for the State
Service Portal's specific application availability:

Performance Standard: State Service Portal applications provided by the Contractor will be available to the customer
99.5% of the time for the entire calendar month. *

Liquidated Damages Assessment: Failure to meet the above application availability requirement will result in a
Liquidated Damages Assessment of fifty dollars ($50) for each hour that exceeds the Service Level Agreement.

D. Credit Card Authorizations

In concert with the Technical Requirements definitions in the Contract Attachment A, Technical Requirements,
Section A.35, Authorization and Batch Settlement, for credit card processing the following shall define the SLA
commitment for the State Service Portal's Credit Card Authorizations availability:

Performance Standard: State Service Portal credit card transaction authorizations will be continuous 99.9% of the
time for the entire 24 hour period, assuming that the national electronic payment networks and the State's contracted
Merchant Servicer are working properly.

Liquidated Damages Assessment: Failure to meet the above transaction authorizations requirement will result in a
Liquidated Damages Assessment of one thousand dollars ($1,000) for each 24 hour period for which the credit card
transaction requirement is not met.

E. Credit Card Settlement

In concert with the Technical Requirements definitions in the Contract Attachment A, Technical Requirements,
Section A.35, Authorization and Batch Settlementfor credit card settlement the -following shall define the SLA
commitment for the State Service Portal's Credit Card Settlement availability:
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Performance Standard: State Service Portal authorized credit card transactions will be settled each calendar day,
assuming that the national electronic payment networks and the State's contracted Merchant Servicer are working
properly.

Liquidated Damages Assessment: Failure to meet the above transaction processing requirement will result in a
Liquidated Damages Assessment of fifty dollars ($50) per application for each calendar day for which authorized
credit card transactions are not settled.

* "for the entire calendar month" refers to the portion of the month that the application or portal site was
implemented. All time references refer to scheduled uptime and exclude scheduled downtimes (Contract
Attachment A, Technical Requirements, Section A.18, Portal Availability defines the State's requirements for
scheduled downtimes.)

F. Readable Billing Media

Beginning ninety (90) days after the Contract start date, as defined in Contract Section B.1, the State will impose
upon the vendor a Liquidated Damages Assessment of one thousand dollars ($1,000.00) if a readable CD ROM for
billing purposes is not delivered in a timely manner. Timely delivery is defined as the vendor delivering a readable CD
ROM no later than the last day of the month following the transaction month. An additional Liquidated Damages
Assessment of one hundred dollars ($100.00) a day will be imposed on the vendor for each additional day beyond the
aforementioned timely period that the vendor does not deliver to the State a readable CD ROM.
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CONTRACT ATTACHMENT D

Example Network Topology Diagram Examples
RFP # 317.03-121

The diagrams in this attachment are provided in order for bidders to submit the most. complete response possible.
References to these diagrams are found in Contract Attachment A, Technical Requirements, Section A.16, Portal
Technical Documentation. Diagrams provided by the Proposer should reflect the Proposer's understanding of the State's
requirements as well as convey the extent of the Proposer's solution.

The Proposer may request a .copy of Contract Attachment D, Example Network Topology Diagram Examples,
by submitting a written request to the RFP coordinator listed in RFP Section 1.5.1. When a contract is
executed pursuant to this RFP, the Proposer's diagrams and the Example Network Diagrams will be included
following this page.
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Vendor Name and Logo

System Name: Dell Power Edge 1855 Blade
Server Name: AAxyz567

RFP 317.03-121
CONTRACT ATTACHMENT D
DIAGRAM A

Applications running:
Name: ABC

- Version($.
Coded in:

Name:123 ''.
-Version(s):

- Coded in:

Name: Xyz

- Version(s):

- Coded in:

Additional Processor: Intel®
XeonTm processor at 3.2GHz/1 MB
Cache, 800MHz FSB
Memory 4GB DDR2 400MHz
(2X2GB)I, Dual Ranked DIMMs
Media Kit: W2K3 Server Web
Edition 32-bit Docs and Media
Operating System: Windows
Server 2'003 Standard Edition
with 5 Client Licenses
(Specific version: ____)
Hard Drive Configuration:.
SCSI, RAID 1, 2 SCSI:Hard
Drives attached to onboard..RAID...
Controller

2nd Hard:Drive: 73GB 10,000
RPM Ultra 320 Hot Swap SCSI
Hard Drive (Firmware/Driver
vers.ion:_	 _)

HBA Controller: Fiber Channel
PCI Host Bus Adapter .
USB,KVM Dongle: Front
Dongle Cable for USB and KVM
Connectivity
Primary Hard Drive: 146GB
10,000 RPM Ultra 320 Hot Swap
SCSI Hard Drive (Firmware/Driver
version_	 )

Additional Information:

Authored by.

	

Date Updated:.



Fiber Backup
Network server4

<Project Name>
Revised Date

Production
Ethernet Network

RFP 317.03-121
CONTRACT ATTACHMENT D
DIAGRAM B
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RFP 317.03-121
CONTRACT ATTACHMENT D

DIAGRAM C
Software Environment
State Service Portal

This list is not intended to be all inclusive, merely an example of the information required
from the Proposer.

Production Environment

	

Version*

Production Web Server:
Oracle HTTP Server 4.1.2
Solaris 8 x86
Checkpoint Firewall 1.3
Veritas Net Backup 5.0

Test Web Server:
Oracle HTTP Server 4.1.2
Solaris 8 x86

Production Application Server:
Oracle 9i Application Server Rel. 2Patchset 9.2.0.5
Solaris 8 x86
Veritas Net Backup 5.0
Optivity 2.1

Test Application Server:
Or cle> t3 licaDn°r .: Rel. 2Patchset 9.2.0.5
^oiat'ifel rt

	

^ ,

	

, 8 x86

Production Database Server:
Oracle 9i Rel. 1 Patchset 10.1.0.3
Savant 6.12.0
Solaris 8 x86
Veritas Net Backup 5.0
Optivity 2.1

Test Database Server:
Oracle 9i Rel. 1 Patchset 10.1.0.3
Savant 6.12.0
Solaris 8 x86

Developer Platform:
Oracle 9i Developer Suite Rel. 2
Microsoft Office XP (office automation) 1.1.3
Macromedia Dreamweaver 3.01
Macromedia Flash 7.2

*Note: Mock version numbers have been devised to provide examples for this list. Proposers
must provide correct versions for their listings.



CONTRACT ATTACHMENT E
Current Portal Applications

RFP # 317.03-121

Department: Safety

Application Name: Driver License Reinstatements

URL: https://www.tennesseeanytime.orq/reindl/

Date Deployed: December 2003

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

131. 9,034 9,165

Department: Safety

Application Name: Driver License Renewals

URL: https://www.tennesseeanytime.orq/dlr/

Date Deployed: October 2000

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

1,930 32,883 46,108 64,754 71,863 , 217,538

Department: Health

Application Name: Professional License Renewals

URL: https://www.tennesseeanytime.orq/hlrs/

Date Deployed: December 2001

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

221 14,213 18,135 21,912 54,481
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Department: Revenue

Application Name: Hall Income Tax

URL: http://www.tennesseeanytime.orq/etax/

Date Deployed: March 2002

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

1,063 2,336 2,830 6,229

Department: Safety

Application Name: Interactive Vehicle Title Registration

URL: http://www.tennesseeanvtime.orq/ivtr/

Date Deployed: May 2002

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

12,267 53,246 106,933 172,446

Department: Treasury

Application Name: Local Government Investment Pool (LGIP)

URL: http://www.tennesseeanytime.orq/Igip/

Date Deployed: July 2002

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

467 1,927 '2,660 5,054
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Department: Treasury

Application Name: Unclaimed Property

URL: http://www.tennesseeanytime.orq/uncle/

Date Deployed: December 2002

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

18,520 724,355 820,237 1,563,1'12

Note: There is no fee charged for this application.

Department: Personnel

Application Name: Online Job Application

URL: http://www.tennesseeanytime.orq/tniobs/

Date Deployed: June 2003

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

15,071 44,544 59,615

Department: Correction

Application Name: Felony Offender Information Lookup (FOIL)

URL: https://www.tennesseeanytime.orq/foil/

Date Deployed: October 2002

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

253,261 1,201,783 1,574,148 3,029,192

Note: There is no fee charged for this application.
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Department: Human Services

Application Name: Child Support Payment History

URL: https://www.tennesseeanvtime.orq/tcses/

Date Deployed: November 2001

Transaction Amounts:

2000 2001 .2002 2003 2004 Totals

4,100 281,994 606,850 657,741 1,550,685

Department: Revenue

Application Name: Franchise & Excise Tax

URL: http://www.tennesseeanvtime.orq/fnetax/

Date Deployed: April 2004

Interface to back office system:

Transaction Amounts:

2000

	

2001

	

2002

	

2003

	

2004

	

Totals

590

	

590 .

Department: Human Services

Application Name: Childcare Attendance

URL: http://www.tennesseeanytime.orq/eavpay/

Date Deployed: July 2004

Interface to back office system:

Transaction Amounts:

2000

	

2001

	

2002

	

. 2003

	

2004

	

Totals

10,808

	

10,808
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Department: Revenue

Application Name: Sales & Use Tax

URL: http://www.tennesseeanvtime.orq/sales/

Date Deployed: June 2003

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

5,838 108,199 114,037

Department: Revenue

Application Name: Professional Privilege Tax

URL: httv//www.tennesseeanytime.ord/privbd

Date Deployed: May 2003

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

795 1,596 2,391

Department: Safety

Application Name: Duplicate Driver License

URL: https://www.tennesseeanvtime.orq/dupolr/

Date Deployed: May 2004

Transaction Amounts:

2000

	

2001

	

2002

	

. 2003

	

2004

	

Totals

13,979

	

13,979
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Department: Secretary of State

Application Name: Corporate Information Search

URL: http://www.tennesseeanytime.orq/soscorp/

Date Deployed: April 2001

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

177,607 964,252 1,392,190 2,174,141 4,708,190

Note: There is no fee charged for this application.

Department: Secretary of State

Application Name: Business Name Search

URL: http://www.tennesseeanvtime.orq/sosname/

Date Deployed: November 2001

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

8,968. 107,957 237,197 297,481 651,603

Note: There is no fee charged for this application.

Department: Secretary of State

Application Name: Election Campaign Finance

URL: http://www.tennesseeanytime.orq/tncamp/

Date Deployed: June 2004

Approximate Number of Registered Users: 70-80
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Department: Safety

Application Name: Batch and Interactive Motor Vehicle Online Requests

URL: http://www.tennesseeanytime.orq/imvr/

Date Deployed: March 2001

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

630,242 2,274,289 1,915,086 1,908,886 6,728,503

Department: Labor and Workforce Development

Application Name: Filing of Unemployment Benefits Online and Weekly Certification of Benefits

URL: https://www.tennesseeanytime.orq/labor/

Date Deployed: January 2003

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

269,390 231,963 501,353

Department: State of Tennessee

Application Name: Live Help

URL: http://www.tennesseeanvtime.orq/help/

Date Deployed: September 2003

Transaction Amounts: 8-10 per day.

Description: Online application that provides live chat sessions for questions from citizens related to Portal use.

Note: There is no fee charged for this application.
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Department: Labor and Workforce Development

Application Name: Prevailing Wage Survey

URL: http://www.tennesseeanytime.orq/prwaqe/

Date Deployed: September 2003

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

71 855 926

Note: This application is only available in October of each year.

Department: Revenue

Application Name: Business Tax Registration

URL: http://www.tennesseeanvtime.orq/bizreq/

Date Deployed: April 2004

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

9,885 9,885

Department: Revenue

Use TaxApplication Name: Consumer

URL: http://www.tennesseeanytime.orq/usetax/

Date Deployed: December 2003

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

299

	

299
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Department: Governor's Office

Application Name: Governor's Press Calendar

URL: https://www.tennesseeanytime.orq/calendar

Date Deployed: November 2003

Transaction Amounts: N/A

Description: Internal online calendar application for the Governor's office. Access by the Governor's staff and
agency Public Information Officers.

Note: There is no fee charged for this application.

Department: Safety

Application Name: Driver License Inquiries

URL: https://www.tennesseeanytime.org/smvr/

Date Deployed: October 2002

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

30 674 1,195 1,899

Department: Agriculture

Application Name: Pesticide Registration

URL: http://www.tennesseeanytime.orq/agrso/

Date Deployed: December 2003

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

1 20 21
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Department: Safety

Application Name: Change of Address

URL: https://www.tennesseeanytime.orq/chgdl/

Date Deployed: October 2000

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

4,136 24,300 30,937 37,695 43,836 140,904

Note: There is no fee charged for this application.

Department: TennCare

Application Name: TennCare Eligibility Verification

URL: http://www.tennesseeanvtime.orq/tncr

Date Deployed: June 2001

Transaction Amounts:

2000 2001 2002 2003 2004
(Through Aug.)

Totals

356,133 794,544 1,910,957 2,514,408 5,576,042

Note: A third party vendor was responsible for the development and is hosting this application. The Portal
Contractor is responsible for managing user logins and passwords providing proxy access into the application.
The Portal Contractor is also the primary point of contact to subscribers for issues concerning the online
application.

Note: There is no transaction fee charged for this application. The Portal Contractor is compensated though the
Subscriber fees.

Department: State of Tennessee

Application Name: Online Bill Tracking System

URL: httx//www.tennesseeanytime.orq/bobs

Date Deployed: February 2004

Subscribers: 374

Note: Internal online legislative bill tracking application. Access by the Governor's staff, legislators and agency
staff.
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Department: Economic and Community Development

Application Name: Governor's Technology Conference Registration .

URL: http://www.tnecdit.net/

Date Deployed: July 2004

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

155 155

Note: The State developed this application. When a user chooses to pay by credit card, they are seamlessly
passed on to the Portal. The Portal is responsible for capturing and processing the credit card information.

Department: Alcoholic Beverage Commission (ABC)

Application Name: Server Licensing

URL: https://www.tennesseeanytime.orq/abc/admin/start.html

Date Deployed: December 2001

Transaction Amounts: N/A

Note: Currently an Internal online application used by ABC to renew alcoholic beverage servers licenses. Plans
are to provide this application over the portal in the future.

Department: Environment & Conservation

Application Name: State Park Reservations

URL: http://www.tennesseeanytime.orq/parks/

Date Deployed: January 2003

Transaction Amounts:

2000 2001 2002 2003 2004 Totals

2,454 3,400 5,854
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Department: Labor & Workforce Development

Application Name: Case Management & Utilization Review

URL: http://www.tennesseeanytime.orq/cmur

Date Deployed: January 2004

Transaction Amounts:

2000

	

2001

	

2002

	

2003

	

2004

	

Totals

376

	

376

Department: Commerce & Insurance

Application Name: Auctioneer License Renewal

URL: http://www.tennesseeanvtime.orq/tnauct

Date Deployed: November 2004

Transaction Amounts: Agency anticipates 340 transactions in the first year or 20% adoption for 1700 annual
transactions.

Note: The Department of Commerce and Insurance estimated the volume to be 340 transactions for year 1.

Department: Revenue

Application Name: Online Debit Payments

URL: http://www.tennesseeanytime.orq/taxdbt

Date Deployed: November 2004

Transaction Amounts: Agency anticipates 6,600 transactions in the first year or 6% adoption for 110,000 annual
transactions.

Note: The Department of Revenue estimated the volume to be 6,600 transactions for year 1.
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CONTRACT ATTACHMENT F

Proposed Portal Application Abstracts

Department of Revenue

Local Governments Tax Return Portal Application

Overview: This Internet application will provide electronic filing on all locally collected taxes (Litigation, Business,
Marriage License, Realty Transfer and Mortgage, and Sales tax on Auto/Boat sales).

Business Rules: The local clerks (e.g. county, circuit, criminal, etc.) will be able to file taxes over the Internet and make
any associated tax payments via an automated clearinghouse (ACH) transaction. The Department of Revenue
will work with the Portal Contractor to specify appropriate edit rules on the data entered to make sure the tax filing
is correct. An online confirmation will be provided that will reflect the tax paid for the clerk or the taxpayer to
retain for their records. The application will produce an interface file of accepted tax filings that will be passed to
the State's mainframe for posting to the Revenue Integrated Tax System (RITS) system. Since these are
business taxes, the clerks using this application will have to be authenticated using a user ID and password.

Legacy Application System: Revenue Integrated Tax System (RITS)

Computer Platform: Mainframe — IBM 360

Data Base Architecture: DB2 on the mainframe

Volume of Transaction: 5,000 per year

NOTE: This abstract is provided for information only and does not define all the requirements that may be
necessary to complete this application. The Contractor will consult with the state agency to further define the
specific requirements of the application.
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Department of Revenue

Inheritance Short Form Portal Application

Overview: This Internet application will provide for electronic filing of the Inheritance Tax (short form) via the State's
portal. Taxpayers will be able to electronically file their Inheritance Tax return and make the associated tax
payment via an automated clearinghouse (ACH) transaction. The application will produce an interface file of
accepted filings that will be passed to the mainframe for posting to the Revenue Integrated Tax System (RITS).

Business Rules: The Department of Revenue will work with the Portal Contractor to specify appropriate edit rules on the
data entered to make sure the tax filing is correct. An online confirmation will be provided that will reflect the tax
filed and/or paid for the taxpayer to retain for their records.

Legacy Application System: Revenue Integrated Tax System (RITS)

Computer Platform: Mainframe — IBM 360

Data Base Architecture: DB2 on the mainframe

Volume of Transactions: 3,333 per year

NOTE: This abstract is provided for information only and does not define all the requirements that may be
necessary to complete this application. The Contractor will consult with the state agency to further define the
specific requirements of the application.
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Department of Safety

Online Motor Vehicle Tag Renewals

Overview: Some urban counties provide an online capability for citizens to renew their motor vehicle tags. The State is
working with those counties to provide a link to their county web sites from the State Portal. Currently a link to
Hamilton County's web site is provided. The State's expectation is that this link will further encourage online
service delivery. For those counties that do not have this capability, particularly the rural counties, an application
to perform this function would be extremely valuable and 'reduce the time it takes to accomplish this function.

Business Rules: A citizen would have to have an existing tag in order to submit a renewal request. The Department of
Safety will work with the Portal Contractor to specify appropriate edit rules on the data entered to make sure the
renewal is correct. An online confirmation will be provided that will reflect the tag renewed for the taxpayer to
retain for their records.

Legacy Application System: Motor Vehicle Title and Registration

Computer Platform: Mainframe

Data Base Architecture: IMS on the mainframe

Volume of Transactions: 560,000 per year

NOTE: This abstract is provided for information only and does not define all the requirements that may be
necessary to complete this application. The Contractor will consult with the state agency to further define the
specific requirements of the application.
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Department of Labor Workforce and Development

Boiler and Elevator Portal Application

Overview: Develop online boiler/elevator payment system.

Business Rules: Statements are sent out monthly for Boiler and Elevator inspection fees. This application would allow a
customer to pay their fee online through the portal. The customer would enter information such as account ID,
invoice number and amount owed that would be verified against the agency's database of customer information.
Edits will be in place where business rules have been identified. A confirmation number will be given to the
customer once the transaction is complete.

Legacy Application System: Payments are currently entered manually into FoxPro.

Computer Platform: This application will be re-written by the agency in Java and run on an Oracle database.

Data Base Architecture:

Volume of Transactions: Approximately 25,000 per year

NOTE: This abstract is provided for information only and does not define all the requirements that may be
necessary to complete this application. The Contractor will consult with the state agency to further define the
specific requirements of the application.
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Department of Financial Institutions

Online Fees and Renewals

Overview: This would be an Internet application for renewing licenses .or registration. The transactions will take place
via the State Portal and would interface with the existing, or future, Regulatory Board System run by the
Department of Financial Institutions. Financial Institutions can pay fees by an automated clearinghouse (ACH)
transaction or credit card.

Business Rules: Financial Institutions will enter a login and password to authenticate the user. Business entity
information will be entered online and edits will be in place where business rules have been identified. Online
payments will be accepted. A confirmation number will be given to the financial institution once the transaction is
complete.

Legacy Application System: Regulatory Board System

Computer Platform: Currently, Solaris; moving to .NET

Data Base Architecture: Currently, Informix; moving to Oracle

Volume of Transactions: 10,000-12,000 per year

NOTE: This abstract is provided for information only and does not define all the requirements that may be
necessary to complete this application. The Contractor will consult with the state agency to further define the
specific requirements of the application.
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Department of Environment and Conservation

Environmental Licenses and Permits

Overview: The Department of Environment and Conservation is responsible for ensuring that water quality standards
are upheld, ground water is protected, solid and hazardous waste is stored, treated and disposed of in
environmentally safe ways and that municipal and industrial wastewater is discharge appropriately. The
Department is planning to accept various license and permit applications and fees over the Portal to enhance
the delivery of service. A business or citizen could complete an application and make the required payments
electronically.

Business Rules: Identification of the appropriate license or permit process, verification of the identify of the license or
permit holder may be required, verification of the entity requesting the license or permit, timeframe for the
license or permit, and whether external documents required have been filed with the department before the
application can be processed. Additional specific edits may be required depending upon the environmental
program that issues the license or permit.

Additional requirements: After all business requirements are met including any license or permit application
approvals, a request for payment authorization is obtained. If payment is authorized, create transactions to be
sent to the legacy application for update. Provide customer with confirmation and/or receipt.

Legacy Application System: Various Environmental Databases

Computer Platform: Solaris or NT

Data Base Architecture: Oracle or ODBC compliant

Volume of Transactions:

NOTE: This abstract is provided for information only and does not define all the requirements that may be
necessary to complete this application. The Contractor will consult with the state agency to further define the
specific requirements of the application.
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CONTRACT ATTACHMENT G
Billing Requirements

1.0 CD ROM

1.1

	

The State requires three (3) CD's (1 original and 2 duplicates) to be provided as invoicing on CD ROM to the
Department of Finance and Administration, Billing Services by the last day of the month, following the transaction
month, at no additional charge to the State of Tennessee. The CD provided must be compatible for use with
computer equipment (hardware and software) used by the State and must be operational.

1.2

	

Billing Services will assist in the formatting of such CD invoicing to insure the proper information is in place. The
CD ROM invoicing shall be delivered each month in lieu of paper invoicing covering the service on the contract.

1.3

	

The CD ROM must provide all billing information associated with each Portal transaction. The billing information
on the CD ROM shall be matched with the contract line Portal codes used by the State.

1.4

	

All charges based on the appropriate line Portal code shall be presented on the CD invoicing and billing to the
appropriate agency that incurred said charges.

1.4.1

	

The format of the billing CD must be provided to Billing Services, in writing, within thirty (30) days of award of
contract. Format of the CD is required to be in a per transaction record. The following format is not inclusive and
additional fields may be required as determined by the State as referenced in 1.2.

1.4.2 Format of Portal records:

01 I N-PORT-N I C P-AREA.

**	 TYPE 010	 .
10 IN-PORT-DATA-10.

20 IN-PORT-REC-NUM
20 IN-PORT-TRANS-TYPE
20 IN-PORT-DATE.

PIC 9(03). 01-03 (value 010)
PIC X(06). 04-09 (portal number)

30 IN-PORT-CC PIC 9(02). 10-11
30 IN-PORT-YY PIC 9(02). 12-13
30 IN-PORT-MM PIC 9(02). 14-15
30 IN-PORT-DD PIC 9(02). 16-17

20 IN-PORT-TIME.
30 IN-PORT-HOUR PIC 9(02). 18-19
30 IN-PORT-MIN PIC 9(02). 20-21
30 IN-PORT-SEC PIC 9(02): 22-23

20 IN-PORT-CHARGE-X.
30 IN-PORT-CHARGE-AMT

20 IN-PORT-DESCRIPT
20 IN-PORT-INVOICE
20 IN-PORT-PAYM-TYPE

20 FILLER

	 TYPE 020	
10 IN-PORT-DATA-20.

20 IN-PORT-REC-NUM-20
20 IN-PORT-TRANS-TYPE-20
20 IN-PORT-TOTAL-TRANS-COUNT-20
20 I N-PORT-TOTAL-TRANS-CH RG-20
20 FILLER

PIC S9(06)V99. 24-31 (fee charged)
PIC X(30). 32-61
PIC X(08). 62-69 (must be unique in the system)
PIC X(02). 70-71

	

(CC = credit card, CA = Cash)
(EC = Electronic Check)
(CK = Check, ES = Escrow)

PIC X(29). 72-100

PIC 9(03). 01-03 (value 020)
PIC X(06). 04-09 (portal number)
PIC 9(10). 10-19
PIC S9(10)V99. 20-31
PIC X(69). 32-100

	 TYPE 030	
10 IN-PORT-DATA-30.
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20 IN-PORT-REC-NUM-30
20 IN-PORT-BILL-DATE.

30 IN-PORT-BILL-MM
30 IN-PORT-BILL-YYYY

20 IN-PORT-TOTAL-TRANS-COUNT-30
20 I N-PORT-TOTAL-TRANS-CHRG-30
20 FILLER

PIC 9(03). 01-03 (value 030)

PIC 9(02). 04-05
PIC 9(04). 06-09
PIC 9(10). 10-19
PIC S9(10)V99. 20-31
PIC X(69). 32-100

1.4.3 At the bottom of the billing records a summary record must be provided that summarizes the billing by each
department's Portal(s) code(s) and the amount billed to each department's Portal(s) code(s).

1.5

	

Records that do not conform to the above criteria shall be rejected from the CD ROM received and must be
credited to the State of Tennessee's account.

1.6

	

Rejected records can be submitted after correction, only during the current month's billing, by resubmission of a
corrected billing CD. No resubmissions will be accepted after the final run of the current month's bill.

1.7

	

An operational sample of the CD must be provided and approved by the Department of Finance and
Administration, Billing Services as functional within ninety (90) days of contract award.

1.8

	

Test Billing Files

1.8.1

	

Within fourteen (14) days after an application's launch, the Portal vendor must submit a test billing CD containing
the first five (5) days of activity from the launch date to Billing Services. See 1.4.2 for the format.

2.0

	

Billing/Invoices

2.1

	

CD Invoices are to be sent to:

State of Tennessee
Department of Finance and Administration
Billing Services
20th Floor, WRS Tennessee Tower
312 8`h Avenue North
Nashville, TN 37243

2.2

	

If at anytime, the vendor is unable to submit accurate . invoice information in the required format, the State of
Tennessee, Department of Finance and Administration, Billing Services, may at its sole option refuse payment of
vendor's invoice, or may delay payments without penalty.

2.3

	

Paper Invoices. Time and material invoices are to be submitted, in triplicate, to the sponsor agency's fiscal
director for verification and signature, and then to OIR's Portal Manager for verification and signature for payment
authorization. All supporting documentation must accompany the invoice. After the approval process the invoice
is submitted to Billing Services for payment.

3.0

	

Vendor Invoicing Contact (Vendor to Complete)

Name
Title
Address
City, State Zip Code
Telephone Number (including area code)
Fax Telephone Number (including area code)
Email address

3.1 This information shall be updated within Billing Services, when changes in personnel occur during the full contract
term.

_4.0 Billing_Acceptance
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4.1 Upon satisfactory completion of a ninety (90) calendar day billing acceptance period, the State shall
issue written notification of billing acceptance.

5.0 Remedies

5.1 Beginning ninety (90) days after the Contract start date, as defined in Contract Section B.1, the State
will impose upon the vendor a Liquidated Damages Assessment of one thousand dollars. ($1,000.00)
if a readable CD ROM for billing purposes is not delivered in a timely manner. Timely delivery is
defined as the vendor delivering a readable CD ROM no later than the last day of the month
following the transaction month. An additional Liquidated Damages Assessment of one hundred
dollars ($100.00) a day will be imposed on the vendor for each additional day beyond the
aforementioned timely period that the vendor does not deliver to the State a readable CD ROM.
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CONTRACT ATTACHMENT H

Tennessee Information Resources Architecture (Technical Architecture) follows this page:
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