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STATE OF TENNESSEE

BUREAU OF TENNCARE
310 Great Circle Road

NASHVILLE, TENNESSEE 37243

March 31, 2010

RECEIVED
Mr. Jim White, Director
Fiscal Review Committee
8`n Floor, Rachel Jackson Bldg.
Nashville, TN 37243

MAR 3 b 2010

IS

	

REVi EW
Attention: Ms. Leni Chick

RE:

	

Bureau of TennCare Contract Amendments

Dear Mr. White:

The Department of Finance and Administration, Bureau of TennCare, is submitting for
consideration by the Fiscal Review Committee amendment #4 to Health Management Systems,
Inc., TennCare's contract for the recovery of state funds resulting from third party payments. This
competitively procured contract has resulted in millions of dollars in state revenue recovery and
payments made to the contractor are based on percentages of recoveries that were stipulated as
part of competitive procurement cost proposals. The Fiscal Review Committee requested a
reduction of $6,000,000.00 when the previous amendment for term extension was presented to
the Committee. Due to payments that have been made to the contractor since this reduction,
TennCare is submitting an amendment to add these funds back into the contract. If funds are not
added, the contract funds are projected to be depleted by the end of the fiscal year.

Additionally, TennCare is submitting for consideration amendment #3 to Fox Systems, Inc., the
competitively procured contractor for project management services and Independent Verification
and Validation (IV&V) services. The purpose of the amendment is to provide term extension for
the final year of contract and provide funding at a 10% state/90% federal match to support this
additional term. There are no additional scope or service rate changes associated with this
amendment.

The Bureau of TennCare would greatly appreciate the consideration and approval of these
amendments by the Fiscal Review Committee.

cc:

	

Darin J. Gordon, Deputy Commissioner
Alma Chilton, Contract Coordinator

Sincerely,

Scott Pierce
Chief Financial Officer



NON-COMPETITIVE AMENDMENT REQUEST:
NON-AMD123008

1) RFS # 318.65-210

2) Procuring Agency : Department of Finance and Administration, Bureau of TennCare

EXISTING CONTRACT INFORMATON

3) Service Caption : Consulting Services for Procurement of System Management and Business
Services

Process Management

4) Contractor : Fox Systems, Inc.

5) Contract # FA-06-16795-00

	

MAR 3 1 2010

6) Contract Start Date : June 1, 2006 FISCAL R VIE
7) CURRENT Contract End Date : (if ALL options to extend the contract are exercised) May 31, 2010

8) CURRENT Maximum Cost : (if ALL options to extend the contract are exercised) $ 6,028,970.00

PROPOSED AMENDMENT INFORMATON

9) Amendment # 3

10) Amendment Effective Date : (attached explanation required if < 60 days after F&A receipt) May 31, 2010

11) PROPOSED Contract End Date : (if ALL options to extend the contract are exercised) May 31, 2011

12) PROPOSED Maximum Cost : (if ALL options to extend the contract are exercised) $ 7,189,970.00

13) Approval Criteria : use of Non-Competitive Negotiation is in the best interest of the state
l

	

t(seec one)
only one uniquely qualified service provider able to provide the service

14) Description of the Proposed Amendment Effects & Any Additional Service :

This amendment is required to provide term extension of this competitively procured contract for the continuation of
project management services and Independent Verification and Validation (IV & V) services as required by the Center
for Medicare and Medicaid Services (CMS). The contract maximum liability is increased to support the continuation of
this contract for the final year of contract services. Neither the scope of services nor funding rates have increased in
this amendment.

15) Explanation of Need for the Proposed Amendment :

CMS requires Independent Verification and Validation services to be performed in order for the Bureau of TennCare
to receive enhanced federal funding for the enhancement design, development, and implementation services
performed by MMIS Contractor.

16) Name & Address of Contractor's Current Principal Owner(s) : (not required for a TN state education institution)

Susan Fox , President
Fox Systems, Inc.

APPROVED

Commissioner of Finance & Administration

1



NON-AMD123008
6263 N. Scottsdale Road, Suite 200
Scottsdale, AZ 85250

17) Office for Information Resources Endorsement : (required for information technology service; n/a to THDA)

Documentation is ... q Not Applicable to this Request 0 Attached to this Request

18) eHealth Initiative Endorsement : (required for health-related professional, pharmaceutical, laboratory, or imaging service)

Documentation is ... n Not Applicable to this Request — Attached to this Request

19) Department of Human Resources Endorsement : (required for state employees training service)

Documentation is ... @ Not Applicable to this Request n Attached to this Request

20) Description of Procuring Agency Efforts to Identify Reasonable, Competitive, Procurement Alternatives :

The Bureau of TennCare released an RFP for Consulting Services for Procurement of System Management and Business Process
Management Services.

	

Fox Systems, Inc., one of three proposers responding to this RFP, was evaluated and determined to be the
best combination of technical and cost proposal submitted, therefore they were awarded this contract. This amendment is providing
term extension for the final year of services as well as funding to support this amendment.

21) Justification for the Proposed Non-Competitive Amendment :

Fox Systems, Inc. has a proven history of expertise and invested knowledge with the Bureau of TennCare. They were evaluated and
awarded their current contract based on their proposal submitted in response to an RFP.

	

It is critical to the TennCare program that
the services included in this contract are performed by a contractor both knowledgeable about Information Systems as well as the
specific TennCare program. Therefore, we are requesting favorable approval by the Department of Finance and Administration.

AGENCY HEAD SIGNATURE & DATE :
(must be signed & dated by the ACTUAL procuring agency head as detailed on the Signature Certification on file with OCR— signature
by an authorized signatory will be accepted only in documented exigent circumstances)
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____
yO

THE esq.,

UPE 1^ 7 CONT RACT

	

A M E N D M E N T, (J(AGPICU

u, ^
MEP

^••S"IS^•7'748•

Agency Tracking # Edison ID Contract # Amendment #
31865-00210 12047 FA-06-16795 03

Contractor

Fox Systems, Inc.
Contractor Federal Employer Identification or Social Security #
q

	

C- Or a V- 680121468

Amendment Purpose/ Effects

Term extension and funding for the continuation of project management services and Independent Verification and Validation (IV & V)
services as required by the Center for Medicare and Medicaid Services (CMS)

Contract Begin Date
June 1, 2006

Contract End Date
May 31, 2011

Subrecipient or Vendor

Subrecipientq

	

a Vendor
CFDA #(s) 93.778 Dept of Health
and Human Services/Title XIX

FY State Federal Interdepartmental Other TOTAL Contract Amount
2006 0.00 0.00 0.00
2007 $285,243.00 $2,567,189.00 $2,852,432.00
2008 $134,531.00 $1,210,779.00 $1,345,310.00
2009 $66,963.00 $602,665.00 $669,628.00
2010 $136,160.00 $1,225,440.00 $1,361,600.00
2011 $96,100.00 $864,900.00 $961,000.00
TOTAL: $718,997.00 $6,470,973.00 $7,189,970.00

-
American Recovery and Reinvestment Act (ARRA) Funding - q YES 12 NO

— COMPLETE FOR AMENDMENTS — A enc Contact & Te l ep h one #
END DATE AMENDED?

	

a YES

	

q NO
g

	

y

Alma Chilton
FY Base Contract &

Prior Amendments
THIS Amendment 615-507-6384

ONLY
2006 0.00 Agency Budget Officer Approval (there is a balance in the appropriation

from which this obligation is required to be paid that is not otherwise
encumbered to pay obligations previously incurred)

Gy/27

2007 $2,852,432.00

2008 $1,345,310.00

2009 $669,628.00

2010 $1,161,600.00 $200,000.00

2011 $961,000.00 Speed Code

TN00000165

Account Code

70803000TOTAL: $6,028,970.00 $1,161,000.00

— OCR USE — Procurement Process Summary (non-competitive, FA- or ED-type only)



AMENDMENT #3
TO CONTRACT # FA-06-16795-00

BETWEEN THE DEPARTMENT OF FINANCE AND ADMINISTRATION'
BUREAU OF TENNCARE
AND FOX SYSTEMS, INC.

This Contract, by and between the State of Tennessee, Department of Finance and Administration,
Bureau of TennCare, hereinafter referred to as the State, or 'TennCare" and Fox Systems, Inc.,
hereinafter referred to as the Contractor. It is mutually understood and agreed by and between said
undersigned contracting parties that the subject Contract is hereby amended as follows:

1. The following text replaces to Scope of Services as Section A.10:

A.10.

	

The Contractor will provide resources during the post-project close period of the TennCare
MMIS Reprocurement contract with ACS. The Contractor resources will include Project
Manager(s), Business Analysts, Technical Analysts, and Regulatory Experts. The scope of
services during the implementation period will be expanded to project management
services, ACS project closeout services, and Independent Verification and Validation (IV&V)
services pertaining to EDS services to implement enhancements not completed by ACS.
The hourly Service Rates in Section C.3.a. shall constitute the entire compensation due the
Contractor for the project closeout services and IV&V services pertaining to EDS services to
implement enhancements not completed by ACS performed after May 31, 2009 and all of
the Contractor's obligations hereunder regardless of the difficulty, materials or equipment
required through May 31, 2011.

2. The text of Contract Section B.1 is deleted in its entirety and replaced with the following:

B.1. Contract Term. This Contract shall be effective for the period commencing on June 1, 2006
and ending on May 31, 2011. The State shall have no obligation for services rendered by
the Contractor which are not performed within the specified period.

3. The text of Contract Section C.1 is deleted in is entirety and replaced with the following:

C.1.

	

Maximum Liability. In no event shall the maximum liability of the State under this Contract
exceed Seven Million One Hundred Eighty-Nine Thousand Nine Hundred Seventy Dollars
($7,189,970.00). The Service Rates in Section C.3 shall constitute the entire compensation
due the Contractor for the Service and all of the Contractor's obligations hereunder
regardless of the difficulty, materials or equipment required. The Service Rates include, but
are not limited to, all applicable taxes, fees, overheads, and all other direct and indirect costs
incurred or to be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the
Contract or any extensions of the Contract for work not requested by the State. The
maximum liability represents available funds for payment to the Contractor and does not
guarantee payment of any such funds to the Contractor under this Contract unless the
State requests work and the Contractor performs said work. In which case, the Contractor
shall be paid in accordance with the Service Rates detailed in Section C.3. The State is
under no obligation to request work from the Contractor in any specific dollar amounts or
to request any work at all from the Contractor during any period of this Contract.

1



The Contractor shall not be compensated for travel time to the primary location of service provision.

The Contractor shall submit monthly invoices for completed work, in form and substance acceptable
to the State with all of the necessary supporting documentation, prior to any payment. Such invoices
shall, at a minimum, include the name of each individual, the individual's job title, the number of
hours worked during the period, the applicable Payment Rate, the total compensation requested for
the individual, and the total amount due the Contractor for the period invoiced.

4.

	

The text of Contract Section C.3.a. is deleted in its entirety and replaced with the following:

C.3.a. For service performed from June 1, 2009 through May 31, 2011, the following rates shall
apply:

Service Description Amount

Project Manager (A.10)

Staff/Business'Analyst (A.10)

$145.00/Hour

$135.00/Hour

The Contractor shall not be compensated for travel time to the primary location of service
provision.

The Contractor shall submit monthly invoices for completed work, in form and substance
acceptable to the State with all of the necessary supporting documentation, prior to any
payment. Such invoices shall, at a minimum, include the name of each individual, the
individual's job title, the number of hours worked during the period, the applicable Payment
Rate, the total compensation requested for the individual, and the total amount due the
Contractor for the period invoiced.

The revisions set forth herein shall be effective June 1, 2010. All other terms and conditions not expressly
amended herein shall remain in full force and effect.

IN WITNESS WHEREOF:

FOX SYSTEMS, INC.:

Mark Shishida, Executive Vice President of Business

	

Date
Development

DEPARTMENT OF FINANCE AND ADMINISTRATION
BUREAU OF TENNCARE:

M. D. Goetz, Jr., Commissioner

	

Date
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Supplemental Documentation Required for
Fiscal Review Committee

*Contact Name: Scott Pierce
*Contact

Phone: 615-507-6415
*Original Contract

Number: FA-06-16795-00
*Original RFS

Number: 318.65-210

Edison Contract
Number: (if applicable)

12047
Edison RFS
Number: (if

applicable)

31865-00210

*Original Contract
Begin Date:

June 1, 2006 `Current End
Date:

May 31, 2010

Current Request Amendment Number:
3(if applicable)

Proposed Amendment Effective Date:
(ifapplicable) June 1, 2010

*Department Submitting: Department of Finance and
Administration

*Division: Bureau of TennCare
"Date Submitted: March 31, 2010

`Submitted Within Sixty (60) days: Yes
If not, explain:

*Contract Vendor Name: Fox Systems, Inc.
*Current Maximum Liability: $6,028,970.00

*Current Contract Allocation by Fiscal Year:
(Attached)(as Shown on Most Current Fully Executed Contract Summa

	

Sheet)
FY:2007 FY:2008 FY:2009 FY:2010 FY FY
$ 2,852,432.00 $1 ,345,310.00 $ 669,628.00 $ 1,161,600.00 $ $
'Current Total Expenditures by Fiscal Year of Contract:
(attach backup documentation from STARS or FDASreport) (Attached)
FY: 2007 FY: 2008 FY: 2009 FY: 2010 FY FY
$2,182,039.33 $1,556,195.00 $934,310.17 $ 888,461.25 $ $
IF Contract Allocation has been
greater than Contract
Expenditures, please give the
reasons and explain where surplus
funds were spent:

IF surplus funds have been carried
forward, please give the reasons

Payment methodology in contract was based on
RFP development milestones. These milestones
were pushed back based on MMIS RFP deadline,
transition of MMIS contractor, and CMS approvals.
As a result, some scheduled milestone payments for
fiscal years were pushed to next year, which
resulted in FY rollover of funds.

and provide the authority for the
carry forward provision:

IF Contract Expenditures exceeded
Contract Allocation, please give the
reasons and explain how funding



Supplemental Documentation Required for
Fiscal Review Committee

was acquired to pay the overage:
For all new non-competitive contracts and any contract amendment that changes
Sections A or C.3. of the original or previously amended contract document, provide
estimates based on information provided the Department by the vendor for
determination of contract maximum liability. Add rows as necessary to provide all
information requested.

If it is determined that the question is not applicable to your contract document
attach detailed explanation as to why that determination was made.

''Contract
Funding State: $602,897.00.00 Federal: $5,426,073.00

Source/Amount:
Interdepartmental :

Other:

If "other" please define:
Dates of All Previous Amendments Brief Description of Actions in Previous

Amendments or Revisions: (if applicable)or Revisions: (if applicable)
Amendment #1 — May, 2007 Amendment enhanced scope of services to include

provision of resources during the implementation and post-
implementation period of the TennCare National Provider
Implementation (NPI) project. Services included
documentation of policies, procedures and Systems,
analysis of interface reports and windows, assessment of
business policies, remediation plan, provider cross-walk,
development Phase Project Management and Independent
Verification & Validation (IV&V) and other NPI related
duties. Funding to support these services, as well as
inclusion of Prohibition of Illegal Immigrant language as
required by State Law was also included.

Amendment #2 — May, 2009 Provision of project management services, MMIS
Contractor project closeout services, and Independent
Verification and Validation (IV & V) services pertaining to
EDS implementation enhancements not completed by ACS.
Term extended and funding to support term extension.

Method of Original Award: (if applicable) Request for Proposal
'What were the projected costs of the The costs for this contract are tied directly to the

cost proposals submitted in response to the
Request for Proposal. These cost proposals are
public information and are retained in the
TennCare offices. Copies can be provided upon
request.

service for the entire term of the contract
prior to contract award?



Supplemental Documentation Required for
Fiscal Review Committee

Planned expenditures by fiscal year by deliverable. Add rows as necessary to indicate all
estimated contract expenditures.

Expenditures by Fiscal Year are listed on Contract Summary Sheet. Milestone deliverables
as stipulated in Section C.3 of competitively procured contract are listed below:

C.3.

	

Payment Methodologv. The Contractor shall be compensated based on the Service Rates
herein for units of service authorized by the State in a total amount not to exceed the
Contract Maximum Liability established in Section C.1. The Contractor's compensation
shall be contingent upon the satisfactory completion of units of service or project
milestones defined in Section A. The Contractor shall be compensated based upon the
following Service Rates:

SERVICE UNIT/MILESTONE

RFP DEVELOPMENT

50% of total cost of RFP Development, billable in
equal monthly payments beginning on July 1, 2006
and continuing through December 1, 2006, based
on completed work as indicated by monthly
invoices, for work leading to development and
timely submission of the first draft of RFP as
defined in A.1.6., including scope of requirements
for system management and business process
management, recommendation for payment
models, sourcing strategies, and performance
management approach.

15% of total cost for RFP Development, billable on
timely submission of a complete final draft due on
January 1, 2007, incorporating all feedback from
TennCare review.

25% of total cost for RFP Development, billable on
acceptance of the final RFP and pro forma contract
due on or about September 1, 2007, including
required changes to obtain approval of TennCare
Office of General Counsel (OGC), Tennessee
Office of Information Resources (OR), Office of
Contracts Review (OCR), and the Office of the
Comptroller of the Treasury, for revised draft of
RFP, which will include changes required by OCR,
OGC, OIR, and the Comptroller of the Treasury.

Remaining 10% of total cost for RFP Development
billable at the later of issuance of RFP or approval
of APD and contract as required by CMS.

AMOUNT

$627,200.00

Project Milestone
Estimated Amounts

$ 313,600.00

$ 94,080.00

$ 156,800.00

$ 62,720.00



Supplemental Documentation Required for
Fiscal Review Committee

MANAGEMENT OF PROCUREMENT PROCESS

	

Total`Costof Management of
Procurement Process

50% of total cost of Procurement Process
Management, billable on December 1, 2007, based
on TennCare acceptance of proposal evaluation
materials and successful completion of evaluator
training.

30% of total cost of Procurement Process
Management, billable on January 1, 2008, based
on TennCare acceptance of proposal review
deliverables.

Remaining 20% of total cost of Procurement
Process Management billable on award of contract
on or about January 1, 2008.

CONTRACT IMPLEMENTATION REVIEW

	

Total Cost of Contract
mplementation Review

75% of total cost of Contract Implementation
Review, payable in twelve equal monthly payments
beginning April 1, 2008 through March 31, 2009,
based on completed work as indicated by monthly
invoices, for service units delivered by staff
resources as projected in work plan.

Remaining 25% of the total cost of Contract
Implementation Review, payable on May 31, 2009
for 60 days of service to the Bureau pertaining to
the close out of the project with ACS and aiding the
Bureau with the transition of the ACS partially
developed systems and business process
management functions to EDS.

The Contractor shall submit monthly invoices, in form and substance acceptable to the State
with all of the necessary supporting documentation, prior to any payment. Upon acceptance of
the work product by TennCare, such invoices shall be submitted for completed project
milestones for the amount stipulated.

Project Milestone
Estimated Amounts

$ 103,270.00

Project Milestone
Estimated Amounts

$ 868,875.00

$ 289,625.00

Service Description

Project Manager

Amount

$145.00/Hour



Supplemental Documentation Required for
Fiscal Review Committee

Staff/Business Analyst
Consulting Services (A.4.

$ 135.00/Hour

C.3.a. For service performed from June 1, 2009 through May 31, 2010, the following rates shall
apply:

Service Description Amount

Project Manager (A.1 0)

Staff/Business Analyst (A.10)
$145.00/Hour

$135.00/Hour

Proposed savings to be realized per fiscal year by entering into this contract. If amendment
to an existing contract, please indicate the proposed savings to be realized by the

amendment. Add rows as necessary to define all potential savings per deliverable.

This amendment to Fox Systems, Inc., the competitively procured contract for consulting and
business process management services, does not reflect proposed savings to be realized by the
state. It does provide services required by the Centers for Medicare and Medicaid Services
and is paid at a 90% federal/10% state rate.

Comparison of cost per fiscal year of obtaining this service through the proposed contract
or amendment vs. other options. List other options available (including other vendors),

cost of other options, and source of information for comparison of other options (e.g.
catalog, Web site). Add rows as necessary to indicate price differentials between contract

deliverables.

The state released a Request for Proposal for consulting services of system management and
business process management services which ultimately resulted in Fox Systems, Inc. receiving
contract award. An RFP is optimum state procurement method and no other options were
explored.



Fox Systems, Inc. Expenditures for Fiscal Year 2007

Departm ent Division

	

Documen t
Number

Effecti ve

	

Process Date
Year

2007
Document

AmountPayment
318 65 FA0616795 2007 7/27/2006 581,966.67

1318 `65 FA0616795 12007 18/14/2006 9204 991.67c
318 165 FA0616795 12007 19/25/2006 $269,196 67

1318 165 FA0616795 19/25/2006?2007 $7,965.00
318 5 __. IFA0616795 1 2007 111/

._._

1/2006 5191021.67
318 65 FA0616795 2007 11/1/2006 5440.00
318 165 FA0616795 X2007 11/29/2006 5200,536.67

651318 _, FA0616795..^ 2007 12/12/2006 $5 _ 1 ,57 0.56_

	

_ 5

318 65 FA0616795 2007 112/12/2006 5142,205.42
318 165 FA0616795 2007 2/22/2007 $1 07, 6 1 7.5015 _ _ _

318 _._.__.._ 65 _
65

.__ ._ .
1FA0616795._._..__.... ___ _	

12007 _	 __
12/22/2007 410.00_,

' 31_g FA0616795 2007 2/22/2007 $132,451.67
1318 ^65 1FA0616795 12007 1 2/22/2007 $142, 2 05.42-
1318 :65 FA0616795 2007 4/30/2007 579,155.92
1318 165 ,FA0616795 2007 2/22/2007 $49,375.00
318 65 FA0616795 2007

	

2/22/2007 $50,922.50. _
318 165 FA0616795 12007 2/22/2007

	

651,570.56.
318 65 FA0616795

--- - -- -
2007 12/22/2007 $51,570.56

318 165 FA0616795 12007 4/27/2007 $29,342.50
318 65 , FA0616795 2007 4/27/2007 $24,646.51
318- 65 FA0616795 12007 4/27/2007 927,062.50
318 :65 8A0616795 2007 14/27/2007 $92,102.50
318 65 IFA0616795 2007 4/30/2007 50.07
318 65 8A0616795 2007 6/4/2007 $21,/02.50
318 65 FA0616795 1 2 007 17/25/525007 5175_ ,000.00_
318 65 FA0616795 2007 6/4/2 . 007 $104,926.25.
318 165 FA0616795

-__ .. ^...._

	

..____

'

2560-7 6/19/2007

	

I X122,520 00
318 %65 3 FA0616795 2007 16/19/2007 $20,115.06
[Total $2,182,039.33
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Fox Systems, Inc. Expenditures for Fiscal Year 2008

Department

	

Division Document
Number

Effective Process Date 2008
Year

.......

	

...... .._ J

Document
Payment Amount

318 65 FA0616795 2008 8/29/2007 8.120,615.0_08_
318 FA0616795

_22 _
2008 9/28/2007. $219, 52000

1318 65 FA0 616795 2008 /29/ 2007 X21 937 .50-_
318 65 FA0616795___ 2008 111/19/2007 976 827.50

1318 65 FA0616795 2008 11/30/2007 $81,505.00
0318 .65 FA0616795 2008 12/21/2007 $103,052.50'
1318 65

	

FA0616795_
!
2008 [12/21/2007 $67 905.00-65 FA0616795318 2008 112/21/2007 5103 270.001

318 5 .__.._ _.. ! FA0616795 2008 1/14/2008. L $50 132. 50
318 5 FA0616795 2008 1 2/13/2008
318 j65 1E80616795 12008 2 /13/2008 $21,0 3_ _

651318 FA0616795 2008 3/19J2008 $28 752.50
318 65 FA0616795 2008 14/30/2008 $18,930.00-
318 65 FA0616795 2008 6/6/2008 518,287.50

1318 65 1F80616795 2008 6/25/2008 I

	

$22,572.50.
318 65 8A0616795 2008 6/25/2008 528 582.50
318 65 FA0616795...... 2008. 11/19/2007 $3962250

1318 65 8A0616795
22

2008 11/30/2007 _
02_

-_
$52;660.00

318 - ^65

	

FA0616795- - 2008 12/21/2007 $35 167.50
1318 65 FA0616795 2008 12/21/2007 $38282.50
1818 FA0616295 2008 1/14/2008 40 027.50

18 65 F

	

12008A0616795 $372/13/2008 395.00
318 X65 : FA0616795 2008 3/19/2008 630,762.50
318 65 FA0616795 2008 4/30/2008 536,517.50.
318 !65 .FA0616795 12008 6/6/2008

222
9108,451.25

318 65 FA0616795__ 2008 X6/25/2008 851,113 .75
318 65 FA0616795 2009 9/26/2008
318 .65 FA0616795 2009 10/15/2008
318 FA0616795^165 2009 12/5/2008
318 65 FA0616795

.. ..

	

............

	

.

	

...... _

	

_	 __ _.. .y
2009 12/5/2008

_08 _

318 ;65 FA0616795 09 1/29/2009
318 65
3183 65 IFA0616795

	

12009o_ 22 2/26/2009
318- 65 FA0616795 2009 ,4/13/2009_^...	 -

	

- -

	

- ---

	

-318 65 0

	

90616795

	

2009 /15/2008
318 FA0616795:65 2009 9/26/2008 ___318 65 FA0616795 /2009 10;15/2008
318 65

	

FA0616795- - - - 2009 12/5/2008
318

	

-- -65 — 1E80616795 ;2009 12/5/2008
Total $x,556,195.00 '.'
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Fox Systems, Inc. Expenditures for Fiscal Year 2009

Department

	

Division Document
Number

Effective
Year

Process Date 2009

Document
Payment Amount

318 65 FA0616795 2009
.8

	

_	
9/26/2008

s _	 _

	

$ 72,406 25
318

	

5
318

	

-- --

	

5
318 65

FA0616795

	

-^, FA0616795

	

-^
1 2009
2009 -----^^^- ----

^0/^5/2008

	

(	 $72,406.25m
/2008 5435.00-FA0616795 2009 1 12/5/2008 $2,320.00

318 5 FA0616795 12009 11/29/2009 572,551.25
318 65 2009 [1/29/2009FA0616795 $7_2_ ,40_ 6 .25
318 '65 FA0616795 12009 _2/26/2009 $72 406.25

1318 65 FA0616795 J 2009v 4/13/2009 $72,406 25
318 X65 IFA0616795 2009 18/15/2008 $89,171.25

'318 65 FA0616795,__ 2009 9/26/ 2008 $725:00
8

318 165 FA0616795 2009 110/15/2008 $1 875.00
318 65 '!FA0616795 2009 12/5/2008 $7 _ 2,406.25__
318 ?65 FA0616795 12 009 12/5/2008 $72,406.25
318 55 , FA0616795 2009 6/30/2009 6260, 388.92

,Total $934,310.17_1

Fox Systems, Inc. Expenditures for Fiscal Year 2010
Effective : Process Date

Year
2010

Document
Payment Amount

Division

	

Document
Number

318 65 FA0616795

	

2010 8/28/2009 $117,015.00
318

	

165 FA0616795 2010 9/28/2009
88

	

_
$88,332.50

318

	

165 FA0616795

	

12010 L10/14/2009 5117,071.25 .
318 65 12010{FA0616795 11/13/2009 $116,812 _94
318 65 FA0616795

	

2010 12/16/2009	_	 $120,650.00
318 65 FA0516795 2010 1/13/2010 $103,415.00
318 65 FA0616795

	

12010
,

2/24/2010	 $111,172.50~
318 65 X2010_ ?FA0616795 13/17/2010 $113,992.50

!Total $888,461.25
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GENERAL ASSEMBLY OF THE STATE OF. TENNESSEE
FISCAL REVIEW COMMITTEE

320 Sixth Avenue, North — 80, Floor
NASHVILLE, TENNESSEE 37243-0057

615-741-2564

Rep. Charles Curtiss, Vice-Chairman
Representatives

Harry Brooks

	

Donna Rowland
Curtis Johnson

	

Tony Shipley
Steve McManus

	

Curry Todd
Mary Pruitt

	

Eddie Yokley
Craig Fitzhugh, ex officio

Speaker Kent Williams, ex officio

MEMORANDUM

TO:

	

The Honorable Dave Goetz, Commissioner
Department of Finance and Administration

FROM:

	

Bill Ketron, Chairman, Fiscal Review Committee
Charles Curtiss, Vice-Chairman, Fiscal Review Committee

DATE:

	

May 14, 2009

SUBJECT:

	

Contract Comments
(Fiscal Review Committee Meeting 5/11/09)

RFS# 318.65-210
Department: Finance & Administration
Division: Bureau of TennCare
Contractor: Fox Systems
Summary: The vendor is currently responsible for the provision of
consulting services. The proposed amendment extends the current
contract for an additional year, adds required language, and increases
the maximum liability by $1,161,600.
Maximum liability: $4,867,370
Maximum liability w/amendment $6,028,970

After review, the Fiscal Review Committee voted to recommend approval of the
contract amendment.

cc: Mr. Darin Gordon, Deputy Commissioner
Mr. Robert Barlow, Director, Office of Contracts Review

Sen. Bill Ketron, Chairman
Senators

Douglas Henry

	

Reginald Tate
Doug Jackson

	

Ken Yager
Paul Stanley
Randy McNally, ex officio

Lt. Governor Ron Ramsey, ex officio



RECEIVED

MAY 0 1 2009

FISCAL REVIEW

STATE OF TENNESSEE
BUREAU OF TENNCARE

310 Great Circle Road
NASHVILLE, TENNESSEE 37243

April 30, 2009

Mr. Jim White, Director
Fiscal Review Committee
8th Floor, Rachel Jackson Bldg.
Nashville, TN 37243

Attention: Ms. Leni Chick

RE:

	

Bureau of TennCare Contract Amendment
Fox Systems, Inc., Amendment #2

Dear Mr. White:

The Department of Finance and Administration, Bureau of TennCare, is submitting for
consideration by the Fiscal Review Committee, amendment #2 to Fox Systems, Inc., the
contractor identified to provide Business Process Management Services. This competitively
procured contract is being extended for an additional year and will include the provision of project
management resources during the post-project MMIS closeout, as well as Independent
Verification and Validation (IV&V) services.

The Bureau of TennCare would greatly appreciate the consideration and approval of this
amendment by the Fiscal Review Committee.

Sincerely,

Scott Pierce
Chief Financial Officer

cc:

	

Darin J. Gordon, Deputy Commissioner
Alma Chilton, Contract Coordinator



Supplemental Documentation Required for
Fiscal Review Committee

*Contact Name: Scott Pierce
*Contact

Phone: 615-507-6415
*Contract Number: FA-06-16795-00 *RFS Number: 318.65-210
*Original Contract

Begin Date: June 1, 2006
*Current End

Date: May 31, 2009
Current Request Amendment Number:

(if applicable) 2
Proposed Amendment Effective Date:

(if applicable) June 1, 2009

Department Submitting: Department of Finance and
Administration

*Division: Bureau of TennCare
*Date Submitted: May 1, 2009

*Submitted Within Sixty (60) days: No

If not, explain:

Scope of work could not be determined
timely due to termination of current
MMIS contract, which significantly
impacts the scope of this contractor.

*Contract Vendor Name: Fox Systems, Inc.
*Current Maximum Liability: $4,867,370.00

*Current Contract Allocation by Fiscal Year:
(as Shown on Most Current Full,y Executed Contract Summary Sheet)
FY: 2007 FY: 2008 FY: 2009 FY: FY FY
$ 2,852,432.00 $1 ,345,310.00 $ 669,628.00 $ $ $
*Current Total Expenditures by Fiscal Year of Contract:
(attach backup documentation from STARS or RDAS report)
FY: 2007 FY: 2008 FY: 2009 FY: FY FY
$2,182,039.33 $1,556,195.00 $673,921.25 $ $ $

IF Contract Allocation has been
greater than Contract
Expenditures, please give the
reasons and explain where surplus
funds were spent:

IF surplus funds have been carried
forward, please give the reasons
and provide the authority for the
carry forward provision:

Payment methodology in contract was based on
RFP development milestones. These milestones
were pushed back based on MMIS RFP deadline,
transition of MMIS contractor, and CMS approvals.
As a result, some scheduled milestone payments for
fiscal years were pushed to next year, which
resulted in FY rollover of funds.

IF Contract Expenditures exceeded
Contract Allocation, please give the
reasons and explain how funding
was acquired to pay the overage:

1



Supplemental Documentation Required for
Fiscal Review Committee

Contract Funding
Source/Amount:

State: $486,737.00 Federal: $4,380,633.00

Interdepartmental:
Other:

If "other" please define:
Dates of All Previous Amendments Brief Description of Actions in Previous

Amendments or Revisions: (if applicable)or Revisions: (if a.plcable)
Amendment #1 — May, 2007 Amendment enhanced scope of services to include

provision of resources during the implementation and post-
implementation period of the TennCare National Provider
Implementation (NPI) project. Services included
documentation of policies, procedures and Systems,
analysis of interface reports and windows, assessment of
business policies, remediation plan, provider cross-walk,
development Phase Project Management and Independent
Verification & Validation (IV&V) and other NPI related
duties. Funding to support these services, as well as
inclusion of Prohibition of Illegal Immigrant language as
required by State Law was also included.

Method of Original Award: (if applicable) Request for Proposal

2



Fox Systems, Inc. Expenditures for Fiscal Year 2007

Department Division Document
Number

Effective
Year

Process Date 2007
Document

Payment Amount
318 65 FA0616795 2007 7/27/2006 $81,966.67

1318 65 FA0616795 2007 18/14/2006 ` $204,991.67
312 65 FA0616795 2007 19/25/2006 $269,196.67
31 65 FA0616795 2007 9/25/2006 $7 965.00
315

.
FA0616795 2007

11/1	
1,

	

/2006 `'191 021.67
318 65 FA0616795 '007 11/1/200 $440.00
318^__ 165 FA0616795 2007 11/29/2006 $200,536 67
318 X65 FA0616795 2007 12/12/2006 $51,570 56_...

	

_ 2

831^ 65 FA616795 2007 12/12/2006 $142 20542,._.
31 6 5 FA 0616795 -2007 2/22%200 $107,617 50
315 65 FA0616795 2007_ 2/22/2007 $137,410 00^,

	

.
318 65 FA0616795 2007 12/22/2007 9132 451 67
316 65 FA0616795 2007 10 /22 1 2007 1'2,205.42^._ _

1315 65 FA0616795 2007 4/30/2007 079,155.92
317 65 FA0616795 2007 2

	

007 549,3 7 5.00
318 65 FA0616795 2007 2/22/2007 $50,922.50
316 5 0616795 2007 12/22/2007 $51,570.56

1318 5 FA0616795 2007 2/22/2007 $51,5/0 56
318 '65 FA0616795 2007 4/27/2007 $29,342 50

1315 65 FA0616795 2007 4/27/2007 $24,646.51
315 65 FA0616795 2007 14/27/2007 $27,062.50

1316 65 FA0616795 2007 4/27/2007 n92,102.50
3 65 FA061E 795 007 1 ' 3 02 r7 7^7 0.07
318 65 FA0616795 2007 2007 521,702.50

_ FA0616705 2007 „) 175 UO

	

^^0
,316 65 FA0616795 2007 '6/4/2007 104,926.25
318 65 FA0616795 2007 16/19/2007 $122,520 00

1318 65 1FA0616795 2007 x16/19/2007 $20,115 00:
r =

! Total 2182039.33

3
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Fox Systems, Inc. Expenditures for Fiscal Year 2009

Department Division Document
Number

Effective
Year

Process Date 2009

Document
Payment A mou nt

318 65	 FA0616795 2009_ 9/26/2008 $72,406.25-
318 65 FA0616795 2009 10/75/2008 72,406.25

31u 65 FA0616795 2009 1 2/5 2008 135.00
52,320.003=1.8 65 FA0616795 2009 12/5/2008

31,E FA0^^1h795 2009 1 "^)-200 72,551.25

313 5 FA0616795 2009 11/29/2009. $72,406.25

318 ;65 FA0616795 2009 2'26/2009
..2 2

$72 406.25

318 65 FA0616795 2009 11,1 3 /0 009 $72,406.25

318 165 5A0616795
_ 2220.

2009 8/152008 $89,171.25

,318 65 FA0616795 2009 9/ 2 6/2008 $725.00

318 65 FA0616795 2009 10%15!2008 1,875.00

318 65 FA0616795 2009 12/5/2008 572,406.25

318 5 FA061i,7 15 2009 12,'5 2018 72,406.25

Total $673,921.25
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Supplemental Documentation Required for
Fiscal Review Committee

Pursuant to the request from the Fiscal Review Committee regarding additional information
relative to contracts, the following responses are relevant to Fox Systems, Inc., Amendment #2
and are submitted to Fiscal Review for consideration.

(1)

	

A detailed breakdown of the actual expenditures anticipated in each year of the
contract, including specific line items, the source of funds (federal, state, or
other--if other, please specify source), and the disposition of any excess
funds.

A detailed breakdown of anticipated expenditures and payment mechanisms are built
into this competitively bid contract based on milestones, deliverables and contractor
staffing, rather than line items. Specific allowable expenditures are detailed in
contract Payment Methodology, Section C.3, listed below:

C.3.

	

Payment Methodology. The Contractor shall be compensated based on the
Service Rates herein for units of service authorized by the State in a total amount
not to exceed the Contract Maximum Liability established in Section C.1. The
Contractor's compensation shall be contingent upon the satisfactory completion of
units of service or project milestones defined in Section A. The Contractor shall be
compensated based upon the following Service Rates:

RFP DEVELOPMENT

50% of total cost of RFP Development, billable in
equal monthly payments beginning on July 1, 2006
and continuing through December 1, 2006, based
on completed work as indicated by monthly
invoices, for work leading to development and
timely submission of the first draft of RFP as
defined in A.1.6., including scope of requirements
for system management and business process
management, recommendation for payment
models, sourcing strategies, and performance
management approach.

15% of total cost for RFP Development, billable on
timely submission of a complete final draft due on
January 1, 2007, incorporating all feedback from
TennCare review.

25% of total cost for RFP Development, billable on
acceptance of the final RFP and pro forma contract
due on or about September 1, 2007, including
required changes to obtain approval of TennCare
Office of General Counsel (OGC), Tennessee
Office of Information Resources (OIR), Office of

SERVICE UNIT/MILESTONE AMOUNT

$627,200.00

Project Milestone
Estimated Amounts

$ 313,600.00

$ 94,080.00

$ 156,800.00

6



Supplemental Documentation Required for
Fiscal Review Committee

Contracts Review (OCR), and the Office of the
Comptroller of the Treasury, for revised draft of
RFP, which will include changes required by OCR,
OGC, OIR, and the Comptroller of the Treasury.

Remaining 10% of total cost for RFP Development

	

$ 62,720.00
billable at the later of issuance of RFP or approval
of APD and contract as required by CMS.

MANAGEMENT OF PROCUREMENT PROCESS

	

Total Cost of Management of
Procurement Process

$ 206,540.00

50% of total cost of Procurement Process
Management, billable on December 1, 2007, based
on TennCare acceptance of proposal evaluation
materials and successful completion of evaluator
training.

30% of total cost of Procurement Process
Management, billable on January 1, 2008, based
on TennCare acceptance of proposal review
deliverables.

Remaining 20% of total cost of Procurement
Process Management billable on award of contract
on or about January 1, 2008.

CONTRACT IMPLEMENTATION REVIEW

	

Total Cost of Contract
Implementation Review

$ 1,158,500.00

Project Milestone
Estimated Amounts

75% of total cost of Contract Implementation
Review, payable in twelve equal monthly payments
beginning April 1, 2008 through March 31, 2009,
based on completed work as indicated by monthly
invoices, for service units delivered by staff
resources as projected in work plan.

Remaining 25% of the total cost of Contract
Implementation Review, payable on May 31, 2009
for 60 days of service to the Bureau pertaining to
the close out of the project with ACS and aiding the
Bureau with the transition of the ACS partially
developed systems and business process

Project Milestone
Estimated Amounts

$ 103,270.00

$ 61,962.00

$ 41,308.00

$ 868,875.00

$ 289,625.00

7



Supplemental Documentation Required for
Fiscal Review Committee

management functions to EDS.

The Contractor shall submit monthly invoices, in form and substance acceptable to the State
with all of the necessary supporting documentation, prior to any payment. Upon acceptance of
the work product by TennCare, such invoices shall be submitted for completed project
milestones for the amount stipulated.

Service Description Amount

Project Manager
Consulting Services (A.4)

$145.00/Hour

Staff/Business Analyst
Consulting Services (A.4.)

$ 135.00/Hour

C.3.a. For service performed from June 1, 2009 through May 31, 2010, the following rates
shall apply:

Service Description Amount

Project Manager (A.10)

Staff/Business Analyst (A.10)
$145.00/Hour

$135.00/Hour

As this is a continuation of ongoing operations, the State does not expect unused
funds.

The breakdown of fund source, based on provided service and pre-approved by the
Center for Medicare and Medicaid Services, is as follows:

90% federal/10% state

(2)

	

A detailed breakdown in dollars of any savings that the department anticipates
will result from this contract, including but not limited to, reduction in
positions, reduced equipment costs, travel, or any other item related to the
contract.

Savings are not envisioned for this amendment; however the on-going operations of
this contractor is critical to the agency. The TennCare base budget includes funding
for $669,628.00, funded with 90% federal match. The additional state funds required
to support this amendment is $49,200.00. These funds will be available by a
decrease in transitional cost in MMIS vendors.

8



Supplemental Documentation Required for
Fiscal Review Committee

(3)

	

A detailed analysis in dollars of the cost of obtaining this service through the
proposed contract as compared to other options.

The Bureau is required to maintain a certified Medicaid Management Information
System (MMIS) by CMS. The specific responsibilities of Fox Systems will ensure the
project management services of the ACS MMIS, project closeout services and also
verify the Independent Verification & Validation (IV&V) services pertaining to EDS
services to implement enhancements not completed by ACS. CMS requires IV&V
services for the Bureau of TennCare to receive enhanced funding for the
enhancement design, development and implementation services performed by EDS
as well as the ACS closeout.

This amendment is designed to extend the current contract for an additional year as
provided in the Request for Proposal and ensuing current contract.

9
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This amendment is required to provide project management services, MMIS Contractor project closeout services, and
Independent Verification and Validation (IV & V) services pertaining to EDS implementation enhancements not
completed by ACS.
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CMS requires IV & V services for the Bureau of TennCare to receive enhanced funding for the enhancement design,
development, and implementation services performed by EDS as well as ACS closeout.
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Commissioner of Finance & Administration



NON-AMD123006

Documentation is ... q Not Applicable to this Request ® Attached to this Request

The Bureau of TennCare released an RFP for Consulting Services for Procurement of System Management and Business Process
Management Services. Fox Systems, Inc., one of three proposers responding to this RFP, was evaluated and determined to be the
best combination of technical and cost proposal submitted; therefore they were awarded this contract. This amendment is adding
specific scopes of service to their contract that was not included in the original RFP, making this a non-competitive amendment.

rij =JulMA I ' ,ii

Fox Systems, Inc. has a proven history of expertise and invested knowledge with the Bureau of TennCare. They were evaluated and
awarded their current contract based on their proposal submitted in response to an RFP. It is critical to the TennCare program that
the new scopes of services included in this amendment are performed by a contractor both knowledgeable about Information Systems
as well as the specific TennCare program. Therefore, we are requesting favorable approval by the Department of Finance and
Administration.
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AMENDMENT #2
TO CONTRACT # FA-06-16795-00

BETWEEN THE DEPARTMENT OF FINANCE AND ADMINISTRATION
BUREAU OF TENNCARE
AND FOX SYSTEMS, INC.

This Contract, by and between the State of Tennessee, Department of Finance and Administration,
Bureau of TennCare, hereinafter referred to as the State, or "TennCare" and Fox Systems, Inc.,
hereinafter referred to as the Contractor. It is mutually understood and agreed by and between said
undersigned contracting parties that the subject Contract is hereby amended as follows:

1. The following text is added to Scope of Services as Section A.10:

A.10.

	

The Contractor will provide resources during the post-project close period of the
TennCare MMIS Reprocurement contract with ACS. The Contractor resources will
include Project Manager(s), Business Analysts; Technical Analysts, and Regulatory
Experts. The scope of services during the implementation period will be expanded to
project management services, ACS project closeout services, and Independent
Verification and Validation (IV&V) services pertaining to EDS services to Implement
enhancements not completed by ACS. The hourly Service Rates in Section C.3.a.
shall constitute the entire compensation due the Contractor for the project closeout
services and IV&V services pertaining to EDS services to implement enhancements
not completed by ACS performed after May 31, 2009 and all of the Contractor's
obligations hereunder regardless of the difficulty, materials or equipment required.

2. The text of Contract Section B.1 is deleted in its entirety and replaced with the following:

B.1.

	

Contract Term. This Contract shall be effective for the period commencing on June 1, 2006
and ending on May 31, 2010. The State shall have no obligation for services rendered by
the Contractor which are not performed within the specified period.

3. The text of Contract Section C:1 is deleted in is entirety and replaced with the following:

C.1.

	

Maximum Liability. In no event shall the maximum liability of the State under this Contract
exceed Six Million Twenty-Eight Thousand Nine Hundred Seventy Dollars ($6,028,970.00).
The Service Rates in Section C.3 shall constitute the entire compensation due the
Contractor for the Service and all of the Contractor's obligations hereunder regardless of
the difficulty, materials or equipment required. The Service Rates include, but are not limited
to, all applicable taxes, fees, overheads, and all other direct and indirect costs incurred or to
be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the
Contract or any extensions of the Contract for work not requested by the State. The
maximum liability represents available funds for payment to the Contractor and does not
guarantee payment of any such funds to the Contractor under this Contract unless the •
State requests work and the Contractor performs said work. In which case, the Contractor
shall be paid in accordance with the Service Rates detailed in Section C.3. The State is
under no obligation to request work from the Contractor in any specific dollar amounts or
to request any work at all from the Contractor during any period of this Contract.



4.

	

Delete Section C.3 in its entirety and insert the following in its place:

C.3.

	

Payment Methodology. The Contractor shall be compensated based on the Service Rates
herein for units of service authorized by the State in a total amount not to exceed the
Contract Maximum Liability established in Section C.1. The. Contractor's compensation
shall be contingent upon the satisfactory completion of units of service or project
milestones defined in Section A. The Contractor shall be compensated based upon the
following Service Rates:

RFP DEVELOPMENT

50% of total cost of RFP Development, billable in
equal monthly payments beginning on July 1, 2006
and continuing through December 1, 2006, based
on completed work as indicated by monthly
invoices, for work leading to development and
timely submission of the first draft of RFP as
defined in A.1.6., including scope of requirements
for system management and business process
management, recommendation for payment
models, sourcing strategies, and performance
management approach.

15% of total cost for RFP Development, billable on
timely submission of a complete final draft due on
January 1, 2007, incorporating all feedback from
TennCare review.

25% of total cost for RFP Development, billable on
acceptance of the final RFP and pro forma contract
due on or about September 1, 2007, including
required changes to obtain approval of TennCare
Office of General Counsel (OGC), Tennessee
Office of Information Resources (OIR), Office of
Contracts Review (OCR), and the Office of the
Comptroller of the Treasury, for revised draft of
RFP, which will include changes required by OCR,
OGC, OIR, and the Comptroller of the Treasury.

Remaining 10% of total cost for RFP Development
billable at the later of issuance of RFP or approval
of APD and contract as required by CMS.

MANAGEMENT OF PROCUREMENT PROCESS

	

Total Cost of Management of
Procurement Process

$ 206,540.00

SERVICE UNITIMILESTONE AMOUNT

$627,200.00

Project Milestone
Estimated Amounts

$ 313,600.00

$ 94,080.00

$ 156,800.00

$ 62,720.00
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Project Milestone
Estimated Amounts

$ 103,270.00

$ 61,962.00

$ 41,308.00

50% of total cost of Procurement Process
Management, billable on December 1, 2007, based
on TennCare acceptance of proposal evaluation
materials and successful completion of evaluator
training.

30%. of total cost of Procurement Process
Management, billable on January 1, 2008, based on
TennCare acceptance of proposal review
deliverables.

Remaining 20% of total cost of Procurement
Process Management billable on award of contract
on or about January 1, 2008.

CONTRACT IMPLEMENTATION REVIEW

	

Total Cost of Contract
Implementation Review

$ 1,158,500.00

Project Milestone
Estimated Amounts

75% of total cost of Contract Implementation
Review, payable in twelve equal monthly payments
beginning April 1, 2008 through March 31, 2009,
based on completed work as indicated by monthly
invoices, for service units delivered by staff
resources as projected in work plan.

Remaining 25% of the total cost of Contract
Implementation Review, payable on May 31, 2009
for 60 days of service to the Bureau pertaining to
the close out of the project with ACS and aiding the
Bureau with the transition of the ACS partially
developed systems and business process
management functions to EDS.

The Contractor shall submit monthly invoices, in form and substance acceptable to the State
with all of the necessary supporting documentation, prior to any payment. Upon acceptance of
the work product by TennCare, such invoices shall be submitted for completed project
milestones for the amount stipulated.

Service Description Amount

Project Manager
Consulting Services (A.4)

$145.00/Hour

Staff/Business Analyst
Consulting Services (A.4.)

$ 135.00/Hour

$ 868,875.00

$ 289,625.00

3



C.3.a. For service performed from June 1, 2009 through May 31, 2010, the following rates shall
apply:

Service Description Amount

Project Manager (A:10)

Staff/Business Analyst (A.10)

$145.00/Hour

$135.00/Hour

The Contractor shall not be compensated for travel time to the primary location of service
provision.

The Contractor shall submit monthly invoices for completed work, in form and substance
acceptable to the State with all of the necessary supporting documentation, prior to any
payment. Such invoices shall, at a minimum, include the name of each individual, the
individual's job title, the number of hours worked during the period, the applicable Payment
Rate, the total compensation requested for the individual, and the total amount due the
Contractor for the period invoiced.

5.

	

The following text is added to Special Terms and Conditions as Section E.21:

E.21 Voluntary Buyout Program. The Contractor acknowledges and understands that, for a
period of two years beginning August 16, 2008, restrictions are imposed on former state
employees who received a State of Tennessee Voluntary Buyout Program (VBP)
severance payment with regard to contracts with state agencies that participated in the
VBP.

a. The State will not contract with either a former state employee who received a VBP
severance payment or an entity in which a former state employee who received a VBP
severance payment or the spouse of such an individual holds a controlling financial
interest.

b. The State may contract with an entity with which a former state employee who received a
VBP severance payment is an employee or an independent contractor. Notwithstanding
the foregoing, the Contractor understands and agrees that there may be unique business
circumstances under which a return to work by a former state employee who received a
VBP severance payment as an employee or an independent contractor of a State
contractor would not be appropriate, and in such cases the State may refuse Contractor
personnel. Inasmuch, it shall be the responsibility of the State to review Contractor
personnel to identify any such issues.

c. With reference to either subsection a. or b. above, a contractor may submit a written
request for a waiver of the VBP restrictions regarding a former state employee and a
contract with a state agency that participated in the VBP. Any such request must be
submitted to the State in the form of the VBP Contracting Restriction Waiver Request
format available from the State and the Internet at:
www.state.tn.us/finance/rds/ocr/waiver.htmll . The determination on such a request shall
be at the sole discretion of the head of the state agency that is a Party to this Contract,
the Commissioner of Finance and Administration, and the Commissioner of Human
Resources.

The revisions set forth herein shall be effective May 31, 2009. All other terms and conditions not
expressly amended herein shall remain in full force and effect.
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IN WITNESS WHEREOF:

^...;^.^

	

Date
f; Vt. V: Le_ P er•,'ek-P'-

ly" 0qCIS r

FOX SYSTEMS, INC.:

be .sk Ak MJ e , exec.

DEPARTMENT OF FINANCE AND A MINISTRATION:

;-rd	 OS-12-
M. D. Goetz, Jr., Commissioner

	

Date

APPROVED:

DEPARTMENT OF Fl A CE AND ADMINISTRATION:

M. D. Goetz, Jr., Comm -si • er

COMPTROLLER OF TH REASURY:

Justin P. Wilson, Co troller of the Treasury

	

Date
	 us(
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04/2412009 10:24

	

615-741-6164

	

STATE OF TENN

	

PAGE 01/01

081607

E'(AGRteUI ^	RR FAX/EMAIL TRANSMITTAL
to Request OIR Procurement Endorsement

'

TO :

FROM :

DATE :

RFS #

RE:

Jane Chittenden, Director
OIR Procurement & Contract Management

Alma Chilton

April 22, 2009

318,65-210

Procurement Endorsement r--- MMIS Closeout

FAX # 741-6164

FAX # 253-5414

INFORMATION SYSTEMS PLAN PROJECT: PROJECT NUMBER or NIA

NUMBER OF FAX PAGES (including cover) : NA

.

The nature and scope of service detailed in the attached service procurement
document(s) appears to require Office for Information Resources (OIR) review and
support, because the procurement involves information technology or information
systems services.

This communication seeks to ensure that Oik is aware of the procurement and has an
opportunity to review the matter. Please determine whether OIR is supportive of the
procurement. If you have any questions or concerns about this matter, please call Alma
Chilton at 507-6384.

Please indicate below your response to this proposed procurement, and return this
communication at your earliest convenience (note the return FAX number above)..

Thank you for your help.

RFP

Attachment(s)

Must include
competitive contract
amendments
an amendment.
signature are

documents

the entire contract or amendment document and where
or amendment request form. The original contract

applicable, the non-
and any prior

provided with
request form without

that were a+ *lied to the same section of the contract-must-be
Electronic copies of the contract, amendments, and

acceptable,

must be provided in electronic form.

OIR Endorsement :

o
'OIR Chief Information Officer

	

Date
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AMENDMENT #2
TO CONTRACT # FA-06-16795-00

BETWEEN THE DEPARTMENT OF FINANCE AND ADMINISTRATION
BUREAU OF TENNCARE
AND FOX SYSTEMS, INC.

This Contract, by and between the State of Tennessee, Department of Finance and Administration,
Bureau of TennCare, hereinafter referred to as the State, or "TennCare" and Fox Systems, Inc.,
hereinafter referred to as the Contractor. It is mutually understood and agreed by and between said
undersigned contracting parties that the subject Contract is hereby amended as follows:

1.

	

The following text is added to Scope of Services as Section A.10:

A.10.

	

The Contractor will provide resources during the post-project close period of the
TennCare MMIS Reprocurement contract with ACS. The Contractor resources will
include Project Manager(s), Business Analysts, Technical Analysts, and Regulatory
Experts. The scope of services during the implementation period will be expanded to
project management services, ACS project closeout services, and Independent
Verification and Validation (IV&V) services pertaining to EDS services to implement
enhancements not completed by ACS. The hourly Service Rates in Section C.3.a.
shall constitute the entire compensation due the Contractor for the project closeout
services and IV&V services pertaining to EDS services to implement enhancements
not completed by ACS performed after May 31, 2009 and all of the Contractor's
obligations hereunder regardless of the difficulty, materials or equipment required.

2. The text of Contract Section B.1 is deleted in its entirety and replaced with the following:

B.1. Contract Term. This Contract shall be effective for the period commencing on June 1, 2006
and ending on May 31, 2010. The State shall have no obligation for services rendered by
the Contractor which are not performed within the specified period.

3. The text of Contract Section C.1 is deleted in is entirety and replaced with the following:

C.1.

	

Maximum Liability. In no event shall the maximum liability of the State under this Contract
exceed Six Million Twenty-Eight Thousand Nine Hundred Seventy Dollars ($6,028,970.00).
The Service Rates in Section C.3 shall constitute the entire compensation due the
Contractor for the Service and all of the Contractor's obligations hereunder regardless of
the difficulty, materials or equipment required. The Service Rates include, but are not limited
to, all applicable taxes, fees, overheads, and all other direct and indirect costs incurred or to
be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the
Contract or any extensions of the Contract for work not requested by the State. The
maximum liability represents available funds for payment to the Contractor and does not
guarantee payment of any such funds to the Contractor under this Contract unless the
State requests work and the Contractor performs said work. In which case, the Contractor
shall be paid in accordance with the Service Rates detailed in Section C.3. The State is
under no obligation to request work from the Contractor in any specific dollar amounts or
to request any work at all from the Contractor during any period of this Contract.

1



4.

	

Delete Section C.3 in its entirety and insert the following in its place:

C.3.

	

Payment Methodology. The Contractor shall be compensated based on the Service Rates ,
herein for units of service authorized by the State in a total amount not to exceed the
Contract Maximum Liability established in Section C.1. The Contractor's compensation
shall be contingent upon the satisfactory completion of units of service or project
milestones defined in Section A. The Contractor shall be compensated based upon the
following Service Rates:

RFP DEVELOPMENT

50% of total cost of RFP Development, billable in
equal monthly payments beginning on July 1, 2006
and continuing through December 1, 2006, based
on completed work as indicated by monthly
invoices, for work leading to development and
timely submission of the first draft of RFP as
defined in A.1.6., including scope of requirements
for system management and business process
management, recommendation for payment
models, sourcing strategies, and performance
management approach.

15% of total cost for RFP Development, billable on
timely submission of a complete final draft due on
January 1, 2007, incorporating all feedback from
TennCare review.

25% of total cost for RFP Development, billable on
acceptance of the final RFP and pro forma contract
due on or about September 1, 2007, including
required changes to obtain approval of TennCare
Office of General Counsel (OGC), Tennessee
Office of Information Resources (OIR), Office of
Contracts Review (OCR), and the Office of the
Comptroller of the Treasury, for revised draft of
RFP, which will include changes required by OCR,
OGC, OIR, and the Comptroller of the Treasury.

Remaining 10% of total cost for RFP Development
billable at the later of issuance of RFP or approval
of APD and contract as required by CMS.

MANAGEMENT OF PROCUREMENT PROCESS

	

Total Cost of Management of
Procurement Process

$ 206,540.00

SERVICE UNIT/MILESTONE AMOUNT

$627,200.00

Project Milestone
Estimated Amounts

$ 313,600.00

$ 94,080.00

$ 156,800.00

$ 62,720.00
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Project Milestone
Estimated Amounts

$ 103,270.00

$ 61,962.00

$ 41,308.00

50% of total cost of Procurement Process
Management, billable on December 1, 2007, based
on TennCare acceptance of proposal evaluation
materials and successful completion of evaluator
training.

30% of total cost of Procurement Process
Management, billable on January 1, 2008, based on
TennCare acceptance of proposal review
deliverables.

Remaining 20% of total cost of Procurement
Process Management billable on award of contract
on or about January 1, 2008.

CONTRACT IMPLEMENTATION REVIEW

	

Total Cost of Contract
Implementation Review

$ 1,158,500.00

Project Milestone
Estimated Amounts

75% of total cost of Contract Implementation
Review, payable in twelve equal monthly payments
beginning April 1, 2008 through March 31, 2009,
based on completed work as indicated by monthly
invoices, for service units delivered by staff
resources as projected in work plan.

Remaining 25% of the total cost of Contract
Implementation Review, payable on May 31, 2009
for 60 days of service to the Bureau pertaining to
the close out of the project with ACS and aiding the
Bureau with the transition of the ACS partially
developed systems and business process
management functions to EDS.

The Contractor shall submit monthly invoices, in form and substance acceptable to the State
with all of the necessary supporting documentation, prior to any payment. Upon acceptance of
the work product by TennCare, such invoices shall be submitted for completed project
milestones for the amount stipulated.

Service Description Amount

Project Manager
Consulting Services (A.4)

$145.00/Hour

Staff/Business Analyst
Consulting Services (A.4.)

$ 135.00/Hour

$ 868,875.00

$ 289,625.00
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C.3.a. For service performed from June 1, 2009 through May 31, 2010, the following rates shall
apply:

Service Description Amount

Project Manager (A.10)

Staff/Business Analyst (A.10)

$145.00/Hour

$135.00/Hour

The Contractor shall not be compensated for travel time to the primary location of service
provision.

The Contractor shall submit monthly invoices for completed work, in form and substance
acceptable to the State with all of the necessary supporting documentation, prior to any
payment. Such invoices shall, at a minimum, include the name of each individual, the
individual's job title, the number of hours worked during the period, the applicable Payment
Rate, the total compensation requested for the individual, and the total amount due the
Contractor for the period invoiced.

5.

	

The following text is added to Special Terms and Conditions as Section E.21:

E.21 Voluntary Buyout Program. The Contractor acknowledges and understands that, for a
period of two years beginning August 16, 2008, restrictions are imposed on former state
employees who received a State of Tennessee Voluntary Buyout Program (VBP)
severance payment with regard to contracts with state agencies that participated in the
VBP.

a. The State will not contract with either a former state employee who received a VBP
severance payment or an entity in which a former state employee who received a VBP
severance payment or the spouse of such an individual holds a controlling financial
interest.

b. The State may contract with an entity with which a former state employee who received a
VBP severance payment is an employee or an independent contractor. Notwithstanding
the foregoing, the Contractor understands and agrees that there may be unique business
circumstances under which a return to work by a former state employee who received a
VBP severance payment as an employee or an independent contractor of a State
contractor would not be appropriate, and in such cases the State may refuse Contractor
personnel. Inasmuch, it shall be the responsibility of the State to review Contractor
personnel to identify any such issues.

c. With reference to either subsection a. or b. above, a contractor may submit a written
request for a waiver of the VBP restrictions regarding a former state employee and a
contract with a state agency that participated in the VBP. Any such request must be
submitted to the State in the form of the VBP Contracting Restriction Waiver Request
format available from the State and the Internet at:
www.state.tn.us/finance/rds/ocr/waiver.html . The determination on such a request shall
be at the sole discretion of the head of the state agency that is a Party to this Contract,
the Commissioner of Finance and Administration, and the Commissioner of Human
Resources.

The revisions set forth herein shall be effective May 31, 2009. All other terms and conditions not
expressly amended herein shall remain in full force and effect.
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IN WITNESS WHEREOF:

FOX SYSTEMS, INC.:

Mark Shishida, Chief Executive Officer

	

Date

DEPARTMENT OF FINANCE AND ADMINISTRATION:

M. D. Goetz, Jr., Commissioner

	

Date

APPROVED:

DEPARTMENT OF FINANCE AND ADMINISTRATION:

M. D. Goetz, Jr., Commissioner

	

Date

COMPTROLLER OF THE TREASURY:

Justin P. Wilson, Comptroller of the Treasury

	

Date
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GENERAL ASSEMBLY OF THE STATE OF TENNESSEE
FISCAL REVIEW COMMITTEE

320 Sixth Avenue, North — 8`11 Floor
NASHVILLE, TENNESSEE 37243-0057

615-741-2564

Rep. Charles Curtiss, Chairman
Representatives

Curt Cobb

	

Donna Rowland
Curtiss Johnson

	

David Shepard
Gerald McCormick

	

Curry Todd
Mary Pruitt

	

Eddie Yokley
Craig Fitzhugh, ex officio
Speaker Jimmy Naifeh, ex officio

Sen. Douglas Henry, Vice-Chairman
Senators

Doug Jackson

	

Reginald Tate
Bill Ketron

	

Jamie Woodson
Paul Stanley
Randy McNally, ex officio
Lt. Governor Ron Ramsey, ex officio

MEMORANDUM

TO:

	

The Honorable Dave Goetz, Commissioner
Department of Finance and Administration

FROM:

	

Charles Curtiss, Chairman, Fiscal Review Committee
Bill Ketron, Chairman, Contract Services Subcommittee

DATE:

	

April 9, 2007

SUBJECT:

	

Contract Comments
(Contract Services Subcommittee Meeting 4/2/07).

RFS# 318.65-210
Department: Finance & Administration/Bureau of TennCare
Contractor: Fox Systems, Inc.
Summary: The vendor currently is responsible for consulting
services to assist the Bureau in developing a Request for Proposal
and Pro Forma contract for system management and business
process management services. This amendment increases the
maximum liability by $1,775,130. The term of the contract remains
the same, effective through May 31, 2009, with the option to extend
for two additional one-year increments.
Maximum liability: $3,092,240
Maximum liability w/amendment: $4,867,370

After review, the Fiscal Review Committee voted to recommend approval of
the contract amendment.

cc:

	

Mr. Darin Gordon, Deputy Commissioner, Bureau of TennCare
Mr. Robert Barlow, Director, Office of Contracts Review



GENERAL ASSEMBLY OF THE STATE OF TENNESSEE
FISCAL REVIEW COMMITTEE

320 Sixth Avenue, North — 8`11 Floor
NASHVILLE, TENNESSEE 37243-0057

615-741-2564

Rep. Charles Curtiss, Chairman
Representatives

Curt Cobb

	

Donna Rowland
Curtiss Johnson

	

David Shepard
Gerald McCormick

	

Curry Todd
Mary Pruitt

	

Eddie Yokley
Craig Fitzhugh, ex officio
Speaker Jimmy Naifeh, ex officio

Sen. Douglas Henry, Vice-Chairman
Senators

Doug Jackson

	

Reginald Tate
Bill Ketron

	

Jamie Woodson
Paul Stanley
Randy McNally, ex officio
Lt. Governor Ron Ramsey, ex officio

MEMORANDUM

TO:

	

The Honorable Dave Goetz, Commissioner
Department of Finance and Administration

FROM:

	

Charles Curtiss, Chairman, Fiscal Review Committee
Bill Ketron, Chairman, Contract Services Subcommittee ,1)

DATE:

	

March 3, 2007

SUBJECT:

	

Contract Comments
(Contract Services Subcommittee Meeting 2/26/07)

RFS# 318.65-210
Department: Finance & Administration/Bureau of TennCare
Contractor: Fox Systems, Inc.
Summary: The vendor currently is responsible for consulting
services to assist the Bureau in developing a Request for Proposal
and Pro Forma contract for system management and business
process management services. This amendment increases the
maximum liability by $1,775,130. The term of the contract remains
the same, effective through May 31, 2009, with the option to extend
for two additional one-year increments.
Maximum liability: $3,092,240
Maximum liability w/amendment: $4,867,370

After review, the Fiscal Review Committee voted to postpone action on the
contract amendment until the next scheduled meeting.

cc:

	

Mr. Darin Gordon, Deputy Commissioner, Bureau of TennCare
Mr. Robert Barlow, Director, Office of Contracts Review



RECEIVED

JAN 2 2 2007

FISCAL REVIEW

STATE OF TENNESSEE

BUREAU OF TENNCARE
310 Great Circle Road

NASHVILLE, TENNESSEE 37243

January 18, 2007

Mr. Jim White, Director
Fiscal Review Committee
8th Floor, Rachel Jackson Bldg.
Nashville, TN 37243

Attention: Ms. Leni Chick

RE: Bureau of TennCare
Fox Systems, Inc. Amendment #1, FA-06-16795-00

Dear Mr. White:

The Department of Finance and Administration, Bureau of TennCare, is
submitting for consideration by the Fiscal Review Committee amendment #1 to
Fox Systems, Inc., FA-06-16795-00.

This amendment is required to provide additional services relevant to the
provision of the National Provider Implementation (NPI) project. This function
has been mandated by the Center for Medicare and Medicaid Services to be
performed by each state.

Fox Systems has been selected by CMS to be the national enumerator of
healthcare providers. Fox, therefore, will prove to be a tremendous asset in
helping convert the MMIS to an NPI compliant system.

The specific tasks associated with NPI include gathering documentation of
policies procedures and systems' analysis of interfaces, reports and windows;
assessment of business policies and processes; remediation plan; provider
cross-walk; development phase project management and IV&V, operations and
maintenance phase project management and IV&V, as well as other NPI related
duties



Mr. Jim White, Director
January 18, 2007
Page 2

The Bureau of TennCare would greatly appreciate the consideration and
approval of this amendment by the Fiscal Review Committee.

Scot Pierce
Chief Financial Officer

cc:

	

Darin J. Gordon, Deputy Commissioner
Alma Chilton



8-25-05

REQUEST: NON-COMPETITIVE. AMENDMENT

EACH REQUEST ITEM BELOW MUST BE DETAILED OR ADDRESSED AS REQUIRED.

1) RFS # 318.65-210

2) State Agency Name : Department of Finance and Administration, Bureau of TennCare

EXISTING CONTRACT INFORMATON

3) Service Caption : Consulting Services for Procurement of System Management and.Business Process Management
Services

	

RECEIVED
4) Contractor : Fox Systems, Inc.

	

JAN 3 1 2007

5) Contract # FA-06-16795-00

	

FISCAL REVIEW

6) . Contract Start Date :. June 1, 2006

7) Current Contract End Date IF all Options to Extend the Contract are Exercised : May 31, 2009

8) Current Total Maximum Cost IF all Options to Extend the Contract are Exercised : $3,092,240.00

PROPOSED AMENDMENT INFORMATON

9) Proposed Amendment # 1

10) Proposed Amendment Effective Date :
Upon Execution(attached explanation required if date is <60 days after 'F&A'receipt)

11) Proposed Contract End Date IF all Options to Extend the Contract are Exercised : May 31, 2009

12) Proposed Total Maximum Cost IF all Options to Extend the Contract are Exercised : $4,867,370.00

13) Approval Criteria :
(select one)

X use of Non-Competitive Negotiation is in the best interest of the state

only one uniquely qualified service provider able to provide the service

14) Description of the Proposed Amendment Effects & Any Additional Service :

This amendment is required to provide additional services relevant to the provision of the TennCare National Provider Implementation
(NPI) project. This function has been mandated by the Center for Medicare and Medicaid Services to be performed by each state.
The tasks associated with NPI include the gathering of documentation of policies procedures and systems' analysis of interfaces,
reports and windows; assessment of business policies and processes; remediation plan; provider cross-walk; development phase
project management and IV&V, operations and maintenance phase project management and IV&V; as well as other NPI related duties.

APPROVED

Commissioner of Finance & Administration
Date:

1



15) Explanation of Need for the Proposed Amendment :

These additional scopes of services associated with the NPI project have been identified based on CMS requirements and are being
performed by Fox Systems, Inc. based on experience and the high level of expertise that can be provided by this Contractor.

16) Name & Address of Contractor's Current Principal Owner(s) :
(not required if proposed contractor is a state education institution)

Susan Fox , President
Fox Systems, Inc.
6263 N. Scottsdale Road, Suite 200
Scottsdale, AZ 85250

17) Documentation of Office for Information Resources Endorsement :
(required only if the subject service involves information technology)

select one: Documentation Not Applicable to this Request X

	

Documentation Attached to this Request

18) Documentation of Department of Personnel Endorsement
(required only if the subject service involves training for state employees)

select one: X

	

Documentation Not Applicable to this Request Documentation Attached to this Request

19) Documentation of State Architect Endorsement :
(required only if the subject service involves construction or real property related services)

select one: X

	

Documentation Not Applicable to this Request n Documentation Attached to this Request

20) Description of Procuring Agency Efforts to Identify Reasonable, Competitive, Procurement Alternatives

The Bureau of TennCare released an RFP for Consulting Services for Procurement of System Management and Business Process
Management Services.

	

Fox Systems, Inc., one of

	

three proposers responding to this RFP, was evaluated and determined to be the
best combination of technical and cost proposal submitted; therefore they were awarded this contract. This amendment is adding
specific scopes of service to their contract that was not included in the original RFP, making this a non-competitive amendment.

21) Justification for the Proposed Non-Competitive Amendment :

Fox Systems, Inc. has a proven history of expertise and invested knowledge with the Bureau of TennCare. They were evaluated and
awarded their current contract based on their proposal submitted in response to an RFP.

	

It is critical to the TennCare program that
the new scopes of services included in this amendment are performed by a contractor both knowledgeable about Information Systems
as well as the specific TennCare program, therefore, we are requesting favorable approval by the Department of Finance and
Administration.

REQUESTING AGENCY HEAD SIGNATURE & DATE
(must be signed & dated by the ACTUAL procuring agency head as detailed on the Signature Certification on file with OCR— signature
by an authorized signatory will be accepted only in documented exigent circumstances)

i

Agency Head •g

	

ture Date
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SUBRECIPIE Tor VENDOR?

May 31, 2009

	

vendor

CFDA
93.778

	

Dept. of Health &
Human Services/Title XIX

Iyark Each TRUE Statement
X

	

Contractor is on STARS

	

X

	

Contractor's Form W-9 is on file in Accounts
Allotment Code Cost Center Code

"1
FY State

Object
1=1.4

Fund
11

Funding Grant Code

Other

Funding Subgrant Code

federal Interdepartmental TOTAL Contract Amount
2006 0 0 0

2007 $285,243.00 $2,567,189.00 $2,852,432.00
2008 $134,531.00 $1,310,779.00 $1,345,310.00
2009 $66,963.00 $602,665.00 $669,628.00

TOTAL:
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AMENDMENT #1
TO CONTRACT # FA-06-16795-00

BETWEEN THE DEPARTMENT OF FINANCE AND ADMINISTRATION
BUREAU OF TENNCARE
AND FOX SYSTEMS, INC.

This Contract, by and between the State of Tennessee, Department of Finance and Administration,
hereinafter referred to as the State or TennCare, and Fox Systems, Inc., hereinafter referred to as the
Contractor, is hereby amended as follows:

	

1.

	

Add the following as Section A.9 to Scope of Services:

A.9.

	

The Contractor shall provide resources during the implementation and post-
implementation period of the TennCare National Provider Implementation (NPI) project.
The Contractor resources shall include Project Manager(s), Business Analysts,
Technical Analysts, and Regulatory Experts. The hours shall be delivered based on the
requirements and personnel classifications as established in section A.4 and according
to established hourly rates in Section C.3. The NPI tasks shall consist of:
a. Kick-Off
b. Gather Documentation of Policies, Procedures, and Systems
c. Analysis of Interfaces, Reports, and' Windows
d. Assessment of Business Policies and Processes
e. Impact and Gap Analysis
f. Remediation Plan
g. Provider Cross-walk
h. Remediation Prep Work
i. Development Phase Project Management and IV&V
j. Integration and Test Phase Project Management and IV&V
k. Implementation Phase Project Management and IV&V
I. Operations and Maintenance Phase Project Management and IV&V
m. Provider Data Correction Assistance
n. Other NPI-Related duties

	

2.

	

Delete Section C.1 in its entirety and insert the following in its place:

C.1.

	

Maximum Liability. In no event shall the maximum liability of the State under this Contract
exceed Four Million Eight Hundred Sixty-Seven Thousand Three Hundred Seventy Dollars
($4,867,370.00). The Service Rates in Section C.3 shall constitute the entire compensation
due the Contractor for the Service and all of the Contractor's obligations hereunder
regardless of the difficulty, materials or equipment required. The Service Rates include, but
are not limited to, all applicable taxes, fees, overheads, and all other direct and indirect costs
incurred or to be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the
Contract or any extensions of the Contract for work not requested by the State. The
maximum liability represents available funds for payment to the Contractor and does not
guarantee payment of any such funds to the Contractor under this Contract unless the State
requests work and the Contractor performs said work. In which case, the Contractor shall
be paid in accordance with the Service Rates detailed in Section C.3. The State is under no
obligation to request work from the Contractor in any specific dollar amounts or to request
any work at all from the Contractor during any period of this Contract.

1



3. Add the following language to Section D, Standard Terms and Conditions:

D.20. Prohibition of Illegal Immigrants. The requirements of Public Acts of 2006, Chapter
Number 878, of the state of Tennessee, addressing the use of illegal immigrants in the
performance of any contract to supply goods or services to the state of Tennessee, shall
be a material provision of this Contract, a breach of which shall be grounds for monetary
and other penalties, up to and including termination of this Contract.

a. The Contractor hereby attests, certifies, warrants, and assures that the
Contractor shall not knowingly utilize the services of an illegal immigrant in the
performance of this Contract.and shall not knowingly utilize the services of any
subcontractor who will utilize the services of an illegal immigrant in the
performance of this Contract. The Contractor shall reaffirm this attestation, in
writing, by submitting to the State a completed and signed copy of the document
as Attachment C, hereto, semi-annually during the period of this Contract. Such
attestations shall be maintained by the contractor and made available to state
officials upon request.

b. Prior to the use of any subcontractor in the performance of this Contract, and
semi-annually thereafter, during the period of this Contract, the Contractor shall
obtain and retain a current, written attestation that the subcontractor shall not
knowingly utilize the services of an illegal immigrant to perform work relative to
this Contract and shall not knowingly utilize the services of any subcontractor who
will utilize the services of an illegal immigrant to perform work relative to this
Contract. Attestations obtained from such subcontractors shall be maintained by
the contractor and made available to state officials upon request.

c. The Contractor shall maintain records for all personnel used in the performance
of this Contract. Said records shall be subject to review and random inspection at
any reasonable time upon reasonable notice by the State.

d. The Contractor understands and agrees that failure to comply with this section
will be subject to the sanctions of Public Chapter 878 of 2006 for acts or
omissions occurring after its effective date. This law requires the Commissioner
of Finance and Administration to prohibit a contractor from contracting with, or
submitting an offer, proposal, or bid to contract with the State of Tennessee to
supply goods or services fora period of one year after a contractor is discovered
to have knowingly used the services of illegal immigrants during the performance
of this contract.

e. For purposes of this Contract, "illegal immigrant" shall be defined as any person who
is not either a United States citizen, a Lawful Permanent Resident, or a person whose
physical presence in the United States is authorized or allowed by the federal
Department of Homeland Security and who, under federal immigration laws and/or
regulations, is authorized to be employed in the U.S. or is otherwise authorized to
provide services under the Contract.

4.

	

Add `Attestation Re Personnel Used in Contract Performance' as Attachment C.

The other terms and conditions of this Contract not amended hereby shall remain in full force and effect.
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IN WITNESS WHEREOF:

FOX SYSTEMS, INC.:

Mark Shishida, Chief xecutive Officer

	

Date

DEPARTMENT OF FINANCE AND ADMINISTRATION:

114D60-e-itir
M. D. Goetz, Jr., Corn

	

io r
L3

Date
07

APPROVED:

DEPARTMENT OF FINANCE AND ADMINISTRATION:
f

M1

f A1.	 it
M. D. Goetz, Jr., Commissjoner

.C/(C
^^ to

COMPTROLLEW 0 THE T EASURY:

Avlid. yn,
John G. Morgan, Comptroller of the Treasijry

	

Date

3



ATTACHMENT C

ATTESTATION RE PERSONNEL USED IN CONTRACT PERFORMANCE

SUBJECT CONTRACT NUMBER: FA-06-16795-00

CONTRACTOR LEGAL ENTITY NAME: Fox Systems, Inc.

FEDERAL EMPLOYER IDENTIFICATION NUMBER:
(or Social Security Number)

680121468 00

The Contractor, identified above, does hereby attest, certify, warrant, and assure that the
Contractor shall not knowingly utilize the services of an illegal immigrant in the
performance of this Contract and shall not knowingly utilize the services of any
subcontractor who will utilize the services of an illegal immigrant in the performance of
this Contract.

SIGNATURE & DATE:

NOTICE: This attestation MUST be signed by an individual empowered to contractually
bind the Contractor. If said individual is not the chief executive or president, this document
shall attach evidence showing the individual's authority to contractually bind the
Contractor.
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CONTRACT
BETWEEN THE STATE OF TENNESSEE,

DEPARTMENT OF FINANCE AND ADMINISTRATION
BUREAU OF TENNCARE

AND
FOX SYSTEMS, INC.

This Contract, by and between the State of Tennessee, Department of Finance and
Administration, Bureau of TennCare, hereinafter referred to as the "State" or "TennCare", and Fox
Systems, Inc., hereinafter referred to as the "Contractor," is for consulting services to assist the
State in developing a Request for Proposal (RFP) for system management and business process
management services for the Bureau of TennCare, as further defined in the "SCOPE OF
SERVICES."

'The Contractor is a for profit corporation.

The Contractor's address is: 6263 N. Scottsdale Road, Suite 200, Scottsdale AZ 85250

The Contractor's place of incorporation or organization is California.

A.

	

SCOPE OF SERVICES:

The scope of services of the contract includes the following components:

• Assist TennCare in developing an RFP to procure System Management and
Business Process Management Services,

• Assist TennCare in managing the procurement process,

• Assist TennCare in performing contract implementation review, and

Provide consulting services for TennCare, Medicaid, Medicare and other major
program changes.

Prior to beginning work on any of the four components, written approval must be obtained
from the State of Tennessee.

A.1

	

RFP/Procurement - Assist TennCare with development of an RFP and Pro Forma
Contract to procure System Management and Business Process Management
Services

The contractor will assist TennCare in developing an RFP and Pro Forma Contract in
accordance with applicable state regulations to procure System Management and
Business Process Management Services. The Bureau of TennCare is responsible for the
RFP and the pro forma contract and the contractor will assist in the project, providing
relevant subject matter expertise, advice and guidance, document preparation and
revision as requested. The contractor will assist TennCare in producing an RFP and Pro
Forma Contract that will enable TennCare to realize the following benefits:

• Reliable system operations and processing;

• Timely, high-quality system fixes, updates and enhancements;



▪ Improved communication and reporting;

• Optimized staffing and organizational structure;

• Streamlined business processes; and

• Improved data quality and availability;

With the assistance of TennCare staff, the contractor must ensure that industry standard
language is used in both the RFP and ProForma Contract. TennCare will review the
contractor's draft components and provide direction regarding any modifications
necessary to finalize the documents. TennCare will provide required State of Tennessee
model RFP/contract standard language for the contractor to follow as required, in
accordance with applicable state regulations

A.1.1 Schedule, Facilitate and Participate in All Procurement Meetings

The contractor is expected to schedule, facilitate and participate in any and all meetings
and discussions required to define the scope of services to be included in the RFP and
Pro Forma Contract. The contractor will be responsible for capturing and communicating
the content (e.g., requirements) of all such meetings as input to the RFP and Pro Forma
Contract as well as contributing relevant subject matter. expertise to all phases of the
procurement project. The contractor will provide the following:

a. Define required meetings and proposed schedule;

b. Schedule meetings, unless otherwise requested by TennCare;

c. Prepare and distribute agendas for each meeting one (1) day prior to the scheduled
meeting;

d. Facilitate scheduled meetings, unless otherwise requested by TennCare;

e. Prepare and distribute meeting minutes for review to appropriate staff within two (2)
working days;

f. Update minutes with feedback from appropriate staff;

g. File all agenda and minutes in appropriate location in electronic project record;

h. Prepare decision documents as needed within three (3) days of the meeting; and

i. Maintain a file copy of the decision documents in electronic project record.

Because contractor staff will be housed at TennCare on a full-time basis during the
procurement and development and implementation project, all scheduled meetings will
take place at TennCare offices.

A.1.2 Assist TennCare in Determining the Scope of Services to be included in the
System Management and Business Process Management Services RFP and Pro
Forma Contract

To assist the Bureau of TennCare in determining the scope of services for the RFP and
Pro Forma Contract, the contractor shall review selected business processes, the



complete system operations and system maintenance functions of TennCare, current
requirements, as well as contractual relationship, performance and deficiencies. The
contractor will review the systems documentation, user manuals, TennCare handbooks
and interview TennCare and current TCMIS Contractor staff to gain a thorough
understanding of the current programs and processes and provide the following:

a. Under the direction of TennCare, assess the scope of services, staffing and
organizational structure, performance and contractual structure of at least three
System Management and Business Process Management Services companies
providing system management and business process management services to other
state Medicaid agencies or large commercial health plans that are comparable to
TennCare. The evaluation must consider projected future trends in health care
delivery and financing, methods to avoid fraud and abuse, and comparisons to other
states' MMIS, DSS, and private health care systems that are considered state-of-the-
art in health care information management. After the contractor chooses the
companies to be reviewed, TennCare will provide.approval of the choices prior to the
contractor's beginning research.

b. Assessment of TennCare's system operations, system maintenance and business
process requirements for the proposed RFP and Pro Forma Contract, including the
following:

(i) Key stakeholder interviews;
(ii) Review of current system operations, development process, mail room and

claims operations
(iii) Requirement Validation sessions to identify, compile, define and refine

requirements;
(iv) Research and analysis to estimate the cost of new requirements;
(v) Technology audit which includes a careful evaluation of hardware and

software to identify any required upgrades, as well as any usability, capacity,
scalability or performance issues.

(vi) Identification of any major system and process initiatives that might
significantly impact scope of the RFP including:

o Changes to notices, eligibility and enrollment processes and
interfaces, particularly as driven by DHS VIP system design,
development and implementation;

o Changes to recipient eligibility, particularly recipient matching and
linking;

o Provider data maintenance and data quality initiatives
o Master Provider Index/National Provider Identifier implementation;
o Encounter/Claim processing improvements and data quality

initiatives;
o User interface improvements
o Reporting and analysis enhancements;
o Existing work request and change request inventory
o MITA initiatives.

(vii) Review of staffing adequacy, including staffing levels, skills and competency

c. Documentation of current system management and business process management
workflow processes.

d. Under the oversight of TennCare, the Development of a Procurement Committee
which will include representatives from TennCare IS, TennCare's Project
Management Office, key business stakeholders and the contractor. The committee
will continue to function throughout the implementation and operational phases of the



project. The committee, acting under the authority of TennCare's Chief Information
Officer, will be responsible for oversight of this contract and will ensure that
TennCare requirements are well communicated and represented in the RFP. The
oversight committee will have final authority to accept or reject any deliverables
under this contract.

e. In conjunction with TennCare, develop recommendations for requirements for
functions, roles, responsibilities, staffing levels, required skills organization and
performance standards based on the above listed items and feedback from the
System Management and Business Process Management Services Technology
Committee, including specific recommendations for:

(i) IT governance, including request management and prioritization;
(ii) Business analysis, development and testing team staffing and structure.

Specifically the contractor will be responsible for making recommendations
on staff location and composition (e.g., full time vs. part time), for both
ongoing work and special projects,

(iii) System development processes, tools, and responsibilities, including;
o Requirements definition and estimation
o Progress and status tracking
o Source code control
o Release management
o Testing
o Documentation

(x) Provider data maintenance processes and responsibilities;
(xi) Encounter and claims processing workflow and responsibilities;
(xii) Data maintenance and reporting processes, including quality assurance and

control;
(xiii) System administration, including installation of updates, upgrades and

troubleshooting;
(xiv) Process and contractor performance management; and
(xv) Other operational services and reporting.

f. Submission of the final recommendation paper, with findings identified by completing
items A.1.2.a through A.1.2.e., in TennCare approved format, after obtaining
TennCare management review and comments. The contractor will be expected to
meet with TCMIS users to identify major needs not being met by the current system.
This report is due no later than 10/15/2006.

g. Informal presentation to TennCare staff detailing the reasons the contractor believes
that each potential change should or should not be implemented. The presentation
should describe the potential changes, the contractor's recommendations, the
procedures used by the contractor to gather the information needed to make its
recommendations, and a cost/benefit discussion.

h. Development of required testing procedures to ensure systems, data and process
validity. The contractor will provide a test plan with the contingency of running
parallel operations, testing methodologies and test scenarios.

A.1.3 Develop Contracting Approach and Sourcing Models for TennCare

The contractor will provide recommendations for contracting approach and sourcing
models. Specifically, the contractor will provide the following:



a. Recommendations for contracting approach and sourcing models that will enable
TennCare to acquire the best provider for all of the major services included in the
scope of the RFP and Pro Forma Contract.

b. Analysis of insourcing and outsourcing options for each major process or element of
scope, including recommendations for optimal organization structure, roles and
responsibilities.

c. The contractor will base recommendations on successful strategies and best
practices employed in similar procurements and shall be in accordance with state
procurement laws, rules, and regulations and the best interests of the State, with the
goal of attaining operational efficiencies while maintaining necessary process control
and key business knowledge within the Bureau.

d. Recommendations will be presented to TennCare no later than 10/15/06 and shall be
utilized by the contractor in assisting TennCare define the structure of and scope of
services in RFP and Pro Forma Contract.

	

'

A.1.4 Develop Payment Methodologies for the System Management and Business
Process Management Services Contract(s)

The contractor will recommend to TennCare payment methodologies for scope of
services included in the System Management and Business Process Management
Services RFP and Pro Forma Contract as well as for other non-scope consulting
services. The payment methodologies must be in accordance with state regulations and
be approved by TennCare and provided to TennCare no later than 10/15/06.

A.1.5 Develop Contractor Management Approach

The contractor, in cooperation with TennCare staff, will develop a contract management
approach that will assess and penalize performance of the System Management and
Business Process Management contractor(s). The compliance management approach
will be used by TennCare staff to monitor and manage contractor compliance. The
proposed approach should include a combination of service level metrics, penalties and
liquidated damages that are reasonable and enforceable. The contractor will define any
reporting requirements to monitor contract compliance standards and manage
performance. The following deliverables are due to TennCare by 10/15/2006:

a. Metrics to assess and monitor the System Management and Business Process
Management contractor(s) performance;

b. A performance management approach, including contractual language that
establishes reasonable and appropriate penalties and damages based upon
established metrics;

c. A service level agreement that will ensure products and services agreed to are
provided by the System Management and Business Process Management
contractor(s); and

d. Definition of reports that should be distributed to TennCare management for
performance monitoring.

A.1.6 Produce the System Management and Business Process Management RFP and
Pro Forma Contract



The contractor will assist TennCare by writing and producing the RFP and Pro Forma
Contract, using state and industry standard language. Required State of Tennessee
model RFP and contract standard language, as amended, can be accessed at
http://tennessee.qov/finance/rds/ocr/model.html #RFP . TennCare will review the
contractor's draft RFP components and provide direction regarding any modifications
necessary to finalize the document. The contractor will provide the following:

a. Suggested RFP, including Pro Forma Contract, defining agreed scope and approach;

b. Suggested contractual language defining performance management provisions;

c. Suggested contractual language defining payment methodology; and

d. The contractor will provide TennCare a DRAFT of the RFP and Pro Forma Contract
by 12/01/06 and final RFP and Pro Forma Contract in compliance with the State of
Tennessee's procurement guidelines, by 1/01/07. Acceptance of the final RFP and
Pro Forma Contract will be conditioned on approval by TennCare, Office of
Information Resources (OIR) , Office of Contracts Review (OCR), Office of the
Comptroller of the Treasury, the Office of General Counsel (OGC), and the Centers
for Medicare and Medicaid Services (CMS).

A.1.7 Development of Advance Planning Document (APD) for Submission to CMS for
Approval of RFP and Pro Forma Contract, Prior to Release of RFP

The contractor will write and produce an Advance Planning Document. The document is
due to TennCare no later than 1/01/07. Acceptance of the APD will be conditioned on
approval by CMS.

A.2

	

RFP/Procurement - Management of the Procurement Process

As directed or requested by the Bureau, the contractor will be responsible for facilitation
and management of various activities throughout the procurement process, from
issuance of an RFP through award of contract.

A.2.1 Schedule, Facilitate and Participate in All Procurement Meetings

The contractor is expected to actively participate in all meetings and discussions as well
as contribute expertise to all phases of the procurement project. The contractor will
provide the following:

a. Define required meetings and proposed schedule;

b. Schedule meetings, unless otherwise requested by TennCare;

c. Prepare and distribute agendas for each meeting one (1) day prior to the scheduled
meeting;

d. Facilitate scheduled meetings, unless otherwise requested by TennCare;

e. Prepare and distribute meeting minutes for review to appropriate staff within two (2)
working days;

f. Update minutes with feedback from appropriate staff;

g. File all agenda and minutes in appropriate location in electronic project record;



h. Prepare decision documents as needed within three (3) days of the meeting; and

i. Maintain a file copy of the decision documents in electronic project record.

A.2.2 Development,. Coordination and Training of Evaluation Process of the System
Management and Business Process Management Services RFP

The Contractor shall assist TennCare in developing and coordinating the evaluation
process to be conducted and scored by state employees, of the System Management
and Business Process Management Services RFP, including training of state employee
evaluators. TennCare will review this package in draft form and provide direction on any
modifications. Final written evaluation instruments, evaluation manual, evaluation
procedures and training materials for the technical component of the resulting RFP, listed
below, are due by 12/01/06.

a. Development of evaluation instruments for the technical components of the
responses to the resulting RFP;

b. Development of evaluation procedures for the technical components of the
responses to the resulting RFP in accordance with applicable state regulations;

c. Development of evaluation training manuals;

d. Development of responses to vendor's questions and prepare amendments to the
resulting RFP as necessary, which will require attendance at the proposers'
conference, preparation of written responses to all questions submitted by
contractors related to the technical components of the resulting RFP, due within
required timeframes, and preparation of all required amendments to the technical
components of the resulting RFP, due within required timeframes. TennCare and
other state approval authorities must review, approve, and provide direction on
finalizing responses and amendments to the resulting RFP, in accordance with RFP
Schedule of Events;

e. Training of TennCare staff on the evaluation instruments, procedures, evaluation
factors, and scoring and weighting methodologies of the technical components.
The training will take place no earlier than three (3) weeks prior to the evaluators start
up and will include a training plan as well as training materials;

f. Training the Evaluators to effectively review the responses to the RFP based upon
established requirements for the System Management and Business Process
Management Services;

g. Modification of evaluation plan as necessary;

h. Availability to assist with technical issues and/or concerns;

i. Written feedback in final report format to the Chief Information Officer;

j. Monitor evaluation process to ensure integrity of RFP bidding procedure.

A.2.3 Coordinate RFP Response Process

The contractor will coordinate the RFP response process, including assisting TennCare
in:



a. Tracking RFP schedule;

b. Tracking RFP respondents;

c. Scheduling and coordinating proposers conference;

d. Maintaining documentation library; and

e. Tracking respondent questions and coordinate response.

A.2.4 Perform an In-Depth Review of Proposers' Responses and Provide
Recommendations for Necessary Modifications

The contractor will perform an in-depth review of all Proposers responses to identify if
there are any issues or risks associated with proposed timelines and to ensure:

a. Proposal design is responsive, technically accurate and complete;

b. All operations, conditions and data requirements have been fully addressed;

c. All internal and external interfaces have been fully addressed;

d. Staffing model meets requirements; and

e. Infrastructure is appropriate for the system.

The Contractor will provide members of the Proposal Evaluation Team a written
assessment of proposals as described above. The written assessment by the Contractor
shall provide only the degree to which the proposers address the requirements of the
RFP and shall not provide any comparative analysis of the proposals or information
relative to the competitive nature of any of the detail items. All activities associated with
this task must be completed prior and concurrently to the evaluation process.

A.3

	

RFP/Procurement - Contract Implementation Review

The contractor will perform all contract implementation review activities defined in this
contract and is expected to actively participate in all meetings and to contribute System
Management and Business Process Management Services expertise to TennCare. The
contractor will be responsible for a number of activities to prepare for and monitoi' the
transition of the Facilities Management contract including:

a. Develop for TennCare Acceptance Criteria for Deliverables in the pro forma contract
that the contractor will assist TennCare in writing for the state;

b. Review technical and operational system documentation;

c. Verify source code libraries and third party software;

d. Review outstanding work request and system change request inventory;

e. Review all contractually required deliverables;

f. Assess System Management and Business Process Management Vendor(s)
Transition Plan;



g. Certify Testing Methodologies deployed by the System Management vendor;

h. Certify Systems Management Readiness;

i. Certify Business Process Management Readiness:

J. Monitor and report the status of RFP compliance and other transitional tasks of the
System Management and Business Process Management vendor(s) to the TennCare
Project Management Office; and

k. Monitor and manage other transition activities as directed.

A.3.1 Develop Acceptance Criteria for Deliverables

The contractor will develop criteria to accept all deliverables during the transition phase of
System Management and Business Process Management Services for approval by
TennCare in the pro forma contract that the contractor will provide TennCare for inclusion
in RFP. This will include the development of a standard approval template, subject to
TennCare approval.. The contractor will provide the following deliverables before the .
evaluation of the System Management and Business Process Management Services
procurement due before the resulting contract is signed.

a. Written acceptance criteria for all deliverables received during implementation; and

b. Design and develop standard form(s) for acceptance of all deliverables.

A.32 Review of Technical and Operational System Documentation

The contractor, in preparation for turnover of facilities management, will be responsible
for review of technical and operational system documentation, with appropriate input and
oversight by TennCare staff. The Contractor will provide the following:

a. Review design documentation and operational procedures to ensure that the
documentation is thorough, accurate and, to ensure a smooth transition, and will
meet the needs of a new Facilities Management contractor;

b. Review must provide coverage of all major system modules and processes in order ,
to adequately assess the overall state of system documentation;

c. Detailed review of documentation related to critical system processes and modules,
including those specifically identified as critical by the contractor or TennCare staff;

d. Reviewing of all operational documentation and verification that this documentation
accurately and thoroughly describes operational policies and procedures necessary
for maintaining and operating the system;

e. Review of existing document generation and maintenance policies and procedures to
ensure that updates are timely and that system documentation is adequately
maintained;

	

.

f. Review' and assessment of system architecture documentation;

g. Identification of any deficiencies in the current system documentation that would
significantly impact the facilities management transition and subsequent system
operations and maintenance;



h. On completion of initial review, the contractor will prepare documentation and present
prioritized findings and recommendations. Initial review and presentation of findings
should be complete within nine (9) months of the start of this contract but no later
than six (6) months before the award of the Facilities Management contract in order
to allow time to address deficiencies;

i. Ongoing review and monitoring, continuing through award of the facilities
management contract and transition, to ensure that any identified deficiencies are
addressed and that documentation is adequately maintained;

At least monthly or more often as directed or requested by TennCare, sample system
changes promoted to the production environment and review related documentation
updates to ensure that system changes are adequately documented;

k. Continually review and monitor progress toward addressing any and all identified
issues, highlighting and presenting, at least monthly or more often as directed or
requested by TennCare, any ongoing risks or issues that may disrupt or otherwise
negatively impact the facilities management transition;

I. Throughout the course of this review, be responsible for identifying any major
documentation deficiencies which should be addressed in the Facilities Management
RFP; and

m. During the RFP process, be responsible for coordinating access to and responding to
any general questions regarding system documentation, as well as provide staff that
have significant knowledge of and experience in takeover and transition as well as
system design, development and operations.

A.3.3 Verify Source Code Libraries and Third Party Software

The contractor, in preparation for turnover of facilities management, will be responsible
for review of source code libraries and third party software inventory, including:

a. Ensuring a smooth transition of application maintenance by reviewin.g existing source
code libraries to verify that current source code is readily available and that code
versions are adequately maintained;

b. Ensuring that the source code library is complete and up to date so that it can be
easily assumed by the new Facilities Management contractor;

c. Review coverage of all major system modules to adequately assess the overall
state of system source code to ensure critical system processes and modules are
well maintained, commented and structured;

d. Verifying that all relevant third party software documentation and media is adequately
maintained and readily available;

e. Verifying that all associated licenses and support contracts have been transferred to
the State or the new Facilities Management contractor as appropriate prior to
transition;

f. Reviewing existing source code control policies, procedures and systems to ensure
that source code is properly maintained in a central repository that can be easily
'assumed by the new Facilities Management contractor;

j.



g. Identifying any deficiencies in the current source code control system, source code
library or third party software inventory that would significantly impact the facilities
management transition and subsequent system operations and maintenance. On
completion of initial review, preparing documentation and presenting prioritized
findings and recommendations;

h. Ongoing review and monitoring, continuing through award of the Facilities
Management contract and transition, to ensure that any identified deficiencies are
addressed and that source code is adequately maintained. Specifically, at least
monthly, sample system changes promoted to the production environment to ensure
that source code is properly maintained;

i. Final review of source code, as requested by TennCare, immediately prior to
turnover;

j. Throughout the course of this review, be responsible for identifying any major source
code or third party software deficiencies which should be addressed in the facilities
management RFP;

k. During the RFP process, be responsible for coordinating access to and responding to
any general questions regarding the source code; and

Providing staff that have significant knowledge of and experience in takeover and
transition of application maintenance as well as system design, development and
operations.

A.3.4 Review Outstanding Work Request and System Change Request Inventory

The contractor, in preparation for turnover of facilities management, will be responsible
for review of outstanding work request (WR) and system change request (SCR)
inventory, including the following:

a. Within the first six (6) months of this contract, be responsible for validating the
current WRISCR inventory to confirm that all open requests are still required and
pending;

b. Confirm that all open requests are adequately documented and will assist TennCare
in establishing the relative priority of all open requests;

c. On completion of initial review, prepare documentation and present prioritized
findings and recommendations;

d. Continuously monitor the WRISCR tracking process to ensure that the inventory
remains current and accurate and that new requests are adequately documented;

e. Provide final review of the WRISCR inventory, as requested by TennCare,
immediately prior to turnover;

f. Projecting the volume of requests that will be open at turnover and the average
volume of requests in a defined time period for inclusion in the scope of the facilities
management RFP;

g. During the RFP process, produce documentation of and respond to any general
questions regarding the WRISCR inventory, and



h. Provide staffs that have significant knowledge of and experience in takeover and
transition of application maintenance as well as system design, development and
operations.

A.3.5 Review All Deliverables

The contractor will review all deliverables developed by the outgoing (EDS) and incoming
(new facility manager contractor) vendors, in draft and in final form, during the transition
phase to ensure that TennCare receives quality deliverables while achieving all critical
project goals and deadlines. The contractor will use deliverable acceptance criteria and
forms as approved by TennCare. The following reports and are due within ten (10) work
days of the receipt of the deliverable:

a. Written reviews with content and format approved by TennCare;

b. Written recommendation as to whether deliverables should be accepted by TennCare
as received or returned for modifications; and

c. Written suggestions for modifications to the deliverables.

A.3.6 Assess System Management and Business Process Management Vendor(s)
Transition Plan

The contractor will assess the transition plan of the successful contractor chosen through
the resulting RFP for software, systems and supporting processes and all system related
functionality performed as a part of this project. This assessment will include
infrastructure readiness, adequacy of system support processes, data conversion plan,
the disaster recovery plan, and the transition plan. The contractor will provide written
assessment of the transition, written recommendation of readiness based on
assessment, and written status reports regarding transitional activities. These
assessments and recommendations are due within sixty (60) days from the start of
system management and business process management contract and monthly
thereafter.

A.3.7 Certify Testing Methodologies Deployed by the Systems Management Vendor

The contractor will assess and certify testing functional readiness, including ensuring
testing methodologies, policies and procedures developed by the Systems Management
Vendor will enable an effective production environment. The contractor will prepare a
written analysis of the certification of the System Management Vendor Testing
Methodology and Plan, prepare written recommendations for modifications to the Testing
Methodology and Plan, and assist TennCare and the System Management Vendor with
implementing changes as necessary to ensure a smooth transition. Additionally, the
contractor will certify the following components:

a. Load testing;

b. Integration testing with external applications or systems;

c. Validation of build and deployment scripts;

d. System testing;

e. Integration testing (to outside systems);



f. Functional testing;

g. Regression testing; and

h. Acceptance testing (functional).

Review of the Testing Methodology and Plan must be completed within sixty (60) days
from the start of this contract to ensure transitional readiness.

A.3.8 Certify Systems Management Readiness

The contractor will assess and certify systems management readiness by ensuring
operating procedures and standards developed by the System Management Vendor
will enable an effective.production environment. The contractor will prepare a written
analysis of the certification of the System Management Vendor's Systems
Management Plan, prepare written recommendations for modifications to the Systems
Management Plan, and assist TennCare and the System Management Vendor with
implementing changes as necessary to ensure a smooth transition. The contractor
will certify the following components:

a. Production operations management readiness, including procedural documentation;

b. Disaster recovery/business continuity plan and procedures;

c. Backup and restore procedures;

d Hardware upgrade procedures;

e. System software upgrade procedures;

f. Application software product upgrade procedures;

g. Performance monitoring procedures;

h. Application configuration and tuning procedures;

i. Logging and auditing procedures

Review of the Systems Management Plan must be completed within ninety (90) days
prior to transition.

A.3.9 Certify Business Process Management Readiness

The contractor will assess and certify business process management readiness by
ensuring operating procedures and standards developed by the Business Process
Management Vendor will enable an effective production environment. The contractor will
prepare a written analysis of the certification of the Business Process Management
Vendor's Systems Management Plan, prepare written recommendations for modifications
to the Business Process Systems Management Plan, and assist TennCare and the
System Management Vendor with implementing changes as necessary to ensure

a. Business process management readiness, including procedural documentation;

b. Staffing adequacy, including staffing levels and skills;



c. Training plan and execution;

d. Process controls and management reporting.

Review of the Business Process Management Plan must be completed within ninety (90)
days prior to transition.

A.3.10 Monitor and Report the Status of RFP Compliance and other Transitional Tasks of
the System Management and Business Process Management Services Vendor(s)
to the TennCare Project Management Office

Contractor staff will develop and carry out a methodology to evaluate, during the
transition phase, RFP compliance aspects of the project, perform technical compliance
reviews in the areas of system development methodology, systems design, structure and
organization, quality, workmanship and efficiency of code, adequate storage capacities
and response times and all other technically relevant system functionalities. The
contractor will monitor the activities of the System Management and Business Process
Management Vendor(s) and report the status of the activities to TennCare, as well as
proactively identify any issues, risks, and resolutions for up to sixty (60) days after the
implementation of the contract. The contractor will:

a. Develop a written methodology to evaluate technical aspects of the project for
inclusion in the pro forma contract;

b. Perform and write bi-weekly technical compliance reviews during the transitional
phase;

c. Provide written recommendations for solutions if issues or risks are identified during
the review;

d. Provide written assessment of the System Management and Business Process
Management Service's work progress and status;

e. Provide written assessment of the issues, risks, resolutions and changes of the
System Management and Business Process Management Services on a monthly
basis, and

f. Ensure these assessments are provided to TennCare's CIO on a weekly, monthly
and quarterly basis. The actual date of delivery must be prior to the day the status
reports are finalized. The actual delivery date will be determined between TennCare
and the contractor.

A.3.11 Monitor and Manage Other Transition Activities as Directed

The contractor will be responsible for the monitoring and management of other transition
activities as requested by TennCare, including the following:

a. Being responsible for monitoring status and validating satisfactory completion of
contractually required transition activities of the current Facilities Management
contractor;

b. Reviewing the documented transition plan provided by the current Facilities
Management contractor, monitoring progress and validating completion of the tasks;



c. Reviewing the training plan provided by the current Facilities Management contractor,
monitoring execution of the training plan to ensure adequate knowledge transfer to
TennCare staff and designated agents;

d. Provide documentation, presentation of findings, recommendations and ongoing
status reports for issues and risk identification; and

e. Provide staffs that have significant experience in project management and system
takeover and transition.

All status reports must be submitted to TennCare on at least a monthly basis.

A.4

	

Consulting Services for TennCare, Medicaid, Medicare and Other Major Program
Changes

The contractor will provide consulting services as requested by the Bureau and required
by mandated or other externally driven changes to TennCare program design and
requirements, including any state or federal requirements resulting from changes to
Medicare or Medicaid programs, state or federal legislation, ongoing program reform or
other major external initiatives. Services provided by the contractor could include
assistance with impact analysis, requirements definition, system design and testing
activities that require substantial subject matter expertise derived from experience with
other states, other healthcare organizations, or participation in federal activities. The
contractor will bill such services based on established hourly rates as specified in
Section C.3. for defined roles and will be responsible for providing an estimate of the
effort and staff required for each project prior to beginning work and must obtain approval
for subsequently exceeding estimates. The contractor will be responsible for providing
staff with sufficient experience to successfully manage each project and to provide
relevant subject matter expertise from experience with similar programs and . projects.
The contractor may only use staff from other projects based on explicit, written approval
of the Bureau. The contractor must be able to provide suitable staff for a proposed
project within two (2) weeks of request. Any additional services requiring change in
scope of services or maximum liability shall be affected through an amendment.

A.5

	

Staffing Requirements

The contractor will develop a staffing plan for each project with the most appropriate
experience and expertise to address the requirements of the project and this contract.
The team should be comprised of individuals with the following:

a. Extensive experience in Medicaid, Medicare and health plan operations;

b. Extensive experience in developing policies and procedures;

c. Extensive experience in procurement and management of systems and business
process outsourcing;

d. Extensive experience in project management of large scale information management
system initiatives;

e. Extensive experience in application software development, including requirements
definition, design and testing;

f. Extensive experience in procurement, installation, evaluation, operations and
maintenance of Medicaid or similar large health care claims processing system;



g. Knowledge of enterprise wide networked communications and automation
infrastructure development and interoperability;

h. Extensive experience with relational database, mainframe, client/server, call center,
data capture and web portal technology;

i. Extensive experience in Managed Care/Medicaid data;

j. Extensive experience with technical writing; and

k. Extensive experience in health care related systems design, configuration and
management.

A.6

	

Deliverable Approval

All deliverables for each task shall be approved by TennCare before the task in question
will be considered complete. The Contractor will describe in detail his/her approach and
end results necessary to produce the deliverables and to obtain TennCare approval. In
addition, the Contractor should use examples, spreadsheets, project planning, and
reports to describe the format and content of the deliverables.

The contractor will prepare and obtain final State approval in writing of the procedures to
be used to assist the state in the resulting procurement prior to performing any work. The
contractor will obtain State written approval of the formats to be used for all status reports
and work plans to be submitted.

A.7

	

Other Requirements

a. The Contractor's staff must be available and co-located with TennCare staff during
the procurement and development and implementation project on a full-time basis.
The contractor will be expected to provide support services for its team members;

b. The contractor will provide all hardware and software needed to create all
deliverables in this contract, including all necessary supplies, equipment, and staff
support required to generate these deliverables;

c. The contractor will provide project management activities required to successfully
complete the scope of services, including:

(i) Project management structure;

(ii) Methods for measuring the project progress and status;

(iii) Milestone and, deliverables tools, documentation standards and meeting
schedules;

(iv) Developing a communications and outreach plan; and;

(v) Developing an electronic record of all PM documents and deliverables.

d. The contractor will provide a detailed work plan produced in Microsoft Project that will
track deliverables, tasks, milestones and resources. All deliverables and
correspondence produced in the execution of this contract must be clearly labeled
with, at a minimum, project name, deliverable title, deliverable tracking or reference
number, version number and date.



A.8

	

State Responsibilities

Because contractor staff will be housed at TennCare on a full-time basis during the
procurement and development and implementation project, TernCare will provide office
space for contractor staff, including phone, fax, copier and Internet access.

B.

	

CONTRACT. TERM:

B.1. Contract Term. This Contract shall be effective for the period commencing on June 1,
2006 and ending on May 31, 2009. The State shall have no obligation for services
rendered by the Contractor which are not performed within the specified period.

B.2. Term Extension. The State reserves the right to extend this Contract for an additional
period or periods of time representing increments of no more than one year and a total
contract term of no more than five (5) years, provided that the State notifies the
Contractor in writing of its intention to do so at least sixty (60) days prior to the contract
expiration date. An extension of the term of this Contract will be effected through ah
amendment to the Contract. If the extension of the Contract necessitates additional
funding beyond that which was included in the original Contract, the increase in the
State's maximum liability will also be effected through an amendment to the Contract and
shall be based upon rates provided for in the original contract.

C.

	

PAYMENT TERMS AND CONDITIONS:

C.1. Maximum Liability. In no event shall the maximum liability of the State under this
Contract exceed Three Million Ninety-Two Thousand Two Hundred Forty , Dollars
($3,092,240.00). The Service Rates in Section C.3 shall constitute the entire
compensation due the Contractor for the Service and all of the Contractor's obligations
hereunder regardless of the difficulty, materials or equipment required. The Service
Rates include, but are not limited to, all applicable taxes, fees, overheads, and all other
direct and indirect costs incurred or to be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the
Contract or any extensions of the Contract for work not requested by the State. The
maximum liability represents available funds for payment to the Contractor and does not
guarantee payment of any such funds to the Contractor under this Contract unless the
State requests work and the Contractor performs said work. In which case, the
Contractor shall be paid in accordance with the Service Rates detailed in Section C.3.
The State is under no obligation to request work from the Contractor in any specific dollar
amounts or to request any work at all from the Contractor during any period of this
Contract.

C.2. Compensation Firm. The Service Rates and the Maximum Liability of the State under
this Contract are firm for the duration of the Contract and are not subject to escalation for
any reason unless amended.

C.3. Payment Methodology. The Contractor shall be compensated based on the Service
Rates herein for units of service authorized by the State in a total amount not to exceed
the Contract Maximum Liability established in Section C.1. The Contractor's
compensation shall be contingent upon the satisfactory completion of units of service or
project milestones defined in Section A. The Contractor shall be compensated based
upon the following Service Rates:



SERVICE UNIT/MILESTONE

	

AMOUNT

RFP DEVELOPMENT

	

$627,200.00

Project Milestone
50% of total cost of RFP Development, billable in

	

Estimated Amounts
equal monthly payments beginning on July 1,
2006 and continuing through December 1, 2006,

	

$	 313,600.00
based on completed work as indicated by
monthly invoices, for work leading to
development and timely submission of the first
draft of RFP as defined in A.1.6., including scope
of requirements for system management and
business process management, recommendation
for payment models, sourcing strategies, and
performance management approach.

15% of total cost for RFP Development, billable
on timely submission of a complete final draft due
on January 1, 2007, incorporating all feedback
from TennCare review.

25% of total cost for RFP Development, billable
on acceptance of the final RFP and pro forma
contract due on or about March 1, 2007,
including required changes to obtain approval of
TennCare Office of General Counsel (OGC),
Tennessee Office of Information Resources
(OIR), Office of Contracts Review (OCR), and the
Office of the Comptroller of the Treasury. for
revised draft of RFP, which will include changes
required by OCR, OGC, OIR, and the
Comptroller of the Treasury.

Remaining 10% of total cost for RFP
Development billable at the later of issuance of
RFP or approval of APD and contract as required
by CMS.

MANAGEMENT OF PROCUREMENT PROCESS Total Cost of Management of
Procurement Process

$ 206,540.00

50% of total cost of Procurement Process
Management, billable on May 1, 2007, based on
TennCare acceptance of proposal evaluation
materials and successful completion of evaluator
training.

$	 94,080.00

$	 156,800.00

$	 62,720.00

Project Milestone
Estimated Amounts

$ 103,270.00



30% of total cost of Procurement Process
Management, billable on June 1, 2007, based on
TennCare acceptance of proposal review
deliverables.

Remaining 20% of total cost of Procurement
Process Management billable on award of
contract on or about July 1, 2007.

CONTRACT IMPLEMENTATION REVIEW

	

Total Cost of Contract
Implementation Review

$ 1,158,500.00

Project Milestone
Estimated Amounts

75% of total cost of Contract Implementation
Review, payable in twelve equal monthly
payments beginning August 1, 2007 through July
1, 2008, based on completed work as indicated
by monthly invoices, for service units delivered by
staff resources as projected in work plan.

Remaining 25% of the total cost of Contract
Implementation Review, payable on or about
September 1, 2008, but at least 60 days following
successful transition of system and business
process management functions to new vendor.

The Contractor shall submit monthly invoices, in form and substance acceptable to the State with
all of the necessary supporting documentation, prior to any payment. Upon acceptance of the
work product by TennCare, such invoices shall be submitted for completed project milestones for
the amount stipulated.

SERVICE

	

PAYMENT RATE PER HOUR

PROJECT MANAGER

	

$145.00/HR
Consulting Services (A.4)

STAFF/BUSINESS ANALYST

	

$ 135.00/HR
Consulting Services (A.4.)

The Contractor shall not be compensated for travel time to the primary location of service
provision.

$ 61,962.00

$ 41,308.00

$ 868,875.00

$ 289,625.00



The Contractor shall submit monthly invoices for completed work, in form and substance
acceptable to the State with all of the necessary supporting documentation, prior to any
payment. Such invoices shall, at a minimum, include the,name of each individual, the
individual's job title, the number of hours worked during the period, the applicable
Payment Rate, the total compensation requested for the individual, and the total amount
due the Contractor for the period invoiced.

C.4. Travel Compensation. The Contractor shall not be compensated or reimbursed for
travel, meals, or lodging.

C.5. Payment of Invoice. The payment of the invoice by the State shall not prejudice the
State's right to object to or question any invoice or matter in relation thereto. Such
payment by the State shall neither be construed as acceptance of any part of the work or
service provided nor as an approval of any of the amounts invoiced therein.

C.6. Invoice Reductions. The Contractor's invoice shall be subject to reduction for amounts
included in any invoice or payment theretofore made which are determined by the State,
on the basis of audits conducted in accordance with the terms of this contract, not to
constitute proper remuneration for compensable services.

C.7. Deductions. The State reserves the right to deduct from amounts which are or shall
become due and payable to the Contractor under this or any contract between the
Contractor and the State of Tennessee any amounts which are or shall become due and
payable to the State of Tennessee by the Contractor.

C.8. Automatic Deposits. The Contractor shall complete and sign an "Authorization Agreement
for Automatic Deposit (ACH Credits) Form." This form shall be provided to the Contractor
by the State. Once this form has been completed and submitted to the State by the
Contractor all payments to the Contractor, under this or any other contract the Contractor
has with the State of Tennessee shall be made by Automated Clearing House (ACH).
The Contractor shall not invoice the State for services until the Contractor has completed
this form and submitted it to the State.

D.

	

STANDARD TERMS AND CONDITIONS:

D.1. Required Approvals. The State is not bound by this Contract until it is approved by the
appropriate State officials in accordance with applicable Tennessee State laws and
regulations.

D.2. Modification and Amendment. This Contract may be modified only by a written
amendment executed by all parties hereto and approved by the appropriate Tennessee
State officials in accordance with applicable Tennessee State laws and regulations:

D.3. Termination for Convenience. The State may terminate this Contract without cause for
any reason. Said termination shall not be deemed a Breach of Contract by the State.
The State shall give the Contractor at least thirty (30) days written notice before the
effective termination date. The Contractor shall be entitled to receive compensation for
satisfactory, authorized service completed as of the termination date, but in no event
shall the State be liable to the Contractor for compensation for any service which has not
been rendered. Upon such termination, the Contractor shall have no right to any actual
general, special, incidental, consequential, or any other damages whatsoever of any

	

.
description or amount.



	

D.4.

	

Termination for Cause. If the Contractor fails to properly perform its obligations under
this Contract in a timely or proper manner, or if the Contractor violates any terms of this
Contract, the State shall have the right to immediately terminate the Contract and
withhold payments in excess of fair compensation for completed services.
Notwithstanding the above, the Contractor shall not be relieved of liability to the State for
damages sustained by virtue of any breach of this Contract by the Contractor.

	

. D.5.

	

Subcontracting. The Contractor shall not assign this Contract or enter into a subcontract
for any of the services performed under this Contract without obtaining the prior written
approval of the State. If such subcontracts are approved by the State, they shall contain,
at a minimum, sections of this Contract pertaining to "Conflicts of Interest" and
"Nondiscrimination" (sections D.6. and D.7.). Notwithstanding any use of approved
subcontractors, the Contractor shall be the prime contractor and shall be responsible for
all work performed.

D.6.

	

Conflicts of Interest. The Contractor warrants that no part of the total Contract Amount
shall be 'paid directly or indirectly to an employee or official of the State of Tennessee as
wages, compensation, or gifts in exchange for acting as an officer, agent, employee,
subcontractor, or consultant to the Contractor in connection with any work contemplated
or performed relative to this Contract.

D.7.

	

Nondiscrimination. The Contractor hereby agrees, warrants, and assures that no person
shall be excluded from participation in, be denied benefits of, or be otherwise subjected
to discrimination in the performance of this Contract or in the employment practices of the
Contractor on the grounds of disability, age, race, color, religion, sex, national origin, or
any other classification protected by Federal, Tennessee State constitutional, or statutory
law. The Contractor shall, upon request, show proof of such nondiscrimination and shall
post in conspicuous places, available to all employees and applicants, notices of
nondiscrimination.

D.8.

	

Records. The Contractor shall maintain documentation for all charges against the State
under this Contract. The books, records, and documents of the Contractor, insofar as
they relate to work performed or money received under this contract, shall be maintained
for a period of three (3) full years from the date of the final payment and shall be subject
to audit at any reasonable time and upon reasonable notice by the State, the Comptroller
of the Treasury, or their duly appointed representatives. The financial statements shall
be prepared in accordance with generally accepted accounting principles.

D.9. Monitoring. The Contractor's activities conducted and records maintained pursuant to .
this Contract shall be subject to monitoring and evaluation by the State, the Comptroller
of the Treasury, or their duly appointed representatives.

D.10. Progress Reports. The Contractor shall submit brief, periodic, progress reports to the
State as requested.

D.11. Strict Performance. Failure by any party to this Contract to insist in any one or more
cases upon the strict performance of any of the terms, covenants, conditions, or
provisions of this Contract shall not be construed as a waiver or relinquishment of any
such term, covenant, condition, or provision. No term or condition of this Contract shall
be held to be waived, modified, or deleted except by a written amendment signed by the
parties hereto.

D.12. Independent Contractor. The parties hereto, in the performance of this Contract, shall
not act as employees, partners, joint venturers, or associates of one another. It is
expressly acknowledged by the parties hereto that such parties are independent
contracting entities and that nothing in this Contract shall be construed to create an



employer/employee relationship or to allow either to exercise control or direction over the
manner or method by which the other transacts its business affairs or provides its usual
services. The employees or agents of one party shall not be deemed or construed to be
the employees or agents of the other party for any purpose whatsoever.

The Contractor, being an independent contractor and not an employee of the State,
agrees to carry adequate public liability and other appropriate forms of insurance,
including adequate public liability and other appropriate forms of insurance on the
Contractor's employees, and to pay all applicable taxes incident to this Contract.

D.13. State Liability.. The State shall have no liability except as specifically provided in this
Contract.

D.14. Force Majeure. The obligations of the parties to this contract are subject to prevention by
causes beyond the parties' control that could not be avoided by the exercise of due care
including, but not limited to, acts of God, riots, wars, strikes, epidemics or any other
similar cause.

D.15. State and Federal Compliance. .The Contractor shall comply with all applicable State and
Federal laws and regulations in the performance of this Contract.

D.16. Governing Law. This Contract shall be governed by and construed in accordance with
the laws of the State of Tennessee. The Contractor agrees that it will be subject to the
exclusive jurisdiction of the courts of the State of Tennessee in actions that may arise
under this Contract. The Contractor acknowledges and agrees that any rights or claims
against the State of Tennessee or its employees hereunder, and any remedies arising
therefrom, shall be subject to and limited to those rights and remedies, if any, available
under Tennessee Code Annotated, Sections 9-8-101 through 9-8-407.

D.17. Completeness. This Contract is complete and contains the entire understanding between-
the parties relating to the subject matter contained herein, including all the terms and
conditions of the parties' agreement. This Contract supersedes any and all prior
understandings, representations, negotiations, and agreements between the parties
relating hereto, whether written or oral.

D.18. Severability. If any terms and conditions of this Contract are held to be invalid or
unenforceable as a matter of law, the other terms and conditions hereof shall not be
affected thereby and shall remain in full force and effect. To this end, the terms and
conditions of this Contract are declared severable.

D.19. Headings. Section headings of this Contract are for reference purposes only and shall
not be construed as part of this Contract.

E.

	

SPECIAL TERMS AND CONDITIONS:

E.1. Conflicting Terms and Conditions. Should any of these special terms and conditions
conflict with any other terms and conditions of this Contract, these special terms and
conditions shall control.

E.2. Communications and Contacts. All instructions, notices, consents, demands, or other
communications required or contemplated by this Contract shall be in writing and shall be
made by facsimile transmission, by overnight courier service, or by first class mail,
postage prepaid, addressed to the respective party at the appropriate facsimile number
or address as set forth below or to such other party, facsimile number, or address as may
be hereafter specified by written notice.



The State:

Brent Antony, Chief Information Officer
Department , of Finance and Administration, Bureau of TennCare
310 Great Circle Road
Nashville, TN 37243
(615) 507-6362 (Phone)
(615) 532-3479 (Fax)

The Contractor:

Mark Shishida, Chief Executive Officer
Fox Systems, Inc.
6263 N. Scottsdale Rd. Suite 200
Scottsdale, AZ 85250
(480) 423-8184 (Phone)
(480) 423-8108 (Fax)

All instructions, notices, consents, demands, or other communications shall be
considered effectively given as of the day of delivery; as of the date specified for
overnight courier service delivery; as of three (3)business days after the date of mailing;
or on the day the facsimile transmission is received mechanically by the telefax machine
at the receiving location and receipt is verbally confirmed by the sender if prior to 4:30
p.m. CST. Any communication by facsimile transmission shall also be sent by United

	

.
States mail on the same date of the facsimile transmission.

E.3. Subject to Funds Availability. The Contract is subject to the appropriation and availability
of State and/or Federal funds. In the event that the funds are not appropriated or are
otherwise unavailable, the State reserves the right to terminate the Contract upon written
notice to the Contractor. Said termination shall npt be deemed a breach of Contract by
the State. Upon receipt of the written notice, the Contractor shall cease all work
associated with the Contract. Should such an event occur, the Contractor shall be
entitled to compensation for all satisfactory and authorized services completed as of the
termination date. Upon such termination, the Contractor shall have no right to recover
from the State any actual, general, special, incidental, consequential, or any other
damages whatsoever of any description or amount.

E.4. Breach. A party shall be. deemed to have breached the Contract if any of the following
occurs:

— failure to perform in accordance with any term or provision of the Contract;
— partial performance of any term or provision of the Contract;
— any act prohibited or restricted by the Contract, or
— violation of any warranty.

For purposes of this contract, these items shall hereinafter be referred to as a "Breach."

a.

	

Contractor Breach— The State shall notify Contractor in writing of a Breach.

(1) In event of a Breach by Contractor, the state shall have available the
remedy of Actual Damages and any other remedy available at law or
equity.



(2)

	

Liquidated Damages— In the event of a Breach, the State may assess
Liquidated Damages. The State shall notify the Contractor of amounts to
be assessed as Liquidated Damages. The parties agree that due to the
complicated nature of the Contractor's obligations under this Contract it
would be difficult to specifically designate a monetary amount for a
Breach by Contractor as said amounts are likely to be uncertain and not
easily proven. Contractor hereby represents and covenants it has
carefully reviewed the Liquidated Damages contained in above
referenced, Attachment A and agree that said amounts represent a
reasonable relationship between the amount and what might reasonably
be expected in the event of Breach, and are a reasonable estimate of the
damages that would occur from a Breach. It is hereby agreed between
the parties that the Liquidated Damages represent solely the damages
and injuries sustained by the State in losing the benefit of the bargain
with Contractor and do not include any injury or damage sustained by a
third party. The Contractor agrees that the liquidated damage amount is
in addition to any amounts Contractor may owe the State pursuant to the
indemnity provision or other section of this Contract.

The State may continue to withhold the Liquidated Damages or a portion
thereof until the Contractor cures the Breach, the State exercises its
option to declare a Partial Default, or the State terminates the Contract.
The State is not obligated to assess Liquidated Damages before availing
itself of any other remedy. The State may choose to discontinue
Liquidated Damages and avail itself of any other remedy available under
this Contract or at law or equity; provided, however, Contractor shall
receive a credit for said Liquidated Damages previously withheld except
in the event of a Partial Default.

(3)

	

Partial Default— In the event of a Breach, the State may declare a
Partial Default. In which case, the State shall provide the Contractor
written notice of: (1) the date which Contractor shall terminate providing
the service associated with the Breach; and (2) the date the State will
begin to provide the service associated with the Breach.
Notwithstanding the foregoing, the State may revise the time periods
contained in the notice written to the Contractor.

In the event the State declares a Partial Default, the State , may withhold,
together with any other damages associated with the Breach, from the
amounts due the Contractor the greater of: (1) amounts which would be
paid the Contractor to provide the defaulted service; or (2) the cost to the
State of providing the defaulted service, whether said service is provided
by the State or a third party. To determine the amount the Contractor is
being paid for any particular service, the Department shall be entitled to
receive within five (5) days any requested material from Contractor. The
State shall make the final and binding determination of said amount.

The State may assess Liquidated Damages against the Contractor for
any failure to perform which ultimately results in a Partial Default with
said Liquidated Damages to cease when said Partial Default is effective.
Upon Partial Default, the Contractor shall have no right to recover from
the State any actual, general, special, incidental, consequential, or any
other damages whatsoever of any description or amount. Contractor
agrees to cooperate fully with the State in the event a Partial Default is
taken



(4)

	

Contract Termination— In the event of a Breach, the State may
terminate the Contract immediately or in stages. The Contractor shall be
notified of the termination in writing by the State. Said notice shall
hereinafter be referred to as Termination Notice. The Termination
Notice may specify either that the termination is to be effective
immediately, on a date certain in the future, or that the Contractor shall
cease operations under this Contract in stages. In the event of a
termination, the State may withhold any amounts which may be due
Contractor without waiver of any other remedy or damages available to
the State at law or at equity. The Contractor shall be liable to the State
for any and all damages incurred by the State and any and all expenses
incurred by the State which exceed the amount the State would have
paid Contractor under this Contract. Contractor agrees to cooperate with
the State in the event of a Contract Termination or Partial Takeover.

b.

	

State Breach— In the event of a Breach of contract by the State, the Contractor
shall notify the State in writing within 30 days of any Breach of contract by the
State. Said notice shall contain a description of the Breach. Failure by the
Contractor to provide said written notice shall operate as an absolute waiver by
the Contractor of the State's Breach. In no event shall any Breach on the part of
the State excuse the Contractor from full performance under this Contract. In the
event of Breach by the State, the Contractor may avail itself of any remedy at law
in the forum with appropriate jurisdiction; provided, however, failure by the
Contractor to give the State written notice and opportunity to cure as described
herein operates as a waiver of the State's Breach. Failure by the Contractor to
file a claim before the appropriate forum in Tennessee with jurisdiction to hear
such claim within one (1) year of the written notice of Breach shall operate as a
waiver of said claim in its entirety. It is agreed by the parties this provision
establishes a contractual period of limitations for any claim brought by the
Contractor.

E.S.

	

State Ownership of Work Products. The State shall have all ownership right, title, and
interest, including ownership of copyright, in all work products created, designed,
developed, derived, documented, installed, or delivered to the State under this Contract.
The State shall have royalty-free and unlimited rights to use, disclose, reproduce, or
publish, for any purpose whatsoever, all said work products. The Contractor shall furnish
such information and data upon request of the State, in accordance with the Contract and
applicable State law.

E.6.

	

State Furnished Property. The Contractor shall be responsible for the correct use,
maintenance, and protection of all articles of nonexpendable, tangible, personal property
furnished by the State for the Contractor's temporary use under this Contract. Upon
termination of this Contract, all property furnished shall be returned to the State in good
order and condition as when received, reasonable use and wear thereof excepted.
Should the property be destroyed, lost, or stolen, the Contractor shall be responsible to
the State for the residual value of the property at the time of loss.

E.7

	

Incorporation of Additional Documents. Included in this Contract by reference are the
following documents:

a. The Contract document and its attachments
b. All Clarifications and addenda made to the Contractor's Proposal
c. The Request for Proposal and its associated amendments
d. Technical Specifications provided to the Contractor
e. The Contractor's Proposal



In the event of a discrepancy or ambiguity regarding the Contractor's duties,
responsibilities, and performance under this Contract, these documents shall govern in
order of precedence detailed above.

E.8

	

Lobbying.

A. Definitions

(1) Lobbying means to communicate, directly or indirectly, with any official in the
legislative or executive branch, for pay or for any consideration, for the purpose
of influencing any legislative action or administrative action. (T.C.A. § 3-6-
102(13))

(2)

	

Public Official means any elected official, appointed official, or employee of:

(a) A'federal, State or local unit of government in the United States.

(b) A government corporation. (2 U.S.C.A. § 1602(15)(A) and (B))

Official	 in the Executive Branch means the governor, any member or the
governor's staff, any member or employee of a state regulatory commission,
including, without limitation, directors of the Tennessee . regulatory authority, or
any member or employee of any executive department or agency or other state
body in the executive branch. (T.C.A. § 3-6-102(16))

(4) Official in the Legislative Branch means any member, member-elect, any staff
person or employee of the General Assembly or any member of a commission
established by and responsible to the General Assembly or either house thereof
who takes legislative action. This includes the Secretary or State, Treasurer, and
Comptroller of the Treasury and any employee of such offices. (T.C.A. § 3-6-
102(17))

B. The Contractor certifies by signing this Contract, to the best of its knowledge and
belief, that Federal funds have not been used for lobbying in accordance with 45
CFR 93.100 and 31 U.S.C. 1352. Regardless of funding source, lobbyist
'compensation cannot be directly or indirectly contingent on 1) the passage or
defeat of a bill related to TennCare or sister health departments, 2) the number of
covered TennCare enrollees, or 3) the amount of TennCare reimbursement to a
vendor. Certification from the Contractor must include the following:

(1) No appropriated funds may be expended by the recipient of this Contract to
pay any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress, an elected or
appointed official or employee of the State of Tennessee, the General
Accounting Office, Department of Health and Human Services, Centers for
Medicare and Medicaid Services (CMS) or any other federal agency in
connection with this Contract or subcontractors, vendors, agents,
providers, representatives and others with verbal or written agreements
with the Contractor which receive reimbursement through this Agreement
from the Contractor.

(2)

		

The Contractor must certify annually by filing a TennCare Disclosure of
Lobbying Activities Form (Attachment B) with TennCare and the

(3)



TennCare Oversight Committee that the Contractor is in compliance with
all state and federal laws relating to conflicts of interest and lobbying.
This form must be signed by the Chief Executive Officer of the
Contractor or his/her designee and must be received by TennCare and
the TennCare Oversight Committee no later than December 31 of each
calendar year. The certification must include any and all subcontractors,
vendors, agents, providers, representatives and others with verbal or
written agreements with the Contractor which receive reimbursement
through this Agreement from the Contractor. The certification must also
include signed copies of any contracts or agreements as well as a list of
individual entities who have been lobbied or influenced.

Failure by the Contractor to comply with the provisions herein shall result in
termination of the Contract as provided in Section D.4.

E.9. Prohibited Advertising. The Contractor shall not refer to this Contract or the Contractor's
relationship with the State hereunder in commercial advertising in such a manner as to
state or imply that the Contractor or the Contractor's services are endorsed.

E.10. Confidentiality of Records. Strict standards of confidentiality of records shall be
maintained in accordance with the law. All material and information, regardless of form,
medium or method of communication, :provided to the Contractor by the State or acquired
by the Contractor on behalf of the State shall be regarded as confidential information in
accordance with the provisions of State law and ethical standards and shall not be
disclosed, and all necessary steps shall be taken by the Contractor to safeguard the
confidentiality of such material or information in conformance with State law and ethical
standards.

The Contractor will be deemed to have satisfied its obligations under this section by
exercising the same level of care to preserve the confidentiality of the State's information
as the Contractor exercises to protect its own confidential information so long as such
standard of care does not violate the applicable provisions of the . first paragraph of this
section.

The Contractor's obligations under this section do not apply to information in the public
domain; entering the public domain but not from a breach by the Contractor of this
Contract; previously possessed by the Contractor without written obligations to the State
to protect it; acquired by the Contractor without written restrictions against disclosure
from a third party which, to the Contractor's knowledge, is free to disclose the
information; independently developed by the Contractor without the use of the State's
information; or, disclosed by the State to others without restrictions against disclosure.

It is expressly understood and agreed the obligations set forth in this section shall survive
the termination of this Contract.

E.11. Copyrights and Patents. The Contractor agrees to indemnify and hold harmless the
State of Tennessee as well as its officers, agents, and employees from and against any
and all claims or suits which may be brought against the State for infringement of any
laws regarding patents or copyrights which may arise from the Contractor's performance
of this Contract. In any such action brought against the State, the Contractor shall satisfy
and indemnify the State for the amount of any final judgment for infringement. The
Contractor further agrees it shall be liable for the reasonable fees of attorneys for the
State in the event such service is necessitated to enforce the terms of this Contract or
otherwise enforce the obligations of the Contractor to the State. The State shall give the



Contractor written notice of any such claim or suit and full right and opportunity to
conduct the Contractor's own defense thereof.

E.12. Date/Time Hold Harmless. As required by Tennessee Code Annotated, Section 12-4-
118, the contractor shall hold harmless and indemnify the State of Tennessee; its officers
and employees; and any agency or political subdivision of the State for any breach of
contract caused directly or indirectly by the failure of computer software or any device
containing a computer processor to accurately or properly recognize, calculate, display,
sort or otherwise process dates or times.

E.13. Hold Harmless. The Contractor agrees to indemnify and hold harmless the State of
Tennessee as well as its officers, agents, and employees from and against any and all
claims, liabilities, losses, and causes of action which may arise, accrue, or result to any
person, firm, corporation, or other entity which may be injured or damaged as a result of
acts, omissions, or negligence on the part of the Contractor, its employees, or any person
acting for or on its or their behalf relating to this Contract. The Contractor further agrees
it shall be liable for the reasonable cost of attorneys for the State in the event such
service is necessitated to enforce the terms of this Contract or otherwise enforce. the
obligations of the Contractor to the State.

In the event of any such suit or claim, the Contractor shall give the State immediate
notice thereof and shall provide all assistance required by the State in the State's
defense. The State shall give the Contractor written notice of any such claim or suit, and
the Contractor shall have full right and obligation to conduct the Contractor's own defense
thereof. Nothing contained herein shall be deemed to accord to the Contractor, through
its attorney(s), the right to represent the State of Tennessee in any legal matter, such
rights being governed by Tennessee Code Annotated, Section 8-6-106.

E.14. Tennessee Consolidated Retirement System. The Contractor acknowledges and
understands that, subject to statutory exceptions contained in Tennessee Code
Annotated, Section 8-36-801, et. seq., the law governing the Tennessee Consolidated
Retirement System, provides that if a retired member returns to State employment, the
member's retirement allowance is suspended during the period of the employment.
Accordingly and notwithstanding any provision of this Contract to the contrary, the
Contractor agrees that if it is later determined that the true nature of the working
relationship between the Contractor and the State under this Contract is that of
"employee/employer" and not that of an independent contractor, the Contractor may be
required to repay to the Tennessee Consolidated Retirement System the amount of
retirement benefits the Contractor received from the Retirement System during the period
of this Contract.

E.15. Debarment and Suspension. The Contractor certifies, to the best of its knowledge and
belief, that it and its principals:

a. are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal or
State department or agency;

b. have not within a three (3) year period preceding this Contract been convicted of,
or had a civil judgment rendered against them from commission of fraud, or a
criminal offence in connection with obtaining attempting to obtain, or performing a
public (Federal, State, or Local) transaction or grant under a public transaction;
violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification, or destruction of records, making false
statements, or receiving stolen property;



c. are not presently indicted for or otherwise criminally or civilly charged by a
government entity (Federal, State, or Local) with commission of any of the
offenses detailed in section b. of this certification; and

d. have not within a three (3) year period preceding this Contract had one or more
public transactions (Federal, State, or Local) terminated for cause or default.

E.16. HIPAA Compliance. The State and Contractor shall comply with obligations under the
Health Insurance Portability and Accountability Act of 1996 (HIPAA) and its
accompanying regulations.

Contractor warrants to the State that it is familiar with the requirements of HIPAA
and its accompanying regulations, and will comply with all applicable HIPAA
requirements in the course of this contract.

b. Contractor warrants that it will cooperate with the State, including cooperation
and coordination with State privacy officials and other compliance officers
required by HIPAA and its regulations, in the course of performance of the
Contract so that both parties will be in compliance with HIPAA.

c. The State and the Contractor will sign documents, including but not limited to
business associate agreements, as required by HIPAA and that are reasonably
necessary to keep the State and Contractor in compliance with HIPAA. This
provision shall not apply if information received by the State under this Contract
is NOT "protected health information" as defined by HIPAA, or if HIPAA permits
the State to receive such information without entering into a business associate
agreement or signing another such document.

E.17. MFCU Access to Contractor and Provider Records
Office-of TennCare Inspector General Access to Contractor, Provider, and Enrollee
Records

Pursuant to Executive Order 47 and 42 CFR §1007, The Medicaid Fraud Control Unit
(MFCU) is the State agency responsible for the investigation of provider fraud, abuse and
neglect ih the State Medicaid program (TennCare). The Office of TennCare Inspector
General (TennCare OIG) is responsible for assisting MFCU with provider cases and has
the primary responsibility of investigating TennCare enrollee fraud and abuse.

Pursuant to the Health Insurance Portability and Accountability Act (HIPAA) privacy
regulations, MFCU and TennCare OIG shall be' health oversight agencies as defined at
45 C.F.R. §§ 164.501 and 164.512(d) and 65 F.R. § 82462. When acting in their
respective capacities as health oversight agencies, MFCU and TennCare OIG do not
need authorization to obtain enrollee protected health information (PHI). Because MFCU
and TennCare OIG will request the information mentioned above for health oversight
activities, "minimum . necessary" standards do not apply to disclosures to MFCU or
TennCare OIG that are required by law. See 45 C.F.R. §§ 164.502(b)(2)(iv),
164.502(b)(2)(v), and 164.512(d).

The Contractor shall immediately report to MFCU all factually based known or suspected
fraud, abuse, waste and/or neglect of a provider or Contractor, including, but not limited
to, the false or fraudulent filings of claims and/or the acceptance or failure to return
money allowed or paid on claims known to be false or fraudulent. The Contractor shall
not investigate or resolve the suspicion, knowledge or action without informing MFCU,
and must cooperate fully in any investigation by MFCU or subsequent legal action that
may result from such an investigation.



The Contractor and all its health care providers who have access to any administrative,
financial, and/or medical records which relate to the delivery of items or services for
which TennCare monies are expended, shall, upon request, make them available to
MFCU or TennCare OIG. In addition, the MFCU must be allowed access to the place of
business and to all TennCare records of any Contractor or health care provider, during
normal business hours, except under special circumstances when after hour admission
shall be allowed. MFCU shall determine any and all special circumstances.

The Contractor and its participating and non-participating providers shall report TennCare
enrollee fraud and abuse to TennCare OIG. The Contractor and/or provider may be
asked to help and assist in investigations by providing requested information and access
to records. Shall the need arise, TennCare OIG must be allowed access to the place of
business and to all TennCare records of any TennCare Contractor or health care
provider, whether participating or non-participating, during normal business hours.

The Contractor shall inform its participating and non-participating providers that as a
condition of receiving any amount of TennCare payment, the provider must comply with
this Section of this Contract regarding fraud, abuse, waste and neglect.

E.18. Conflict of Interest Reportinq. In accordance with Section D.6, the Contractor warrants
that during the term of this Contract no payments shall be paid to the following:

(1)

	

any State or federal officer, including but not limited to:

a.

	

a member of the State Legislature, or
.b.

	

a member of Congress, or
c.

	

any immediate family member of any State or federal officer; or

(2) any State or federal employee or any immediate family member of a State or
federal employee unless otherwise authorized by the Commissioner, Tennessee
Department of Finance and Administration. Immediate family members may be
exempted if State or federal officer or employee discloses such relationship to
TennCare and the TennCare Oversight Committee. The applicability of this
section includes, but is not limited to, any and all arrangements and/or
agreements, written or verbal, that result in the Contractor making a payment or
providing a gift in exchange for services or supplies.

The Contractor must certify annually by filing a TennCare Disclosure of Lobbying
Activities Form (Attachment B) with TennCare and the TennCare Oversight Committee
that the Contractor is in compliance with all state and federal laws relating to conflicts of
interest and lobbying, having made diligent inquiry of all subcontractors and/or persons
receiving payment or gifts from Contractor pursuant to this Contract. This form must be
signed by the Chief Executive Officer of the Contractor or his/her designee and must be
received by TennCare and the TennCare Oversight Committee no later than December
31 of each calendar year. The certification must include any and all subcontractors,
vendors, agents, providers, representatives and others with verbal or written agreements
with the Contractor which receive reimbursement through this Agreement from the
Contractor. The Chief Executive Officer acknowledges that he/she is responsible for
ensuring that internal controls are in place to prevent and detect potential conflicts of
interest and that due diligence was performed before providing certification of
compliance. Any changes by the Contractor relating to the disclosure of conflicts of
interest or lobbying must be disclosed to TennCare within five (5) business days of the
date of the change. (Refer to E.8, lobbying activities).

This Contract may be terminated by TennCare if it is determined that the Contractor, its
agents or employees offered or gave gratuities of any kind to any official, employee or
immediate family member of an employee of the State of Tennessee, including a member



of the State legislature. This Agreement may be terminated by TennCare if it is
determined that gratuities of any kind were offered to or received by any of the
aforementioned officials or employees from the Contractor, his agent, or employees.

The Contractor shall be responsible for maintaining adequate internal controls to detect
and prevent conflicts of interest from occurring at all levels of the organization and
include the substance of this clause in all agreements, subcontracts, provider
agreements, and any and all agreements that result from this Agreement between
Contractor and TennCare.

E.19. State and Federal Compliance. The Contractor agrees to comply with all applicable
federal and state laws and regulations, and court orders, including . Constitutional
provisions regarding due process and equal protection of the laws and including but not
limited to:

E.19.a. Title 42 Code of Federal Regulations (CFR) Chapter IV, Subchapter C (with the
exception of those parts waived under the TennCare Section 1115(a) waiver).

E.19.b. Title 45 CFR, Part 74, General Grants Administration Requirements.

E.19.c. All applicable standards, orders, or regulations issued pursuant to the Clean Air Act of
1970 as amended (42 U.S.C. 7401, et seq.).

E.19.d. Title VI of the Civil Rights Act of 1964 (42 U.S.C. 2000d) and regulations issued pursuant
thereto, 45 C.F.R. Part 80.

E.19.e. Title VII of the Civil Rights Act of 1964 (42 U.S.C. 2000e) in regard to employees.or
applicants for employment.

E.19.f. Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. 794, which
prohibits discrimination on the basis of handicap in programs and activities receiving or
benefiting from federal financial assistance, and regulations issued pursuant thereto, 45
C.F.R. Part 84.

E.19.g. The Age Discrimination Act of 1975, as amended, 42 U.S.C. 6101 et seq., which
prohibits discrimination on the basis of age in programs or activities receiving or
benefiting from federal financial assistance.

E.19.h. Omnibus Budget Reconciliation Act of 1981, P.E.. 97-35, which prohibits discrimination
on the basis of sex and religion in programs and activities receiving or benefiting from
federal financial assistance.

E.19.i. Americans with Disabilities Act of 1990, 42 U.S.C. Section 12101 et seq., and regulations
issued pursuant thereto, 28 C.F.R. Parts 35, 36.

E.19.j. Sections 1128 and 1156 of the Social Security Act relating to exclusion of providers for
fraudulent or abusive activities involving the Medicare and/or Medicaid program.

E.19.k. Tennessee Consumer Protection Act, T.C.A. Section 47-18-101 et seq.

E.19.1. The CMS waiver and all Special Terms and Conditions which relate to the waiver.

EA 9.m Executive Orders, including Executive Order 1 effective January 26, 1995.



E.19.n. The Clinical Laboratory Improvement Act (CLIA) of 1988.

EA 9.o. Requests for approval of material modification as provided at TCA 56-32-201 etc .seq.

E.19.p. Title IX of the Education Amendments of 1972 (regarding education programs and
activities)

E.19.q. The Rehabilitation Act of 1973

E.19.r. The Balanced Budget Act of 1997 Section 422.208 and 422.210

E.19.s.

	

EEO Provisions

E.19.t.

	

Copeland Anti-Kickback Act

EA 9.u. Davis-Bacon Act

EA 9.v. Contract Work Hours and Safety Standards

E.19.w. Rights to Inventions Made Under a Contract or Agreement

E.19.x. Byrd Anti-Lobbying Amendment

E.19.y. Debarment and Suspension

E.20. Offer of Gratuities. By signing this contract, the Contractor signifies that no member of or
a delegate of Congress, nor any elected or appointed official or employee of the State of
Tennessee, the General Accounting Office, Department of Health and Human Services,
CMS, or any other federal agency has or will benefit financially or materially from this
procurement. This contract may be terminated by TennCare if it is determined that
gratuities of any kind were offered to or received by any of the aforementioned officials or
employees from the Contractor, his agent, or employees and may result in termination of
the Contract as provided in D.4 of this contract.



IN WITNESS WHEREOF:
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Mark Shishida, Chief Executive Officer
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Date



ATTACHMENT A
LIQUIDATED DAMAGES

PROGRAM ISSUES DAMAGE

Failure to comply with the requirements,
timeframes, deliverables and milestones
in the delivery of the RFP completion.
(A.1)

$10,000 for each month that TennCare
determines that the

	

Contractor fails

	

to
comply

	

with

	

any

	

of

	

the

	

following
requirements:

	

timeframes, deliverables,
milestones or any other provision relating
to completion of the contract.

2.
Denial

	

of a

	

request for or

	

inability to
deliver services as provided in Section A,
Scope of Services.

$10,000 per occurrence

3.
Inappropriate

	

use

	

and

	

release

	

of
TennCare data as specified in Sections
E.10 and E.16, as determined by Office
of General Counsel.

$10,000

	

per

	

occurrence,

	

plus

	

any
penalties levied against TennCare or the
state due to release of data.

4.
Failure

	

to

	

comply

	

with

	

Conflict

	

of
Interest requirements as described

	

in
Sections D.6 and E.18.

110%

	

of

	

the

	

total

	

amount

	

of
compensation paid by the Contractor to
inappropriate

	

individuals

	

as

	

well

	

as
possible termination of this agreement.

5.
Failure to submit Disclosure of Lobbying
Activities

	

Form

	

by

	

Contractor

	

as
specified in Section E.B.

$250 per calendar day.

6.

Failure

	

to

	

comply

	

with

	

Offer

	

of
Gratuities

	

constraints

	

described

	

in
Section E.19.

110% of the total benefit provided by the
Contractor

	

to

	

inappropriate

	

individuals
and

	

possible

	

termination

	

of

	

the
Agreement for Breach as described in
Section E.4.

Failure to provide qualified personnel as
described

	

in A.4 and A.5,

	

Scope of
Services.

Not less than $250 per calendar day for
each

	

day

	

that

	

the

	

project

	

is

	

not
adequately

	

staffed

	

with

	

qualified
personnel.

	

Contractor

	

will

	

reimburse
TennCare for actual costs

	

if failure to
provide

	

adequate

	

staffing

	

causes
TennCare to incur additional expense.

It is agreed by TennCare and the Contractor that any liquidated damages assessed by TennCare
shall be due and payable to TennCare within thirty (30) calendar days after Contractor receipt of
the notice of damages and if payment is not made by the due date, said liquidated damages may
be withheld from future payments by TennCare without further notice. It is agreed by TennCare
and the Contractor that the collection of liquidated damages by TennCare shall be made without
regard to any appeal rights the Contractor may have pursuant to this Contract; however, in the
event an appeal by the Contractor results in a decision in favor of the Contractor, any such funds
withheld by TennCare will be immediately returned to the Contractor.

Liquidated damages as described herein shall not be passed to a provider and/or subcontractors
unless the damage was caused due to an action or inaction of the provider and/or subcontractors.
Nothing described herein shall prohibit a provider and/or a subcontractors from seeking judgment



before an appropriate court in situations where it is unclear that the provider and/or the
subcontractors caused the damage by an action or inaction.



ATTACHMENT B
INSTRUCTIONS FOR COMPLETION OF LOBBYING

DISCLOSURE FORM FOR THE BUREAU OF TENNCARE

This disclosure form shall be filed with TennCare and the TennCare Oversight Committee
annually by the reporting entity no later than December 31 of each year, beginning on December
31, 2006; however an ongoing duty exists to amend and update all filings. All TennCare-related
lobbying relationships and/or contracts should be disclosed on a separate form. Disclosure is
required if any portion of funds received under a contract, grant or other relationship with
TennCare was paid to a lobbyist or lobbying entity as defined by Tenn. Code Ann. 3-6-102 and as
further defined in E.8 of the Contract. For those Contractors reliant on TennCare for greater than
two-thirds of their total revenue in the previous fiscal year, all lobbying contracts will be presumed
to be TennCare-related. This form has been designed consistent with federal regulations, 31
U.S.C. 1352 and 42 CFR 93.100. Refer to , the implementing guidance provided by the Federal
Office of Management and Budget for additional information.

1. Identify the type of lobbying relationship being disclosed (e.g. ongoing, one-time). Use
a separate form for each lobbyist contract or relationship.

2. Identify the purpose of the lobbying relationship as quoted in the contract.

3. Identify the appropriate classification of this disclosure. Any material change to
information previously reported should be disclosed in an amended form within five (5)
business days.

4. Enter the full name, address, city, state and zip code of the reporting entity.

5. Enter the total reimbursement paid to lobbyist in the previous fiscal year.

6. Enter the full name, job title, address, city, state and zip code of the lobbying registrant
engaged by the reporting entity identified in item 4.

7. Enter the full name(s) of the individual(s) performing services and include full address
if different from item 6. Enter last name, first name, middle initial (MI), and job title.

8. Enter the full name(s), job title(s) of individuals lobbied, the subject matter of the
lobbying activity(ies) and the total value of all gifts/remuneration received. (See
Tenn.Code Ann. 3-6-102 and Section E.8 of the Contract for a definition of relevant
lobbying activities)

9. The certifying contractor or vendor Chief Executive Officer shall sign and date the
affirmation, print his/her name, title, and telephone number.



LOBBYING DISCLOSURE FTriesr•'.
Complete this form to disclose TennCare-related* lobbying relationships

xvr
.0

AGRICU

	

RE }
entered into or existing in the previous fiscal year. Each lobbying

relationship/contract requires a separate form. °

	

EsLo
State of Tennessee
Bureau of TennCare

1. Type of Relationship:
(e.g., ongoing, one-time)

2. Stated Purpose of the 3. Report Type:
Relationship: a. Initial Filing

b. Material Change

For Material Change Only:
Year

	

Quarter
Date of last Report

4. Name and Address of Reporting Entity: 5. Total Reimbursement Paid to Lobbyist:
$

6. Name and Address of Lobbying Registrant:
(If individual, last name, first name, MI)

7. Individuals Performing Services:
(Including address if different from No. 6)

8. List of Individuals Lobbied:
(Including name, job title, subject matter of lobbying activity(ies) and total value of all
gifts/remuneration received)

9. "I hereby affirm that to the best of my knowledge my organization and its sub-contractors
remain in compliance with state contractual requirements barring payment to state officials."

Signature:

Print Name:

	

Title:

Telephone No.:

	

Date:

* Disclosure is required if any portion of a lobbying relationship relates to TennCare. For those Contractors
reliant on TennCare for greater than two-thirds of their total revenue in the previous fiscal year, all lobbying
contracts will be presumed to be TennCare-related.
** Attach additional sheets if necessary. Include the name of the Reporting Entity and date on each additional
sheet.
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