
 
 

CONTRACT #19 

RFS # 331.11-00209 

Edison # 2330 
 

Department of Education 

 

 

VENDOR:   

Measurement Incorporated 





Supplemental Documentation Required for 
Fiscal Review Committee  

Revised April 2014 

*Contact Name:  Deb Malone Sauberer  *Contact Phone: 
Office: 741‐0720 
Cell: 415‐6988 

*Presenter’s name(s):   Christy Ballard, Erin O’Hara, Deb Malone Sauberer 

Edison Contract Number: 
(if applicable) 

2330  RFS Number: (if 
applicable)

331.11.002.09 

*Original or Proposed 
Contract Begin Date: 

September 30, 2008  *Current or 
Proposed End 

Date:

September 25, 2015 

Current Request Amendment Number: 
(if applicable)

2 

Proposed Amendment Effective Date:  
(if applicable)

9/25/2014 

*Department Submitting: Education 

*Division: Assessment Logistics 

*Date Submitted: 7/15/2014 

*Submitted Within Sixty (60) days: Yes 

If not, explain: N/A 

*Contract Vendor Name: Measurement, Inc. 

*Current  or Proposed Maximum Liability: $44,814,406.97 

*Estimated Total Spend for Commodities: N/A 

*Current or Proposed Contract Allocation by Fiscal Year:  
(as Shown on Most Current Fully Executed Contract Summary Sheet) 

FY:2009  FY:2010  FY:2011  FY:2012  FY2013  FY2014 

$1,566,411.12  $326,958.06 
$2,914,501.1
2 

$5,085,280.18 
$13,788,898.
24 

$20,944,087.00 

FY: 2015           

$188,271.15           

*Current Total Expenditures by Fiscal Year of Contract:  
(attach backup documentation from Edison) 

FY:2009  FY:2010  FY:2011  FY:2012  FY2013  FY2014 

$1,566,411.12  $326,958.06  $2,914,501.12  $5,085,280.18  $13,788,898.24  $16,068,645.55 

IF Contract Allocation has been greater than 
Contract Expenditures, please give the 
reasons and explain where surplus funds 
were spent: 

Quantities of line item deliverables purchased were 
lower than expected.   

IF surplus funds have been carried forward, 
please give the reasons and provide the 
authority for the carry forward provision: 

Funds remaining in the contract will be used in the 
2015 year.   

IF Contract Expenditures exceeded Contract 
Allocation, please give the reasons and 
explain how funding was acquired to pay the 
overage: 

N/A 

*Contract Funding Source/Amount: 

State:  $29,041,821.70 Federal: $21,285,021.35

Interdepartmental:  $0.00 Other: $0.00

If “other” please define:   



Supplemental Documentation Required for 
Fiscal Review Committee  

Revised April 2014 

If “interdepartmental” please define:   

Dates of All Previous Amendments or 
Revisions: (if applicable) 

Brief Description of Actions in Previous Amendments 
or Revisions: (if applicable) 

August 2013  Extend an additional year, provide for additional 
grades to be tested, provision of professional 
development materials and training meetings, 
updated assessment materials, and, additional clause 
for compliance with laws, policies or rules. 

Method of Original Award:  (if applicable) RFP 

*What were the projected costs of the service for 
the entire term of the contract prior to contract 

award?
How was this cost determined?

Approximately $30M based upon pricing at 
the time relative to the prior contract for 
these services. 

*List number of other potential vendors who could 
provide this good or service; efforts to identify 

other competitive procurement alternatives; and 
the reason(s) a sole‐source contract is in the best 

interest of the State. 

N/A 

 
 



Payments against a Contract 24

Unit Sum Merchandise Amt Edison Contract ID Vendor Name Type PO ID Invoice Date Fiscal Year

2013 Accruals

33101 647,301.32$                                         0000000000000000000002330 Measurement Incorporated DFA 0000043384 PA1-2013 7/25/2013 2014

33101 385,761.72$                                         0000000000000000000002330 Measurement Incorporated DFA 0000043383 CR 1-2013 8/1/2013 2014

33101 2,484,212.18$                                      0000000000000000000002330 Measurement Incorporated DFA 0000043382 WA 1-2013 8/5/2013 2014

33101 191,274.48$                                         0000000000000000000002330 Measurement Incorporated DFA 0000044580 WA 2-2013 8/6/2013 2014

33101 1,189,966.53$                                      0000000000000000000002330 Measurement Incorporated DFA 0000044583 CR 2-2013 8/14/2013 2014

33101 126,291.53$                                         0000000000000000000002330 Measurement Incorporated DFA 0000044577 PA2-2013 8/15/2013 2014

5,024,807.76$                                      

8,738,999.83$                                      

2013 13,763,807.59$                                    

2014 Expenses

33101 6,782,956.40$                                      0000000000000000000002330 Measurement Incorporated DFA 0000049374 CR 3-2013 12/31/2013 2014

33101 37,979.76$                                           0000000000000000000002330 Measurement Incorporated DFA 0000049366 PA3-2013 1/8/2014 2014

33101 507,897.73$                                         0000000000000000000002330 Measurement Incorporated DFA 0000049866 WA 4-2013 1/14/2014 2014

33101 69,433.76$                                           0000000000000000000002330 Measurement Incorporated DFA 0000049955 PA4-2013 1/15/2014 2014

33101 288,894.14$                                         0000000000000000000002330 Measurement Incorporated DFA 0000049868 CR 4-2013 1/16/2014 2014

33101 1,107,399.73$                                      0000000000000000000002330 Measurement Incorporated DFA 0000049867 WA 3-2013 1/22/2014 2014

33101 4,889,181.80$                                      0000000000000000000002330 Measurement Incorporated DFA 0000053360 WA 1-2014 5/22/2014 2014

33101 1,013,525.74$                                      0000000000000000000002330 Measurement Incorporated DFA 0000053681 CRA 1-2014 5/29/2014 2014

33101 777,774.31$                                         0000000000000000000002330 Measurement Incorporated DFA 0000053658 PA 1-2014 5/29/2014 2014

33101 175,433.60$                                         0000000000000000000002330 Measurement Incorporated DFA 0000055691 CRA 2-2014 6/30/2014 2014

33101 322,512.85$                                         0000000000000000000002330 Measurement Incorporated DFA 0000055689 WA 2-2014 6/30/2014 2014

33101 95,656.35$                                           0000000000000000000002330 Measurement Incorporated DFA 0000055693 PA 2-2014 7/2/2014 2014

16,068,646.17$                                    

Duplicates from 2014, no PO not paid

33101 4,889,181.80$                                      0000000000000000000002330 Measurement Incorporated DFA No PO WA 1-2014 5/22/2014 2014

33101 1,013,525.74$                                      0000000000000000000002330 Measurement Incorporated DFA No PO CRA 1-2014 5/29/2014 2014

33101 777,774.31$                                         0000000000000000000002330 Measurement Incorporated DFA No PO PA 1-2014 5/29/2014 2014

33101 175,433.60$                                         0000000000000000000002330 Measurement Incorporated DFA No PO CRA 2-2014 6/30/2014 2014

33101 322,512.85$                                         0000000000000000000002330 Measurement Incorporated DFA No PO WA 2-2014 6/30/2014 2014

33101 95,656.35$                                           0000000000000000000002330 Measurement Incorporated DFA No PO PA 2-2014 7/2/2014 2014

7,274,084.65$                                      



Payments against a Contract 21

Unit Sum Amount Edison Contract ID Vendor Name Type PO ID Invoice Date Fiscal Year

33101 19,959.52$                     0000000000000000000002330 Measurement Incorporated DFA 0000036294 CR4-2011 10/9/2012 2013

33101 139,576.69$                   0000000000000000000002330 Measurement Incorporated DFA 0000036292 PA3-2011 10/9/2012 2013

33101 180,712.68$                   0000000000000000000002330 Measurement Incorporated DFA 0000036297 PA4-2011 10/9/2012 2013

33101 90,428.40$                     0000000000000000000002330 Measurement Incorporated DFA 0000036291 WA3-2011 10/9/2012 2013

33101 180,043.00$                   0000000000000000000002330 Measurement Incorporated DFA 0000036296 WAPilot 1-2012 10/9/2012 2013

33101 3,064,269.47$                0000000000000000000002330 Measurement Incorporated DFA 0000036298 CR1-2012 10/12/2012 2013

33101 278,205.17$                   0000000000000000000002330 Measurement Incorporated DFA 0000036293 CR3-2011 10/12/2012 2013

33101 611,186.05$                   0000000000000000000002330 Measurement Incorporated DFA 0000036295 WA4-2011 10/23/2012 2013

33101 126,972.00$                   0000000000000000000002330 Measurement Incorporated DFA 0000037666 CR2-2012 12/11/2012 2013

33101 617,046.38$                   0000000000000000000002330 Measurement Incorporated DFA 0000037669 CR-pilot2012 12/11/2012 2013

33101 86,698.92$                     0000000000000000000002330 Measurement Incorporated DFA 0000037671 PA2-2012 12/12/2012 2013

33101 112,248.00$                   0000000000000000000002330 Measurement Incorporated DFA 0000037670 WAPilot2-2012 12/12/2012 2013

33101 194,616.09$                   0000000000000000000002330 Measurement Incorporated DFA 0000037668 WA2-2012 12/13/2012 2013

33101 732,543.32$                   0000000000000000000002330 Measurement Incorporated DFA 0000040062 CR3-2012 3/26/2013 2013

33101 134,453.63$                   0000000000000000000002330 Measurement Incorporated DFA 0000040065 CR4-2012 3/26/2013 2013

33101 169,123.77$                   0000000000000000000002330 Measurement Incorporated DFA 0000040064 PA4-2012 3/26/2013 2013

33101 1,185,470.77$                0000000000000000000002330 Measurement Incorporated DFA 0000040061 WAPILOT 3-2012 3/26/2013 2013

33101 461,991.78$                   0000000000000000000002330 Measurement Incorporated DFA 0000040059 PA3-2012 3/28/2013 2013

33101 120,133.00$                   0000000000000000000002330 Measurement Incorporated DFA 0000040057 WA 4-2012 3/28/2013 2013

33101 197,793.00$                   0000000000000000000002330 Measurement Incorporated DFA 0000040066 WA3-2012 3/28/2013 2013

33101 35,528.19$                     0000000000000000000002330 Measurement Incorporated DFA 0000040063 WAPilot 4-2012 3/28/2013 2013

8,738,999.83$                



Payments against a Contract 11

Unit Sum Amount Edison Contract ID Vendor Name Type PO ID Invoice Date Fiscal Year

33101 26,887.00$                        0000000000000000000002330 Measurement Incorporated DFA 0000025198 PA2-2010 8/9/2011 2012

33101 27,962.00$                        0000000000000000000002330 Measurement Incorporated DFA 0000025195 WAPilot 1-2011 8/9/2011 2012

33101 101,025.30$                      0000000000000000000002330 Measurement Incorporated DFA 0000025194 WA2-2010 8/9/2011 2012

33101 132,132.25$                      0000000000000000000002330 Measurement Incorporated DFA 0000025199 PA3-2010 8/9/2011 2012

33101 522,927.67$                      0000000000000000000002330 Measurement Incorporated DFA 0000025200 PA1-2011 8/9/2011 2012

33101 1,191,485.22$                   0000000000000000000002330 Measurement Incorporated DFA 0000025196 WA1-2011 8/9/2011 2012

33101 2,515,883.02$                   0000000000000000000002330 Measurement Incorporated DFA 0000025197 CR1-2011 8/9/2011 2012

33101 51,865.00$                        0000000000000000000002330 Measurement Incorporated DFA 0000029697 WAPilot2-2011 1/9/2012 2012

33101 117,440.00$                      0000000000000000000002330 Measurement Incorporated DFA 0000029696 CR2-2011 1/9/2012 2012

33101 192,735.34$                      0000000000000000000002330 Measurement Incorporated DFA 0000029698 PA2-2011 1/9/2012 2012

33101 204,937.38$                      0000000000000000000002330 Measurement Incorporated DFA 0000029699 WA2-2011 1/9/2012 2012

5,085,280.18$                   



Payments against a Contract 9

Unit Sum Amount Edison Contract ID Vendor Name Type PO ID Invoice Date Fiscal Year

33101 64,364.74$                                0000000000000000000002330 Measurement Incorporated DFA 0000019632 WA-2010/Pilot1 12/29/2010 2011

33101 92,480.10$                                0000000000000000000002330 Measurement Incorporated DFA 0000021188 PA4-2010 3/30/2011 2011

33101 130,288.35$                              0000000000000000000002330 Measurement Incorporated DFA 0000021194 CR4-2010 4/4/2011 2011

33101 133,484.32$                              0000000000000000000002330 Measurement Incorporated DFA 0000021189 WA-2010/Pilot2 4/4/2011 2011

33101 240,802.84$                              0000000000000000000002330 Measurement Incorporated DFA 0000021195 WA3-2010 4/4/2011 2011

33101 255,111.03$                              0000000000000000000002330 Measurement Incorporated DFA 0000019631 CR3-2010 12/29/2010 2011

33101 417,723.00$                              0000000000000000000002330 Measurement Incorporated DFA 0000019630 CR1-2010 12/29/2010 2011

33101 505,011.17$                              0000000000000000000002330 Measurement Incorporated DFA 0000019629 PA1-2010 12/30/2010 2011

33101 1,075,235.57$                           0000000000000000000002330 Measurement Incorporated DFA 0000019625 WA1-2010 12/29/2010 2011

2,914,501.12$                           



Payments against a Contract 4

Unit Sum Amount Edison Contract ID Vendor Name Type PO ID Invoice Date Fiscal Year

33101 9,682.00$                       0000000000000000000002330 Measurement Incorporated DFA 0000012505 CR1-2009/2010 4/13/2010 2010

33101 27,168.94$                     0000000000000000000002330 Measurement Incorporated DFA 0000005075 #PA3-2009 8/10/2009 2010

33101 83,888.72$                     0000000000000000000002330 Measurement Incorporated DFA 0000012005 PA1-2009/2010 4/1/2010 2010

33101 206,218.41$                   0000000000000000000002330 Measurement Incorporated DFA 0000012006 WA1-2009/2010 3/23/2010 2010

326,958.07$                   



Payments against a Contract 5

Unit Sum Amount Edison Contract ID Vendor Name Type PO ID Invoice Date Fiscal Year

33101 74,427.67$                                 0000000000000000000002330 Measurement Incorporated DFA 0000005102 WA3-2009 7/22/2009 2009

33101 99,213.90$                                 0000000000000000000002330 Measurement Incorporated DFA 0000001589 #PA1-2009 4/20/2009 2009

33101 155,315.37$                               0000000000000000000002330 Measurement Incorporated DFA 0000001590 1744001965 5/14/2009 2009

33101 401,613.25$                               0000000000000000000002330 Measurement Incorporated DFA 0000004102 PA2-2009 6/17/2009 2009

33101 835,840.92$                               0000000000000000000002330 Measurement Incorporated DFA 0000003638 WA2-2009 6/8/2009 2009

1,566,411.11$                            
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C O N T R A C T  A M E N D M E N T  

Agency Tracking # Edison ID Contract # Amendment # 

33111-00209 2330 FA0926537  2 

Contractor Legal Entity Name Edison Vendor ID 

Measurement Incorporated 0000046887 

Amendment Purpose & Effect(s) 

Increase maximum liability for additional year of services 

Amendment Changes Contract End Date:           YES     NO End Date:          September 25, 2015 

TOTAL Contract Amount INCREASE or DECREASE per this Amendment (zero if N/A): $5,512,436.08 

Funding — 

FY State Federal Interdepartmental Other TOTAL Contract Amount 

2009 $1,065,583.96 $500,827.16 $0.00 $0.00 $1,566,411.12

2010 $215,900.41 $111,057.65 $0.00 $0.00 $326,958.06

2011 $2,317,009.85 $597,491.27 $0.00 $0.00 $2,914,501.12

2012 $4,210,597.92 $874,682.26 $0.00 $0.00 $5,085,280.18

2013 $11,952,110.93 $1,836,787.41 $0.00 $0.00 $13,788,898.34

2014 $0.00  $16,068,645.55 $0.00 $0.00 $16,068,645.55

2015 $9,152,998.01 $1,259,672.62 $0.00 $0.00 $10,412,670.63

2016 $127,620.62 $35,857.43 $163,478.05

TOTAL: $29,041,821.70 $21,285,021.35 $0.00 $0.00 $50,326,843.05

American Recovery and Reinvestment Act (ARRA) Funding:      YES     NO 

Budget Officer Confirmation:  There is a balance in the 
appropriation from which obligations hereunder are required 
to be paid that is not already encumbered to pay other 
obligations. 

 

Speed Chart (optional) Account Code (optional) 

Various Various
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C O N T R A C T  S U M M A R Y  S H E E T  

RFS Number 33111-00209 

Edison ID 2330 

Fiscal 
Year 

Department 
ID 

Speedchart 
Number 

Program 
Code 

Account 
Code 

Fund Project/ Grant Code CFDA # Amount 

2009 3311101000 ED00000451 873400 70899000 25000 NA NA $1,065,583.96

2009 3313600000 ED00000039 644000 70803000 25000 ED00000LL9AAX09 84.027 $25,000.00

2009 3313600000 ED00000039 644000 70899000 25000 ED00000LL9ACX09 84.027 $475,827.16

2010 3311101000 ED00000451 873400 70899000 25000 NA NA $215,900.41

2010 3313600000 ED00000039 644000 70899000 25000 ED0000LL10ACX10 84.027 $86,057.65

2010 3313600000 ED00000039 644000 70899000 25000 ED0000LL10ACX10 84.027 $25,000.00

2011 3311101000 ED00000451 873400 70899000 25000 NA NA $2,317,009.85

2011 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX11 84.027 $572,491.27

2011 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX11 84.027 $25,000.00

2012 3311101000 ED00000451 873400 70899000 25000 NA NA $4,210,597.92

2012 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX12 84.027 $849,682.26

2012 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX12 84.027 $25,000.00

2013 3311101000 ED00000451 873400 70899000 25000 NA NA $11,952,110.93

2013 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX13 84.027 $1,811,787.41

2013 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX13 84.027 $25,000.00

2014 3311101000 ED00000451 873400 70899000 25000 NA NA $0.00

2014 3315000000 ED00000721 114100 70899000 25000 EDRTTTCCSSPRDV11 84.395 $15,087,802.00

2014 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX14 84.027 $955,843.55

2014 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX15 84.027 $25,000.00

2014 3314500000 ED00000796 432600 70899000 25000 NA NA $0.00

2015 3311101000 ED00000451 873400 70899000 25000 NA NA $9,152,998.01

2015 3313600000 ED00000039 644000 70899000 25000 NA 84.027 $1,234,672.63

2015 3313600000 ED00000039 644000 70803000 25000 NA 84.027 $25,000.00
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C O N T R A C T  S U M M A R Y  S H E E T  

RFS Number 33111-00209 

Edison ID 2330 

Fiscal 
Year 

Department 
ID 

Speedchart 
Number 

Program 
Code 

Account 
Code 

Fund Project/ Grant Code CFDA # Amount 

2016 3311101000 ED00000451 873400 70899000 25000 NA NA $127,620.62

2016 3313600000 ED00000039 644000 70899000 25000 NA 84.027 $10,857.43

2016 3313600000 ED00000039 644000 70803000 25000 NA 84.027 $25,000.00

TOTAL $50,326,843.05



33111-00209 

2 

AMENDMENT 2 
OF CONTRACT FA0926537 

 
This Amendment is made and entered by and between the State of Tennessee, Department of 
Education, hereinafter referred to as the “State” and Measurement, Inc., hereinafter referred to as the 
“Contractor.”  It is mutually understood and agreed by and between said, undersigned contracting parties 
that the subject contract is hereby amended as follows:  
 
1. Contract section B is deleted in its entirety and replaced with the following: 
 

B. CONTRACT TERM: 
 
 This Contract shall be effective for the period beginning September 25, 2008, and ending 

on September 25, 2015.  The Contractor hereby acknowledges and affirms that the State 
shall have no obligation for services rendered by the Contractor which were not 
performed within this specified contract period. 

 
2. Contract section C.1 is deleted in its entirety and replaced with the following: 
 

C.1. Maximum Liability.  In no event shall the maximum liability of the State under this 
Contract exceed fifty million three hundred twenty-six thousand eight hundred forty-three 
dollars and five cents ($50,326,843.05).  The payment rates in section C.3 shall 
constitute the entire compensation due the Contractor for all service and Contractor 
obligations hereunder regardless of the difficulty, materials or equipment required.  The 
payment rates include, but are not limited to, all applicable taxes, fees, overheads, and all 
other direct and indirect costs incurred or to be incurred by the Contractor. 
 
The Contractor is not entitled to be paid the maximum liability for any period under the 
Contract or any extensions of the Contract for work not requested by the State.  The 
maximum liability represents available funds for payment to the Contractor and does not 
guarantee payment of any such funds to the Contractor under this Contract unless the 
State requests work and the Contractor performs said work.  In which case, the 
Contractor shall be paid in accordance with the payment rates detailed in section C.3.  
The State is under no obligation to request work from the Contractor in any specific dollar 
amounts or to request any work at all from the Contractor during any period of this 
Contract. 

 
3. Contract section C.3 is deleted in its entirety and replaced with the following: 
 

C.3. Payment Methodology.  The Contractor shall be compensated based on the payment 
rates herein for units of service authorized by the State in a total amount not to exceed 
the Contract Maximum Liability established in section C.1.   

 
a. The Contractor’s compensation shall be contingent upon the satisfactory completion 

of units, milestones, or increments of service defined in section A.   
 
b. The Contractor shall be compensated for said units, milestones, or increments of 

service based upon the following payment rates:  
 

DELIVERABLE TEST Unit Cost 

Annual Work Plan A.6.a  

TCAP/WA and MWA   Total Cost 

9/25/08 - 6/30/09 WA $33,147.00

7/1/09 - 6/30/10 WA $34,428.00

7/1/10 - 6/30/11 WA $39,731.00

7/1/11 - 6/30/12 WA $41,268.00
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DELIVERABLE TEST Unit Cost 

7/1/12 - 6/30/13 WA $41,268.00

9/25/13  - 6/30/14 WA $44,635.47

9/25/13  - 6/30/14 CTE $13,390.64

7/1/14 - 6/30/15 WA $46,420.89

7/1/14 - 6/30/15 CTE $13,926.27

TCAP/CRA   Total Cost 

9/25/08 - 6/30/09 CRA $51,097.00

7/1/09 - 6/30/10 CRA $53,141.00

7/1/10 - 6/30/11 CRA $55,267.00

7/1/11 - 6/30/12 CRA $57,477.00

7/1/12 - 6/30/13 CRA $57,477.00

9/25/13  - 6/30/14 CRA $62,167.12

7/1/14 - 6/30/15 CRA $64,653.80

TCAP/PA   Total Cost 

9/25/08 - 6/30/09 PA $25,998.00

7/1/09 - 6/30/10 PA $30,020.00

7/1/10 - 6/30/11 PA $31,201.00

7/1/11 - 6/30/12 PA $32,428.00

7/1/12 - 6/30/13 PA $32,428.00

9/25/13  - 6/30/14 PA $33,725.12

7/1/14 - 6/30/15 PA $35,074.12

A.7 Development Activities  
TCAP/CR Test Specifications 
(including item specs) A.7.d.i-ii   Total cost 

9/25/08 - 6/30/09 CRA $309,536.00

7/1/09 - 6/30/10 CRA $257,534.00

7/1/10 - 6/30/11 CRA $267,835.00

7/1/11 - 6/30/12 CRA $278,549.00

7/1/12 - 6/30/13 CRA $289,691.00

9/25/13  - 6/30/14 WA $301,278.64

9/25/13  - 6/30/14 CRA $301,278.64

9/25/13  - 6/30/14 CTE $1,944.00

7/1/14 - 6/30/15 WA $313,329.79

7/1/14 - 6/30/15 CRA $313,329.79

7/1/14 - 6/30/15 CTE $2,021.76
CR Item Writing Committee 

A.7.d.iii(g)(v)   Cost per meeting/task 

9/25/08 - 6/30/09 CRA $9,310.00

7/1/09 - 6/30/10 CRA $9,682.00

7/1/10 - 6/30/11 CRA $10,070.00

7/1/11 - 6/30/12 CRA $10,472.00

7/1/12 - 6/30/13 CRA $10,891.00

9/25/13  - 6/30/14 WA $5,468.40
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DELIVERABLE TEST Unit Cost 

9/25/13  - 6/30/14 CRA $5,468.40

7/1/14 - 6/30/15 WA $5,687.14

7/1/14 - 6/30/15 CRA $5,687.14
CR Item Content/Bias Review 

A,7,d,iii(g)(vii)   Cost per meeting/day 

9/25/08 - 6/30/09 CRA $13,138.00

7/1/09 - 6/30/10 CRA $13,664.00

7/1/10 - 6/30/11 CRA $14,210.00

7/1/11 - 6/30/12 CRA $14,778.00

7/1/12 - 6/30/13 CRA $15,370.00

9/25/13  - 6/30/14 WA $1,150.00

9/25/13  - 6/30/14 CRA $1,150.00

7/1/14 - 6/30/15 WA $1,196.00

7/1/14 - 6/30/15 CRA $1,196.00
Special Development Studies 

A.7.d.iii(a)-(b)   Cost per hour 

9/25/08 - 6/30/09 WA $150.00

7/1/09 - 6/30/10 WA $156.00

7/1/10 - 6/30/11 WA $162.00

7/1/11 - 6/30/12 WA $169.00

7/1/12 - 6/30/13 WA $175.00

9/25/13  - 6/30/14 WA $182.00

9/25/13  - 6/30/14 CRA $182.00

7/1/14 - 6/30/15 WA $189.28

7/1/14 - 6/30/15 CRA $189.28

A.8 Production Activities  
Prompt Selection Advisory 

Committee A.8.d   Cost per meeting 

9/25/08 - 6/30/09 WA $18,260.00

7/1/09 - 6/30/10 WA $18,990.00

7/1/10 - 6/30/11 WA $19,750.00

7/1/11 - 6/30/12 WA $20,540.00

7/1/12 - 6/30/13 WA $21,362.00

9/25/13  - 6/30/14 WA $22,216.48

7/1/14 - 6/30/15 WA $23,105.14

Alt-PA Advisory Committee A.8.d   Cost per meeting 

9/25/08 - 6/30/09 PA $18,260.00

7/1/09 - 6/30/10 PA $18,990.00

7/1/10 - 6/30/11 PA $19,750.00

7/1/11 - 6/30/12 PA $20,540.00

7/1/12 - 6/30/13 PA $21,362.00

9/25/13  - 6/30/14 PA $22,216.48

7/1/14 - 6/30/15 PA $23,105.14

A.10   Psychometric Research and Technical Activities  
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Research Studies A.10.a   Cost per hour 

9/25/08 - 6/30/09 WA $150.00

7/1/09 - 6/30/10 WA $156.00

7/1/10 - 6/30/11 WA $162.00

7/1/11 - 6/30/12 WA $169.00

7/1/12 - 6/30/13 WA $175.00

9/25/13  - 6/30/14 WA $182.00

9/25/13  - 6/30/14 CRA $182.00

7/1/14 - 6/30/15 WA $189.28

7/1/14 - 6/30/15 CRA $189.28
Technical Advisory Committee 

A.10.g.ii   Cost per meeting 

9/25/08 - 6/30/09 WA $21,045.00

7/1/09 - 6/30/10 WA $21,887.00

7/1/10 - 6/30/11 WA $22,762.00

7/1/11 - 6/30/12 WA $23,673.00

7/1/12 - 6/30/13 CRA $24,620.00

9/25/13  - 6/30/14 WA $25,604.80

7/1/14 - 6/30/15 WA $26,628.99

Technical Report A.10.j  
WA/MWA (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment)   

Total cost   (includes 
electronic version, CDs and 

hard copies) 

7/1/09 - 6/30/10 WA $26,887.00

7/1/10 - 6/30/11 WA $27,962.00

7/1/11 - 6/30/12 WA $29,081.00

7/1/12 - 6/30/13 WA $30,244.00

7/1/13 - 6/30/14 WA $31,454.00

7/1/14 - 6/30/15 WA $32,712.16

7/1/15 - 9/25/15 WA $35,857.43
CRA (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment)   

Total cost   (includes 
electronic version, CDs and 

hard copies) 

7/1/09 - 6/30/10     

7/1/10 - 6/30/11 CRA $26,887.00

7/1/11 - 6/30/12 CRA $27,962.00

7/1/12 - 6/30/13 CRA $29,081.00

7/1/13 - 6/30/14 CRA $30,244.00

7/1/14 - 6/30/15 CRA $32,711.91
PA (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment)   

Total cost   (includes 
electronic version, CDs and 

hard copies) 

7/1/09 - 6/30/10 PA $26,887.00
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7/1/10 - 6/30/11 PA $27,962.00

7/1/11 - 6/30/12 PA $29,081.00

7/1/12 - 6/30/13 PA $30,244.00

7/1/13 - 6/30/14 PA $31,454.00

7/1/14 - 6/30/15 PA $32,712.16

7/1/15 - 9/25/15 PA $35,857.43
Online Testing Pilot and Feasibility 

Study A.10.k   Total Cost 

7/1/10 - 6/30/11 WA $206,877.00

Introductory Training Materials for System Coordinators A.11.b.i  
WA/MWA  (include electronic 
version)   Total Cost Per Set 

9/25/08 - 6/30/09   $11.40

CRA  (include electronic version)   Total Cost Per Set 

7/1/09 - 6/30/10   $11.86

PA  (include electronic version)   Total Cost Per Set 

9/25/08 - 6/30/09   $11.40

Introductory Training Materials for School Coordinators A.11.b.ii  

MWA  (include electronic version)   Total Cost Per Set 

9/25/08 - 6/30/09   $6.15

CRA  (include electronic version)   $6.40 

7/1/09 - 6/30/10   $6.40

PA  (include electronic version)   Total Cost Per Set 

9/25/08 - 6/30/09   $6.15

Training Meetings A.11.b.     

Writing/CRA/PA   Per course 

9/25/13  - 6/30/14 WA $4,715.00

9/25/13  - 6/30/14 CRA $4,715.00

7/1/14 - 6/30/15 WA $4,903.60

7/1/14 - 6/30/15 CRA $4,903.60
Professional Development 

Materials A.11.b.iii   cost per module 

9/25/13  - 6/30/14 WA $2,300.00

9/25/13  - 6/30/14 CRA $2,300.00

7/1/14 - 6/30/15 WA $2,392.00

7/1/14 - 6/30/15 CRA $2,392.00

Curriculum Materials A.11.b.iii   Cost per unit 

9/25/13  - 6/30/14 WA $43,125.00

9/25/13  - 6/30/14 CRA $13,800.00

7/1/14 - 6/30/15 WA $44,850.00

7/1/14 - 6/30/15 CRA $14,352.00

Preparation Materials A.11.c  

On-line Samplers  

WA/MWA On-Line Prompt Sampler   Cost Per Grade Level 
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9/25/08 - 6/30/09 WA $2,352.00

7/1/10 - 6/30/11 WA $2,446.00

7/1/11 - 6/30/12 WA $2,544.00

7/1/12 - 6/30/13 WA $2,646.00

7/1/13 - 6/30/14 WA $2,752.00

7/1/14 - 6/30/15 WA $2,862.08

CRA On-Line Item Sampler   Cost Per Grade Level 

7/1/09 - 6/30/10 CRA $2,352.00

7/1/10 - 6/30/11 CRA $2,446.00

7/1/11 - 6/30/12 CRA $2,544.00

7/1/12 - 6/30/13 CRA $2,646.00

7/1/13 - 6/30/14 CRA $2,752.00

7/1/14 - 6/30/15 CRA $2,862.08

PA On-Line Sampler   Cost Per Grade Cluster 

7/1/09 - 6/30/10 PA $2,352.00

7/1/10 - 6/30/11 PA $2,446.00

7/1/11 - 6/30/12 PA $2,544.00

7/1/12 - 6/30/13 PA $2,646.00

7/1/13 - 6/30/14 PA $2,752.00

7/1/14 - 6/30/15 PA $2,862.08

Pre-Test Brochure  

WA/MWA Pre-Test Brochure   Cost per Brochure 

9/25/08 - 6/30/09 WA $0.05

7/1/09 - 6/30/10 WA $0.05

7/1/10 - 6/30/11 WA $0.06

7/1/11 - 6/30/12 WA $0.06

7/1/12 - 6/30/13 WA $0.06

9/25/13  - 6/30/14 WA $0.07

7/1/14 - 6/30/15 WA $0.07

PA Pre-Test Brochure   Cost per Brochure 

9/25/08 - 6/30/09 PA $0.12

7/1/09 - 6/30/10 PA $0.13

7/1/10 - 6/30/11 PA $0.13

7/1/11 - 6/30/12 PA $0.14

7/1/12 - 6/30/13 PA $0.14

9/25/13  - 6/30/14 PA $0.15

7/1/14 - 6/30/15 PA $0.16

Practice Tests  
CRA Development (include 
electronic version & teacher 
directions)   Cost Per Grade Level 

9/25/08 - 6/30/09 CRA $3,234.00

7/1/10 - 6/30/11 CRA $3,498.00
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7/1/12 - 6/30/13 CRA $3,783.00

9/25/13  - 6/30/14 CRA $3,934.32

7/1/14 - 6/30/15 CRA $4,091.69
CRA Regular Practice Test (include 
teacher directions)   Cost Per Test 

7/1/09 - 6/30/10 CRA $0.70

7/1/10 - 6/30/11 CRA $0.73

7/1/11 - 6/30/12 CRA $0.76

7/1/12 - 6/30/13 CRA $0.79

9/25/13  - 6/30/14 CRA $0.82

7/1/14 - 6/30/15 CRA $0.85
CRA Large Print Practice Test 
(include teacher directions)   Cost Per Test 

7/1/09 - 6/30/10 CRA $0.18

7/1/10 - 6/30/11 CRA $0.20

7/1/11 - 6/30/12 CRA $0.23

7/1/12 - 6/30/13 CRA $0.25

9/25/13  - 6/30/14 CRA $0.26

7/1/14 - 6/30/15 CRA $0.27
CRA Braille Development (include 
electronic version & teacher 
directions)   Cost Per Grade Level 

7/1/09 - 6/30/10 CRA $1,200.00

7/1/10 - 6/30/11 CRA $1,248.00

7/1/12 - 6/30/13 CRA $1,298.00

9/25/13  - 6/30/14 CRA $1,349.92

7/1/14 - 6/30/15 CRA $1,403.92
CRA Braille Practice Test (include 
teacher directions)   Cost Per Test 

7/1/09 - 6/30/10 CRA $68.12

7/1/10 - 6/30/11 CRA $70.84

7/1/11 - 6/30/12 CRA $73.68

7/1/12 - 6/30/13 CRA $76.63

9/25/13  - 6/30/14 CRA $79.70

7/1/14 - 6/30/15 CRA $82.88

Administration Materials A.11.d  
CRA Teacher Directions (include 
electronic version)   Cost per Directions 

7/1/09 - 6/30/10 CRA $0.13

7/1/10 - 6/30/11 CRA $0.13

7/1/11 - 6/30/12 CRA $0.14

7/1/12 - 6/30/13 CRA $0.14

9/25/13  - 6/30/14 CRA $0.15

7/1/14 - 6/30/15 CRA $0.16

WA/MWA Test Directions   Cost per Directions 
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9/25/08 - 6/30/09 WA $0.05

7/1/09 - 6/30/10 WA $0.05

7/1/10 - 6/30/11 WA $0.06

7/1/11 - 6/30/12 WA $0.06

7/1/12 - 6/30/13 WA $0.06

9/25/13  - 6/30/14 WA $0.07

7/1/14 - 6/30/15 WA $0.07

PA Test Directions   Cost per Directions 

9/25/08 - 6/30/09 PA $0.12

7/1/09 - 6/30/10 PA $0.13

7/1/10 - 6/30/11 PA $0.13

7/1/11 - 6/30/12 PA $0.14

7/1/12 - 6/30/13 PA $0.14

9/25/13  - 6/30/14 PA $0.15

7/1/14 - 6/30/15 PA $0.16

Test Administration Manuals  
WA/MWA Test Administration 
Manual  (include electronic version)   Cost per Manual 

9/25/08 - 6/30/09 WA $1.02

7/1/09 - 6/30/10 WA $1.07

7/1/10 - 6/30/11 WA $1.10

7/1/11 - 6/30/12 WA $1.15

7/1/12 - 6/30/13 WA $1.19

9/25/13  - 6/30/14 WA $2.61

7/1/14 - 6/30/15 WA $2.72
WA/MWA Test Administration 
Manual  (electronic version only)   Cost per Manual 

9/25/13  - 6/30/14 WA $6,586.00

7/1/14 - 6/30/15 WA $6,849.44
PA Test Administration Manual  
(include electronic version)   Cost per Manual 

9/25/08 - 6/30/09 PA $3.00

7/1/09 - 6/30/10 PA $3.12

7/1/10 - 6/30/11 PA $3.24

7/1/11 - 6/30/12 PA $3.37

7/1/12 - 6/30/13 PA $3.51

9/25/13  - 6/30/14 PA $3.65

7/1/14 - 6/30/15 PA $3.80
CRA Test Administration Manual  
(include electronic version)   Cost per Manual 

7/1/09 - 6/30/10 CRA $0.08

7/1/10 - 6/30/11 CRA $0.08

7/1/11 - 6/30/12 CRA $0.08

7/1/12 - 6/30/13 CRA $0.08
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9/25/13  - 6/30/14 CRA $2.61

7/1/14 - 6/30/15 CRA $2.72
CRA Test Administration Manual  
(electronic version only)   Cost per Manual 

9/25/13  - 6/30/14 CRA $6,586.00

7/1/14 - 6/30/15 CRA $6,849.44

Teacher Header    
All Assessments            

Per Header 

9/25/08 - 6/30/09 WA $0.11

7/1/09 - 6/30/10 WA $0.12

7/1/10 - 6/30/11 CRA $0.12

7/1/11 - 6/30/12 WA $0.13

7/1/12 - 6/30/13 CRA $0.13

7/1/12 - 6/30/13 WA $0.13

9/25/13  - 6/30/14 WA $0.14

7/1/14 - 6/30/15 WA $0.15

School Listing                      
All Assessments            

Per Listing 

9/25/08 - 6/30/09 WA $0.11

7/1/09 - 6/30/10 WA $0.12

7/1/10 - 6/30/11 WA $0.12

7/1/10 - 6/30/11 CRA $0.12

7/1/11 - 6/30/12 WA $0.13

7/1/12 - 6/30/13 WA $0.13

9/25/13  - 6/30/14 WA $0.14

7/1/14 - 6/30/15 WA $0.15

Bar Code Label   
All Assessments            

Per Label 

9/25/08 - 6/30/09 WA $0.02

9/25/08 - 6/30/09 PA $0.02

7/1/09 - 6/30/10 WA $0.02

7/1/09 - 6/30/10 PA $0.02

7/1/10 - 6/30/11 WA $0.02

7/1/10 - 6/30/11 CRA $0.02

7/1/12 - 6/30/13 CRA $0.03

7/1/12 - 6/30/13 PA $0.03

7/1/12 - 6/30/13 WA $0.03

9/25/13  - 6/30/14 WA $0.03

9/25/13  - 6/30/14 PA $0.03

7/1/14 - 6/30/15 WA $0.03

7/1/14 - 6/30/15 PA $0.03

Guide to Test Interpretation GTI  
WA/MWA (comprehensive 
electronic version)   Total Cost 

9/25/08 - 6/30/09 WA $3,234.00
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7/1/09 - 6/30/10 WA $3,363.00

7/1/10 - 6/30/11 WA $3,498.00

7/1/11 - 6/30/12 WA $3,638.00

7/1/12 - 6/30/13 WA $3,783.00

9/25/13  - 6/30/14 WA $3,934.32

7/1/14 - 6/30/15 WA $4,091.69

WA/MWA (Parent Brochure)   Per Brochure 

9/25/08 - 6/30/09 WA $0.05

7/1/09 - 6/30/10 WA $0.05

7/1/10 - 6/30/11 WA $0.06

7/1/11 - 6/30/12 WA $0.06

7/1/12 - 6/30/13 WA $0.06

9/25/13  - 6/30/14 WA $0.07

7/1/14 - 6/30/15 WA $0.07
PA (comprehensive electronic 
version)   Total Cost 

9/25/08 - 6/30/09 PA $3,234.00

7/1/09 - 6/30/10 PA $3,363.00

7/1/10 - 6/30/11 PA $3,498.00

7/1/11 - 6/30/12 PA $3,638.00

7/1/12 - 6/30/13 PA $3,783.00

9/25/13  - 6/30/14 PA $3,934.32

7/1/14 - 6/30/15 PA $4,091.69

PA (Parent Brochure)   Per Brochure 

9/25/08 - 6/30/09 PA $0.12

7/1/09 - 6/30/10 PA $0.13

7/1/10 - 6/30/11 PA $0.13

7/1/11 - 6/30/12 PA $0.14

7/1/12 - 6/30/13 PA $0.14

9/25/13  - 6/30/14 PA $0.15

7/1/14 - 6/30/15 PA $0.16
CRA (comprehensive electronic 
version)   Total Cost 

7/1/09 - 6/30/10 CRA $3,363.00

7/1/10 - 6/30/11 CRA $3,498.00

7/1/11 - 6/30/12 CRA $3,638.00

7/1/12 - 6/30/13 CRA $3,783.00

9/25/13  - 6/30/14 CRA $3,934.32

7/1/14 - 6/30/15 CRA $4,091.69

CRA (Parent Brochure)   Per Brochure 

7/1/09 - 6/30/10 CRA $0.06

7/1/10 - 6/30/11 CRA $0.06

7/1/11 - 6/30/12 CRA $0.06
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7/1/12 - 6/30/13 CRA $0.07

9/25/13  - 6/30/14 CRA $0.07

7/1/14 - 6/30/15 CRA $0.07

Assessment Materials A.11.e  

WA/MWA Prompt Sheets   Per Test 

9/25/08 - 6/30/09 WA $0.04

7/1/09 - 6/30/10 WA $0.04

7/1/10 - 6/30/11 WA $0.04

7/1/11 - 6/30/12 WA $0.04

7/1/12 - 6/30/13 WA $0.05

9/25/13  - 6/30/14 WA $0.05

7/1/14 - 6/30/15 WA $0.05

WA/MWA Large Print Prompt   Per Test 

9/25/08 - 6/30/09 WA $0.30

7/1/09 - 6/30/10 WA $0.31

7/1/10 - 6/30/11 WA $0.32

7/1/11 - 6/30/12 WA $0.34

7/1/12 - 6/30/13 WA $0.35

9/25/13  - 6/30/14 WA $0.36

7/1/14 - 6/30/15 WA $0.38

WA/MWA Braille Prompt   Per Test 

9/25/08 - 6/30/09 WA $5.24

7/1/09 - 6/30/10 WA $5.45

7/1/10 - 6/30/11 WA $5.67

7/1/11 - 6/30/12 WA $5.89

7/1/12 - 6/30/13 WA $6.13

9/25/13  - 6/30/14 WA $6.38

7/1/14 - 6/30/15 WA $6.63

WA Test Books   Per Test 

9/25/13  - 6/30/14 WA $1.07

7/1/14 - 6/30/15 WA $1.11

WA Large Print Test Book   Per Test 

9/25/13  - 6/30/14 WA $3.31

7/1/14 - 6/30/15 WA $3.44

WA Braille Test Book Dev   Per Test 

9/25/13  - 6/30/14 WA $1,349.92

7/1/14 - 6/30/15 WA $1,403.92

WA Braille Test Book   Per Test 

9/25/13  - 6/30/14 WA $79.70

7/1/14 - 6/30/15 WA $82.88

CRA Test Booklet   Per Test 

7/1/09 - 6/30/10 CRA $0.91
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7/1/10 - 6/30/11 CRA $0.95

7/1/11 - 6/30/12 CRA $0.99

7/1/12 - 6/30/13 CRA $1.03

7/1/12 - 6/30/13 WA $1.03

9/25/13  - 6/30/14 CRA $1.07

7/1/14 - 6/30/15 CRA $1.11

CRA Large Print Test Booklet   Per Test 

7/1/09 - 6/30/10 CRA $3.00

7/1/10 - 6/30/11 CRA $3.06

7/1/11 - 6/30/12 CRA $3.12

7/1/12 - 6/30/13 CRA $3.18

7/1/12 - 6/30/13 WA $3.18

9/25/13  - 6/30/14 CRA $3.31

7/1/14 - 6/30/15 CRA $3.44

CRA Braille Test Booklet   Per Test 

7/1/09 - 6/30/10 CRA $68.12

7/1/10 - 6/30/11 CRA $70.84

7/1/11 - 6/30/12 CRA $73.68

7/1/12 - 6/30/13 CRA $76.63

7/1/12 - 6/30/13 WA $76.63

9/25/13  - 6/30/14 CRA $79.70

7/1/14 - 6/30/15 CRA $82.88

Computer Version  

WA/MWA (setup, inc dev)   assess/admin 

9/25/08 - 6/30/09 WA $178,440.00

7/1/09 - 6/30/10 WA $180,752.00

7/1/10 - 6/30/11 WA $183,175.00

7/1/11 - 6/30/12 WA $185,670.00

7/1/12 - 6/30/13 WA $188,240.00

9/25/13  - 6/30/14 WA $6,000.00

7/1/14 - 6/30/15 WA $6,240.00

WA/MWA   Per Test 

9/25/08 - 6/30/09 WA $2.33

7/1/09 - 6/30/10 WA $2.42

7/1/10 - 6/30/11 WA $2.52

7/1/11 - 6/30/12 WA $2.62

7/1/12 - 6/30/13 WA $2.73

9/25/13  - 6/30/14 WA $1.30

7/1/14 - 6/30/15 WA $1.35

CTE (setup, inc dev)   assess/admin 

9/25/13  - 6/30/14 CTE $3,125.00

7/1/14 - 6/30/15 CTE $3,250.00



33111-00209 

14 

DELIVERABLE TEST Unit Cost 

CTE   Per Test 

9/25/13  - 6/30/14 CTE $2.23

7/1/14 - 6/30/15 CTE $2.32

PA (setup, inc dev)   Per grade cluster 

9/25/08 - 6/30/09 PA $189,625.00

7/1/09 - 6/30/10 PA $192,313.00

7/1/10 - 6/30/11 PA $195,082.00

7/1/11 - 6/30/12 PA $197,935.00

7/1/12 - 6/30/13 PA $200,873.00

9/25/13  - 6/30/14 PA $208,907.92

7/1/14 - 6/30/15 PA $217,264.24

PA   Per Test 

9/25/08 - 6/30/09 PA $4.26

7/1/09 - 6/30/10 PA $4.38

7/1/10 - 6/30/11 PA $4.52

7/1/11 - 6/30/12 PA $4.66

7/1/12 - 6/30/13 PA $4.79

9/25/13  - 6/30/14 PA $4.98

7/1/14 - 6/30/15 PA $5.18

CRA (setup, inc dev)   Per grade level 

7/1/09 - 6/30/10 CRA $256,822.00

7/1/10 - 6/30/11 CRA $261,527.00

7/1/11 - 6/30/12 CRA $266,372.00

7/1/12 - 6/30/13 CRA $276,355.00

9/25/13  - 6/30/14 CRA $51,298.00

7/1/14 - 6/30/15 CRA $53,349.92

TCAP/CRA   Per Test 

7/1/09 - 6/30/10 CRA $4.60

7/1/10 - 6/30/11 CRA $4.78

7/1/11 - 6/30/12 CRA $4.97

7/1/12 - 6/30/13 CRA $5.17

9/25/13  - 6/30/14 CRA $5.38

7/1/14 - 6/30/15 CRA $5.59

Response Documents  

WA/MWA   Per Document 

9/25/08 - 6/30/09 WA $0.11

7/1/09 - 6/30/10 WA $0.12

7/1/10 - 6/30/11 WA $0.12

7/1/11 - 6/30/12 WA $0.13

7/1/12 - 6/30/13 WA $0.13

9/25/13  - 6/30/14 WA $0.49

7/1/14 - 6/30/15 WA $0.51
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Student Demographic 
Accountability Document   Per Document 

9/25/08 - 6/30/09 PA $0.11

7/1/09 - 6/30/10 PA $0.11

7/1/10 - 6/30/11 PA $0.12

7/1/11 - 6/30/12 PA $0.12

7/1/12 - 6/30/13 PA $0.13

9/25/13  - 6/30/14 PA $0.13

7/1/14 - 6/30/15 PA $0.14

Portfolio Binder Package   Per Binder 

9/25/08 - 6/30/09 PA $4.92

7/1/09 - 6/30/10 PA $5.12

7/1/10 - 6/30/11 PA $5.32

7/1/11 - 6/30/12 PA $5.53

7/1/12 - 6/30/13 PA $5.76

9/25/13  - 6/30/14 PA $5.99

7/1/14 - 6/30/15 PA $6.23

A.12 Distribution Requirements  

Contractor Packaging & Distribution to LEAs A.12.b  

WA/MWA   Per System 

9/25/08 - 6/30/09 WA $284.00

7/1/09 - 6/30/10 WA $295.00

7/1/10 - 6/30/11 WA $307.00

7/1/11 - 6/30/12 WA $319.00

7/1/12 - 6/30/13 WA $332.00

9/25/13  - 6/30/14 WA $345.28

7/1/14 - 6/30/15 WA $362.54

CRA   Per System 

7/1/09 - 6/30/10 CRA $269.00

7/1/10 - 6/30/11 CRA $280.00

7/1/11 - 6/30/12 CRA $291.00

7/1/12 - 6/30/13 CRA $303.00

9/25/13  - 6/30/14 CRA $507.00

7/1/14 - 6/30/15 CRA $532.35

PA   Per System 

9/25/08 - 6/30/09 PA $222.00

7/1/09 - 6/30/10 PA $231.00

7/1/10 - 6/30/11 PA $240.00

7/1/11 - 6/30/12 PA $250.00

7/1/12 - 6/30/13 PA $260.00

9/25/13  - 6/30/14 PA $273.00

7/1/14 - 6/30/15 PA $286.65

Contractor Packaging & Distribution to State Warehouse A.12.c  
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WA/MWA   Total Cost 

9/25/08 - 6/30/09 WA $73,145.00

7/1/09 - 6/30/10 WA $76,071.00

7/1/10 - 6/30/11 WA $79,114.00

7/1/11 - 6/30/12 WA $82,278.00

7/1/12 - 6/30/13 WA $85,569.00

9/25/13  - 6/30/14 WA $89,847.45

7/1/14 - 6/30/15 WA $94,339.82

CRA   Total Cost 

7/1/09 - 6/30/10 CRA $70,694.00

7/1/10 - 6/30/11 CRA $73,522.00

7/1/11 - 6/30/12 CRA $76,493.00

7/1/12 - 6/30/13 CRA $79,521.00

9/25/13  - 6/30/14 CRA $83,497.05

7/1/14 - 6/30/15 CRA $87,671.90

PA   Total Cost 

9/25/08 - 6/30/09 PA $41,036.00

7/1/09 - 6/30/10 PA $42,677.00

7/1/10 - 6/30/11 PA $44,385.00

7/1/11 - 6/30/12 PA $46,160.00

7/1/12 - 6/30/13 PA $48,006.00

9/25/13  - 6/30/14 PA $50,406.30

7/1/14 - 6/30/15 PA $52,926.62

A.13 Data Management  

Custom programming   Cost per hour 

9/25/08 - 6/30/09 CRA $73.01

7/1/09 - 6/30/10 CRA $75.18

7/1/10 - 6/30/11 CRA $77.35

7/1/11 - 6/30/12 CRA $79.52

7/1/12 - 6/30/13 CRA $79.52

7/1/12 - 6/30/13 WA $79.52

9/25/13  - 6/30/14 WA $84.96

9/25/13  - 6/30/14 CRA $84.96

7/1/14 - 6/30/15 WA $88.36

7/1/14 - 6/30/15 CRA $88.36

Website Hosting A.13.b-c   Cost per application/month

9/25/08 - 6/30/09 WA $12,461.00

9/25/08 - 6/30/09 PA $12,461.00

7/1/09 - 6/30/10 WA $7,786.00

7/1/10 - 6/30/11 PA $8,050.00

7/1/10 - 6/30/11 WA $8,050.00

7/1/10 - 6/30/11 CRA $8,050.00
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7/1/11 - 6/30/12 WA $8,050.00

7/1/11 - 6/30/12 PA $8,050.00

7/1/11 - 6/30/12 CRA $8,050.00

7/1/12 - 6/30/13 WA $8,321.00

7/1/12 - 6/30/13 PA $8,321.00

7/1/12 - 6/30/13 CRA $8,321.00

9/25/13  - 6/30/14 WA $8,945.04

9/25/13  - 6/30/14 CRA $8,945.04

9/25/13  - 6/30/14 PA $8,945.04

9/25/13  - 6/30/14 CTE $1,280.00

7/1/14 - 6/30/15 WA $9,302.84

7/1/14 - 6/30/15 CRA $9,302.84

7/1/14 - 6/30/15 PA $9,302.84

7/1/14 - 6/30/15 CTE $1,331.20

7/1/15 - 9/25/15 WA $10,195.91

Pre-coding/Bar code labels A.13.b  
WA/MWA Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training)    Per Year 

7/1/09 - 6/30/10 WA $10,143.00

9/25/13  - 6/30/14 CTE $8,651.00
WA/MWA Pre-coding Support & 
maintenance (includes data 
uploads, pre-coding and reviews)   Per month 

9/25/08 - 6/30/09 WA $5,834.00

7/1/09 - 6/30/10 WA $6,009.00

7/1/10 - 6/30/11 WA $6,188.00

7/1/11 - 6/30/12 WA $6,373.00

7/1/12 - 6/30/13 WA $6,563.00

9/25/13  - 6/30/14 WA $6,825.52

9/25/13  - 6/30/14 CTE $6,825.52

      

7/1/14 - 6/30/15 WA $7,098.54

7/1/14 - 6/30/15 CTE $7,098.54
WA/MWA Pre-code response 
documents   Per document 

9/25/08 - 6/30/09 WA $0.06

7/1/09 - 6/30/10 WA $0.06

7/1/10 - 6/30/11 WA $0.06

7/1/11 - 6/30/12 WA $0.06

7/1/12 - 6/30/13 WA $0.06

9/25/13  - 6/30/14 WA $0.07

7/1/14 - 6/30/15 WA $0.07

WA/MWA Bar-code labels    Per label 
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9/25/08 - 6/30/09 WA $0.02

7/1/09 - 6/30/10 WA $0.02

7/1/10 - 6/30/11 WA $0.02

7/1/11 - 6/30/12 WA $0.02

7/1/12 - 6/30/13 WA $0.03

9/25/13  - 6/30/14 WA $0.03

7/1/14 - 6/30/15 WA $0.03
CRA Pre-Coding Setup (includes 
website setup & customization, 
support documentation and 
training)    Per Year 

7/1/09 - 6/30/10 CRA $8,129.00
CRA Pre-coding Support & 
maintenance (includes data 
uploads, pre-coding and reviews)   Per month 

7/1/09 - 6/30/10 CRA $6,009.00

7/1/10 - 6/30/11 CRA $6,188.00

7/1/11 - 6/30/12 CRA $6,373.00

7/1/12 - 6/30/13 CRA $6,563.00

9/25/13  - 6/30/14 CRA $6,825.52

7/1/14 - 6/30/15 CRA $7,098.54
CRA Pre-code response 
documents   Per document 

7/1/09 - 6/30/10 CRA $0.06

7/1/10 - 6/30/11 CRA $0.06

7/1/11 - 6/30/12 CRA $0.06

7/1/12 - 6/30/13 CRA $0.06

9/25/13  - 6/30/14 CRA $0.07

7/1/14 - 6/30/15 CRA $0.07

CRA Bar-code labels    Per label 

7/1/09 - 6/30/10 CRA $0.02

7/1/10 - 6/30/11 CRA $0.02

7/1/11 - 6/30/12 CRA $0.02

7/1/12 - 6/30/13 CRA $0.03

9/25/13  - 6/30/14 CRA $0.03

7/1/14 - 6/30/15 CRA $0.03

Student Demographic Data Verification A.13.c  
WA/MWAStudent Demographic 
Data Verification Setup (includes 
website setup & customization, 
support documentation and 
training)    Per Year 

9/25/08 - 6/30/09 WA $10,862.00

9/25/13  - 6/30/14 CTE $5,460.00
WA/MWA Student Demographic 
Data Verification Support & 
maintenance    Per month 
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9/25/08 - 6/30/09 WA $5,054.00

7/1/09 - 6/30/10 WA $5,205.00

7/1/10 - 6/30/11 WA $5,356.00

7/1/11 - 6/30/12 WA $5,508.00

7/1/12 - 6/30/13 WA $5,659.00

9/25/13  - 6/30/14 WA $5,885.36

9/25/13  - 6/30/14 CTE $2,814.00

7/1/14 - 6/30/15 WA $6,120.77

7/1/14 - 6/30/15 CTE $2,926.56
CRA Student Demographic Data 
Verification Setup (includes website 
setup & customization, support 
documentation and training)    Per Year 

7/1/12 - 6/30/13 CRA $10,862.00
CRA Student Demographic Data 
Verification Support & maintenance   Per month 

7/1/09 - 6/30/10 CRA $5,205.00

7/1/10 - 6/30/11 CRA $5,356.00

7/1/11 - 6/30/12 CRA $5,508.00

7/1/12 - 6/30/13 CRA $5,659.00

9/25/13  - 6/30/14 CRA $5,885.36

7/1/14 - 6/30/15 CRA $6,120.77
PA Student Demographic Data 
Verification Setup (includes website 
setup & customization, support 
documentation and training)    Per Year 

9/25/08 - 6/30/09 PA $10,862.00
PA Student Demographic Data 
Verification Support & maintenance   Per month 

9/25/08 - 6/30/09 PA $2,527.00

7/1/09 - 6/30/10 PA $2,603.00

7/1/10 - 6/30/11 PA $2,678.00

7/1/11 - 6/30/12 PA $2,754.00

7/1/12 - 6/30/13 PA $2,829.00

9/25/13  - 6/30/14 PA $2,942.16

7/1/14 - 6/30/15 PA $3,059.85

A.14 Scoring Activities and A.15 Processing Activities  

Range Finding A.14.a  

WA Range Finding    Per Meeting 

9/25/08 - 6/30/09 WA $19,218.00

7/1/09 - 6/30/10 WA $19,986.00

7/1/10 - 6/30/11 WA $20,786.00

7/1/11 - 6/30/12 WA $21,617.00

7/1/12 - 6/30/13 WA $22,482.00

9/25/13  - 6/30/14 WA $23,381.28
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7/1/14 - 6/30/15 WA $24,316.53

MWA Range Finding   Per Meeting 

9/25/08 - 6/30/09 WA $5,010.00

7/1/09 - 6/30/10 WA $5,210.00

7/1/10 - 6/30/11 WA $5,419.00

7/1/11 - 6/30/12 WA $5,636.00

7/1/12 - 6/30/13 WA $5,861.00

9/25/13  - 6/30/14 WA $6,095.44

7/1/14 - 6/30/15 WA $6,339.26

WA/MWA Pilot Range Finding   Per Meeting 

9/25/08 - 6/30/09 WA $0.00

7/1/09 - 6/30/10 WA $37,432.00

7/1/10 - 6/30/11 WA $0.00

7/1/11 - 6/30/12 WA $40,486.00

7/1/12 - 6/30/13 WA $0.00

9/25/13  - 6/30/14 WA $43,724.88

7/1/14 - 6/30/15 WA $0.00

CRA Range Finding   Per Meeting 

7/1/09 - 6/30/10 CRA $32,400.00

7/1/10 - 6/30/11 CRA $33,696.00

7/1/11 - 6/30/12 CRA $35,044.00

7/1/12 - 6/30/13 CRA $36,446.00

9/25/13  - 6/30/14 CRA $22,903.84

7/1/14 - 6/30/15 CRA $23,819.99
PA Range Finding (includes 
Advisory Committee)   Per Meeting 

9/25/08 - 6/30/09 PA $25,050.00

7/1/09 - 6/30/10 PA $25,801.00

7/1/10 - 6/30/11 PA $26,576.00

7/1/11 - 6/30/12 PA $27,373.00

7/1/12 - 6/30/13 PA $28,194.00

9/25/13  - 6/30/14 PA $29,321.76

7/1/14 - 6/30/15 PA $30,494.63

Room Leader and Reader Training A.14.c  
WA Room Leader and Reader 
Training   Per Meeting 

9/25/08 - 6/30/09 WA $39,196.00

7/1/09 - 6/30/10 WA $40,763.00

7/1/10 - 6/30/11 WA $42,394.00

7/1/11 - 6/30/12 WA $44,089.00

7/1/12 - 6/30/13 WA $45,853.00

9/25/13  - 6/30/14 WA $47,687.12

7/1/14 - 6/30/15 WA $49,594.60
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MWA Room Leader and Reader 
Training   Per Meeting 

9/25/08 - 6/30/09 WA $27,559.00

7/1/09 - 6/30/10 WA $27,386.00

7/1/10 - 6/30/11 WA $29,237.00

7/1/11 - 6/30/12 WA $30,115.00

7/1/12 - 6/30/13 WA $31,015.00

9/25/13  - 6/30/14 WA $32,255.60

7/1/14 - 6/30/15 WA $33,545.82
WA/MWA Pilot Room Leader and 
Reader Training   Per Meeting 

9/25/08 - 6/30/09 WA $0.00

7/1/09 - 6/30/10 WA $32,196.00

7/1/10 - 6/30/11 WA $0.00

7/1/11 - 6/30/12 WA $34,823.00

7/1/12 - 6/30/13 WA $0.00

9/25/13  - 6/30/14 WA $37,608.84

7/1/14 - 6/30/15 WA $0.00
CRA Room Leader and Reader 
Training   Per Meeting 

7/1/09 - 6/30/10 CRA $104,270.00

7/1/10 - 6/30/11 CRA $108,441.00

7/1/11 - 6/30/12 CRA $112,779.00

7/1/12 - 6/30/13 CRA $117,290.00

9/25/13  - 6/30/14 CRA $121,981.60

7/1/14 - 6/30/15 CRA $126,860.86
PA Room Leader and Reader 
Training   Per Meeting 

9/25/08 - 6/30/09 PA $54,871.00

7/1/09 - 6/30/10 PA $56,517.00

7/1/10 - 6/30/11 PA $58,213.00

7/1/11 - 6/30/12 PA $59,959.00

7/1/12 - 6/30/13 PA $61,757.00

9/25/13  - 6/30/14 PA $64,227.28

7/1/14 - 6/30/15 PA $66,796.37

Assessment Scoring A.14.e  
WA/MWA scoring w/ 2 hand 
scorers   Per Test 

9/25/08 - 6/30/09 WA $2.98

7/1/09 - 6/30/10 WA $3.10

7/1/10 - 6/30/11 WA $3.22

7/1/11 - 6/30/12 WA $3.35

7/1/12 - 6/30/13 WA $3.49

9/25/13  - 6/30/14 WA $5.75

7/1/14 - 6/30/15 WA $5.98
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WA/MWA scoring w/ hand scorers 
& AI   Per Test 

9/25/08 - 6/30/09 WA $3.81

7/1/09 - 6/30/10 WA $3.96

7/1/10 - 6/30/11 WA $4.12

7/1/11 - 6/30/12 WA $4.29

7/1/12 - 6/30/13 WA $4.46

9/25/13  - 6/30/14 WA $4.64

7/1/14 - 6/30/15 WA $4.82

WA/MWA scoring w/ AI   Per Test 

9/25/08 - 6/30/09 WA $3.51

7/1/09 - 6/30/10 WA $3.65

7/1/10 - 6/30/11 WA $3.80

7/1/11 - 6/30/12 WA $3.95

7/1/12 - 6/30/13 WA $4.10

9/25/13  - 6/30/14 WA $3.10

7/1/14 - 6/30/15 WA $3.22

AI Model building   Per Test 

9/25/13  - 6/30/14 WA $3,600.00

7/1/14 - 6/30/15 WA $3,744.00
WA AI Handscoring and 
monitoring   Per Test 

9/25/13  - 6/30/14 WA $56,914.98

7/1/14 - 6/30/15 WA $59,191.58
WA/MWA Pilot scoring w/ 2 hand 
scorers   Per Test 

7/1/09 - 6/30/10 WA $6.31

7/1/10 - 6/30/11 WA $6.31

7/1/11 - 6/30/12 WA $6.82

7/1/12 - 6/30/13 WA $6.82

9/25/13  - 6/30/14 WA $7.09

7/1/14 - 6/30/15 WA $7.38
WA/MWA Pilot scoring w/ hand 
scorers & AI   Per Test 

7/1/09 - 6/30/10 WA $6.61

7/1/11 - 6/30/12 WA $7.15

9/25/13  - 6/30/14 WA $7.44

7/1/14 - 6/30/15 WA $7.73

CRA Scoring w/ 2 hand scorers   Per Test 

7/1/09 - 6/30/10 CRA $11.16

7/1/10 - 6/30/11 CRA $11.60

7/1/11 - 6/30/12 CRA $12.07

7/1/12 - 6/30/13 CRA $12.55

9/25/13  - 6/30/14 CRA $9.55
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7/1/14 - 6/30/15 CRA $9.93

CRA Scoring w/ hand scorers & AI   Per Test 

7/1/09 - 6/30/10 CRA $13.26

7/1/10 - 6/30/11 CRA $13.74

7/1/11 - 6/30/12 CRA $14.34

7/1/12 - 6/30/13 CRA $14.91

9/25/13  - 6/30/14 CRA $15.51

7/1/14 - 6/30/15 CRA $16.13

CRA Scoring w/ AI   Per Test 

7/1/09 - 6/30/10 CRA $12.25

7/1/10 - 6/30/11 CRA $12.74

7/1/11 - 6/30/12 CRA $13.24

7/1/12 - 6/30/13 CRA $13.78

9/25/13  - 6/30/14 CRA $6.45

7/1/14 - 6/30/15 CRA $6.71

AI Model building   Per Test 

9/25/13  - 6/30/14 CRA $24,000.00

7/1/14 - 6/30/15 CRA $24,960.00
CRA AI Handscoring and 
monitoring   Per Test 

9/25/13  - 6/30/14 CRA $61,397.52

7/1/14 - 6/30/15 CRA $63,853.42

PA scoring w/ 2 hand scorers   Per Test 

9/25/08 - 6/30/09 PA $47.28

7/1/09 - 6/30/10 PA $49.17

7/1/10 - 6/30/11 PA $51.14

7/1/11 - 6/30/12 PA $53.18

7/1/12 - 6/30/13 PA $55.31

9/25/13  - 6/30/14 PA $57.52

7/1/14 - 6/30/15 PA $59.82

PA scoring w/ hand scorers & AI   Per Test 

9/25/08 - 6/30/09 PA $64.77

7/1/09 - 6/30/10 PA $67.36

7/1/10 - 6/30/11 PA $70.05

7/1/11 - 6/30/12 PA $72.85

7/1/12 - 6/30/13 PA $75.77

9/25/13  - 6/30/14 PA $78.80

7/1/14 - 6/30/15 PA $81.95

PA scoring w/ AI   Per Test 

9/25/08 - 6/30/09 PA $57.28

7/1/09 - 6/30/10 PA $59.57

7/1/10 - 6/30/11 PA $61.95

7/1/11 - 6/30/12 PA $64.43
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7/1/12 - 6/30/13 PA $67.01

9/25/13  - 6/30/14 PA $69.69

7/1/14 - 6/30/15 PA $72.48

Process CTE scoring Data   Per admin 

9/25/13  - 6/30/14 CTE $4,221.00

7/1/14 - 6/30/15 CTE $4,389.84
Scan Student Demographic 
Accountability Documents A.15.d   Per Document 

9/25/08 - 6/30/09 PA $0.25

9/25/08 - 6/30/09 WA $0.25

7/1/09 - 6/30/10   $0.26

7/1/10 - 6/30/11 WA $0.26

7/1/10 - 6/30/11 PA $0.26

7/1/10 - 6/30/11 CRA $0.27

7/1/11 - 6/30/12 WA $0.27

7/1/11 - 6/30/12 PA $0.27

7/1/12 - 6/30/13 WA $0.28

7/1/12 - 6/30/13 PA $0.28

7/1/12 - 6/30/13 CRA $0.28

9/25/13  - 6/30/14 WA $0.31

9/25/13  - 6/30/14 PA $0.31

7/1/14 - 6/30/15 WA $0.32

7/1/14 - 6/30/15 PA $0.32

A.16. Reporting Activities  

Online Reporting A.16.f  
WA/MWA Online Reporting Setup 
(includes report customization)   Per Year 

9/25/08 - 6/30/09 WA $35,463.00

7/1/10 - 6/30/11 WA $35,463.00
WA/MWA Online Reporting Support 
and Maintenance (includes training)   Per Year 

9/25/08 - 6/30/09 WA $10,088.00

7/1/09 - 6/30/10 WA $10,391.00

7/1/10 - 6/30/11 WA $10,693.00

7/1/11 - 6/30/12 WA $10,996.00

7/1/12 - 6/30/13 WA $11,298.00

9/25/13  - 6/30/14 WA $11,749.92

7/1/14 - 6/30/15 WA $12,219.92
CRA Online Reporting Setup 
(includes report customization)   Per Year 

7/1/12 - 6/30/13 CRA $25,199.00
CRA Online Reporting Support and 
Maintenance (includes training)   Per Year 

7/1/09 - 6/30/10 CRA $6,052.00

7/1/10 - 6/30/11 CRA $6,233.00
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7/1/11 - 6/30/12 CRA $6,413.00

7/1/12 - 6/30/13 CRA $6,594.00

9/25/13  - 6/30/14 CRA $6,857.76

7/1/14 - 6/30/15 CRA $7,132.07
PA Online Reporting Setup 
(includes report customization)   Per Year 

7/1/10 - 6/30/11 PA $17,265.00
PA Online Reporting Support and 
Maintenance (includes training)   Per Year 

9/25/08 - 6/30/09 PA $4,035.00

7/1/09 - 6/30/10 PA $4,155.00

7/1/10 - 6/30/11 PA $4,276.00

7/1/11 - 6/30/12 PA $4,396.00

7/1/12 - 6/30/13 PA $4,516.00

9/25/13  - 6/30/14 PA $4,696.64

7/1/14 - 6/30/15 PA $4,884.51
CTE Online Reporting Setup 
(includes report customization)   Per Year 

9/25/13  - 6/30/14 CTE $14,868.00
CTE Online Reporting Support and 
Maintenance (includes training)   Per Year 

9/25/13  - 6/30/14 CTE $947.50

7/1/14 - 6/30/15 CTE $985.40

Online Reporting  CDs A.16.k 

WA/MWA Online Reporting CDs   Per School/System 

9/25/08 - 6/30/09 WA $7.05

7/1/09 - 6/30/10 WA $7.33

7/1/10 - 6/30/11 WA $7.63

7/1/11 - 6/30/12 WA $7.93

7/1/12 - 6/30/13 WA $8.25

      

      

      

9/25/13  - 6/30/14 WA $8.58

7/1/14 - 6/30/15 WA $8.92

CRA Online Reporting CDs   Per School/System 

7/1/09 - 6/30/10 CRA $7.33

7/1/10 - 6/30/11 CRA $7.63

7/1/11 - 6/30/12 CRA $7.93

7/1/12 - 6/30/13 CRA $8.25

9/25/13  - 6/30/14 CRA $8.58

7/1/14 - 6/30/15 CRA $8.92

PA Online Reporting CDs   Per School/System 

9/25/08 - 6/30/09 PA $7.05
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7/1/09 - 6/30/10 PA $7.33

7/1/10 - 6/30/11 PA $7.63

7/1/11 - 6/30/12 PA $7.93

7/1/12 - 6/30/13 PA $8.25

9/25/13  - 6/30/14 PA $8.58

7/1/14 - 6/30/15 PA $8.92

CTE online Summary Reporting   Per  admin 

9/25/13  - 6/30/14 CTE $3,479.00

7/1/14 - 6/30/15 CTE $3,618.16

Paper Reports / Labels A.16.k 

WA/MWA Student Reports   Per Student 

9/25/08 - 6/30/09 WA $0.10

7/1/09 - 6/30/10 WA $0.11

7/1/10 - 6/30/11 WA $0.11

7/1/11 - 6/30/12 WA $0.12

7/1/12 - 6/30/13 WA $0.12

      

      

9/25/13  - 6/30/14 WA $0.13

7/1/14 - 6/30/15 WA $0.13

CRA Student Reports   Per Student 

7/1/09 - 6/30/10 CRA $0.11

7/1/10 - 6/30/11 CRA $0.11

7/1/11 - 6/30/12 CRA $0.12

7/1/12 - 6/30/13 CRA $0.12

9/25/13  - 6/30/14 CRA $0.13

7/1/14 - 6/30/15 CRA $0.13

PA Student Reports   Per Student 

9/25/08 - 6/30/09 PA $0.14

7/1/09 - 6/30/10 PA $0.15

7/1/10 - 6/30/11 PA $0.15

7/1/11 - 6/30/12 PA $0.16

7/1/12 - 6/30/13 PA $0.16

      

      

9/25/13  - 6/30/14 PA $0.17

7/1/14 - 6/30/15 PA $0.18

CTE Student Reports   Per Student 

9/25/13  - 6/30/14 CTE $0.43

7/1/14 - 6/30/15 CTE $0.45

WA/MWA Student Labels   Per Student 

9/25/08 - 6/30/09 WA $0.05
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7/1/09 - 6/30/10 WA $0.05

7/1/10 - 6/30/11 WA $0.56

7/1/11 - 6/30/12 WA $0.06

7/1/12 - 6/30/13 WA $0.06

      

      

9/25/13  - 6/30/14 WA $0.06

7/1/14 - 6/30/15 WA $0.07

CRA Student Labels   Per Student 

7/1/09 - 6/30/10 CRA $0.05

7/1/10 - 6/30/11 CRA $0.06

7/1/11 - 6/30/12 CRA $0.06

7/1/12 - 6/30/13 CRA $0.06

9/25/13  - 6/30/14 CRA $0.06

7/1/14 - 6/30/15 CRA $0.07

PA Student Labels   Per Student 

9/25/08 - 6/30/09 PA $0.07

7/1/09 - 6/30/10 PA $0.08

7/1/10 - 6/30/11 PA $0.08

7/1/11 - 6/30/12 PA $0.08

7/1/12 - 6/30/13 PA $0.08

      

      

9/25/13  - 6/30/14 PA $0.09

7/1/14 - 6/30/15 PA $0.09

CTE Student Labels   Per Student 

9/25/13  - 6/30/14 CTE $0.15

7/1/14 - 6/30/15 CTE $0.16

Comprehensive Data Files (CDF) A.16.h.iii  
WA/MWA System Comprehensive 
Data File (includes all aggregated 
demographic data w/out student 
response information for each 
school)   Per System 

9/25/08 - 6/30/09 WA $20.36

7/1/09 - 6/30/10 WA $21.17

7/1/10 - 6/30/11 WA $22.02

7/1/11 - 6/30/12 WA $22.90

7/1/12 - 6/30/13 WA $23.82

9/25/13  - 6/30/14 WA $24.77

7/1/14 - 6/30/15 WA $25.76
CRA System Comprehensive Data 
File (includes all aggregated 
demographic data w/out student 
response information for each   Per System 
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school) 

7/1/09 - 6/30/10 CRA $20.36

7/1/10 - 6/30/11 CRA $21.17

7/1/11 - 6/30/12 CRA $22.02

7/1/12 - 6/30/13 CRA $22.90

9/25/13  - 6/30/14 CRA $23.82

7/1/14 - 6/30/15 CRA $24.77
PA System Comprehensive Data 
File (includes all aggregated 
demographic data w/out student 
response information for each 
school)   Per System 

9/25/08 - 6/30/09 PA $20.36

7/1/09 - 6/30/10 PA $21.17

7/1/10 - 6/30/11 PA $22.02

7/1/11 - 6/30/12 PA $22.90

7/1/12 - 6/30/13 PA $23.82

9/25/13  - 6/30/14 PA $24.77

7/1/14 - 6/30/15 PA $25.76
WA/MWA State Comprehensive 
Data File (includes all aggregated 
demographic data w student 
response information for each 
school/system)   Per Year 

9/25/08 - 6/30/09 WA $602.80

7/1/09 - 6/30/10 WA $626.91

7/1/10 - 6/30/11 WA $651.99

7/1/11 - 6/30/12 WA $678.07

7/1/12 - 6/30/13 WA $705.19

9/25/13  - 6/30/14 WA $733.40

7/1/14 - 6/30/15 WA $762.73
CRA State Comprehensive Data 
File (includes all aggregated 
demographic data w student 
response information for each 
school/system)   Per Year 

7/1/09 - 6/30/10 CRA $602.80

7/1/10 - 6/30/11 CRA $626.91

7/1/11 - 6/30/12 CRA $651.99

7/1/12 - 6/30/13 CRA $678.07

9/25/13  - 6/30/14 CRA $705.19

7/1/14 - 6/30/15 CRA $733.40
PA State Comprehensive Data File 
(includes all aggregated 
demographic data w student 
response information for each 
school/system)   Per Year 
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9/25/08 - 6/30/09 PA $602.80

7/1/09 - 6/30/10 PA $626.91

7/1/10 - 6/30/11 PA $651.99

7/1/11 - 6/30/12 PA $678.07

7/1/12 - 6/30/13 PA $705.19

9/25/13  - 6/30/14 PA $733.40

7/1/14 - 6/30/15 PA $762.73
CTE System Comprehensive Data 
File (includes all aggregated 
demographic data w/out student 
response information for each 
school)   Per admin 

9/25/13  - 6/30/14 CTE $2,275.00

7/1/14 - 6/30/15 CTE $2,366.00
CTE State Comprehensive Data 
File (includes all aggregated 
demographic data w student 
response information for each 
school/system)   Per admin 

9/25/13  - 6/30/14 CTE $350.00

7/1/14 - 6/30/15 CTE $364.00

A.17. Operations Management  

Technical Support Services A.17.f  
WA/MWA Technical Support 
Services   Per Application Per Month 

9/25/08 - 6/30/09 WA $3,174.00

7/1/09 - 6/30/10 WA $3,269.00

7/1/10 - 6/30/11 WA $3,367.00

7/1/11 - 6/30/12 WA $3,468.00

7/1/12 - 6/30/13 WA $3,572.00

9/25/13  - 6/30/14 WA $3,714.88

7/1/14 - 6/30/15 WA $3,863.48

7/1/15-9/25/15 WA $4,018.01

CRA Technical Support Services   Per Application Per Month 

7/1/09 - 6/30/10 CRA $3,269.00

7/1/10 - 6/30/11 CRA $3,367.00

7/1/11 - 6/30/12 CRA $3,468.00

7/1/12 - 6/30/13 CRA $3,572.00

9/25/13  - 6/30/14 CRA $3,714.88

7/1/14 - 6/30/15 CRA $3,863.48

7/1/15-9/25/15 CRA $4,018.01

PA Technical Support Services   Per Application Per Month 

9/25/08 - 6/30/09 PA $3,174.00

7/1/09 - 6/30/10 PA $3,269.00

7/1/10 - 6/30/11 PA $3,367.00
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7/1/11 - 6/30/12 PA $3,468.00

7/1/12 - 6/30/13 PA $3,572.00

9/25/13  - 6/30/14 PA $3,714.88

7/1/14 - 6/30/15 PA $3,863.48

7/1/15-9/25/15 PA $4,018.01

CTE Technical Support Services   Per Application Per Month 

9/25/13  - 6/30/14 CTE $3,714.88

7/1/14 - 6/30/15 CTE $3,863.48
*NOTICE:  The amount(s) per compensable increment detailed above shall be contingent 

upon the State’s receipt of an invoice (as required in section C.5., below) for said 
service(s) within thirty (30) days after the end of the calendar month in which the 
service(s) were rendered.  At the sole discretion of the State, the amount per 
compensable increment of any service for which the State receives an invoice later 
than prescribed herein shall be subject to a reduction in amount of up to 100%.  In 
the case of an untimely invoice, before any payment will be considered by the State, 
the Contractor must submit a written request regarding the untimely invoice, which 
shall detail the reason the invoice is untimely as well as the Contractor’s plan for 
submitting all future invoices no later than prescribed herein, and it must be signed by 
an individual empowered to bind the Contractor to this Contract. 

 
c. The Contractor shall not be compensated for travel time to the primary location of 

service provision. 
 
4. The following is added as Contract section E.20: 
 
E.20. Tennessee Data Accessibility, Transparency and Accountability Act (the “Act”).  The State and 

Contractor shall comply with Sections 3-9 of Chapter 905 of the Tennessee Public Acts of 2014, 
known as the Data Accessibility, Transparency and Accountability Act, and any accompanying 
administrative rules or regulations.  Contractor agrees to maintain the confidentiality of all records 
containing student and de-identified data in any databases, to which the State has granted 
Contractor access, and to only use such data for the exclusive purpose of performing its duties in 
this Contract. 

 
5. The following is added as Contract section E.21: 
 
E.21. Any instances of unauthorized disclosure of data containing personally identifiable information in 

violation of the laws cited above in sections E.19 and E.20 that come to the attention of the 
Contractor shall be reported to the State within twenty-four (24) hours.  In addition to any 
damages required to be paid by Contractor pursuant to Attachment B, Contractor shall indemnify 
and hold harmless State as well as its employees, agents and representatives from and against 
any and all claims, liabilities, losses, and causes of action which may arise, accrue, or result to 
any person or entity which may be injured or damaged as a result of Contractor’s failure to 
comply with sections E.19 or E.20.   

 
6. The following is added as Contract section E.22: 
 
E.22. Tennessee Department of Revenue Registration. The Contractor shall be registered with the 

Department of Revenue for the collection of Tennessee sales and use tax.  This registration 
requirement is a material requirement of this Contract. 

 
7. Contract Attachment C. is deleted in its entirety and replaced with the new Contract Attachment C 

attached hereto. 
 
Required Approvals.  The State is not bound by this Amendment until it is signed by the contract parties 
and approved by appropriate officials in accordance with applicable Tennessee laws and regulations 
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(depending upon the specifics of this contract, said officials may include, but are not limited to, the 
Commissioner of Finance and Administration, the Commissioner of Human Resources, and the 
Comptroller of the Treasury). 
 
Amendment Effective Date.  The revisions set forth herein shall be effective September 25, 2014.  All 
other terms and conditions of this Contract not expressly amended herein shall remain in full force and 
effect.  
 

IN WITNESS WHEREOF, 

MEASUREMENT INCORPORATED: 

 

SIGNATURE DATE 

 

PRINTED NAME AND TITLE OF SIGNATORY (above)  

TENNESSEE DEPARTMENT OF EDUCATION: 

 

KEVIN HUFFMAN, COMMISSIONER DATE 
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ATTACHMENT C 
AUTHORIZATION AND ACKNOWLEDGEMENT OF COMPLIANCE 

 

Whereas, State has contracted with Measurement Inc. on September 30, 2008 through September 25, 

2015 (Agency Tracking # 33111-00209), for state writing, constructed response and portfolio 

assessments, and 

Whereas, The above referenced contract may require the disclosure by the State to Measurement Inc. 

of certain personally identifiable student information that is confidential under the Family Educational 

Rights and Privacy Act (FERPA), and 

Whereas, 34 C.F.R. 99.31, authorizes an educational agency or institution to disclose personally 

identifiable information from an education record of a student without the consent required by Sec. 99.30 

to a contractor, consultant, volunteer, or other party to whom an agency or institution has outsourced 

institutional services. 

Therefore, the State and Measurement Inc. hereby agree as follows: 

1. Measurement Inc. is authorized to maintain certain student information for the sole purpose of 

compliance with the requirements of the above referenced contract.  This student information may 

include: name, social security number, achievement data, address, phone number, and 

parent/guardian name, and any other personally identifiable information collected in the process of 

test administration. 

2. Measurement Inc. agrees to comply fully with FERPA by maintaining the confidentiality of all student 

information and to use the information solely to fulfill its obligations under the above referenced 

contract with the state. 

3. Measurement Inc. agrees to destroy all confidential student information when it is no longer needed 

for purposes of fulfilling its obligations under the above referenced contract. 

 

 

MEASUREMENT, INC.                                    DATE 

 

TENNESSEE DEPARTMENT OF EDUCATION                DATE 

 



GENERAL ASSEMBLY OF'THE STATE OF TENNESSEE
FISCAL REVIEW COMMITTEE

320 Sixth Avenue, North - 8th I'loor
NASHVILLE. TENNESSEE 37 243. OO57

615'741-2r,¡64

Sen. Bill Ketron, Chairman
Senators

Douglas Henrv Reginalcl Tate
Brian l(elsey l(en Yager
Steve Southerland
Randy McNally, ex officio

Lt. Governor Ron Ramsey, cx offrcio

Rep. Mark White, Vice-Chairman
Representatives

Challes Curtiss
Jelemy Faison
Brenda Gilmore
Matthew Hill

Pat Marsh
Mark Pocly
I)avid Shepard
Tim Wilgau

Clrarles Sargent, cx ofltcto
Speakel Beth Halwell, cx officio

TO:

FROM:

DATE:

MEMORANDUM
Mike Perry, Chief Procurement Officer
Department of General Services

August 2I,2013

Senator Bill Ketron, Chairman 3ç
Representative Mark White, Vice-Chairman ñ

SUBJECT: Contract Comments
(Fiscal Review Committee Meeting 8/19/13)

RFS# 331.11-00209 (Edison # 2330)
Department: Education/Assessment
Vendor: Measurement Incorporated
Summary: The vendor is responsible for the development of test prompts,
constructed response (CR) items, and CR test forms that provide all
students access to the holistically scored assessments in ways that
produce meaningful results. The proposed amendment allows for
additional grades to be tested; expands definition of writing and CR
assessments; adds meeting and training requirements; extends current
contract an additional yeâr through September 25,2014; increases
maximum liability by $19,074,094; and revises payment methodology.
Current maximum liability: 825,7 40,3L8
Proposed maximum liability: $44,814,407

After review, the Fiscal Review Committee voted to recommend approval of the
contact amendment.

cc: The Honorable Kevin Huffman, Commissioner



 
STATE OF TENNESSEE 

DEPARTMENT OF EDUCATION 
    BILL HASLAM                              9th FLOOR, ANDREW JOHNSON TOWER                        KEVIN HUFFMAN 
       GOVERNOR                                710 JAMES ROBERTSON PARKWAY                                       COMMISSIONER 

      NASHVILLE, TN 37243-0375 

 
 
TO:  Lucien Guise, Executive Director, Fiscal Review Committee 
 
FROM:  Kevin Huffman, Commissioner 
 
DATE:  August 8, 2013 
 
RE: Request to appear before fiscal review committee regarding non-competitive contract request 

RFS # 33111-00209 
 
Please consider the enclosed request for non-competitive amendment to the contract with Measurement 
Incorporated.  The contract provides the state writing, constructed response and portfolio assessments.  This 
amendment will allow for the following: 
 

(1) Extension of an additional year in preparation for transition into assessments based on state board 
approved curriculum standards with more rigor and performance based items. 

(2) Revision of Section A.2 to allow for additional grades to be tested in both writing and constructed 
response to allow for more rigorous measurement of instruction in reading language arts and math. Also 
the addition of a statewide dual assessment program as required by T.C.A. 49.15.106. 

(3) Revision of Section A.3 to update hyperlinks and expand the definitions of the WA and CRA tests to 
allow for grades as specified by the state and the inclusion of the statewide dual credit tests. 

(4) Revision of Section A.5 to clarify the general assessment services with the possible addition of grades 
to the writing and constructed response assessments and the inclusion of the statewide dual credit 
tests. 

(5) Revision of Section A.7.c to include any materials associated with this contract for the new curriculum 
and professional development materials. 

(6) Inclusion of training meetings and materials to provide teachers with professional development on the 
state board approved curriculum standards.  Section A.11.b of the original contract included introductory 
meetings and materials, the initial pricing did not actually include the cost of meetings.  This amendment 
will include meeting costs as well as additional curriculum and professional development materials for 
educators.  

(7) Inclusion of writing test booklets.  Section A.11.e of the original contract included a one page writing 
prompt, with the expansion of the writing program to be text based passages that include multiple 
passages for review and comparison, the assessment has expanded from a single sheet of paper to a 
multi-page test booklet.  Pricing was based upon the RFP pricing of the CRA test booklet. 

(8) Inclusion of General Assessment Services clause to the scope of services to allow for compliance with 
Race to the Top and any other federally or state mandated rules, policies or laws. 

Measurement has provided services to the department through this contract since September 2008. This 
is the third contract for these services with Measurement.  This amendment utilizes existing contract line 
item pricing with additional hours or units provided to assessment deliverables.  In preparing for this 
amendment and reviewing the contract audit (attached to the supplement form) other line items were 
decreased or zeroed out based on previous usage and/or future plans.  For example, the department is 
transitioning to online testing eliminating the need for large quantities of paper documents.   
 



The state worked closely with the contractor to determine the quantities needed to provide the services 
for this year.  This will allow for teachers and administrators to use instructional resources related to 
more rigorous curriculum standards.  Additionally, it provides an opportunity for students to have 
experience with online testing as we continue to become more technologically advanced in education. 
 
Thank you for your consideration. 
 
KH: dms 
 
cc: Kristen McKeever, Director of Contracts 
 Deborah Malone Sauberer, Executive Director, Assessment Logistics 







Supplemental Documentation Required for 
Fiscal Review Committee 

 

*Contact Name: Deb Malone Sauberer *Contact 
Phone: 

532-6298 

*Original Contract Number: FA092653 *Original RFS 
Number:  

331.11.002.09 

Edison Contract Number: (if 
applicable) 

2330 Edison RFS 
Number: (if 
applicable) 

 

*Original Contract Begin 
Date: 

September 30, 2008 *Current End 
Date: 

September 25, 2013 

Current Request Amendment Number: (if applicable) 1 
Proposed Amendment Effective Date: (if applicable) September 25, 2013 

*Department Submitting: Education 
*Division: Assessment 

*Date Submitted: July 26, 2013 
*Submitted Within Sixty (60) days: Yes 

If not, explain: N/A 
*Contract Vendor Name: Measurement Incorporated 

*Current Maximum Liability: $25,740,312.75 
*Current Contract Allocation by Fiscal Year:  
(as Shown on Most Current Fully Executed Contract Summary Sheet) 
FY: 2009 FY: 2010 FY: 2011 FY: 2012 FY 2013 FY 2014 

$26,685,67.00 $3,177,789
.87 $6,325,794.06 $6,637,685.11 $6,812,556.71  $117,920.00  

*Current Total Expenditures by Fiscal Year of Contract:  
(attach backup documentation from STARS or FDAS report) 
FY: 2009 FY: 2010 FY: 2011 FY: 2012 FY 2013 FY 2014 

$1,566,411.12 $326,958.0
6 $2,914,501.12 $5,085,280.18 $13,788,898.34  $0 

IF Contract Allocation has been greater than 
Contract Expenditures, please give the 
reasons and explain where surplus funds 
were spent: 

N/A 

IF surplus funds have been carried forward, 
please give the reasons and provide the 
authority for the carry forward provision: 

N/A 

IF Contract Expenditures exceeded Contract 
Allocation, please give the reasons and 
explain how funding was acquired to pay the 
overage: 

N/A 

*Contract Funding 
Source/Amount: State: $21,223,278.32 Federal: $4,517,034.43 

Interdepartmental: 0 Other: 0 
If “other” please define: N/A 

Dates of All Previous Amendments or 
Revisions: (if applicable) 

Brief Description of Actions in Previous Amendments 
or Revisions: (if applicable) 



Supplemental Documentation Required for 
Fiscal Review Committee 

 
N/A  

Method of Original Award:  (if applicable) RFP 
*What were the projected costs of the service for 

the entire term of the contract prior to contract 
award? 

Approximately $30M 



Supplemental Documentation Required for 
Fiscal Review Committee 

 

 

For all new non-competitive contracts and any contract amendment that changes Sections A or C.3. 
of the original or previously amended contract document, provide estimates based on information 
provided the Department by the vendor for determination of contract maximum liability.  Add rows 
as necessary to provide all information requested.   
 
If it is determined that the question is not applicable to your contract document attach detailed 
explanation as to why that determination was made. 
Planned expenditures by fiscal year by deliverable.  Add rows as necessary to indicate all estimated 

contract expenditures. 
Deliverable 
description: 

FY: FY: FY: FY: FY: 

See attached contract audit    
Some quantities in the projected usage column have been modified to reflect both increases and 
decreases based on revisions to project scopes.  These quantities are highlighted in lavender 
 
Proposed savings to be realized per fiscal year by entering into this contract.  If amendment to an 

existing contract, please indicate the proposed savings to be realized by the amendment.  Add 
rows as necessary to define all potential savings per deliverable. 

Deliverable 
description: 

FY: FY: FY: FY: FY: 

None      
      
      

Comparison of cost per fiscal year of obtaining this service through the proposed contract or 
amendment vs. other options.  List other options available (including other vendors), cost of other 
options, and source of information for comparison of other options (e.g. catalog, Web site).  Add 

rows as necessary to indicate price differentials between contract deliverables. 
Proposed 
Vendor Cost: 
(name of 
vendor) 

FY: FY: FY: FY: FY: 

Original contract awarded through RFP – no other vendor submitted a proposal:  
The original RFP cost proposal total maximum was: 
Measurement Inc. $81,625,651.40 
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A B C D E F G H I

DELIVERABLE TEST PROJECTED QTY PROJECTED COST ACTUAL QTY ACTUAL COST VARIANCE INVOICE #

                                  

Annual Work Plan A.6.a

TCAP/WA and MWA Total Cost
9/25/08 - 6/30/09 WA $33,147.00 2 $66,294.00 1 $5,000.0000 $61,294.0000 WA1-2009
7/1/09 - 6/30/10 WA $34,428.00 1 $34,428.00 1 $5,000.0000 $29,428.0000 WA1-2009/2010
7/1/10 - 6/30/11 WA $39,731.00 1 $39,731.00 1 $39,731.0000 $0.0000 wa-2010 Pilot

7/1/11 - 6/30/12 WA $41,268.00 1 $41,268.00 2 $80,999.0000 ($39,731.0000)   
1 $39,731.0000 wa2-2010
1 $41,268.0000 wa2-2011

7/1/12 - 6/30/13 WA $41,268.00 1 $41,268.00 5 $185,706.0000 ($144,438.0000)
1 $41,268.0000 wapilot1-2012
1 $41,268.0000 wa2-2012
1 $41,268.0000 wapilot2-2012

0.500 $20,634.0000 wa4-2012
1.000 $41,268.0000 wa1-2013

9/25/13  - 6/30/14 WA $44,635.47 1 $44,635.47 $0.0000 $44,635.47
9/25/13  - 6/30/14 CTE $13,390.64 1 $13,390.64 $0.0000 $13,390.64

7/1/14 - 9/25/14 WA $46,420.89 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CTE $13,926.27 0 $0.00 $0.0000 $0.0000

TCAP/CRA Total Cost
9/25/08 - 6/30/09 CRA $51,097.00 1 $51,097.00 0 $51,097.0000
7/1/09 - 6/30/10 CRA $53,141.00 1 $53,141.00 0 $53,141.0000
7/1/10 - 6/30/11 CRA $55,267.00 1 $55,267.00 1 $53,141.0000 $2,126.0000 CR1-2010
7/1/11 - 6/30/12 CRA $57,477.00 1 $57,477.00 1 $55,267.0000 CR1-2011

7/1/12 - 6/30/13 CRA $57,477.00 1 $57,477.00 3.500 $201,169.5000 ($143,692.5000)
1.000 $57,477.0000 cr1-2012
1.000 $57,477.0000 cr2-2012
0.500 $28,738.5000  cr4-2012
1.000 $57,477.0000 cr1-2013

9/25/13  - 6/30/14 CRA $62,167.12 1 $62,167.12 $0.0000 $62,167.12
7/1/14 - 9/25/14 CRA $64,653.80 0 $0.00 $0.0000 $0.0000

TCAP/PA Total Cost
9/25/08 - 6/30/09 PA $25,998.00 2 $51,996.00 1 $2,000.0000 $49,996.0000 PA1-2009
7/1/09 - 6/30/10 PA $30,020.00 1 $30,020.00 1 $5,000.0000 $25,020.0000 PA1-2009/2010
7/1/10 - 6/30/11 PA $31,201.00 1 $31,201.00
7/1/11 - 6/30/12 PA $32,428.00 1 $32,428.00 2 $63,629.0000 ($31,201.0000)

1 $31,201.0000 PA3-2010
1 $32,428.0000 pa2-2011

7/1/12 - 6/30/13 PA $32,428.00 1 $32,428.00 2 $64,856.0000 ($32,428.0000)
1 $32,428.0000 PA3-2012
1 $32,428.0000 pa4-2012

9/25/13  - 6/30/14 PA $33,725.12 1 $33,725.12 $0.0000 $33,725.12
7/1/14 - 9/25/14 PA $35,074.12 0 $0.00 $0.0000 $0.0000

A.7 Development Activities
TCAP/CR Test Specifications (including 

item specs) A.7.d.i-ii Total cost
9/25/08 - 6/30/09 CRA $309,536.00 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 CRA $257,534.00 1 $257,534.00 $0.0000 $257,534.0000
7/1/10 - 6/30/11 CRA $267,835.00 1 $267,835.00 1 $257,534.0000 $10,301.0000 CR1-2010
7/1/11 - 6/30/12 CRA $278,549.00 1 $278,549.00 1 $267,835.0000 $10,714.0000 CR1-2011

7/1/12 - 6/30/13 CRA $289,691.00 1 $289,691.00 1.962847 $374,971.7500 ($85,280.75)
1 $278,549.0000 cr1-2012

0.150 $43,453.6500 cr-pilot 2012
0.030 $8,690.7300 cr3-2012

 0.700 $20,278.3700 cr1-2013
0.082847 $24,000.0000 cr2-2013
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9/25/13  - 6/30/14 WA $301,278.64 0.250 $75,319.66 $0.0000 $75,319.66
9/25/13  - 6/30/14 CRA $301,278.64 0.330 $99,421.95 $0.0000 $99,421.9512
9/25/13  - 6/30/14 CTE $1,944.00 4.000 $7,776.00 $0.0000 $7,776.0000

7/1/14 - 9/25/14 WA $313,329.79 0 $0.00 $0.0000 $0.00
7/1/14 - 9/25/14 CRA $313,329.79 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CTE $2,021.76 0 $0.00 $0.0000 $0.0000

CR Item Writing Committee 
A.7.d.iii(g)(v)

Cost per 
meeting/task

9/25/08 - 6/30/09 CRA $9,310.00 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 CRA $9,682.00 5 $48,410.00 1 $9,682.0000 $38,728.0000 CR1-2009/2010
7/1/10 - 6/30/11 CRA $10,070.00 8 $80,560.00 12 $119,288.0000 ($38,728.0000)

4 $38,728.0000 CR1-2010
8 $80,560.0000 cr4-2010

7/1/11 - 6/30/12 CRA $10,472.00 5 $52,360.00 5 $52,360.0000 $0.0000 cr2-2011
7/1/11 - 6/30/12 CRA 5 $52,360.0000 cr2-2011
7/1/11 - 6/30/12 WA 3 $31,416.0000 wapilot2-2011  

7/1/12 - 6/30/13 CRA $10,891.00 5 $54,455.00 $0.0000 $54,455.0000

9/25/13  - 6/30/14 WA $5,468.40 25 $136,710.00 $0.0000 $136,710.00
9/25/13  - 6/30/14 CRA $5,468.40 60 $328,104.00 $0.0000 $328,104.0000

7/1/14 - 9/25/14 WA $5,687.14 0 $0.00 $0.0000 $0.00
7/1/14 - 9/25/14 CRA $5,687.14 0 $0.00 $0.0000 $0.0000

CR Item Content/Bias Review 
A,7,d,iii(g)(vii)

Cost per 
meeting/day

9/25/08 - 6/30/09 CRA $13,138.00 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 CRA $13,664.00 5 $68,320.00 0 $0.0000 $68,320.0000
7/1/10 - 6/30/11 CRA $14,210.00 5 $71,050.00 5 $68,320.0000 $2,730.0000 CR1-2010
7/1/11 - 6/30/12 CRA $14,778.00 5 $73,890.00 8 $113,680.0000 ($39,790.0000) CR1-2011
7/1/12 - 6/30/13 CRA $15,370.00 5 $76,850.00 6 $88,668.0000 ($11,818.0000) cr1-2012

9/25/13  - 6/30/14 WA $1,150.00 68 $78,200.00 $0.0000 $78,200.00
9/25/13  - 6/30/14 CRA $1,150.00 24 $27,600.00 $0.0000 $27,600.00

7/1/14 - 9/25/14 WA $1,196.00 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $1,196.00 0 $0.00 $0.0000 $0.0000

Special Development Studies 
A.7.d.iii(a)-(b) Cost per hour

9/25/08 - 6/30/09 WA $150.00 600 $90,000.00 0 $0.0000 $90,000.0000
7/1/09 - 6/30/10 WA $156.00 600 $93,600.00 0 $0.0000 $93,600.0000
7/1/10 - 6/30/11 WA $162.00 600 $97,200.00 0 $0.0000 $97,200.0000
7/1/11 - 6/30/12 WA $169.00 600 $101,400.00 121 $20,449.0000 $80,951.0000 wapilot2-2011  

7/1/12 - 6/30/13 WA $175.00 600 $105,000.00 335 $56,615.0000 wapilot1-2012
7/1/12 - 6/30/13 WA 420 $70,980.0000 wapilot2-2012
7/1/12 - 6/30/13 CRA 72 $12,600.0000 cr4-2012

9/25/13  - 6/30/14 WA $182.00 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $182.00 300 $54,600.00 $0.0000 $54,600.0000

7/1/14 - 9/25/14 WA $189.28 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $189.28 0 $0.00 $0.0000 $0.0000

A.8 Production Activities
Prompt Selection Advisory Committee 

A.8.d Cost per meeting
9/25/08 - 6/30/09 WA $18,260.00 1 $18,260.00 0 $0.0000 $18,260.0000
7/1/09 - 6/30/10 WA $18,990.00 1 $18,990.00 0 $0.0000 $18,990.0000
7/1/10 - 6/30/11 WA $19,750.00 1 $19,750.00 1 $18,990.0000 $760.0000 WA1-2010
7/1/11 - 6/30/12 WA $20,540.00 1 $20,540.00 $0.0000  
7/1/12 - 6/30/13 WA $21,362.00 1 $21,362.00 4 $82,160.0000 ($60,798.0000) wapilot1-2012
9/25/13  - 6/30/14 WA $22,216.48 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $23,105.14 0 $0.00 $0.0000 $0.0000

Alt-PA Advisory Committee A.8.d Cost per meeting

2 of 25



4

A B C D E F G H I

DELIVERABLE TEST PROJECTED QTY PROJECTED COST ACTUAL QTY ACTUAL COST VARIANCE INVOICE #

130
131
132
133
134
135
136

137
138
139
140
141
142
143
144
145
146
147
148
149

150
151
152
153
154
155
156
157
158

159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174

175
176
177
178
179
180
181

9/25/08 - 6/30/09 PA $18,260.00 1 $18,260.00 $0.0000 $18,260.0000
7/1/09 - 6/30/10 PA $18,990.00 1 $18,990.00 $0.0000 $18,990.0000
7/1/10 - 6/30/11 PA $19,750.00 1 $19,750.00 $0.0000 $19,750.0000
7/1/11 - 6/30/12 PA $20,540.00 1 $20,540.00 $0.0000 $20,540.0000
7/1/12 - 6/30/13 PA $21,362.00 1 $21,362.00 $0.0000 $21,362.0000
9/25/13  - 6/30/14 PA $22,216.48 1 $22,216.48 $0.0000 $22,216.4800
7/1/14 - 9/25/14 PA $23,105.14 0 $0.00 $0.0000 $0.0000

A.10   Psychometric Research and 
Technical Activities

Research Studies A.10.a Cost per hour
9/25/08 - 6/30/09 WA $150.00 600 $90,000.00 $0.0000 $90,000.0000
7/1/09 - 6/30/10 WA $156.00 600 $93,600.00 $0.0000 $93,600.0000
7/1/10 - 6/30/11 WA $162.00 600 $97,200.00 $0.0000 $97,200.0000
7/1/11 - 6/30/12 WA $169.00 600 $101,400.00 $0.0000 $101,400.0000
7/1/12 - 6/30/13 WA $175.00 600 $105,000.00 $0.0000 $105,000.0000

9/25/13  - 6/30/14 WA $182.00 300 $54,600.00 $0.0000 $54,600.0000
9/25/13  - 6/30/14 CRA $182.00 300 $54,600.00 $0.0000 $54,600.0000

7/1/14 - 9/25/14 WA $189.28 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $189.28 0 $0.00 $0.0000 $0.0000

Technical Advisory Committee A.10.g.ii Cost per meeting
9/25/08 - 6/30/09 WA $21,045.00 4 $84,180.00 $0.0000 $84,180.0000
7/1/09 - 6/30/10 WA $21,887.00 4 $87,548.00 $0.0000 $87,548.0000
7/1/10 - 6/30/11 WA $22,762.00 4 $91,048.00 $0.0000 $91,048.0000
7/1/11 - 6/30/12 WA $23,673.00 4 $94,692.00 $0.0000 $94,692.0000
7/1/12 - 6/30/13 CRA $24,620.00 4 $98,480.00 1 $23,673.0000 $74,807.0000 cr1-2012
9/25/13  - 6/30/14 WA $25,604.80 1 $25,604.80 $0.0000 $25,604.8000
7/1/14 - 9/25/14 WA $26,628.99 0 $0.00 $0.0000 $0.0000

Technical Report A.10.j

WA/MWA (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment)

Total cost   
(includes electronic 
version, CDs and 

hard copies)
7/1/09 - 6/30/10 WA $26,887.00 1 $26,887.00 0 $0.00 $26,887.00

7/1/10 - 6/30/11 WA $27,962.00 1 $27,962.00 0 $0.0000 $27,962.0000

7/1/11 - 6/30/12 WA $29,081.00 1 $29,081.00 2 $55,924.0000 ($26,843.0000)
1 $27,962.0000 WA1-2011
1 $27,962.0000 wapilot1-2011

7/1/12 - 6/30/13 WA $30,244.00 1 $30,244.00 3 $89,569.0000 ($59,325.0000)
1 $29,081.0000 wa4-2011
1 $30,244.0000 WA3-2012
1 $30,244.0000 wa1-2013

7/1/13 - 6/30/14 WA $31,454.00 1 $31,454.00 $0.0000 $31,454.0000
7/1/14 - 9/25/14 WA $32,712.16 1 $32,712.16 $0.0000 $32,712.1600

CRA (including all equating procedures 
& results, calibration, scaling, reliability 
& validity, item analysis and alignment)

Total cost   
(includes electronic 
version, CDs and 

hard copies)
7/1/09 - 6/30/10
7/1/10 - 6/30/11 CRA $26,887.00 1 $26,887.00 0 $0.0000 $26,887.0000
7/1/11 - 6/30/12 CRA $27,962.00 1 $27,962.00 1 $29,081.0000 ($1,119.0000) CR1-2011
7/1/12 - 6/30/13 CRA $29,081.00 1 $29,081.00 1 $30,244.0000 ($1,163.0000) cr2-2012
7/1/13 - 6/30/14 CRA $30,244.00 1 $30,244.00 $0.0000 $30,244.0000
7/1/14 - 9/25/14 CRA $32,711.91 0 $0.00 $0.0000 $0.0000
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PA (including all equating procedures & 
results, calibration, scaling, reliability & 
validity, item analysis and alignment)

Total cost   
(includes electronic 
version, CDs and 

hard copies)
7/1/09 - 6/30/10 PA $26,887.00 1 $26,887.00 0 $0.0000   
7/1/10 - 6/30/11 PA $27,962.00 1 $27,962.00 1 $26,887.0000 PA1-2010
7/1/11 - 6/30/12 PA $29,081.00 1 $29,081.00 2 $54,849.0000 ($25,768.0000)

1 $26,887.0000 pa2-2010 
1 $27,962.0000 pa1-2011

7/1/12 - 6/30/13 PA $30,244.00 1 $30,244.00 2 $59,325.0000 $1,163.0000
1 $29,081.0000 pa4-2011
1 $30,244.0000 pa1-2013

7/1/13 - 6/30/14 PA $31,454.00 1 $31,454.00 $0.0000 $31,454.0000
7/1/14 - 9/25/14 PA $32,712.16 1 $32,712.16 $0.0000 $32,712.1600

Online Testing Pilot and Feasibility 
Study A.10.k Total Cost

7/1/10 - 6/30/11 WA $206,877.00 1 $206,877.00 0 $0.0000   
Introductory Training Materials for 

System Coordinators A.11.b.i

WA/MWA  (include electronic version) Total Cost Per Set
9/25/08 - 6/30/09 $11.40 0 $0.00 $0.0000 $0.0000
CRA  (include electronic version) Total Cost Per Set
7/1/09 - 6/30/10 $11.86 0 $0.00 $0.0000 $0.0000
PA  (include electronic version) Total Cost Per Set
9/25/08 - 6/30/09 $11.40 0 $0.00 $0.0000 $0.0000

Introductory Training Materials for 
School Coordinators A.11.b.ii

MWA  (include electronic version) Total Cost Per Set
9/25/08 - 6/30/09 $6.15 0 $0.00 $0.0000 $0.0000
CRA  (include electronic version) $6.40 
7/1/09 - 6/30/10 $6.40 0 $0.00 $0.0000 $0.0000
PA  (include electronic version) Total Cost Per Set
9/25/08 - 6/30/09 $6.15 0 $0.00 $0.0000 $0.0000

Training Meetings A.11.b.
Writing/CRA/PA Per course
9/25/13  - 6/30/14 WA $4,715.00 117 $551,655.00 $0.0000 $551,655.0000
9/25/13  - 6/30/14 CRA $4,715.00 88 $414,920.00 $0.0000 $414,920.0000

7/1/14 - 9/25/14 WA $4,903.60 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $4,903.60 0 $0.00 $0.0000 $0.0000

Professional Development Materials 
A.11.b.iii cost per module

9/25/13  - 6/30/14 WA $2,300.00 137 $315,100.00 $0.0000 $315,100.0000
9/25/13  - 6/30/14 CRA $2,300.00 105 $241,500.00 $0.0000 $241,500.0000

7/1/14 - 9/25/14 WA $2,392.00 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $2,392.00 0 $0.00 $0.0000 $0.0000

Curriculum Materials A.11.b.iii Cost per unit
9/25/13  - 6/30/14 WA $43,125.00 18 $776,250.00 $0.0000 $776,250.00
9/25/13  - 6/30/14 CRA $13,800.00 24 $331,200.00 $0.0000 $331,200.00

7/1/14 - 9/25/14 WA $44,850.00 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $14,352.00 0 $0.00 $0.0000 $0.0000

Preparation Materials A.11.c
On-line Samplers

WA/MWA On-Line Prompt Sampler 
Cost Per Grade 

Level
one per grade for ELA 
and each Literacy area

9/25/08 - 6/30/09 WA $2,352.00 3 $7,056.00 3 $7,056.0000 $0.0000 WA3-2009
7/1/10 - 6/30/11 WA $2,446.00 3 $7,338.00 0 $0.0000 $7,338.0000

7/1/11 - 6/30/12 WA $2,544.00 3 $7,632.00 6 $14,970.0000 ($7,338.0000)
3 $7,338.0000 wa2-2010
3 $7,632.0000 wa2-2011

4 of 25



4

A B C D E F G H I

DELIVERABLE TEST PROJECTED QTY PROJECTED COST ACTUAL QTY ACTUAL COST VARIANCE INVOICE #

238
239
240
241
242
243

244
245
246
247
248
249
250

251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272
273
274
275
276
277
278
279

280
281
282
283
284
285

286
287
288
289
290
291
292

293
294
295
296
297

7/1/12 - 6/30/13 WA $2,646.00 3 $7,938.00 12 $31,752.0000 ($23,814.0000)
3 $7,938.0000 wa2-2012
9 $23,814.0000 wapilot3-2012

7/1/13 - 6/30/14 WA $2,752.00 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $2,862.08 0 $0.00 $0.0000 $0.0000

CRA On-Line Item Sampler
Cost Per Grade 

Level one per grade for MA
7/1/09 - 6/30/10 CRA $2,352.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $2,446.00 2 $4,892.00 $0.0000 $4,892.0000
7/1/11 - 6/30/12 CRA $2,544.00 2 $5,088.00 5 $12,720.0000 ($7,632.0000) cr2-2011
7/1/12 - 6/30/13 CRA $2,646.00 2 $5,292.00 $0.0000 $5,292.0000
7/1/13 - 6/30/14 CRA $2,752.00 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $2,862.08 0 $0.00 $0.0000 $0.0000

PA On-Line Sampler
Cost Per Grade 

Cluster
7/1/09 - 6/30/10 PA $2,352.00 4 $9,408.00 4 $9,408.0000 $0.0000 PA3-2009
7/1/10 - 6/30/11 PA $2,446.00 4 $9,784.00 $0.0000 $9,784.0000
7/1/11 - 6/30/12 PA $2,544.00 4 $10,176.00 8 $19,960.0000 ($9,784.0000)

4 $9,784.0000 PA3-2010
4 $10,176.0000 pa2-2011

7/1/12 - 6/30/13 PA $2,646.00 4 $10,584.00 1 $2,646.0000 $7,938.0000 PA3-2012
7/1/13 - 6/30/14 PA $2,752.00 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $2,862.08 0 $0.00 $0.0000 $0.0000

Pre-Test Brochure
WA/MWA Pre-Test Brochure Cost per Brochure
9/25/08 - 6/30/09 WA $0.0516 245,000 $12,642.00 245000 $12,642.0000 $0.0000 WA1-2009
7/1/09 - 6/30/10 WA $0.0540 253,575 $13,693.05 245000 $13,230.0000 $463.0500 WA1-2009/2010
7/1/10 - 6/30/11 WA $0.0576 262,450 $15,117.13 244700 $14,094.7200 $1,022.4072 wa3-2010
7/1/11 - 6/30/12 WA $0.0612 271,636 $16,624.12 $0.0000 $16,624.1158
7/1/12 - 6/30/13 WA $0.0648 281,143 $18,218.08 473088 $29,757.9024 ($11,539.8272)

249500 $15,269.40 wa3-2011
223588 $14,488.50 wa1-2013

9/25/13  - 6/30/14 WA $0.07 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $0.07 0 $0.00 $0.0000 $0.0000
PA Pre-Test Brochure Cost per Brochure
9/25/08 - 6/30/09 PA $0.1200 7,500 $900.00 $0.0000 $900.0000
7/1/09 - 6/30/10 PA $0.1260 7,763 $978.14 $0.0000 $978.1380
7/1/10 - 6/30/11 PA $0.1320 8,034 $1,060.49 $0.0000 $1,060.4880
7/1/11 - 6/30/12 PA $0.1380 8,315 $1,147.47 $0.0000 $1,147.4700
7/1/12 - 6/30/13 PA $0.1440 8,606 $1,239.26 $0.0000 $1,239.2640
9/25/13  - 6/30/14 PA $0.15 8,907 $1,333.94 $0.0000 $1,333.9438
7/1/14 - 9/25/14 PA $0.16 0 $0.00 $0.0000 $0.0000

Practice Tests

CRA Development (include electronic 
version & teacher directions)

Cost Per Grade 
Level

9/25/08 - 6/30/09 CRA $3,234.00 2 $6,468.00 $0.0000 $6,468.0000
7/1/10 - 6/30/11 CRA $3,498.00 2 $6,996.00 $0.0000 $6,996.0000
7/1/12 - 6/30/13 CRA $3,783.00 2 $7,566.00 $0.0000 $7,566.0000
9/25/13  - 6/30/14 CRA $3,934.32 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $4,091.69 0 $0.00 $0.0000 $0.0000
CRA Regular Practice Test (include 
teacher directions) Cost Per Test
7/1/09 - 6/30/10 CRA $0.7009 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $0.7289 181,125 $132,022.01 $0.0000 $132,022.0125
7/1/11 - 6/30/12 CRA $0.7581 187,464 $142,116.46 $0.0000 $142,116.4584
7/1/12 - 6/30/13 CRA $0.7884 194,026 $152,970.10 $0.0000 $152,970.0984
9/25/13  - 6/30/14 CRA $0.82 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $0.85 0 $0.00 $0.0000 $0.0000
CRA Large Print Practice Test (include 
teacher directions) Cost Per Test
7/1/09 - 6/30/10 CRA $0.1800 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $0.2040 311 $63.44 $0.0000 $63.4440
7/1/11 - 6/30/12 CRA $0.2280 321 $73.19 $0.0000 $73.1880
7/1/12 - 6/30/13 CRA $0.2520 333 $83.92 $0.0000 $83.9160
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9/25/13  - 6/30/14 CRA $0.26 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $0.27 0 $0.00 $0.0000 $0.0000

CRA Brille Development (include 
electronic version & teacher directions)

Cost Per Grade 
Level

7/1/09 - 6/30/10 CRA $1,200.00 2 $2,400.00 $0.0000 $2,400.0000
7/1/10 - 6/30/11 CRA $1,248.00 2 $2,496.00 $0.0000 $2,496.0000
7/1/12 - 6/30/13 CRA $1,298.00 2 $2,596.00 $0.0000 $2,596.0000
9/25/13  - 6/30/14 CRA $1,349.92 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $1,403.92 0 $0.00 $0.0000 $0.0000
CRA Braille Practice Test (include 
teacher directions) Cost Per Test
7/1/09 - 6/30/10 CRA $68.12 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $70.84 20 $1,416.80 $0.0000 $1,416.8000
7/1/11 - 6/30/12 CRA $73.68 20 $1,473.60 $0.0000 $1,473.6000
7/1/12 - 6/30/13 CRA $76.63 20 $1,532.60 $0.0000 $1,532.6000
9/25/13  - 6/30/14 CRA $79.70 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $82.88 0 $0.00 $0.0000 $0.0000

Administration Materials A.11.d
CRA Teacher Directions (include 
electronic version) Cost per Directions
7/1/09 - 6/30/10 CRA $0.1260 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $0.1320 9,067 $1,196.84 $0.0000 $1,196.8440
7/1/11 - 6/30/12 CRA $0.1380 9,384 $1,294.99 $0.0000 $1,294.9920
7/1/12 - 6/30/13 CRA $0.1440 9,712 $1,398.53 $0.0000 $1,398.5280
9/25/13  - 6/30/14 CRA $0.15 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $0.16 0 $0.00 $0.0000 $0.0000

WA/MWA Test Directions Cost per Directions
9/25/08 - 6/30/09 WA $0.0516 245,000 $12,642.00 247000 $12,745.2000 ($103.2000) WA1-2009
7/1/09 - 6/30/10 WA $0.0540 253,575 $13,693.05 247000 $13,338.0000 $355.0500 WA1-2009/2010
7/1/10 - 6/30/11 WA $0.0576 262,450 $15,117.13 254677 $14,669.4000 $447.7272  

19400 $1,117.4400 wa-2010 Pilot
235277 $13,551.9600 wa3-2010

7/1/11 - 6/30/12 WA $0.0612 271,636 $16,624.12 $0.0000 $16,624.1158
7/1/12 - 6/30/13 WA $0.0648 281,143 $18,218.08 444961 $27,810.1040 ($9,592.0288)  

284270 $17,397.32 wa4-2011
13631 $883.2900 wapilot3-2012

147060 $9,529.4900 wa1-2013

9/25/13  - 6/30/14 WA $0.07 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $0.07 0 $0.00 $0.0000 $0.0000

PA Test Directions Cost per Directions
9/25/08 - 6/30/09 PA $0.1200 7,800 $936.00 7300 $876.0000 $60.0000 PA1-2009
7/1/09 - 6/30/10 PA $0.1260 8,073 $1,017.20 18175 $2,290.0500 ($1,272.8520) PA1-2009/2010
7/1/10 - 6/30/11 PA $0.1320 8,356 $1,102.99 18175 $2,399.10 ($1,296.11) pa4-2010
7/1/11 - 6/30/12 PA $0.1380 8,648 $1,193.42 0 $0.00 $1,193.42  
7/1/12 - 6/30/13 PA $0.1440 8,951 $1,288.94 39850 $5,620.9500 ($4,332.01)

19575 $2,701.35  pa3-2011
20275 $2,919.60 pa4-2012

9/25/13  - 6/30/14 PA $0.15 9,309 $1,394.12 $0.0000 $1,394.1218
7/1/14 - 9/25/14 PA $0.16 0 $0.00 $0.0000 $0.0000

Test Administraion Manuals

WA/MWA Test Administration Manual  
(include electronic version) Cost per Manual

one TAM per 15 
students 12 TAMs, 2 

administrations
9/25/08 - 6/30/09 WA $1.0200 15,000 $15,300.00 4550 $4,641.0000 $10,659.0000 WA1-2009
7/1/09 - 6/30/10 WA $1.0680 27,525 $29,396.70 5500 $5,874.0000 $23,522.7000 WA1-2009/2010
7/1/10 - 6/30/11 WA $1.1032 28,488 $31,427.96 6995 $7,716.8800 $23,711.0816

1495 $1,649.2800 wa-2010 Pilot
5500 $6,067.6000 wa3-2010

7/1/11 - 6/30/12 WA $1.1474 29,486 $33,832.24 0 $0.00 $33,832.2364  
7/1/12 - 6/30/13 WA $1.1933 30,518 $36,417.13 13626 $16,039.2200 $20,377.9094  

4808 $5,516.70 wa4-2011
3128 $3,732.6400 wapilot3-2012
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5690 $6,789.8800 wa1-2013
9/25/13  - 6/30/14 WA $2.61 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $2.72 0 $0.00 $0.0000 $0.0000
WA/MWA Test Administration Manual  
(electronic version only) Cost per Manual
9/25/13  - 6/30/14 WA $6,586.00 2 $13,172.00 $0.0000 $13,172.0000
7/1/14 - 9/25/14 WA $6,849.44 0 $0.00 $0.0000 $0.0000
PA Test Administration Manual  
(include electronic version) Cost per Manual
9/25/08 - 6/30/09 PA $3.0000 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 PA $3.1200 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 PA $3.2448 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 PA $3.3746 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 PA $3.5096 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 PA $3.65 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $3.80 0 $0.00 $0.0000 $0.0000

CRA Test Administration Manual  
(include electronic version) Cost per Manual

946k students 
@1/15students x 2 

admins
7/1/09 - 6/30/10 CRA $0.0750 0 $0.00  
7/1/10 - 6/30/11 CRA $0.0780 0 $0.00 9834 $10,848.8700 ($10,848.8700) cr3-2010
7/1/11 - 6/30/12 CRA $0.0811 0 $0.00 0 $0.0000 $0.00
7/1/12 - 6/30/13 CRA $0.0843 0 $0.00 67877 $80,553.1800 ($80,553.1800)

9558 $10,966.8500 cr3-2011
125 $143.4300 cr-pilot 2012

28194 $33,643.9000 cr3-2012
30000 $35,799.0000 cr2-2013

9/25/13  - 6/30/14 CRA $2.61 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $2.72 0 $0.00 $0.0000 $0.0000
CRA Test Administration Manual  
(electronic version only) Cost per Manual
9/25/13  - 6/30/14 CRA $6,586.00 1 $6,586.00 $0.0000 $6,586.0000
7/1/14 - 9/25/14 CRA $6,849.44 0 $0.00 $0.0000 $0.0000

Teacher Header 
All Assessments    

Per Header
9/25/08 - 6/30/09 WA $0.1148 12,000 $1,377.60 22000 $2,525.6000 ($1,148.0000) WA1-2009
7/1/09 - 6/30/10 WA $0.1194 12,420 $1,482.95 24000 $2,865.6000 ($1,382.6520) WA1-2009/2010
7/1/10 - 6/30/11 CRA $0.1242 12,855 $1,596.59 13112 $1,628.51 ($31.9194) cr3-2010
7/1/11 - 6/30/12 WA $0.1292 13,305 $1,719.01 24000 $2,980.80 ($1,261.7940) wa2-2010

7/1/12 - 6/30/13 CRA $0.1344 37466 $4,840.61 37466 $4,840.61 $0.0000 cr3-2011
7/1/12 - 6/30/13 WA $0.1344 62800 $8,113.76 62800 $8,113.76 $0.0000 wa4-2011
7/1/12 - 6/30/13 CRA $0.1344 494 $63.82 494 $63.82 $0.0000 cr-pilot 2012
7/1/12 - 6/30/13 WA $0.1344 4067 $546.60 4067 $546.60 $0.0000 wapilot3-2012
7/1/12 - 6/30/13 WA $0.1344 12463 $1,675.03 12463 $1,675.03 $0.0000 wa1-2013
7/1/12 - 6/30/13 CRA $0.1344 116000 $15,590.40 116000 $15,590.40 $0.0000 cr2-2013

9/25/13  - 6/30/14 WA $0.14 450 $62.90 $0.0000 $62.8992
7/1/14 - 9/25/14 WA $0.15 0 $0.00 $0.0000 $0.0000

School Listing                      
All Assessments    

Per Listing
9/25/08 - 6/30/09 WA $0.1107 5,000 $553.50 $0.0000 $553.5000
7/1/09 - 6/30/10 WA $0.1167 5,175 $603.92 $0.0000 $603.9225

 
7/1/10 - 6/30/11 WA $0.1227 160 $19.63 160 $19.63 $19.6320 wa-2010 Pilot
7/1/10 - 6/30/11 CRA $0.1227 1430 $175.46 1430 $175.46 $175.4610 cr3-2010

7/1/11 - 6/30/12 WA $0.1287 5,544 $713.51 $0.0000 $713.5128
7/1/12 - 6/30/13 WA $0.1347 5,738 $772.91 $0.0000 $772.9086
9/25/13  - 6/30/14 WA $0.14 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $0.15 0 $0.00 $0.0000 $0.0000

Bar Code Label
All Assessments    

Per Label
0 $0.00 292237 $0.0000

9/25/08 - 6/30/09 WA $0.0220 285,180 $6,273.96 285180 $6,273.96 $0.0000 WA1-2009
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9/25/08 - 6/30/09 PA $0.0220 7,057 $155.25 7057 $155.25 $0.0000 PA1-2009

7/1/09 - 6/30/10 WA $0.0226 37,947 $857.60 37947 $857.60 $0.0000 WA1-2009/2010
7/1/09 - 6/30/10 PA $0.0226 7,452 $168.42 7452 $168.42 $0.0000 PA1-2009/2010

 
7/1/10 - 6/30/11 WA $0.0235 1372 $32.24 1372 $32.24 $0.0000 wa-2010 Pilot
7/1/10 - 6/30/11 CRA $0.0235 12684 $298.07 12684 $298.07 $0.0000 cr3-2010
7/1/10 - 6/30/11 WA $0.0235 36141 $849.31 36141 $849.31 $0.0000 wa3-2010

7/1/11 - 6/30/12 WA $0.0244 0 $0.00 0 $0.00 $0.0000  
 

7/1/12 - 6/30/13 CRA $0.0254 37466 $914.17 37466 $914.1700 $0.00 cr3-2011
7/1/12 - 6/30/13 PA $0.0254 8200 $200.08 8200 $200.0800 $0.0000 pa3-2011
7/1/12 - 6/30/13 WA $0.0254 58855 $1,436.06 58855 $1,436.0600 $0.0020 wa4-2011
7/1/12 - 6/30/13 WA $0.0254 14742 $374.45 14742 $374.4500 ($0.0032) wapilot3-2012
7/1/12 - 6/30/13 PA $0.0254 8550 $217.17 8550 $217.1700 $0.0000 pa4-2012
7/1/12 - 6/30/13 WA $0.0254 24926 $633.12 24926 $633.1200 $0.0004 wa1-2013
7/1/12 - 6/30/13 CRA $0.0254 116000 $2,946.40 116000 $2,946.4000 $0.00 cr2-2013

9/25/13  - 6/30/14 PA $0.03 450 $13.50 $0.0000 $13.5000
7/1/14 - 9/25/14 PA $0.03 0 $0.00 $0.0000 $0.0000

Guide to Test Interpretation GTI
WA/MWA (comprehensive electronic 
version) Total Cost
9/25/08 - 6/30/09 WA $3,234.00 1 $3,234.00 $0.0000 $3,234.0000
7/1/09 - 6/30/10 WA $3,363.00 1 $3,363.00 $0.0000 $3,363.0000
7/1/10 - 6/30/11 WA $3,498.00 1 $3,498.00 1 $3,363.0000 $135.0000 WA1-2010
7/1/11 - 6/30/12 WA $3,638.00 1 $3,638.00 $0.0000 $3,638.0000
7/1/12 - 6/30/13 WA $3,783.00 1 $3,783.00 2 $7,421.0000 ($3,638.0000)

1 $3,638.0000 wa4-2011
1 $3,783.0000 wa2-2013

9/25/13  - 6/30/14 WA $3,934.32 1 $3,934.32 $0.0000 $3,934.3200
7/1/14 - 9/25/14 WA $4,091.69 0 $0.00 $0.0000 $0.0000
WA/MWA (Parent Brochure) Per Brochure
9/25/08 - 6/30/09 WA $0.0516 230,000 $11,868.00 245000 $12,642.0000 ($774.0000) WA3-2009
7/1/09 - 6/30/10 WA $0.0540 238,050 $12,854.70 $0.0000 $12,854.7000
7/1/10 - 6/30/11 WA $0.0576 246,382 $14,191.60 245000 $13,230.0000 $961.6032 WA1-2010
7/1/11 - 6/30/12 WA $0.0612 255,005 $15,606.31 213000 $12,268.80 $3,337.5060 WA1-2011
7/1/12 - 6/30/13 WA $0.0648 263,930 $17,102.66 450141 $28,351.43 ($11,248.7652)

227141 $13,901.03 wa2-2012
223000 $14,450.40 wa2-2013

9/25/13  - 6/30/14 WA $0.07 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $0.07 0 $0.00 $0.0000 $0.0000

PA (comprehensive electronic version) Total Cost
9/25/08 - 6/30/09 PA $3,234.00 1 $3,234.00 $0.0000 $3,234.0000
7/1/09 - 6/30/10 PA $3,363.00 1 $3,363.00 $0.0000 $3,363.0000
7/1/10 - 6/30/11 PA $3,498.00 1 $3,498.00 1 $3,363.0000 $135.0000 PA1-2010
7/1/11 - 6/30/12 PA $3,638.00 1 $3,638.00 1 $3,498.0000 $140.0000 pa1-2011
7/1/12 - 6/30/13 PA $3,783.00 1 $3,783.00 2 $7,421.0000 ($3,638.0000)

1 $3,638.0000 PA2-2012
1 $3,783.0000 pa1-2013

9/25/13  - 6/30/14 PA $3,934.32 1 $3,934.32 $0.0000 $3,934.3200
7/1/14 - 9/25/14 PA $4,091.69 0 $0.00 $0.0000 $0.0000
PA (Parent Brochure) Per Brochure
9/25/08 - 6/30/09 PA $0.1200 7,800 $936.0000 0 $0.0000 $936.0000
7/1/09 - 6/30/10 PA $0.1260 8,073 $1,017.20 6500 $780.0000 $237.1980 PA3-2009
7/1/10 - 6/30/11 PA $0.1320 8,356 $1,102.99 6630 $835.38 $267.6120 PA1-2010
7/1/11 - 6/30/12 PA $0.1380 8,648 $1,193.42 6618 $873.58 $319.8480 pa1-2011
7/1/12 - 6/30/13 PA $0.1440 8,951 $1,288.94 14568 $2,055.3840 ($766.4400)

7068 $975.38 ($975.3840) PA2-2012
7500 $1,080.0000 pa1-2013

9/25/13  - 6/30/14 PA $0.15 9,220 $1,380.72 $0.0000 $1,380.7168
7/1/14 - 9/25/14 PA $0.16 0 $0.00 $0.0000 $0.0000
CRA (comprehensive electronic 
version) Total Cost
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7/1/09 - 6/30/10 CRA $3,363.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $3,498.00 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $3,638.00 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $3,783.00 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $3,934.32 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $4,091.69 0 $0.00 $0.0000 $0.0000
CRA (Parent Brochure) Per Brochure
7/1/09 - 6/30/10 CRA $0.0588 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $0.0612 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $0.0636 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $0.0660 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $0.07 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $0.07 0 $0.00 $0.0000 $0.0000

Assessment Materials A.11.e

WA/MWA Prompt Sheets Per Test
This is now a test 

booklet
9/25/08 - 6/30/09 WA $0.0360 245,000 $8,820.00 247000 $8,892.0000 ($72.0000) WA1-2009
7/1/09 - 6/30/10 WA $0.0412 253,575 $10,447.29 247000 $10,176.4000 $270.8900 WA1-2009/2010
7/1/10 - 6/30/11 WA $0.0428 262,450 $11,232.87 19400 $830.3200 $10,402.5454 wa-2010 Pilot
7/1/11 - 6/30/12 WA $0.0444 271,636 $12,060.63 247000 $10,571.6000 $1,489.0330 wa2-2010
7/1/12 - 6/30/13 WA $0.0468 281,143 $13,157.50 284000 $12,609.60 $547.8987 wa4-2011
9/25/13  - 6/30/14 WA $0.05 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $0.05 0 $0.00 $0.0000 $0.0000
WA/MWA Large Print Prompt Per Test
9/25/08 - 6/30/09 WA $0.3000 500 $150.00 890 $267.0000 ($117.0000) WA1-2009
7/1/09 - 6/30/10 WA $0.3120 518 $161.62 950 $296.4000 ($134.7840) WA1-2009/2010
7/1/10 - 6/30/11 WA $0.3240 536 $173.66 515 $166.86 $6.8040

40 $12.9600 wa-2010 Pilot
475 $153.9000 wa3-2010

7/1/11 - 6/30/12 WA $0.3360 554 $186.14 475 $153.90 $32.2440 wa2-2010
7/1/12 - 6/30/13 WA $0.3480 574 $199.75 210 $70.56 $129.1920 wa4-2011
9/25/13  - 6/30/14 WA $0.36 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $0.38 0 $0.00 $0.0000 $0.0000
WA/MWA Braille Prompt Per Test
9/25/08 - 6/30/09 WA $5.24 75 $393.00 116 $607.8400 ($214.8400) WA1-2009
7/1/09 - 6/30/10 WA $5.45 78 $423.06 140 $763.0000 ($339.9438) WA1-2009/2010
7/1/10 - 6/30/11 WA $5.67 80 $455.54 140 $793.8000 ($338.2616) wa3-2010
7/1/11 - 6/30/12 WA $5.89 83 $489.78 $0.0000 $489.7761
7/1/12 - 6/30/13 WA $6.13 86 $527.57 60 $353.4000 $174.1737 wa4-2011
9/25/13  - 6/30/14 WA $6.38 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $6.63 0 $0.00 $0.0000 $0.0000
WA Test Books Per Test
9/25/13  - 6/30/14 WA $1.07 4,500 $4,815.72 $0.0000 $4,815.7200
7/1/14 - 9/25/14 WA $1.11 0 $0.00 $0.0000 $0.0000
WA Large Print Test Book Per Test
9/25/13  - 6/30/14 WA $3.31 90 $297.65 $0.0000 $297.6480
7/1/14 - 9/25/14 WA $3.44 0 $0.00 $0.0000 $0.0000
WA Braille Test Book Dev Per Test
9/25/13  - 6/30/14 WA $1,349.92 5 $6,749.60 $0.0000 $6,749.6000
7/1/14 - 9/25/14 WA $1,403.92 0 $0.00 $0.0000 $0.0000
WA Braille Test Book Per Test
9/25/13  - 6/30/14 WA $79.70 263 $20,959.84 $0.0000 $20,959.8376
7/1/14 - 9/25/14 WA $82.88 0 $0.00 $0.0000 $0.0000
CRA Test Booklet Per Test
7/1/09 - 6/30/10 CRA $0.9120 0 $0.00 0 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $0.9485 190,800 $180,973.80 190800 $188,205.1200 ($7,231.3200) cr3-2010
7/1/11 - 6/30/12 CRA $0.9864 187,464 $184,914.49 0 $0.00 $184,914.4896
7/1/12 - 6/30/13 CRA $1.0290 1,326,547 $1,365,016.86 1326547 $1,365,016.87 ($0.0070)

190022 $195,532.6400 cr3-2011
2465 $2,536.4900 cr-pilot 2012

545820 $561,648.7800 cr3-2012
588240 $605,298.96 cr2-2013

7/1/12 - 6/30/13 WA $1.03 160,691 $165,351.04 160691 $165,351.0400 ($0.0010)
13631 $14,026.3000 wapilot3-2012

147060 $151,324.7400 wa1-2013
9/25/13  - 6/30/14 CRA $1.07 1,548,000 $1,656,607.68 $0.0000 $1,656,607.6800
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7/1/14 - 9/25/14 CRA $1.11 0 $0.00 $0.0000 $0.0000
CRA Large Print Test Booklet Per Test
7/1/09 - 6/30/10 CRA $3.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $3.06 128 $391.68 128 $399.3600 ($7.6800) cr3-2010
7/1/11 - 6/30/12 CRA $3.12 321 $1,001.52 0 $0.0000 $1,001.5200
7/1/12 - 6/30/13 CRA $3.18 1,539 $4,894.02 1539 $4,894.0200 $0.0000  

137 $435.6600 cr3-2011
393 $1,249.7400 cr3-2012

1009 $3,208.6200 cr2-2013
7/1/12 - 6/30/13 WA $3.18 165 $524.70 165 $524.7000 $0.0000

14 $44.5200 wapilot3-2012
151 $480.1800 wa1-2013

9/25/13  - 6/30/14 CRA $3.31 3,312 $10,953.45 $0.0000 $10,953.4464
7/1/14 - 9/25/14 CRA $3.44 0 $0.00 $0.0000 $0.0000
CRA Braille Test Booklet Per Test
7/1/09 - 6/30/10 CRA $68.12 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $70.84 21 $1,487.64 0 $0.0000 $1,487.6400
7/1/11 - 6/30/12 CRA $73.68 21 $1,547.28 0 $0.0000 $1,547.2800
7/1/12 - 6/30/13 CRA $76.63 273 $20,919.99 273 $20,919.9900 $0.00

15 $1,149.4500 cr3-2011
59 $4,521.1700 cr3-2012
47 $3,601.6100 cr1-2013

152 $11,647.7600 cr2-2013
7/1/12 - 6/30/13 WA $76.63 48 $3,678.24 48 $3,678.2400 $0.0000 wa1-2013
9/25/13  - 6/30/14 CRA $79.70 722 $57,539.93 $0.0000 $57,539.9344
7/1/14 - 9/25/14 CRA $82.88 0 $0.00 $0.0000 $0.0000

Computer Version
WA/MWA (setup, inc dev) assess/admin
9/25/08 - 6/30/09 WA $178,440.00 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 WA $180,752.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 WA $183,175.00 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 WA $185,670.00 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 WA $188,240.00 6 $1,129,440.00 6 $1,129,440.0000 $564,720.0000

3 $564,720.0000 wapilot3-2012
3 $564,720.0000 wa1-2013

9/25/13  - 6/30/14 WA $6,000.00 53 $318,000.00 $0.0000 $318,000.0000
7/1/14 - 9/25/14 WA $6,240.00 0 $0.00 $0.0000 $0.0000
WA/MWA Per Test
9/25/08 - 6/30/09 WA $2.33 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 WA $2.42 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 WA $2.52 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 WA $2.62 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 WA $2.73 143,775 $392,505.75 143775 $392,505.75 $0.0000  

16477 $44,982.2100 wapilot3-2012
127298 $347,523.5400 wa1-2013

9/25/13  - 6/30/14 WA $1.30 774,000 $1,006,200.00 $0.0000 $1,006,200.0000
7/1/14 - 9/25/14 WA $1.35 0 $0.00 $0.0000 $0.0000
CTE (setup, inc dev) assess/admin
9/25/13  - 6/30/14 CTE $3,125.00 8 $25,000.00 $0.0000 $25,000.0000
7/1/14 - 9/25/14 CTE $3,250.00 0 $0.00 $0.0000 $0.0000
CTE Per Test
9/25/13  - 6/30/14 CTE $2.23 10,000 $22,300.00 $0.0000 $22,300.0000
7/1/14 - 9/25/14 CTE $2.32 0 $0.00 $0.0000 $0.0000
PA (setup, inc dev) Per grade cluster
9/25/08 - 6/30/09 PA $189,625.00 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 PA $192,313.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 PA $195,082.00 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 PA $197,935.00 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 PA $200,873.00 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 PA $208,907.92 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $217,264.24 0 $0.00 $0.0000 $0.0000
PA Per Test
9/25/08 - 6/30/09 PA $4.26 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 PA $4.38 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 PA $4.52 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 PA $4.66 0 $0.00 $0.0000 $0.0000
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7/1/12 - 6/30/13 PA $4.79 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 PA $4.98 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $5.18 0 $0.00 $0.0000 $0.0000
CRA (setup, inc dev) Per grade level
7/1/09 - 6/30/10 CRA $256,822.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $261,527.00 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $266,372.00 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $276,355.00 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $51,298.00 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $53,349.92 0 $0.00 $0.0000 $0.0000
TCAP/CRA Per Test
7/1/09 - 6/30/10 CRA $4.60 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $4.78 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $4.97 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $5.17 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $5.38 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $5.59 0 $0.00 $0.0000 $0.0000

Response Documents
WA/MWA Per Document
9/25/08 - 6/30/09 WA $0.1141 250,000 $28,525.00 250445 $28,575.7745 ($50.7745) WA1-2009
7/1/09 - 6/30/10 WA $0.1186 258,750 $30,687.75 259750 $30,806.3500 ($118.6000) WA1-2009/2010
7/1/10 - 6/30/11 WA $0.1233 267,806 $33,020.51 278185 $34,358.7900 ($1,338.2794)  

19435 $2,396.3400 wa-2010 Pilot
258750 $31,903.8800 wa3-2010

(LARGE PRINT) 475 $58.5700 wa3-2010
7/1/11 - 6/30/12 WA $0.1282 277,179 $35,534.41 0 $0.0000 $35,534.4079
7/1/12 - 6/30/13 WA $0.1334 286,881 $38,269.89 611030 $80,033.2000 ($41,763.31)

284270 $36,443.4100 wa4-2011
32640 $4,354.1800 wapilot3-2012

294120 $39,235.6100  wa1-2013
9/25/13  - 6/30/14 WA $0.49 5,000 $2,450.00 $0.0000 $2,450.0000
7/1/14 - 9/25/14 WA $0.51 0 $0.00 $0.0000 $0.0000
Student Demographic Accountability 
Document Per Document
9/25/08 - 6/30/09 PA $0.1105 7,300 $806.65 7300 $806.6500 $0.0000 PA1-2009
7/1/09 - 6/30/10 PA $0.1149 7,500 $861.75 7500 $861.7500 $0.0000 PA1-2009/2010
7/1/10 - 6/30/11 PA $0.1195 0 $0.00 0 $0.0000 $0.0000
7/1/11 - 6/30/12 PA $0.1243 7,500 $932.25 7500 $896.25 $36.0000 PA3-2010
7/1/12 - 6/30/13 PA $0.1293 8,200 $1,060.26 8200 $1,019.26 $41.0000 pa3-2011
9/25/13  - 6/30/14 PA $0.13 8,446 $1,097.98 $0.0000 $1,097.9800
7/1/14 - 9/25/14 PA $0.14 0 $0.00 $0.0000 $0.0000
Portfolio Binder Package Per Binder
9/25/08 - 6/30/09 PA $4.9200 7,300 $35,916.00 7300 $35,916.0000 $0.0000 PA1-2009
7/1/09 - 6/30/10 PA $5.1170 7,500 $38,377.50 7500 $38,377.5000 $0.0000 PA1-2009/2010
7/1/10 - 6/30/11 PA $5.3200 0 $0.00 0 $0.0000 $0.0000
7/1/11 - 6/30/12 PA $5.5300 7,500 $41,475.00 7500 $39,900.0000 $1,575.00 PA3-2010
7/1/12 - 6/30/13 PA $5.7600 25,121 $144,696.96 25121 $142,810.9600 $1,886.00

8200 $45,346.0000 pa3-2011
8550 $49,248.0000 PA4-2012
8371 $48,216.9600 pa1-2013

9/25/13  - 6/30/14 PA $5.99 8,446 $50,594.92 $0.0000 $50,594.9184
7/1/14 - 9/25/14 PA $6.23 0 $0.00 $0.0000 $0.0000

A.12 Distribution Requirements
Contractor Packaging & Distribution to 
LEAs A.12.b
WA/MWA Per System
9/25/08 - 6/30/09 WA $284.00 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 WA $295.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 WA $307.00 59 $18,113.00 59 $18,113.0000 $0.0000 wa-2010 Pilot
7/1/11 - 6/30/12 WA $319.00 0 $0.00
7/1/12 - 6/30/13 WA $332.00 778 $258,296.00 778 $253,148.0000 $235,056.0000

396 $126,324.0000 wa4-2011
70 $23,240.0000 wapilot3-2012

312 $103,584.0000 wa1-2013
9/25/13  - 6/30/14 WA $345.28 200 $69,056.00 $0.0000 $69,056.0000
7/1/14 - 9/25/14 WA $362.54 0 $0.00 $0.0000 $0.0000
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CRA Per System
7/1/09 - 6/30/10 CRA $269.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $280.00 139 $38,920.00 139 $40,449.0000 ($1,529.0000) cr3-2010
7/1/11 - 6/30/12 CRA $291.00 0 $0.00 0 $0.0000 $0.0000  
7/1/12 - 6/30/13 CRA $303.00 752 $227,856.00 752 $227,856.0000 $0.0000

137 $41,511.0000 cr3-2011
1 $303.0000 cr-pilot 2012

201 $60,903.0000 cr3-2012
219 $66,357.0000 cr1-2013
194 $58,782.0000 cr2-2013

9/25/13  - 6/30/14 CRA $507.00 600 $304,200.00 $0.0000 $304,200.0000
7/1/14 - 9/25/14 CRA $532.35 0 $0.00 $0.0000 $0.0000
PA Per System
9/25/08 - 6/30/09 PA $222.00 155 $34,410.00 155 $34,410.0000 $0.0000 PA1-2009
7/1/09 - 6/30/10 PA $231.00 161 $37,191.00 161 $37,191.0000 $0.0000 PA1-2009/2010
7/1/10 - 6/30/11 PA $240.00 132 $31,680.00 132 $31,680.0000 $0.0000 pa4-2010
7/1/11 - 6/30/12 PA $250.00 0 $0.00 0 $0.0000 $0.0000
7/1/12 - 6/30/13 PA $260.00 471 $122,460.00 471 $121,150.0000 $1,310.0000

131 $32,750.0000 pa3-2011
145 $37,700.0000 pa4-2012
195 $50,700.0000 pa2-2013

9/25/13  - 6/30/14 PA $273.00 200 $54,600.00 $0.0000 $54,600.0000
7/1/14 - 9/25/14 PA $286.65 0 $0.00 $0.0000 $0.0000
Contractor Packaging & Distribution to 
State Warehouse A.12.c
WA/MWA Total Cost
9/25/08 - 6/30/09 WA $73,145.00 1 $73,145.00 1 $73,145.0000 $0.0000 WA1-2009
7/1/09 - 6/30/10 WA $76,071.00 1 $76,071.00 1 $76,071.0000 $0.0000 WA1-2009/2010
7/1/10 - 6/30/11 WA $79,114.00 1 $79,114.00 1 $79,114.0000 $0.0000 wa3-2010
7/1/11 - 6/30/12 WA $82,278.00 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 WA $85,569.00 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 WA $89,847.45 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $94,339.82 0 $0.00 $0.0000 $0.0000
CRA Total Cost
7/1/09 - 6/30/10 CRA $70,694.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $73,522.00 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $76,493.00 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $79,521.00 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $83,497.05 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $87,671.90 0 $0.00 $0.0000 $0.0000
PA Total Cost
9/25/08 - 6/30/09 PA $41,036.00 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 PA $42,677.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 PA $44,385.00 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 PA $46,160.00 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 PA $48,006.00 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 PA $50,406.30 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $52,926.62 0 $0.00 $0.0000 $0.0000

A.13 Data Management
Custom programming Cost per hour

9/25/08 - 6/30/09 CRA $73.01 0 $0.00 0 $0.0000 $0.0000
7/1/09 - 6/30/10 CRA $75.18 0 $0.00 0 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $77.35 0 $0.00 0 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $79.52 0 $0.00 0 $0.0000 $0.0000

7/1/12 - 6/30/13 CRA $79.52 251 $19,959.52 251 $19,959.5200 $0.0000 cr4-2011
7/1/12 - 6/30/13 CRA $79.52 929 $73,874.08 929 $73,874.0800 $0.0000 cr1-2012
7/1/12 - 6/30/13 CRA $79.52 1684 $133,911.68 1684 $133,911.6800 $0.0000 cr1-2012
7/1/12 - 6/30/13 WA $79.52 89 $7,077.28 89 $7,077.2800 $0.0000 wa2-2012
7/1/12 - 6/30/13 WA $81.69 26 $2,123.94 26 $2,123.9400 $0.0000 wapilot3-2012
7/1/12 - 6/30/13 CRA $81.69 277 $22,628.13 277 $22,628.1300 $0.0000 cr4-2012
7/1/12 - 6/30/13 WA $81.69 12 $980.28 12 $980.2800 $0.0000 wa1-2013
7/1/12 - 6/30/13 CRA $81.69 682 $55,671.7350 682 $55,671.7400 ($0.0050) cr1-2013
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9/25/13  - 6/30/14 WA $84.96 1,500 $127,440.00 $0.0000 $127,440.0000
9/25/13  - 6/30/14 CRA $84.96 1,500 $127,440.00 $0.0000 $127,440.0000

7/1/14 - 9/25/14 WA $88.36 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $88.36 0 $0.00 $0.0000 $0.0000

Website Hosting A.13.b-c
Cost per 

application/month

9/25/08 - 6/30/09 WA $12,461.00 2 $24,922.00 2 $24,922.0000 $0.0000 WA2-2009
9/25/08 - 6/30/09 PA $12,461.00 2 $24,922.00 2 $24,922.0000 $0.0000 pa2-2009

7/1/09 - 6/30/10 WA $7,786.00 2 $15,572.00 2 $11,679.0000 $3,893.0000 WA1-2009/2010

7/1/10 - 6/30/11 PA $8,050.00 4 $32,200.00 4 $31,144.0000 $1,056.0000 PA1-2010
7/1/10 - 6/30/11 WA $8,050.00 4 $32,200.00 4 $31,144.0000 $1,056.0000 wa1-2010
7/1/10 - 6/30/11 CRA $8,050.00 1 $8,050.00 1 $8,050.0000 $0.0000 cr3-2010
7/1/10 - 6/30/11 WA $8,050.00 7 $56,350.00 7 $56,350.0000 $0.0000 wa3-2010
7/1/10 - 6/30/11 PA $8,050.00 6 $48,300.00 6 $48,300.0000 $0.0000 pa4-2010

7/1/11 - 6/30/12 WA $8,050.00 5 $40,250.00 5 $40,250.0000 $0.0000 wa2-2010
7/1/11 - 6/30/12 PA $8,050.00 5 $40,250.00 5 $40,250.0000 $0.0000 PA3-2010
7/1/11 - 6/30/12 WA $8,050.00 5 $40,250.00 5 $40,250.0000 $0.0000 WA1-2011
7/1/11 - 6/30/12 CRA $8,050.00 1 $8,050.00 1 $8,050.0000 $0.0000 CR1-2011
7/1/11 - 6/30/12 PA $8,050.00 5 $40,250.00 5 $40,250.0000 $0.0000 pa1-2011
7/1/11 - 6/30/12 WA $8,321.00 8 $66,568.00 8 $66,568.0000 $0.0000 wa2-2011
7/1/11 - 6/30/12 WA $8,050.00 4 $32,200.00 4 $32,200.0000 $0.0000 wa2-2011
7/1/11 - 6/30/12 PA $8,321.00 8 $66,568.00 8 $66,568.0000 $0.0000 pa2-2011
7/1/11 - 6/30/12 PA $8,050.00 4 $32,200.00 4 $32,200.0000 $0.0000 pa2-2011

7/1/12 - 6/30/13 WA $8,321.00 5 $41,605.00 5 $41,605.0000 $0.0000 wa3-2011
7/1/12 - 6/30/13 PA $8,321.00 4 $33,284.00 4 $33,284.0000 $0.0000 pa3-2011
7/1/12 - 6/30/13 WA $8,321.00 7 $58,247.00 7 $58,247.0000 $0.0000 wa4-2011
7/1/12 - 6/30/13 CRA $8,321.00 3 $24,963.00 3 $24,963.0000 $0.0000 cr1-2012
7/1/12 - 6/30/13 PA $8,321.00 7 $58,247.00 7 $58,247.0000 $0.0000 pa4-2011
7/1/12 - 6/30/13 WA $8,321.00 6 $49,926.00 6 $49,926.0000 $0.0000 wa2-2012
7/1/12 - 6/30/13 CRA $8,321.00 3 $24,963.00 3 $24,963.0000 $0.0000 cr2-2012
7/1/12 - 6/30/13 PA $8,321.00 6 $49,926.00 6 $49,926.0000 $0.0000 PA2-2012
7/1/12 - 6/30/13 WA $8,601.00 7 $60,207.00 7 $60,207.0000 $0.0000 WA3-2012
7/1/12 - 6/30/13 WA $8,601.00 5 $43,005.00 5 $43,005.0000 $0.0000 wapilot3-2012
7/1/12 - 6/30/13 CRA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 cr3-2012
7/1/12 - 6/30/13 PA $8,601.00 6 $51,606.00 6 $51,606.0000 $0.0000 PA3-2012
7/1/12 - 6/30/13 WA $8,601.00 7 $60,207.00 7 $60,207.0000 $0.0000 wa4-2012
7/1/12 - 6/30/13 CRA $8,601.00 4 $34,404.00 4 $34,404.0000 $0.0000 cr4-2012
7/1/12 - 6/30/13 PA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 pa4-2012
7/1/12 - 6/30/13 WA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 wa1-2013
7/1/12 - 6/30/13 WA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 wa1-2013
7/1/12 - 6/30/13 WA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 wa1-2013
7/1/12 - 6/30/13 WA $8,601.00 2 $17,202.00 2 $17,202.0000 $0.0000 wa1-2013
7/1/12 - 6/30/13 WA $8,601.00 1 $8,601.00 1 $8,601.0000 $0.0000 wa1-2013
7/1/12 - 6/30/13 WA $8,601.00 1 $8,601.00 1 $8,601.0000 $0.0000 wa1-2013
7/1/12 - 6/30/13 CRA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 cr1-2013
7/1/12 - 6/30/13 CRA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 cr1-2013
7/1/12 - 6/30/13 PA $8,601.00 1 $8,601.00 1 $8,601.0000 $0.0000 pa1-2013
7/1/12 - 6/30/13 PA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 pa1-2013
7/1/12 - 6/30/13 WA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 wa2-2013
7/1/12 - 6/30/13 WA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 wa2-2013
7/1/12 - 6/30/13 WA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 wa2-2013
7/1/12 - 6/30/13 CRA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 cr2-2013
7/1/12 - 6/30/13 PA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 pa2-2013
7/1/12 - 6/30/13 PA $8,601.00 3 $25,803.00 3 $25,803.0000 $0.0000 pa2-2013

9/25/13  - 6/30/14 WA $8,945.04 48 $429,361.92 $0.0000 $429,361.9200
9/25/13  - 6/30/14 CRA $8,945.04 36 $322,021.44 $0.0000 $322,021.4400
9/25/13  - 6/30/14 PA $8,945.04 36 $322,021.44 $0.0000 $322,021.4400
9/25/13  - 6/30/14 CTE $1,280.00 8.00 $10,240.00 $0.0000 $10,240.0000
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7/1/14 - 9/25/14 WA $9,302.84 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $9,302.84 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $9,302.84 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CTE $1,331.20 0 $0.00 $0.0000 $0.0000

Pre-coding/Bar code labels A.13.b

WA/MWA Pre-Coding Setup (includes 
website setup & customization, support 
documentation and training) Per Year
7/1/09 - 6/30/10 WA $10,143.00 1 $10,143.00 1 $10,143.0000 $0.0000 WA1-2009/2010
9/25/13  - 6/30/14 CTE $8,651.00 1.00 $8,651.00 $0.0000 $8,651.0000
WA/MWA Pre-coding Support & 
maintenance (includes data uploads, 
pre-coding and reviews) Per month
9/25/08 - 6/30/09 WA $5,834.00 2 $11,668.00 $0.0000 $11,668.0000
7/1/09 - 6/30/10 WA $6,009.00 2 $12,018.00 2 $12,018.0000 $0.0000 WA1-2009/2010
7/1/10 - 6/30/11 WA $6,188.00 2 $12,376.00 2 $12,376.0000 $0.0000 wa3-2010
7/1/11 - 6/30/12 WA $6,373.00 2 $12,746.00 0 $0.0000 $12,746.0000
7/1/12 - 6/30/13 WA $6,563.00 2 $13,126.00 3 $19,309.0000 ($6,183.0000)

2 $12,746.0000 wa3-2011
1 $6,563.0000 wa1-2013

9/25/13  - 6/30/14 WA $6,825.52 4 $27,302.08 $0.0000 $27,302.0800
9/25/13  - 6/30/14 CTE $6,825.52 2.00 $13,651.04 $0.0000 $13,651.0400

7/1/14 - 9/25/14 WA $7,098.54 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CTE $7,098.54 0 $0.00 $0.0000 $0.0000
WA/MWA Pre-code response 
documents Per document
9/25/08 - 6/30/09 WA $0.0550 237,800 $13,079.00   
7/1/09 - 6/30/10 WA $0.0570 246,123 $14,029.01 213830 $12,188.31 $1,840.7010 WA1-2009/2010
7/1/10 - 6/30/11 WA $0.0590 254,738 $15,029.54 258750 $15,266.25 ($236.7080) wa3-2010
7/1/11 - 6/30/12 WA $0.0620 263,653 $16,346.49 0 $0.0000 $16,346.4860
7/1/12 - 6/30/13 WA $0.0640 272,887 $17,464.77 294559 $18,416.3880 ($951.6200)

217694 $13,497.03 wa4-2011
76865 $4,919.36 wa1-2013

9/25/13  - 6/30/14 WA $0.07 0 $0.00
7/1/14 - 9/25/14 WA $0.07 0 $0.00
WA/MWA Bar-code labels Per label
9/25/08 - 6/30/09 WA $0.0210 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 WA $0.0220 41,443 $911.75 41443 $911.7460 $0.0000 WA1-2009/2010
7/1/10 - 6/30/11 WA $0.0230 25,408 $584.38 25408 $584.3800 $0.0040  

20110 $462.5300 wa-2010 Pilot
5298 $121.8500 wa3-2010

7/1/11 - 6/30/12 WA $0.0240 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 WA $0.0250 44,262 $1,106.55 44262 $1,106.5500 $0.0000 wa1-2013
9/25/13  - 6/30/14 WA $0.03 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $0.03 0 $0.00 $0.0000 $0.0000
CRA Pre-Coding Setup (includes 
website setup & customization, support 
documentation and training) Per Year
7/1/09 - 6/30/10 CRA $8,129.00 1 $8,129.00 $0.0000 $8,129.0000
CRA Pre-coding Support & 
maintenance (includes data uploads, 
pre-coding and reviews) Per month
7/1/09 - 6/30/10 CRA $6,009.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $6,188.00 2 $12,376.00 $0.0000 $12,376.0000
7/1/11 - 6/30/12 CRA $6,373.00 2 $12,746.00 $0.0000 $12,746.0000
7/1/12 - 6/30/13 CRA $6,563.00 2 $13,126.00 $0.0000 $13,126.0000
9/25/13  - 6/30/14 CRA $6,825.52 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $7,098.54 0 $0.00 $0.0000 $0.0000
CRA Pre-code response documents Per document
7/1/09 - 6/30/10 CRA $0.0570 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $0.0590 181,125 $10,686.38 $0.0000 $10,686.3750
7/1/11 - 6/30/12 CRA $0.0620 187,464 $11,622.77 $0.0000 $11,622.7680
7/1/12 - 6/30/13 CRA $0.0640 194,026 $12,417.66 404559 $25,891.7760 ($13,474.1120) cr2-2013
9/25/13  - 6/30/14 CRA $0.07 0 $0.00 $0.0000 $0.0000
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7/1/14 - 9/25/14 CRA $0.07 0 $0.00 $0.0000 $0.0000
CRA Bar-code labels Per label
7/1/09 - 6/30/10 CRA $0.0220 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $0.0230 0 $0.00 210693 $5,056.6320 ($5,056.6320) cr3-2010
7/1/11 - 6/30/12 CRA $0.0240 0 $0.00 0 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $0.0250 0 $0.00 340576 $8,514.4000 ($8,514.4000)

199792 $4,994.80 CR3-2011
140784 $3,519.60 cr2-2013

9/25/13  - 6/30/14 CRA $0.03 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $0.03 0 $0.00 $0.0000 $0.0000
Student Demographic Data Verification 

A.13.c
WA/MWAStudent Demographic Data 
Verification Setup (includes website 
setup & customization, support 
documentation and training) Per Year
9/25/08 - 6/30/09 WA $10,862.00 1 $10,862.00 1 $10,862.0000 $0.0000 WA2-2009
9/25/13  - 6/30/14 CTE $5,460.00 1.00 $5,460.00 $0.0000 $5,460.0000

WA/MWA Student Demographic Data 
Verification Support & maintenance Per month
9/25/08 - 6/30/09 WA $5,054.00 2 $10,108.00 1 $5,054.0000 $5,054.0000 WA2-2009
7/1/09 - 6/30/10 WA $5,205.00 2 $10,410.00 0 $0.0000 $10,410.0000
7/1/10 - 6/30/11 WA $5,356.00 2 $10,712.00 2 $10,410.0000 $302.0000 WA1-2010
7/1/11 - 6/30/12 WA $5,508.00 2 $11,016.00 1 $5,356.0000 $5,660.0000 WA1-2011
7/1/12 - 6/30/13 WA $5,659.00 2 $11,318.00 2 $11,167.0000 $151.0000

1 $5,508.0000 wa4-2011
1 $5,659.0000 wa1-2013

9/25/13  - 6/30/14 WA $5,885.36 4 $23,541.44 $0.0000 $23,541.4400
9/25/13  - 6/30/14 CTE $2,814.00 1 $2,814.00 $0.0000 $2,814.0000

7/1/14 - 9/25/14 WA $6,120.77 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CTE $2,926.56 0 $0.00 $0.0000 $0.0000
CRA Student Demographic Data 
Verification Setup (includes website 
setup & customization, support 
documentation and training) Per Year
7/1/12 - 6/30/13 CRA $10,862.00 1 $10,862.00 1 $10,862.0000 $0.0000 cr1-2012
CRA Student Demographic Data 
Verification Support & maintenance Per month
7/1/09 - 6/30/10 CRA $5,205.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $5,356.00 2 $10,712.00 $0.0000 $10,712.0000
7/1/11 - 6/30/12 CRA $5,508.00 $0.00 0 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $5,659.00 2 $11,318.00 1 $5,659.0000 $5,659.0000 cr1-2012
9/25/13  - 6/30/14 CRA $5,885.36 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $6,120.77 0 $0.00 $0.0000 $0.0000
PA Student Demographic Data 
Verification Setup (includes website 
setup & customization, support 
documentation and training) Per Year
9/25/08 - 6/30/09 PA $10,862.00 1 $10,862.00 1 $10,862.0000 $0.0000 PA2-2009
PA Student Demographic Data 
Verification Support & maintenance Per month
9/25/08 - 6/30/09 PA $2,527.00 2 $5,054.00 1 $2,527.0000 $2,527.0000 PA2-2009
7/1/09 - 6/30/10 PA $2,603.00 2 $5,206.00 0 $0.0000 $5,206.0000
7/1/10 - 6/30/11 PA $2,678.00 2 $5,356.00 2 $5,206.0000 $150.0000 PA1-2010
7/1/11 - 6/30/12 PA $2,754.00 2 $5,508.00 1 $2,678.0000 $2,830.0000 pa1-2011
7/1/12 - 6/30/13 PA $2,829.00 2 $5,658.00 2 $5,583.0000 $75.0000

1 $2,754.0000 pa4-2011
1 $2,829.0000 pa1-2013

9/25/13  - 6/30/14 PA $2,942.16 2 $5,884.32 $0.0000 $5,884.3200
7/1/14 - 9/25/14 PA $3,059.85 0 $0.00 $0.0000 $0.0000

A.14 Scoring Activities and            
A.15 Processing Activities

Range Finding A.14.a
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WA Range Finding Per Meeting

1 for operational RF, .5 
for all other phases (per 
test) - this will include 

scoring guides for local 
scoring

9/25/08 - 6/30/09 WA $19,218.00 3 $57,654.00 3 $57,654.0000 $0.0000 WA2-2009
7/1/09 - 6/30/10 WA $19,986.00 3 $59,958.00 0 $0.0000 $59,958.0000
7/1/10 - 6/30/11 WA $20,786.00 3 $62,358.00 3 $59,958.0000 $2,400.0000 WA1-2010
7/1/11 - 6/30/12 WA $21,617.00 3 $64,851.00 3 $62,358.0000 $2,493.0000 WA1-2011
7/1/12 - 6/30/13 WA $22,482.00 3 $67,446.00 6 $132,297.0000 ($64,851.0000)

3 $64,851.0000 wa4-2011
3 $67,446.0000 wa1-2013

9/25/13  - 6/30/14 WA $23,381.28 15 $350,719.20 $0.0000 $350,719.2000
7/1/14 - 9/25/14 WA $24,316.53 0 $0.00 $0.0000 $0.0000
MWA Range Finding Per Meeting
9/25/08 - 6/30/09 WA $5,010.00 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 WA $5,210.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 WA $5,419.00 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 WA $5,636.00 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 WA $5,861.00 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 WA $6,095.44 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $6,339.26 0 $0.00 $0.0000 $0.0000
WA/MWA Pilot Range Finding Per Meeting
9/25/08 - 6/30/09 WA $0.00 1 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 WA $37,432.00 1 $37,432.00 $0.0000 $37,432.0000
7/1/10 - 6/30/11 WA $0.00 1 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 WA $40,486.00 1 $40,486.00 0 $0.0000 $40,486.0000
7/1/12 - 6/30/13 WA $0.00 1 $0.00 3 $121,458.0000 ($121,458.0000) wapilot3-2012
9/25/13  - 6/30/14 WA $43,724.88 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $0.00 0 $0.00 $0.0000 $0.0000
CRA Range Finding Per Meeting
7/1/09 - 6/30/10 CRA $32,400.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $33,696.00 2 $67,392.00 $0.0000 $67,392.0000
7/1/11 - 6/30/12 CRA $35,044.00 2 $70,088.00 2 $67,392.0000 $2,696.0000 CR1-2011
7/1/12 - 6/30/13 CRA $36,446.00 2 $72,892.00 21.00 $765,366.0000 ($692,474.0000)

5.00 $182,230.0000 cr1-2012
6.00 $218,676.0000 cr-pilot 2012
0.50 $18,223.0000 cr3-2012
0.50 $18,223.0000 cr4-2012
3.00 $109,338.0000 cr1-2013
6.00 $218,676.0000 cr2-2013

9/25/13  - 6/30/14 CRA $22,903.84 17 $389,365.28 $0.0000 $389,365.2800
7/1/14 - 9/25/14 CRA $23,819.99 0 $0.00 $0.0000 $0.0000
PA Range Finding (includes Advisory 
Committee) Per Meeting
9/25/08 - 6/30/09 PA $25,050.00 1 $25,050.00 1 $25,050.0000 $0.0000 PA1-2009
7/1/09 - 6/30/10 PA $25,801.00 1 $25,801.00 0 $0.0000 $25,801.0000
7/1/10 - 6/30/11 PA $26,576.00 1 $26,576.00 1 $25,801.0000 $775.0000 PA1-2010
7/1/11 - 6/30/12 PA $27,373.00 1 $27,373.00 1 $26,576.0000 $797.0000 pa1-2011
7/1/12 - 6/30/13 PA $28,194.00 1 $28,194.00 1 $28,194.0000 $0.0000 pa1-2013
9/25/13  - 6/30/14 PA $29,321.76 1 $29,321.76 $0.0000 $29,321.7600
7/1/14 - 9/25/14 PA $30,494.63 0 $0.00 $0.0000 $0.0000

Room Leader and Reader Training 
A.14.c

WA Room Leader and Reader Training Per Meeting
9/25/08 - 6/30/09 WA $39,196.00 3 $117,588.00 3 $117,588.0000 $0.0000 WA2-2009
7/1/09 - 6/30/10 WA $40,763.00 3 $122,289.00 0 $0.0000 $122,289.0000  
7/1/10 - 6/30/11 WA $42,394.00 3 $127,182.00 3 $122,289.0000 $4,893.0000 WA1-2010
7/1/11 - 6/30/12 WA $44,089.00 3 $132,267.00 3 $127,182.0000 $5,085.0000 WA1-2011
7/1/12 - 6/30/13 WA $45,853.00 3 $137,559.00 6 $269,826.0000 ($132,267.0000)

3 $132,267.0000 wa4-2011
3 $137,559.0000 wa1-2013

9/25/13  - 6/30/14 WA $47,687.12 5 $238,435.60 $0.0000 $238,435.6000
7/1/14 - 9/25/14 WA $49,594.60 0 $0.00 $0.0000 $0.0000
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MWA Room Leader and Reader 
Training Per Meeting
9/25/08 - 6/30/09 WA $27,559.00 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 WA $27,386.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 WA $29,237.00 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 WA $30,115.00 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 WA $31,015.00 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 WA $32,255.60 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $33,545.82 0 $0.00 $0.0000 $0.0000
WA/MWA Pilot Room Leader and 
Reader Training Per Meeting
9/25/08 - 6/30/09 WA $0.00 0 $0.00 $0.0000 $0.0000  
7/1/09 - 6/30/10 WA $32,196.00 1 $32,196.00 $0.0000 $32,196.0000
7/1/10 - 6/30/11 WA $0.00 0 $0.00 1 $32,196.0000 ($32,196.0000) wapilot2-2010
7/1/11 - 6/30/12 WA $34,823.00 1 $34,823.00 0 $0.0000 $34,823.0000
7/1/12 - 6/30/13 WA $0.00 0 $0.00 4.50 $156,703.5000 ($156,703.5000)

3.00 $104,469.0000 wapilot3-2012
0.50 $17,411.5000 wapilot3-2012
1.00 $34,823.0000 wapilot4-2012

9/25/13  - 6/30/14 WA $37,608.84 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $0.00 0 $0.00 $0.0000 $0.0000
CRA Room Leader and Reader 
Training Per Meeting
7/1/09 - 6/30/10 CRA $104,270.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $108,441.00 2 $216,882.00 0 $0.0000 $216,882.0000
7/1/11 - 6/30/12 CRA $112,779.00 2 $225,558.00 2 $225,558.0000 $0.0000 CR1-2011
7/1/12 - 6/30/13 CRA $117,290.00 2 $234,580.00 5 $586,450.0000 ($351,870.0000)

2 $234,580.0000 cr1-2012
3 $351,870.0000 cr-pilot 2012

9/25/13  - 6/30/14 CRA $121,981.60 8.75 $1,067,339.00 $0.0000 $1,067,339.0000
7/1/14 - 9/25/14 CRA $126,860.86 0 $0.00 $0.0000 $0.0000

PA Room Leader and Reader Training Per Meeting
9/25/08 - 6/30/09 PA $54,871.00 1 $54,871.00 1 $54,871.0000 $0.0000 PA2-2009
7/1/09 - 6/30/10 PA $56,517.00 1 $56,517.00 0 $0.0000 $56,517.0000
7/1/10 - 6/30/11 PA $58,213.00 1 $58,213.00 1 $56,517.0000 $1,696.0000 PA1-2010
7/1/11 - 6/30/12 PA $59,959.00 1 $59,959.00 1 $58,213.0000 $1,746.0000 pa1-2011
7/1/12 - 6/30/13 PA $61,757.00 1 $61,757.00 2 $121,716.0000 ($59,959.0000)

1 $59,959.0000 pa4-2011
1 $61,757.0000 pa1-2013

9/25/13  - 6/30/14 PA $64,227.28 1 $64,227.28 $0.0000 $64,227.2800
7/1/14 - 9/25/14 PA $66,796.37 0 $0.00 $0.0000 $0.0000

Assessment Scoring A.14.e
WA/MWA scoring w/ 2 hand scorers Per Test
9/25/08 - 6/30/09 WA $2.98 215,000 $640,700.00 207594 $618,630.1200 $22,069.8800 WA2-2009
7/1/09 - 6/30/10 WA $3.10 222,525 $689,827.50 $0.0000 $689,827.5000
7/1/10 - 6/30/11 WA $3.22 230,313 $741,607.86 212712 $659,407.2000 $82,200.6600 WA1-2010
7/1/11 - 6/30/12 WA $3.35 238,374 $798,552.90 213401 $687,151.2200 $111,401.6800 WA1-2011
7/1/12 - 6/30/13 WA $3.49 246,717 $861,042.33 209752 $732,034.4800 $129,007.8500 wa1-2013
9/25/13  - 6/30/14 WA $5.75 774,000 $4,450,500.00 $0.0000 $4,450,500.0000
7/1/14 - 9/25/14 WA $5.98 0 $0.00 $0.0000 $0.0000

WA/MWA scoring w/ hand scorers & AI Per Test
9/25/08 - 6/30/09 WA $3.81 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 WA $3.96 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 WA $4.12 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 WA $4.29 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 WA $4.46 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 WA $4.64 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $4.82 0 $0.00 $0.0000 $0.0000
WA/MWA scoring w/ AI Per Test
9/25/08 - 6/30/09 WA $3.51 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 WA $3.65 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 WA $3.80 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 WA $3.95 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 WA $4.10 0 $0.00 $0.0000 $0.0000
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1028
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1056
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1060
1061
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1067
1068
1069
1070
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1075
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1077
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1080
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1082
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1084
1085
1086
1087
1088
1089

9/25/13  - 6/30/14 WA $3.10 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $3.22 0 $0.00 $0.0000 $0.0000
AI Model building Per Test
9/25/13  - 6/30/14 WA $3,600.00 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $3,744.00 0 $0.00 $0.0000 $0.0000

WA AI Handscoring and monitoring Per Test
9/25/13  - 6/30/14 WA $56,914.98 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $59,191.58 0 $0.00 $0.0000 $0.0000
WA/MWA Pilot scoring w/ 2 hand 
scorers Per Test
7/1/09 - 6/30/10 WA $6.31 5,500 $34,705.00
7/1/10 - 6/30/11 WA $6.31 0 $0.00 15389 $97,104.5900 ($97,104.5900) wapilot2-2010
7/1/11 - 6/30/12 WA $6.82 5,500 $37,510.00
7/1/12 - 6/30/13 WA $6.82 0 $0.00 27633 $188,457.0600 ($188,457.0600) wapilot3-2012
9/25/13  - 6/30/14 WA $7.09 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $7.38 0 $0.00 $0.0000 $0.0000
WA/MWA Pilot scoring w/ hand scorers 
& AI Per Test
7/1/09 - 6/30/10 WA $6.61 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 WA $7.15 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 WA $7.44 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 WA $7.73 0 $0.00 $0.0000 $0.0000
CRA Scoring w/ 2 hand scoreres Per Test
7/1/09 - 6/30/10 CRA $11.16 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $11.60 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $12.07 144,629 $1,745,672.03 144629 $1,745,672.0300 $0.0000 CR1-2011
7/1/12 - 6/30/13 CRA $12.55 147,176 $1,847,058.80 147176 $1,847,058.8000 $0.0000 cr1-2012
9/25/13  - 6/30/14 CRA $9.55 432,523 $4,130,594.65 $0.0000 $4,130,594.6500
7/1/14 - 9/25/14 CRA $9.93 0 $0.00 $0.0000 $0.0000
CRA Scoring w/ hand scoreres & AI Per Test
7/1/09 - 6/30/10 CRA $13.26 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $13.74 0 $0.00
7/1/11 - 6/30/12 CRA $14.34 0 $0.00
7/1/12 - 6/30/13 CRA $14.91 0 $0.00
9/25/13  - 6/30/14 CRA $15.51 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $16.13 0 $0.00 $0.0000 $0.0000
CRA Scoring w/ AI Per Test
7/1/09 - 6/30/10 CRA $12.25 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $12.74 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $13.24 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $13.78 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $6.45 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $6.71 0 $0.00 $0.0000 $0.0000
AI Model building Per Test
9/25/13  - 6/30/14 CRA $24,000.00 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $24,960.00 0 $0.00 $0.0000 $0.0000

CRA AI Handscoring and monitoring Per Test
9/25/13  - 6/30/14 CRA $61,397.52 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $63,853.42 0 $0.00 $0.0000 $0.0000
PA scoring w/ 2 hand scorers Per Test
9/25/08 - 6/30/09 PA $47.28 6,489 $306,799.92 6489 $306,799.9200 $0.0000 PA2-2009
7/1/09 - 6/30/10 PA $49.17 0 $0.00 0 $0.0000 $0.0000
7/1/10 - 6/30/11 PA $51.14 6,314 $322,897.96 6314 $310,459.3800 $12,438.5800 PA1-2010
7/1/11 - 6/30/12 PA $53.18 6,618 $351,945.24 6618 $338,444.5200 $13,500.7200 pa1-2011
7/1/12 - 6/30/13 PA $55.31 14,524 $803,322.44 14524 $788,261.2100 $15,061.2300

7071 $376,035.7800 PA3-2012
7453 $412,225.4300 pa1-2013

9/25/13  - 6/30/14 PA $57.52 8,000 $460,179.20 $0.0000 $460,179.2000
7/1/14 - 9/25/14 PA $59.82 0 $0.00 $0.0000 $0.0000
PA scoring w/ hand scorers & AI Per Test
9/25/08 - 6/30/09 PA $64.77 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 PA $67.36 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 PA $70.05 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 PA $72.85 0 $0.00 $0.0000 $0.0000
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7/1/12 - 6/30/13 PA $75.77 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 PA $78.80 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $81.95 0 $0.00 $0.0000 $0.0000
PA scoring w/ AI Per Test
9/25/08 - 6/30/09 PA $57.28 0 $0.00 $0.0000 $0.0000
7/1/09 - 6/30/10 PA $59.57 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 PA $61.95 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 PA $64.43 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 PA $67.01 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 PA $69.69 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $72.48 0 $0.00 $0.0000 $0.0000
Process CTE scoring Data Per admin
9/25/13  - 6/30/14 CTE $4,221.00 2 $8,442.00 $0.0000 $8,442.0000
7/1/14 - 9/25/14 CTE $4,389.84 0 $0.00 $0.0000 $0.0000
Scan Student Demographic 
Accountability Documents A.15.d Per Document

 
9/25/08 - 6/30/09 PA $0.2514 6,489 $1,631.33 6489 $1,631.33 $0.0000 PA2-2009
9/25/08 - 6/30/09 WA $0.2514 4,498 $1,130.80 4498 $1,130.80 $0.0000 WA2-2009

7/1/09 - 6/30/10 $0.2615 389,160 $101,765.34 0 $0.0000 $101,765.3400  

7/1/10 - 6/30/11 WA $0.2615 227397 $59,464.32 227397 $59,464.32 $0.0000 WA1-2010
7/1/10 - 6/30/11 PA $0.2615 6314 $1,651.11 6314 $1,651.11 $0.0000 PA1-2010
7/1/10 - 6/30/11 CRA $0.2719 144628 $39,324.35 144628 $39,324.35 $0.0000 cr4-2010
7/1/10 - 6/30/11 WA $0.2719 15387 $4,183.73 15387 $4,183.73 $0.0000 wapilot2-2010

 
7/1/11 - 6/30/12 WA $0.2719 213401 $58,023.73 213401 $58,023.73 $0.0000 WA1-2011
7/1/11 - 6/30/12 PA $0.2719 6618 $1,799.43 6618 $1,799.43 $0.0000 pa1-2011

 
7/1/12 - 6/30/13 WA $0.2828 214145 $60,560.21 214145 $60,560.2100 wa4-2011
7/1/12 - 6/30/13 PA $0.2828 7071 $1,999.68 7071 $1,999.6800 pa4-2011
7/1/12 - 6/30/13 CRA $0.2828 147176 $41,621.37 147176 $41,621.3700 cr1-2012
7/1/12 - 6/30/13 WA $0.2941 279966 $82,338.00 279966 $82,338.00 WA3-2012
7/1/12 - 6/30/13 WA $0.2941 10592 $3,115.11 10592 $3,115.11 wapilot3-2012
7/1/12 - 6/30/13 WA $0.2941 11156 $3,280.98 11156 $3,280.98 wapilot3-2012
7/1/12 - 6/30/13 PA $0.2941 7453 $2,191.93 7453 $2,191.93 pa1-2013
7/1/12 - 6/30/13 WA $0.2941 86240 $25,363.18 86240 $25,363.18 wa1-2013
7/1/12 - 6/30/13 CRA $0.2941 432523 $127,205.01 432523 $127,205.0100 cr2-2013

9/25/13  - 6/30/14 WA $0.31 5,000 $1,529.32 $0.0000 $1,529.3200
9/25/13  - 6/30/14 PA $0.31 8,446 $2,583.33 $0.0000 $2,583.3273

7/1/14 - 9/25/14 WA $0.32 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $0.32 0 $0.00 $0.0000 $0.0000

A.16. Reporting Activities
Online Reporting A.16.f

WA/MWA Online Reporting Setup 
(includes report customization) Per Year
9/25/08 - 6/30/09 WA $35,463.00 1 $35,463.00     
7/1/10 - 6/30/11 WA $35,463.00 1 $35,463.0000 WA1-2010
WA/MWA Online Reporting Support 
and Maintenance (includes training) Per Year
9/25/08 - 6/30/09 WA $10,088.00 1 $10,088.00 $0.0000 $10,088.0000
7/1/09 - 6/30/10 WA $10,391.00 1 $10,391.00 0 $0.0000 $10,391.0000
7/1/10 - 6/30/11 WA $10,693.00 1 $10,693.00 1 $10,391.0000 $302.0000 WA1-2010

7/1/11 - 6/30/12 WA $10,996.00 1 $10,996.00 1 $10,693.0000 $303.0000 WA1-2011
7/1/12 - 6/30/13 WA $11,298.00 1 $11,298.00 2 $22,294.0000 ($10,996.0000)

1 $10,996.0000 wa4-2011
1 $11,298.0000 wa1-2013

9/25/13  - 6/30/14 WA $11,749.92 1 $11,749.92 $0.0000 $11,749.9200
7/1/14 - 9/25/14 WA $12,219.92 0 $0.00 $0.0000 $0.0000
CRA Online Reporting Setup (includes 
report customization) Per Year
7/1/12 - 6/30/13 CRA $25,199.00 1 $25,199.00 1 $25,199.0000 $0.0000 cr1-2012
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CRA Online Reporting Support and 
Maintenance (includes training) Per Year
7/1/09 - 6/30/10 CRA $6,052.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $6,233.00 1 $6,233.00 $0.0000 $6,233.0000
7/1/11 - 6/30/12 CRA $6,413.00 1 $6,413.00 0 $0.0000 $6,413.0000
7/1/12 - 6/30/13 CRA $6,594.00 1 $6,594.00 2 $13,188.0000 ($6,594.0000)

1 $6,594.0000 cr1-2012
1 $6,594.0000 cr2-2013

9/25/13  - 6/30/14 CRA $6,857.76 5 $34,288.80 $0.0000 $34,288.8000
7/1/14 - 9/25/14 CRA $7,132.07 0 $0.00 $0.0000 $0.0000
PA Online Reporting Setup (includes 
report customization) Per Year
7/1/10 - 6/30/11 PA $17,265.00 1 $17,265.00 1 $17,265.0000 $0.0000 PA1-2010
PA Online Reporting Support and 
Maintenance (includes training) Per Year
9/25/08 - 6/30/09 PA $4,035.00 1 $4,035.00 $0.0000 $4,035.0000
7/1/09 - 6/30/10 PA $4,155.00 1 $4,155.00 0 $0.0000 $4,155.0000
7/1/10 - 6/30/11 PA $4,276.00 1 $4,276.00 1 $4,155.0000 $121.0000 PA1-2010
7/1/11 - 6/30/12 PA $4,396.00 1 $4,396.00 1 $4,276.0000 $120.0000 pa1-2011
7/1/12 - 6/30/13 PA $4,516.00 1 $4,516.00 2 $8,912.0000 ($4,396.0000)

1 $4,396.0000 pa4-2011
1 $4,516.0000 pa1-2013

9/25/13  - 6/30/14 PA $4,696.64 1 $4,696.64 $0.0000 $4,696.6400
7/1/14 - 9/25/14 PA $4,884.51 0 $0.00 $0.0000 $0.0000
CTE Online Reporting Setup (includes 
report customization) Per Year
9/25/13  - 6/30/14 CTE $14,868.00 1 $14,868.00 $0.0000 $14,868.0000
CTE Online Reporting Support and 
Maintenance (includes training) Per Year
9/25/13  - 6/30/14 CTE $947.50 8 $7,580.00 $0.0000 $7,580.0000
7/1/14 - 9/25/14 CTE $985.40 0 $0.00 $0.0000 $0.0000

Online Reporting  CDs A.16.k

WA/MWA Online Reporting CDs Per School/System
9/25/08 - 6/30/09 WA $7.0500 1,661 $11,710.05 1661 $11,710.0500 $0.0000 WA3-2009
7/1/09 - 6/30/10 WA $7.3300 0 $0.00 0 $0.0000 $0.0000
7/1/10 - 6/30/11 WA $7.6300 0 $0.00 0 $0.0000 $0.0000
7/1/11 - 6/30/12 WA $7.9300 1,615 $12,806.95 1615 $12,322.45 $484.5000 wa2-2011
7/1/12 - 6/30/13 WA $8.2500 3,887 $32,067.75 3887 $31,569.83 $497.9200

1556 $12,339.08 wa2-2012
1752 $14,454.00 wa2-2013

579 $4,776.75 wa2-2013
9/25/13  - 6/30/14 WA $8.58 2,000 $17,160.00 $0.0000 $17,160.0000
7/1/14 - 9/25/14 WA $8.92 2,000 $17,846.40 $0.0000 $17,846.4000

CRA Online Reporting CDs Per School/System
7/1/09 - 6/30/10 CRA $7.3300 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $7.6300 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $7.9300 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $8.2500 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $8.58 2,000 $17,160.00 $0.0000 $17,160.0000
7/1/14 - 9/25/14 CRA $8.92 0 $0.00 $0.0000 $0.0000

PA Online Reporting CDs Per School/System
9/25/08 - 6/30/09 PA $7.0500 2,000 $14,100.00 0 $0.0000 $14,100.0000
7/1/09 - 6/30/10 PA $7.3300 2,000 $14,660.00 1218 $8,586.90 $6,073.1000 PA3-2009
7/1/10 - 6/30/11 PA $7.6300 2,000 $15,260.00 0 $0.0000 $15,260.0000
7/1/11 - 6/30/12 PA $7.9300 2,000 $15,860.00 1245 $9,499.35 $6,360.6500 pa2-2011
7/1/12 - 6/30/13 PA $8.2500 2,000 $16,500.00 1133 $8,984.69 $7,515.3100 PA2-2012
9/25/13  - 6/30/14 PA $8.58 1,500 $12,870.00 $0.0000 $12,870.0000
7/1/14 - 9/25/14 PA $8.92 1,500 $13,384.80 $0.0000 $13,384.8000
CTE online Summary Reporting Per  admin
9/25/13  - 6/30/14 CTE $3,479.00 2 $6,958.00 $0.0000 $6,958.0000
7/1/14 - 9/25/14 CTE $3,618.16 0 $0.00 $0.0000 $0.0000

Paper Reports / Labels A.16.k
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WA/MWA Student Reports Per Student
9/25/08 - 6/30/09 WA $0.1040 230,000 $23,920.00 212025 $22,050.6000 $1,869.4000 WA3-2009
7/1/09 - 6/30/10 WA $0.1080 238,050 $25,709.40 0 $0.0000
7/1/10 - 6/30/11 WA $0.1120 246,382 $27,594.78 212712 $22,972.90 $4,621.8880 WA1-2010
7/1/11 - 6/30/12 WA $0.1170 255,005 $29,835.59 213401 $23,900.91 $5,934.6730 WA1-2011
7/1/12 - 6/30/13 WA $0.1220 263,930 $32,199.46 433625 $51,831.56 ($19,632.0950)

214139 $25,054.26 wa2-2012
219486 $26,777.29 wa2-2013

9/25/13  - 6/30/14 WA $0.13 774,000 $98,205.12 $0.0000 $98,205.1200
7/1/14 - 9/25/14 WA $0.13 0 $0.00 $0.0000 $0.0000
CRA Student Reports Per Student
7/1/09 - 6/30/10 CRA $0.1080 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $0.1120 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $0.1170 0 $0.00 0 $0.0000 $17,955.4720
7/1/12 - 6/30/13 CRA $0.1220 147,176 $17,955.47 147176 $17,955.47 ($17,955.4720) cr1-2012
9/25/13  - 6/30/14 CRA $0.13 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $0.13 0 $0.00 $0.0000 $0.0000
PA Student Reports Per Student
9/25/08 - 6/30/09 PA $0.1410 0 $0.00 0 $0.0000 $0.0000
7/1/09 - 6/30/10 PA $0.1470 6,489 $953.88 6489 $914.95 $38.9340 PA3-2009
7/1/10 - 6/30/11 PA $0.1520 6,314 $959.73 6314 $928.16 $31.5700 PA1-2010

7/1/11 - 6/30/12 PA $0.1580 6,618 $1,045.64 6618 $1,005.94 $39.7080 pa1-2011
7/1/12 - 6/30/13 PA $0.1640 14,519 $2,381.12 14519 $2,381.12 $0.0000

7066 $1,158.82 PA2-2012
7453 $1,222.29 pa2-2013

9/25/13  - 6/30/14 PA $0.17 8,000 $1,364.48 $0.0000 $1,364.4800
7/1/14 - 9/25/14 PA $0.18 0 $0.00 $0.0000 $0.0000
CTE Student Reports Per Student
9/25/13  - 6/30/14 CTE $0.43 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CTE $0.45 0 $0.00 $0.0000 $0.0000
WA/MWA Student Labels Per Student
9/25/08 - 6/30/09 WA $0.0520 230,000 $11,960.00 212025 $11,025.3000 $934.7000 WA3-2009
7/1/09 - 6/30/10 WA $0.0540 238,050 $12,854.70 0 $0.0000 $12,854.7000
7/1/10 - 6/30/11 WA $0.5600 246,382 $137,973.92 212712 $11,486.45 $126,487.4720 WA1-2010
7/1/11 - 6/30/12 WA $0.0580 255,005 $14,790.29 213401 $119,504.56 ($104,714.2700) WA1-2011
7/1/12 - 6/30/13 WA $0.0610 263,930 $16,099.73 433625 $25,808.71 ($9,708.9780)

214139 $12,420.06 wa2-2012
219486 $13,388.65 wa2-2013

9/25/13  - 6/30/14 WA $0.06 774,000 $49,102.56 $0.0000 $49,102.5600
7/1/14 - 9/25/14 WA $0.07 0 $0.00 $0.0000 $0.0000
CRA Student Labels Per Student
7/1/09 - 6/30/10 CRA $0.0540 0 $0.00 $0.0000
7/1/10 - 6/30/11 CRA $0.0560 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $0.0580 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $0.0610 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $0.06 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $0.07 0 $0.00 $0.0000 $0.0000
PA Student Labels Per Student
9/25/08 - 6/30/09 PA $0.0720 0 $0.00 0 $0.0000 $0.0000
7/1/09 - 6/30/10 PA $0.0750 6,489 $486.68 6489 $467.21 $19.4670 PA3-2009
7/1/10 - 6/30/11 PA $0.0780 6,314 $492.49 6314 $473.55 $18.9420 PA1-2010
7/1/11 - 6/30/12 PA $0.0810 6,618 $536.06 6618 $516.20 $19.8540 pa1-2011
7/1/12 - 6/30/13 PA $0.0840 14,519 $1,219.60 14519 $1,219.60 $0.0000

7066 $593.54 PA2-2012
7453 $626.05 pa2-2013

9/25/13  - 6/30/14 PA $0.09 8,000 $698.88 $0.0000 $698.8800
7/1/14 - 9/25/14 PA $0.09 0 $0.00 $0.0000 $0.0000
CTE Student Labels Per Student
9/25/13  - 6/30/14 CTE $0.15 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CTE $0.16 0 $0.00 $0.0000 $0.0000

Comprehensive Data Files (CDF) 
A.16.h.iii
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1270
1271
1272
1273
1274
1275
1276
1277
1278
1279

1280
1281
1282
1283
1284
1285
1286

1287
1288
1289
1290
1291
1292
1293
1294

1295
1296
1297
1298
1299
1300
1301
1302
1303
1304
1305

1306
1307
1308
1309
1310
1311
1312

WA/MWA System Comprehensive Data 
File (includes all aggregated 
demographic data w/out student 
response information for each school) Per System
9/25/08 - 6/30/09 WA $20.3600 200 $4,072.00 147 $2,992.9200 $1,079.0800 WA3-2009
7/1/09 - 6/30/10 WA $21.1700 200 $4,234.00 0 $0.0000
7/1/10 - 6/30/11 WA $22.0210 200 $4,404.20 140 $2,963.80 $1,440.4000 WA1-2010
7/1/11 - 6/30/12 WA $22.9022 200 $4,580.44 140 $3,082.94 $1,321.2600 wa2-2011
7/1/12 - 6/30/13 WA $23.8183 200 $4,763.66 282 $6,588.51 ($1,824.8466)

140 $3,206.31 wa2-2012
142 $3,382.20 wa2-2013

9/25/13  - 6/30/14 WA $24.77 200 $4,954.21 $0.0000 $4,954.2064
7/1/14 - 9/25/14 WA $25.76 0 $0.00 $0.0000 $0.0000

CRA System Comprehensive Data File 
(includes all aggregated demographic 
data w/out student response 
information for each school) Per System
7/1/09 - 6/30/10 CRA $20.3600 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $21.1700 0 $0.00 $0.0000 $0.0000
7/1/11 - 6/30/12 CRA $22.0210 0 $0.00 $0.0000 $0.0000
7/1/12 - 6/30/13 CRA $22.9022 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 CRA $23.82 0 $0.00 $0.0000 $0.0000
7/1/14 - 9/25/14 CRA $24.77 0 $0.00 $0.0000 $0.0000

PA System Comprehensive Data File 
(includes all aggregated demographic 
data w/out student response 
information for each school) Per System
9/25/08 - 6/30/09 PA $20.3600 0 $0.00 0 $0.0000 $0.0000
7/1/09 - 6/30/10 PA $21.1700 3 $63.51 3 $61.08 $2.4300 PA3-2009
7/1/10 - 6/30/11 PA $22.0210 4 $88.08 4 $84.68 $3.4040 PA1-2010
7/1/11 - 6/30/12 PA $22.9022 0 $0.00  $0.0000 $0.0000
7/1/12 - 6/30/13 PA $23.8183 0 $0.00 $0.0000 $0.0000
9/25/13  - 6/30/14 PA $24.77 200 $4,954.21 $0.0000 $4,954.2064
7/1/14 - 9/25/14 PA $25.76 200 $5,152.37 $0.0000 $5,152.3747

WA/MWA State Comprehensive Data 
File (includes all aggregated 
demographic data w student response 
information for each school/system) Per Year
9/25/08 - 6/30/09 WA $602.80 1 $602.80 1 $602.8000 $0.0000 WA3-2009
7/1/09 - 6/30/10 WA $626.91 1 $626.91 0 $0.0000 $626.9100
7/1/10 - 6/30/11 WA $651.99 1 $651.99 1 $626.9100 $25.0800 WA1-2010
7/1/11 - 6/30/12 WA $678.07 1 $678.07 1 $651.9900 $26.0800 wa2-2011
7/1/12 - 6/30/13 WA $705.19 1 $705.19 3 $2,088.4500 ($1,383.2600)

1 $678.0700 wa2-2012
1 $705.1900 wapilot4-2012
1 $705.1900 wa2-2013

9/25/13  - 6/30/14 WA $733.40 5 $3,666.99 $0.0000 $3,666.9880
7/1/14 - 9/25/14 WA $762.73 0 $0.00 $0.0000 $0.0000

CRA State Comprehensive Data File 
(includes all aggregated demographic 
data w student response information for 
each school/system) Per Year
7/1/09 - 6/30/10 CRA $602.80 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $626.91 1 $626.91 0 $0.0000 $626.9100
7/1/11 - 6/30/12 CRA $651.99 1 $651.99 1 $651.9900 $0.0000 CR1-2011
7/1/12 - 6/30/13 CRA $678.07 1 $678.07 1 $678.0700 $0.0000 cr1-2012
9/25/13  - 6/30/14 CRA $705.19 1 $705.19 $0.0000 $705.1928
7/1/14 - 9/25/14 CRA $733.40 2 $1,466.80 $0.0000 $1,466.8010
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1313
1314
1315
1316
1317
1318
1319
1320
1321
1322

1323
1324
1325

1326
1327
1328
1329
1330

1331
1332
1333
1334
1335
1336
1337
1338
1339
1340
1341
1342
1343
1344
1345
1346
1347
1348
1349
1350
1351
1352
1353
1354
1355
1356
1357
1358
1359
1360
1361
1362
1363
1364

PA State Comprehensive Data File 
(includes all aggregated demographic 
data w student response information for 
each school/system) Per Year
9/25/08 - 6/30/09 PA $602.80 1 $602.80 0 $0.0000 $602.8000
7/1/09 - 6/30/10 PA $626.91 1 $626.91 1 $602.8000 $24.1100 PA3-2009
7/1/10 - 6/30/11 PA $651.99 1 $651.99 1 $626.9100 $25.0800 PA1-2010
7/1/11 - 6/30/12 PA $678.07 1 $678.07 1 $651.9900 $26.0800 pa2-2011
7/1/12 - 6/30/13 PA $705.19 1 $705.19 2 $1,410.3800 ($705.1900)

1 $705.1900 PA2-2012
1 $705.1900 pa2-2013

9/25/13  - 6/30/14 PA $733.40 1 $733.40 $0.0000 $733.3976
7/1/14 - 9/25/14 PA $762.73 0 $0.00 $0.0000 $0.0000

CTE System Comprehensive Data File 
(includes all aggregated demographic 
data w/out student response 
information for each school) Per admin
9/25/13  - 6/30/14 CTE $2,275.00 2 $4,550.00 $0.0000 $4,550.0000
7/1/14 - 9/25/14 CTE $2,366.00 0 $0.00 $0.0000 $0.0000

CTE State Comprehensive Data File 
(includes all aggregated demographic 
data w student response information for 
each school/system) Per admin
9/25/13  - 6/30/14 CTE $350.00 2 $700.00 $0.0000 $700.0000
7/1/14 - 9/25/14 CTE $364.00 0 $0.00 $0.0000 $0.0000

A.17. Operations Management
Technical Support Services A.17.f

WA/MWA Technical Support Services
Per Application Per 

Month
9/25/08 - 6/30/09 WA $3,174.00 9 $28,566.00 2 $6,348.0000 $22,218.0000 WA3-2009
7/1/09 - 6/30/10 WA $3,269.00 9 $29,421.00 0 $0.0000 $29,421.0000

7/1/10 - 6/30/11 WA $3,367.00 9 $30,303.00 7 $23,177.00 $7,126.0000
4 $13,076.0000 WA1-2010
3 $10,101.0000 wa3-2010

7/1/11 - 6/30/12 WA $3,468.00 9 $31,212.00 17 $58,047.0000 ($26,835.0000)  
5 $16,835.0000 WA1-2011
4 $13,468.0000 wa2-2011
8 $27,744.0000 wa2-2011

7/1/12 - 6/30/13 WA $3,572.00 9 $32,148.00 70 $248,064.0000 ($215,916.0000)
6 $20,808.0000 wa3-2011
7 $24,276.0000 wa4-2011
6 $20,808.0000 wa2-2012
7 $25,004.0000 WA3-2012
6 $21,432.0000 wapilot3-2012

11 $39,292.0000 wa4-2012
2 $7,144.0000 wa1-2013
3 $10,716.0000 wa1-2013
3 $10,716.0000 wa1-2013
3 $10,716.0000 wa1-2013
2 $7,144.0000 wa1-2013
1 $3,572.0000 wa1-2013
1 $3,572.0000 wa1-2013
3 $10,716.0000 wa1-2013
3 $10,716.0000 wa2-2013
3 $10,716.0000 wa2-2013
3 $10,716.0000 wa2-2013

9/25/13  - 6/30/14 WA $3,714.88 64 $237,752.32 $0.0000 $237,752.3200
7/1/14 - 9/25/14 WA $3,863.48 10 $38,634.75 $0.0000 $38,634.7520
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1365
1366
1367
1368
1369
1370
1371
1372
1373
1374
1375
1376
1377
1378
1379
1380
1381

1382
1383
1384
1385
1386
1387
1388
1389
1390
1391
1392
1393
1394
1395
1396
1397
1398
1399
1400
1401
1402
1403
1404
1405
1406
1407
1408
1409

1410
1411
1412
1413
1414
1415
1416
1417
1418
1419
1420
1421
1422
1423
1424
1425
1426
1427

CRA Technical Support Services
Per Application Per 

Month
7/1/09 - 6/30/10 CRA $3,269.00 0 $0.00 $0.0000 $0.0000
7/1/10 - 6/30/11 CRA $3,367.00 6 $20,202.00 3 $10,404.0000 $9,798.0000 cr4-2010
7/1/11 - 6/30/12 CRA $3,468.00 6 $20,808.00 0 $0.0000 $20,808.0000
7/1/12 - 6/30/13 CRA $3,572.00 6 $21,432.00 35 $125,020.0000

5 $17,860.0000 cr3-2011
3 $10,716.0000 cr1-2012
4 $14,288.0000 cr2-2012
5 $17,860.0000 cr3-2012
5 $17,860.0000 cr4-2012
3 $10,716.0000 cr1-2013
3 $10,716.0000 cr1-2013
3 $10,716.0000 cr2-2013
4 $14,288.0000 cr2-2013

9/25/13  - 6/30/14 CRA $3,714.88 36 $133,735.68 $0.0000 $133,735.6800
7/1/14 - 9/25/14 CRA $3,863.48 6 $23,180.85 $0.0000 $23,180.8512

PA Technical Support Services
Per Application Per 

Month
9/25/08 - 6/30/09 PA $3,174.00 12 $38,088.00
7/1/09 - 6/30/10 PA $3,269.00 12 $39,228.00 2 $6,348.0000 $32,880.0000 PA3-2009

7/1/10 - 6/30/11 PA $3,367.00 12 $40,404.00 9 $29,715.0000 $10,689.0000
6 $19,614.0000 PA1-2010
3 $10,101.0000 pa4-2010

7/1/11 - 6/30/12 PA $3,468.00 12 $41,616.00 20 $68,148.00 ($26,532.00)
3 $10,101.0000 PA3-2010
5 $16,835.0000 pa1-2011
8 $27,744.0000 pa2-2011
4 $13,468.0000 pa2-2011

7/1/12 - 6/30/13 PA $3,572.00 12 $42,864.00 44 $153,736.0000 ($110,872.0000)
7 $24,276.0000 pa3-2011
7 $24,276.0000 pa4-2011
6 $20,808.0000 PA2-2012
7 $24,276.0000 PA3-2012
6 $20,808.0000 pa4-2012
1 $3,572.0000 pa1-2013
3 $10,716.0000 pa1-2013
1 $3,572.0000 pa1-2013
3 $10,716.0000 pa2-2013
3 $10,716.0000 pa2-2013

9/25/13  - 6/30/14 PA $3,714.88 36 $133,735.68 $0.0000 $133,735.6800
7/1/14 - 9/25/14 PA $3,863.48 6 $23,180.85 $0.0000 $23,180.8512

CTE Technical Support Services
Per Application Per 

Month
9/25/13  - 6/30/14 CTE $3,714.88 10 $37,148.80 $0.0000 $37,148.8000
7/1/14 - 9/25/14 CTE $3,863.48 0 $0.00 $0.0000 $0.0000

HSAS TOTAL Projections Actuals Variance Edison/Invoice Variance
(proj - act)

9/25/08 - 6/30/09 $2,235,938.67 $1,566,411.1203 $582,897.55 $0.0000 $669,527.5455
7/1/09 - 6/30/10 $2,527,193.47 $326,958.0604 $2,108,700.01 $0.0000 $2,200,235.4088
7/1/10 - 6/30/11 $4,111,880.13 $2,914,501.1219 $993,884.10 $0.0000 $1,197,379.0057
7/1/11 - 6/30/12 $5,784,977.04 $5,082,584.1841 $743,688.08 $2,696.0000 $702,392.8529
7/1/12 - 6/30/13 $11,349,735.26 $13,788,898.3380 ($1,493,463.55) $0.0000 ($2,439,163.08)
7/1/13 - 6/30/14 $93,152.00 $0.0000 $93,152.00 $0.0000 $93,152.00
9/25/13  - 6/30/14 $20,850,935.00 20,944,087.00$            $0.0000 $20,850,935.00 $0.0000 $20,850,935.00
7/1/14 - 9/25/14 $188,271.15 $0.0000 $188,271.15 $0.0000 $188,271.1501

$47,142,082.71 $23,679,352.8247 $24,068,064.33 $23,462,729.8815

24 of 25



4

A B C D E F G H I

DELIVERABLE TEST PROJECTED QTY PROJECTED COST ACTUAL QTY ACTUAL COST VARIANCE INVOICE #

1428
1429
1430
1431
1432
1433
1434
1435
1436
1437
1438
1439
1440
1441
1442
1443
1444
1445
1446
1447
1448
1449
1450
1451
1452
1453
1454
1455
1456
1457
1458
1459
1460
1461
1462
1463
1464
1465
1466
1467
1468
1469
1470
1471
1472
1473
1474
1475
1476
1477
1478
1479
1480
1481
1482

Maximum Liability $47,142,082.71 $23,679,352.82 $48,136,128.66

WA Summary Projections Actuals Variance Edison/Invoice Variance
WA + CRA proj

9/25/08 - 6/30/09 WA $1,544,807.71 $1,065,583.96 $430,681.75 $0.0000 $1,602,372.7072
7/1/09 - 6/30/10 WA $1,671,516.95 $206,218.41 $1,400,650.14 $0.0000 $2,109,450.9520
7/1/10 - 6/30/11 WA $2,143,137.31 $1,513,887.47 $457,855.47 $0.0000 $3,410,147.2906
7/1/11 - 6/30/12 WA $2,023,830.71 $1,577,274.90 $419,745.56 $0.0000 $4,953,188.0228
7/1/12 - 6/30/13 WA $4,345,655.73 $5,402,933.17 ($240,054.44) $0.0000 $9,702,697.6903 2014 RTTT funding
7/1/13 - 6/30/14 WA $31,454.00 $0.00 $31,454.00 $0.0000 $61,698.0000 $17,450,000.00
9/25/13  - 6/30/14 WA $9,575,193.63 $9,606,647.63 $0.00 $9,575,193.63 $0.0000 $19,447,843.8040
7/1/14 - 9/25/14 WA $89,193.31 $0.00 $89,193.31 $0.0000 $113,840.9642

2014 total fed funds
WA Maximum Liability $21,424,789.35 $9,765,897.92 $12,164,719.42 $41,401,239.4311 $18,409,624.00

MWA Summary ELIMINATE

PA Summary Projections Actuals Variance Edison/Invoice Variance WA + CRA actuals total

9/25/08 - 6/30/09 PA $633,565.96 $500,827.16 $94,650.80 $0.0000 $1,065,583.9617 $1,566,411.1203
7/1/09 - 6/30/10 PA $315,977.18 $111,057.65 $178,032.53 $0.0000 $215,900.4082 $326,958.0604
7/1/10 - 6/30/11 PA $701,732.84 $597,491.27 $71,965.57 $0.0000 $2,317,009.8529 $2,914,501.1219
7/1/11 - 6/30/12 PA $831,789.01 $874,682.26 ($42,893.25) $0.0000 $4,207,901.9239 $5,082,584.1841
7/1/12 - 6/30/13 PA $1,647,037.57 $1,836,787.41 ($159,505.83) $0.0000 $11,952,110.9320 $13,788,898.3380
7/1/13 - 6/30/14 PA $31,454.00 $0.00 $31,454.00 $0.0000 $0.0000 $0.0000
9/25/13  - 6/30/14 PA $1,213,561.71 1,245,015.71$              $0.00 $1,213,561.71 $0.0000 $0.0000 $0.0000
7/1/14 - 9/25/14 PA $74,430.19 $0.00 $74,430.19 $0.0000 $0.0000 $0.0000

PA Maximum Liability $5,449,548.46 $3,920,845.75 $1,461,695.71 $19,758,507.0787 $23,679,352.8247

CRA Summary Projections Actuals Variance Edison/Invoice Variance PA act - 25,000 PA proj - 25,000

9/25/08 - 6/30/09 CRA $57,565.00 $0.00 $57,565.00 $0.0000 $475,827.1586
7/1/09 - 6/30/10 CRA $437,934.00 $9,682.00 $428,252.00 $0.0000 $86,057.6522
7/1/10 - 6/30/11 CRA $1,267,009.98 $803,122.38 $464,063.07 $0.0000 $572,491.2690
7/1/11 - 6/30/12 CRA $2,929,357.32 $2,630,627.02 $366,835.77 $2,696.0000 $849,682.2602
7/1/12 - 6/30/13 CRA $5,357,041.96 $6,549,177.76 ($1,093,903.28) $0.0000 $1,811,787.4060
7/1/13 - 6/30/14 CRA $30,244.00 $0.00 $30,244.00 $0.0000 $934,624.00
9/25/13  - 6/30/14 CRA $9,872,650.17 $9,902,894.17 $0.00 $9,872,650.17 $0.0000
7/1/14 - 9/25/14 CRA $24,647.65 $0.00 $24,647.65 $0.0000 $49,430.19

CRA Maximum Liability $19,976,450.08 $9,992,609.16 $10,150,354.38

CTE Summary Projections Actuals Variance Edison/Invoice Variance
9/25/13  - 6/30/14 CTE $189,529.48 $0.00 $189,529.48 $0.0000
7/1/14 - 9/25/14 CTE $0.00 $0.00 $0.00 $0.0000

CTE Maximum Liability $189,529.48 $0.00 $189,529.48

orig sum sheet am 1 sum sheet actual totals
9/25/08 - 6/30/09 $2,668,567.00 $1,566,411.12 $1,566,411.12 $0.00
7/1/09 - 6/30/10 $3,177,789.87 $326,958.06 $326,958.06 $0.00
7/1/10 - 6/30/11 $6,325,794.06 $2,914,501.12 $2,914,501.12 $0.00
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7-1-11 REQUEST-RULE 

1 of 2 

Rule Exception Request  
Route completed request, as one file in PDF format, via e-mail attachment sent to:  Agsprs.Agsprs@state.tn.us 

 APPROVED 

CENTRAL PROCUREMENT OFFICER 

   

Request Tracking # 33111-00209 

1. Contract # FA-09-26537-00 

2. Service Caption 
Tennessee Comprehensive Assessment Program Writing 
Assessment, Modified Writing Assessment, Constructed Response 
Assessment and the Alternative Portfolio Assessment 

3. Contractor Measurement Incorporated 

4. Contract Period  (with ALL options to extend exercised) 96 months 

5. Contract Maximum Liability  (with ALL options to extend exercised) $$44,814,406.97 

6. Rule 

(for which the 
exception is 
requested) 

 0620–3–3–.03(2)(a) OR 0620–3–3–.05 
requiring compliance with relevant model guidelines (only if required by oversight authorities) 

 0620–3–3–.05(5) 
requiring the prescribed Nondiscrimination contract provision 

  0620–3–3–.07(5) 
prohibiting a contract term greater than five (5) years 

  0620–3–3–.07(8) 
prohibiting a contract with a former state employee in within six (6) months of termination 

  0620–3–3–.07(22) 
requiring contractor travel reimbursement in accordance with state travel regulations 

  OTHER (cite the relevant rule below) 
      

7. Explanation of 
Rule Exception 
Requested 

This contract is for the delivery of the Tennessee Comprehensive 
Assessment Program (TCAP) Writing Assessment, Modified Writing 
Assessment, Constructed Response Assessment and the Alternative 
Portfolio Assessment. We are requesting to extend the contract term 
which began September 30, 2008 and is scheduled to end September 
25, 2013 by a period not to exceed 36 months to September 16, 2016. 

mailto:Agsprs.Agsprs@state.tn.us


7-1-11 REQUEST-RULE 

2 of 2 

Request Tracking # 33111-00209 

8. Justification  

Authorized under the American Recovery and Reinvestment Act of 2009 
(ARRA), the Race to the Top Assessment (RTTT) Program provides funding 
to consortia of states to develop assessments that are valid, support and 
inform instruction, provide accurate information about what students know 
and can do, and measure student achievement against standards designed 
to ensure that all students gain the knowledge and skills needed to 
succeed in college and the workplace. These assessments are intended to 
play a critical role in educational systems; provide administrators, 
educators, parents, and students with the data and information needed to 
continuously improve teaching and learning; and help meet the President's 
goal of restoring, by 2020, the nation's position as the world leader in 
college graduates. 

Through RTTT, the US Department of Education awarded two 
Comprehensive Assessment Systems grants in September 2010. 
Tennessee was awarded one of these initial grants and has joined the 
Partnership for Assessment of Readiness for College and Careers (PARCC) 
consortium. A second group, the SMARTER Balanced Assessment 
Consortium (SBAC); together with PARCC these consortia comprise 45 
states and the District of Columbia. The two consortia are developing 
comprehensive assessment systems in English language arts and 
mathematics for grades 3 through 8 and high school, aligned to the 
Common Core State Standards. The improved assessments, are scheduled 
to be implemented in the 2014-15 school year, and will measure whether 
students have the knowledge and skills necessary to graduate from high 
school ready for success in college and careers.  

While the Common Core State Standards have been released, the consortia 
are behind schedule in developing the performance indicators that would 
be used to assess students and subsequently have not begun the item 
development process. Building an operational assessment is a three year 
process which includes item development in year one, field testing in year 
two, and the operational assessment administered in year three.   

The current contract with Measurement for the Writing and Constructed 
Response Assessments provides for an operational test in the spring of 
2013 and test form development for the spring of 2014; this does not 
include the administration, processing or reporting of the 2014 
assessment.  The 36 month extension requested herein will provide the 
state with operational administrations for 2014, 2015, and 2016. The 
consortia are at least a year behind in their schedule so this extended 
timeframe will provide the state time to see how the development of the 
new assessment progresses.  Additionally, the anticipated design of the 
PARCC assessments includes rigorous constructed response items and 
the constructed response assessments provided in this contract allow the 
state opportunity for preparation and professional development. 

Agency Head Signature and Date  (contracting agency head or authorized signatory) 

 

 

 



7‐1‐11 REQUEST‐NON‐AMEND 
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Non-Competitive Amendment Request 
NOT required for a contract with a federal, Tennessee, or Tennessee local government entity or a grant. 
Route a completed request, as one file in PDF format, via e‐mail attachment sent to:  Agsprs.Agsprs@state.tn.us 

 APPROVED 

CENTRAL PROCUREMENT OFFICE 

 

Request Tracking # 33111-00209 

1. Procuring Agency Education (TDOE) 

2. Contractor Measurement Inc. 

3. Contract # FA0926537 

4. Proposed Amendment # 1 

5. Edison ID # 2330 

6. Contract Begin Date September 30, 2008 

7. Current Contract End Date  
– with ALL options to extend exercised September 25, 2013 

8. Proposed Contract End Date  
– with ALL options to extend exercised September 25, 2014 

9. Current Maximum Contract Cost  
– with ALL options to extend exercised $25,740,312.75 

10. Proposed Maximum Contract Cost  
– with ALL options to extend exercised $44,814,406.97 

11. Office for Information Resources Endorsement 
– information technology service (N/A to THDA)  Not Applicable     Attached    

12. eHealth Initiative Support  
– health-related professional, pharmaceutical, laboratory, or imaging  Not Applicable     Attached    

13. Human Resources Support  
– state employee training service  Not Applicable     Attached    

14. Explanation Need for the Proposed Amendment 

This contract is for the delivery of the Tennessee Comprehensive Assessment Program 
(TCAP) Writing Assessment, Constructed Response Assessment and the Alternative Portfolio 
Assessment.  The TDOE is requesting to extend the contract term which began September 30, 
2008 and is scheduled to end September 25, 2013 to September 25, 2014. 

TDOE is expanding the grades to which both the writing and constructed response 
assessments are given to encourage better writing in all grades as well as including end of 
course assessments for dual credit classes to be administered using the online platform 
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provided for in this contract. 

 

15. Name & Address of the Contractor’s Principal Owner(s)  
– NOT required for a TN state education institution 

Henry Scherich, President.  423 Morris Street, Durham, NC 27701 

16. Evidence Contractor’s Experience & Length Of Experience Providing the Service 

Measurement Inc. has been providing these and similar services for the TDOE since the award 
of the contract September 30, 2008.  This is the third contract for these services to be 
executed with Measurement, Inc. 

17. Efforts to Identify Reasonable, Competitive, Procurement Alternatives 

The contract with Measurement was awarded through the RFP process, no other assessment 
vendors submitted a bid for the services in this contract. 

All costs were established through the RFP and no additional services are being added. The 
costs are competitive and comparable to similar costs in other assessment contracts.  

18. Justification  – specifically explain why non-competitive negotiation is in the best interest of the state 

Authorized under the American Recovery and Reinvestment Act of 2009 (ARRA), the Race to the Top 
Assessment (RTTT) Program provides funding to consortia of States to develop assessments that 
are valid, support and inform instruction, provide accurate information about what students know 
and can do, and measure student achievement against standards designed to ensure that all 
students gain the knowledge and skills needed to succeed in college and the workplace. These 
assessments are intended to play a critical role in educational systems; provide administrators, 
educators, parents, and students with the data and information needed to continuously improve 
teaching and learning; and help meet the President's goal of restoring, by 2020, the nation's position 
as the world leader in college graduates. 

Through RTTT, the US Department of Education awarded two Comprehensive Assessment Systems 
grants in September 2010.  Tennessee was awarded one of these initial grants and has joined the 
Partnership for Assessment of Readiness for College and Careers (PARCC) consortium.  A second 
group, the SMARTER Balanced Assessment Consortium (SBAC); together with PARCC these 
consortia comprise 45 states and the District of Columbia. The two consortia are developing 
comprehensive assessment systems in English language arts and mathematics for grades 3 through 
8 and high school, aligned to the Common Core State Standards. The improved assessments, are 
scheduled to be implemented in the 2014-15 school year, and will measure whether students have 
the knowledge and skills necessary to graduate from high school ready for success in college and 
careers.  

While the Common Core State Standards have been released, the consortia are behind schedule in 
developing the performance indicators that would be used to assess students and subsequently 
have not begun the item development process.  Building an operational assessment is a three year 
process which includes item development in year one, field testing in year two, and the operational 
assessment administered in year three.   

The current contract with Measurement for the Writing and Constructed Response Assessments 
provides for an operational test in the spring of 2013 and test form development for the spring of 
2014; this does not include the administration, processing or reporting of the 2014 assessment.  The 
extension requested herein will provide the state with an operational administration for 2014.  The 
consortia are at least a year behind in their schedule so this extended timeframe will provide the 
state time to see how the development of the new assessment progresses.  Additionally, the 
anticipated design of the PARCC assessments includes rigorous constructed response items and 
the constructed response assessments provided in this contract allow the state opportunity for 
preparation and professional development. 
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C O N T R A C T  A M E N D M E N T

Agency Tracking # Edison ID Contract # Amendment # 

33111-00209 2330 FA0926537  1 

Contractor Legal Entity Name Edison Vendor ID 

Measurement Incorporated 0000046887 

Amendment Purpose & Effect(s) 
Increase maximum liability for additional year of services 

Amendment Changes Contract End Date:          YES    NO End Date:          September 25, 2014

TOTAL Contract Amount INCREASE or DECREASE per this Amendment (zero if N/A): $19,074,094.22 

Funding — 
FY State Federal Interdepartmental Other TOTAL Contract Amount 

2009 $1,065,583.96 $500,827.16 $0.00 $0.00 $1,566,411.12

2010 $215,900.41 $111,057.65 $0.00 $0.00 $326,958.06

2011 $2,317,009.85 $597,491.27 $0.00 $0.00 $2,914,501.12

2012 $4,210,597.92 $874,682.26 $0.00 $0.00 $5,085,280.18

2013 $11,952,110.93 $1,836,787.41 $0.00 $0.00 $13,788,898.34

2014 $2,534,463.00  $18,409,624.00 $0.00 $0.00 $20,944,087.00

2015 $13,840.96 $74,430.19 $0.00 $0.00 $188,271.15

TOTAL: $22,409,507.03 $22,404,899.94 $0.00 $0.00 $44,814,406.97

American Recovery and Reinvestment Act (ARRA) Funding: YES    NO

Budget Officer Confirmation:  There is a balance in the 
appropriation from which obligations hereunder are required 
to be paid that is not already encumbered to pay other 
obligations.

Speed Chart (optional) Account Code (optional)

Various Various
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C O N T R A C T  S U M M A R Y  S H E E T  

RFS Number 33111-00209 

Edison ID 2330 

Fiscal 
Year 

Department 
ID

Speedchart 
Number 

Program 
Code 

Account 
Code Fund Project/ Grant Code CFDA # Amount 

2009 3311101000 ED00000451 873400 70899000 25000 NA NA $1,065,583.96

2009 3313600000 ED00000039 644000 70803000 25000 ED00000LL9AAX09 84.027 $25,000.00

2009 3313600000 ED00000039 644000 70899000 25000 ED00000LL9ACX09 84.027 $475,827.16

2010 3311101000 ED00000451 873400 70899000 25000 NA NA $215,900.41

2010 3313600000 ED00000039 644000 70899000 25000 ED0000LL10ACX10 84.027 $86,057.65

2010 3313600000 ED00000039 644000 70899000 25000 ED0000LL10ACX10 84.027 $25,000.00

2011 3311101000 ED00000451 873400 70899000 25000 NA NA $2,317,009.85

2011 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX11 84.027 $572,491.27

2011 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX11 84.027 $25,000.00

2012 3311101000 ED00000451 873400 70899000 25000 NA NA $4,210,597.92

2012 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX12 84.027 $849,682.26

2012 3313600000 ED00000039 644000 70899000 25000 ED0000LL11ACX12 84.027 $25,000.00

2013 3311101000 ED00000451 873400 70899000 25000 NA NA $11,952,110.93

2013 3313600000 ED00000177 644400 70899000 25000 ED0000LL13ACX13 84.027 $1,811,787.41

2013 3313600000 ED00000177 644400 70899000 25000 ED0000LL13ACX13 84.027 $25,000.00

2014 3311101000 ED00000451 873400 70899000 25000 NA NA $2,344,933.52

2014 3315000000 ED00000721 114100 70803000 25000 EDRTTTCCSSPRDV11 84.395 $23,697.50

2014 3315000000 ED00000721 114100 70899000 25000 EDRTTTCCSSPRDV11 84.395 $17,426,302.50

2014 3313600000 ED00000177 644400 70899000 25000 ED0000LL13ACX13 84.027 $958,321.50

2014 3313600000 ED00000177 644400 70803000 25000 ED0000LL13ACX13 84.027 $1,302.50

2014 3314500000 ED00000796 432600 70899000 25000 NA NA $189,529.48

2015 3311101000 ED00000451 873400 70899000 25000 NA NA $113,840.96

2015 3313600000 ED00000177 644400 70899000 25000 LL/ACX 84.027 $49,430.19

2015 3313600000 ED00000177 644400 70803000 25000 LL/ACX 84.027 $25,000.00

TOTAL $44,814,406.97
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AMENDMENT 1 
OF CONTRACT FA0926537 

This Amendment is made and entered by and between the State of Tennessee, Department of 
Education, hereinafter referred to as the “State” and Measurement, Inc., hereinafter referred to as the 
“Contractor.”  It is mutually understood and agreed by and between said, undersigned contracting parties 
that the subject contract is hereby amended as follows:  

1. Contract section A.2 is deleted in its entirety and replaced with the following: 

A.2. The Contractor shall work with the State to develop test prompts, constructed response 
(cr) items and cr test forms that provide all students access to the holistically scored 
assessments in ways that produce meaningful results.  The State’s holistically scored 
assessment system shall be designed to be valid and accessible for use by the widest 
possible range of students, including but not limited to students with disabilities and 
students with limited English proficiency.  The Contractor will develop and maintain the 
assessments as required by Tennessee Code Annotated and Federal law as specified in 
Section A.7.a.  The assessments to be included are the Tennessee Comprehensive 
Assessment Program Writing Assessment and Modified Writing Assessment; these 
assessments are required by Tennessee Code.   The Alternative Portfolio Assessment 
provides materials, scoring and reporting for students with disability who meet the 1% 
guidelines; this assessment is required by both Federal and State law.  The Statewide 
dual credit assessment provided for high school courses aligned to postsecondary 
courses. In addition, the contract shall provide for item and test form development of a 
custom Constructed Response Assessment for grades as specified by the state that will 
utilize higher order thinking skills and allow teachers to prepare students for national 
standardized assessments, e.g. College Board, ACT, and NAEP.  Each assessment is 
further described in A.5.a.  Unless otherwise indicated, all requirements of this Contract 
shall apply to all assessments.  The quantity of deliverables for each assessment shall be 
determined and approved by the State and shall be finalized with the Contractor when 
the Annual Work Plan is approved. 

2. Contract section A.3.l is deleted in its entirety and replaced with the following: 

l. Content Standards - Broad divisions of the State curriculum that provide statements of 
the knowledge and skills that schools are expected to teach and students are expected to 
learn.  Available at http://www.state.tn.us/education/curriculum.shtml 

2. Contract section A.3.o is deleted in its entirety and replaced with the following: 

o. English Learner Accommodations – Testing accommodations allowable for English 
Learner or non-English language background (NELB) students based on individual needs 
and abilities.   

3. Contract section A.3.q is deleted in its entirety and replaced with the following: 

q. English Learner (EL) – A student whose first language is not English and who is limited 
English proficient as determined by State criteria. 

4. Contract section A.3.aa is deleted in its entirety and replaced with the following: 

aa. Modified Academic Achievement Standards – Grade level standards aligned to the 
State’s content standards and performance indicators that are modified (less depth and 
less breadth) for eligible students in assessment of the general standards. Available at   
http://www.tn.gov/education/assessment/alt_MAAS.shtml.

5. Contract section A.3.rr is deleted in its entirety and replaced with the following: 
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rr. TCAP / CRA – Constructed Response Assessment, administered in grades as specified 
by the state. 

6. Contract section A.3.tt is deleted in its entirety and replaced with the following: 

tt. TCAP / MWA – Modified Writing Assessment, administered in grades as specified by the 
state.

7. Contract section A.3.uu is deleted in its entirety and replaced with the following: 

uu. TCAP / WA - Writing Assessment, administered in grades as specified by the state. 
http://www.tncore.org/english_language_arts/writing_test.aspx

8. Contract section A.3.vv is deleted in its entirety and replaced with the following: 

vv. TN Alt Portfolio Assessment Rubrics – Guide used to score performance in a reliable, 
fair, and valid manner.  A rubric is generally composed of dimensions for judging student 
performance, a scale for rating performances on each dimension, and standards of 
excellence for specified performance levels.  There are currently three rubrics: regular 
rubric, modified rubric, and homebound rubric.  The rubric used is determined by the 
student’s opportunity for instruction evidenced by placement and attendance. 
http://www.state.tn.us/education/assessment/TCAP-AltPortfolio.shtml

9. Contract section A.3.xx is deleted in its entirety and replaced with the following: 

xx. TN Writing Rubrics – Scales (currently 6 points) used to determine the range of 
excellence in the papers written in response to a given prompt for the TCAP/WA and 
TCAP/MWA. http://www.tncore.org/english_language_arts/writing_test.aspx

10. The following is added as Contract section A.3.ccc. 

ccc. Statewide Dual Credit Course – existing high school courses aligned to a postsecondary 
course that is taught at the high school by a high school faculty for high school credit.  
Students are able to receive postsecondary credit by successfully completing the course, 
plus passing an assessment developed and/or recognized by the granting postsecondary 
institution. 

11. Contract section A.5 is deleted in its entirety and replaced with the following: 

A.5. General Scope of Assessment Services 

a. The Contractor shall work with the State to develop four assessments as follows:   

i. Writing Assessment formerly given in grades 5, 8, 11.  In TY 2013 expand to 
include all grades 3-11 and other grades as specified by the state. 

ii. Modified Writing Assessment currently given in grades 5, 8, 11. 

 The Writing Assessment (TCAP/WA) and Modified Writing Assessment 
(TCAP/MWA) are performance-based assessments of student writing skills of 
the Tennessee English Language Arts Curriculum Standards (Performance 
Indicators and Expectations). The TCAP/WA and MWA shall be developed 
through a multi-step, joint approval process between the Contractor and the 
State. The State will work with the vendor to develop prompts and text based 
passages.  The Contractor will print all necessary materials, process, score 
and report results of the TCAP/WA and MWA.   

 Students at each grade level respond to an assigned prompt or passage, 
including the citation of evidence from the passage within a specific time 
period. Prompts and passages may assess different types of writing to include 
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but not be limited to narrative, informative/explanatory, and opinion/argument 
essays.  The essays are scored using a trait based rubric and blind scoring 
methods. 

iii. Constructed Response Assessment to be given in grades as specified by the 
state.

 The Constructed Response Assessment (TCAP/CRA) is a performance based 
assessment of student cognitive skills and content knowledge in the areas of 
reading/language arts and mathematics.  Literacy skills in science, social 
studies and technical courses to be defined by the state shall also be provided 
through an online literacy portal.  These literacy skills shall provide for 
additional instructional information and will be administered multiple times 
throughout the year. The CRA shall be developed through a multi-step joint 
approval process between the Contractor and the State.  The Contractor shall 
work with the State to write constructed response items, develop test forms 
and distribute the CRA to LEAs for administration.  The CRA shall be scored 
holistically using blind scoring methods and a rubric developed by the 
Contractor with State review and approval.  The Contractor will print all 
necessary materials, process, score and report results for the TCAP/CRA. 

iv. Alternative Portfolio Assessment. 

 The Alternative Portfolio Assessment (TCAP/Alt-PA) is a performance-based 
assessment of student academic progress in the content areas of 
reading/language arts, math, science, and social studies. It is administered to 
students with the most significant disabilities in grades 3 through 8 in all four 
content areas, and one time in grades 9-12 in the content areas of 
reading/language arts, math, and science. Grades K-2 are also included in the 
content areas of reading and math for systems conducting district-wide 
assessment at these grade levels. Students in each grade level are assessed 
on one to three Alternate Performance Indicators (API) in each content area 
assessed. Each API has a minimum of 15 data collection occurrences 
documented with a graph on a data collection sheet. The graph must show 
progress in order for the student to receive the maximum number of points in 
the content dimension. Each API has an Evidence Sheet (ES) documenting a 
sample lesson taught, and opportunities for choice, peer interaction, natural 
support, and multiple inclusive settings. The TCAP/Alt-PA is scored holistically 
using one of three State developed rubrics (regular, modified, homebound (See 
A.3.uu)) in the dimensions of Content, Choice, Supports, Settings, and Peer 
Interactions and blind scoring methods. Choice of rubric used for scoring is 
determined by the student’s opportunity for instruction as evidenced by 
placement and attendance.  

v. Statewide Dual Credit Assessment. 

The Statewide Dual Credit Assessment (SDCA) is developed and/or 
recognized with state postsecondary institutions.  This assessment is part of 
the requirements of the Cooperative Innovative High School Programs and is 
defined in state statute 49-15-106.  It shall be administered online in high 
school courses identified by the state.  Statewide dual credit courses are 
existing high school courses aligned with a TDOE-approved statewide dual 
credit challenge examination and supplemental resources developed by 
postsecondary faculty.  Students who pass these challenge examinations will 
earn college credits accepted by all Tennessee public postsecondary 
institutions.  Additional information regarding the SDCA may be found at: 
http://tn.gov/education/opca/index.shtml

b. The TCAP/HSAS schedule is as follows: 

i. Operational TCAP/WA and MWA are administered in February 

ii. TCAP/Alt-PA will be completed over a data collection period from September to 
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January each year 

iii. TCAP/CRA shall be administered in three phases, fall, winter, and spring at 
times to be determined by the State. 

iv. Statewide Dual Credit assessments are administered as end-of-course tests 
and will be given in December and May. 

c. Maintaining test validity, reliability, and equivalent prompts across years is a 
fundamental priority of the program.  The Contractor is required to provide the 
human resources and technology needed to maintain the TCAP/WA, TCAP/MWA, 
TCAP/CRA, TCAP/Alt-PA, and SDCA according to State standards.  

d. Although these assessments are not included in the State’s accountability system, 
it is expected that all aspects of test administration, scoring and reporting will be 
undertaken with diligence for test security and score validity. 

e. The Contractor must agree to use State defined or approved assessment 
materials, holistic scoring procedures and methodologies, and quality-control 
procedures as defined in this contract.  All prompts and cr items developed under 
this Contract shall be aligned with the assessment’s content standards, measure 
the Performance Indicators, and meet federal assessment criteria available at 
http://www.ed.gov/admins/lead/account/saa.html.   The Contractor shall obtain 
written approval by the State for each prompt, cr item, and other materials used 
under this Contract.  Design and content control of all aspects of this project 
remains the responsibility of the State and the Contractor.  Changes in the design 
made during the Contract period will be at the discretion of the State.  

f. The Contractor will provide testing materials based upon the number of students 
tested in each system.   Historical usage figures are provided in the following table: 

Assessment 2004 2005 2006 2007 2008 

Writing 5, 8 and 11 237,270 240,389 247,393 250,502 245,947

Modified Writing 5, 8 and 11 NA 5,650 2,604 545 348

Portfolio NA NA NA 8,100 7,200

g. Annually, the Contractor will collect demographic data for all students tested 
statewide with the TCAP-Alt Portfolio Assessment, including students assessed in 
public schools, state special schools and private schools.  School names, numbers, 
and enrollments change annually.  The Contractor will provide demographic and 
shipping materials based upon the number of students tested in each system. 

12. Contract section A.7.c is deleted in its entirety and replaced with the following: 

A.7.c. All prompts, constructed response items and other associated materials except 
proprietary works by any sub-contractors affiliated with states or universities prepared 
under this contract must be created specifically for the State, and become the property of 
the State as defined in Section E.8.  This includes completed work as well as unedited 
items, rejected items, items under revision, test forms, all psychometric characteristics, 
including item parameters, and any other materials which may be prepared under this 
agreement.  

13. Contract section A.11.b is deleted in its entirety and replaced with the following: 

A.11.b Materials, Meetings and Trainings- The Contractor shall develop and produce 
introductory materials by September 2008 for TCAP/WA, MWA, CRA and Alt-Pa. The 
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Contractor shall conduct twelve (12) introductory meetings in the following regional 
locations: Memphis (2), Martin, Jackson, Nashville (2), Columbia, Cookeville, Knoxville 
(2), Johnson C1ty, and Cleveland/ Chattanooga for each assessment. Additional 
meetings and trainings shall be conducted to update educators on curriculum content 
standards and assessment design.  All expenses related to meetings and trainings shall 
be the responsibility of the Contractor and shall adhere to guidelines established in 
A.B.d.vi.   

i.    Instructions for Training System Coordinators- approximately 200 sets 

The Instructions consist of an outline of key issues to be covered during system 
coordinator training with explanations accompanied by 30-50  full-color graphics 
depicting relevant items including, but not limited to, all online applications, 
administration protocols, and shipping instructions. The instructions will be provided 
electronically in a PowerPoint presentation format, and in an 8 W x 11" binder that 
includes the script for use in tra1ning school personnel offset printed or photocopied 
on one side only, 30-50 full color transparencies, black and white transparency 
masters of the color transparencies, and a CD containing the PowerPoint 
presentation.   Training shall be conducted onsite and provided via webinar. The 
Contractor may provide a training video in addition to the PowerPoint presentation. 

ii.    Instructions for Training School Coordinators - approximately 1500 sets 

Training materials provided for system coordinators to use in training school 
coordinators.  The materials shall include a script with explanations and page number 
references to the test administration manual(s).  A PowerPoint presentation will be 
included. The materials shall be provided in an 8 %" x 11" binder that includes the 
script offset printed or photocopied on one side only, 30-50 full color transparencies, 
black and white transparency masters of the color transparencies, and a CD 
containing the PowerPo1nt presentation. Training shall be conducted onsite and 
provided via webinar. The Contractor may provide a training video in addition to the 
PowerPoint presentation. 

iii. Curriculum and Assessment meetings and trainings.  The Contractor shall conduct 
curriculum and assessment trainings according to but not limited by the following 
guidelines: 

(a) Develop for review and approval training and professional development materials 
required to produce high quality instructional materials and test items, materials 
may include but not be limited to: 

(1) security procedures, 
(2) overview of the program purpose, 
(3) description of the item writing process,  
(4) information on basic item writing skills, 
(5) orientation to the principles  of Universal Design w1th methods  to ensure 

fair and unbiased items, 
(6) sample items, 
(7) writing guides with descriptions  of item formats and important 

characteristics, 
(8) TN content standards with learning expectations and performance 

indicators, 
(9) Teaching methodologies and instructional guidelines, 
(10) TN style guide, and  
(11) item specifications. 

(b) Provide training sessions to include group and individual exercises for writing 
high quality instructional materials and test items utilizing materials listed in 
A.11.b.iii (a). 
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(c) Provide a collaborative process with brainstorming sessions and other group 
activities. 

(d) Provide educators with resources to include but not be limited to: text books, 
graphic aids, vocabulary guides and all training materials listed in A.11.b.iii (a). 

(e) Provide educators with forms and/or templates for writing lesson plans, test 
items, and other instructional materials that contain at a minimum, the grade 
level, content area, and content standard information. 

14. The following is added as Contract section A.11.e. vi. 

A.11.e.vi. Writing Student Test Booklets – The following specifications apply to all student test 
booklets unless otherwise indicated: 

(a) Test booklets shall be color coded by grade level for each assessment.  Colors 
shall be reviewed for State approval prior to production. 

(b) One test booklet per grade level. 

(c) Test booklets shall be machine scannable to allow for potential computerized 
scoring, one sheet may contain student accountability demographic data as 
defined in A.11.e.iii.(c).    

(d) Test design shall provide a maximum of two items per page with lined space for 
student writing.   

(e) A unique litho code per document shall be printed on each sheet of the booklet.  If 
a separate student demographic accountability document is used, coding shall be 
provided to connect the demographics with the response document.  

(f) Modified format tests: 

(i) Braille test booklets for the WA shall be provided according to but not limited by 
the following guidelines:   

 The Contractor shall develop and produce a customized form of the WA in 
Braille.  Braille materials shall be delivered with annual assessment materials 
according to timelines established in section A.4.  The specifications for Braille 
versions include: 

1. an ink print copy and scannable answer document shall be provided on a 
1:1 ratio, 

2. teacher’s notes for the Braille version shall be developed to assist teachers 
with transcriber’s notes in the Braille edition, use of special symbols, 
changes in wording, ink print to Brailled page references, and any other 
administration information exclusively related to the Braille test, 

3. Braille test books shall be of appropriate weight and type of paper as 
determined by the State, 

4. pages shall be Brailled on one side of the paper, 

5. items with graphics will be Brailled on facing pages whenever possible, 

6. use of thermoform will be kept to a minimum, and 

7. packaged individually with Teacher’s notes, ink print copy and a separate 
scannable response document for transference of student responses. 

(ii) Large Print test booklets for the WA shall be provided according to but not 
limited by the guidelines defined in A.11.a.v. 

(iii) Computerized Version with a printable answer document shall be provided for 
each assessment via CD and/or secure download from a web-based system.  
The Computerized version shall be created from the same version that is 
selected for Large Print.  CDs and/or downloads shall be provided as needed 
to all Public, State Special, and Private Schools.  The Computerized version 
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shall be protected so that only student responses may be printed and no test 
information may be copied or printed.  A set of CDs shall be provided to the 
State to allow for any additional copies.  CDs shall be provided with jewel 
cases. 

(g) Test booklets shall be shrink-wrapped in units to be determined by the number of 
versions.  Standard units of 5 and 20 will be considered. 

(h) Versions shall be spiraled for random distribution. 

(i) Approximately 10% shall be packaged in uncollated groups for use with students 
with special accommodations to have the test read aloud in small groups. 

(j) Color coding or other identification marks are to be included on the spine of the 
test booklets to identify them when stacked. 

15. The following is added as Contract section A.18. 

A.18. General Assessment Services 

b. The Contractor shall work with the State to develop and implement K-8 
assessments in compliance with all state and federal laws, and State Board of 
Education rules and policies. Additionally, the Contractor shall work with the 
State to implement necessary changes to assessments to comply with any future 
changes in federal or state legislation, rule or policy. Such work shall include but 
not be limited to any documents, papers, or records requested by the State or the 
United States Department of Education for review and audit purposes. 

c. The Contractor shall work with the State to develop and implement K-8 
assessments relative to participation in the Race to the Top (RTTT) Assessment 
Program which provides funding to consortia of states to develop assessments 
that are valid, support and inform instruction, provide accurate information about 
what students know and can do, and measure student achievement against 
standards designed to ensure that all students gain the knowledge and skills 
needed to succeed in college and the workplace. Additionally, the Contractor 
shall work with the State to implement necessary changes to assessments to 
comply with any future changes required by the State’s membership in a 
consortia or participation in the RTTT Assessment Program. 

d. Any changes pursuant to A.14.a or A.14.b shall be reflected in a revised Annual 
Work Plan approved by the State and the Contractor. 

e. The Contractor shall establish secure sharepoint or file transfer protocol (FTP) 
websites for use in maintaining the Annual Work Plan and other communications, 
including but not limited to posting administrative materials, test items, and test 
booklets for review, with the State for contract management. Materials shall be 
considered delivered and final after written notification is given to the Contractor 
via email or other electronic methods by the State contact in E.2 or their official 
designee. The Annual Work Plan shall be delivered in Microsoft Project and shall 
be maintained as a fluid, ongoing project document for each test administration. 
Both the State and the Contractor shall have access to and the ability to edit and 
update the Annual Work Plan as needed. All changes must be approved by the 
State.

16. Contract section B is deleted in its entirety and replaced with the following: 

B. CONTRACT TERM: 
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 This Contract shall be effective for the period beginning September 25, 2008, and ending 
on September 25, 2014.  The Contractor hereby acknowledges and affirms that the State 
shall have no obligation for services rendered by the Contractor which were not 
performed within this specified contract period. 

17. Contract section C.1 is deleted in its entirety and replaced with the following: 

C.1. Maximum Liability.  In no event shall the maximum liability of the State under this 
Contract exceed forty-four million eight hundred fourteen thousand four hundred six 
dollars and ninety-seven cents ($44,814,406.97).  The payment rates in section C.3 shall 
constitute the entire compensation due the Contractor for all service and Contractor 
obligations hereunder regardless of the difficulty, materials or equipment required.  The 
payment rates include, but are not limited to, all applicable taxes, fees, overheads, and all 
other direct and indirect costs incurred or to be incurred by the Contractor. 

The Contractor is not entitled to be paid the maximum liability for any period under the 
Contract or any extensions of the Contract for work not requested by the State.  The 
maximum liability represents available funds for payment to the Contractor and does not 
guarantee payment of any such funds to the Contractor under this Contract unless the 
State requests work and the Contractor performs said work.  In which case, the 
Contractor shall be paid in accordance with the payment rates detailed in section C.3.  
The State is under no obligation to request work from the Contractor in any specific dollar 
amounts or to request any work at all from the Contractor during any period of this 
Contract. 

18. Contract section C.3 is deleted in its entirety and replaced with the following: 

C.3. Payment Methodology.  The Contractor shall be compensated based on the payment 
rates herein for units of service authorized by the State in a total amount not to exceed 
the Contract Maximum Liability established in section C.1.   

a. The Contractor’s compensation shall be contingent upon the satisfactory completion 
of units, milestones, or increments of service defined in section A.   

b. The Contractor shall be compensated for said units, milestones, or increments of 
service based upon the following payment rates:  

DELIVERABLE TEST COST 

                             

Annual Work Plan A.6.a 

TCAP/WA and MWA Total Cost 
9/25/08 - 6/30/09 WA $33,147.00  
7/1/09 - 6/30/10 WA $34,428.00  
7/1/10 - 6/30/11 WA $39,731.00  
7/1/11 - 6/30/12 WA $41,268.00  
9/25/13 - 6/30/14 WA $44,635.47  
9/25/13 - 6/30/14 CTE $13,390.64  
7/1/14 - 9/25/14 WA $46,420.89  
7/1/14 - 9/25/14 CTE $13,926.27  

TCAP/CRA Total Cost 
9/25/08 - 6/30/09 CRA $51,097.00  



33111-00209 

9

DELIVERABLE TEST COST 

7/1/09 - 6/30/10 CRA $53,141.00  
7/1/10 - 6/30/11 CRA $55,267.00  
7/1/11 - 6/30/12 CRA $57,477.00  
9/25/13 - 6/30/14 CRA $62,167.12  
7/1/14 - 9/25/14 CRA $64,653.81  

TCAP/PA Total Cost 
9/25/08 - 6/30/09 PA $25,998.00  
7/1/09 - 6/30/10 PA $30,020.00  
7/1/10 - 6/30/11 PA $31,201.00  
7/1/11 - 6/30/12 PA $32,428.00  
9/25/13 - 6/30/14 PA $33,725.12  
7/1/14 - 9/25/14 PA $35,074.12  

A.7 Development Activities 
TCAP/CR Test Specifications 
(including item specs) A.7.d.i-ii Total cost 

9/25/08 - 6/30/09 CRA $309,536.00  
7/1/09 - 6/30/10 CRA $257,534.00  
7/1/10 - 6/30/11 CRA $267,835.00  
7/1/11 - 6/30/12 CRA $278,549.00  
7/1/12 - 6/30/13 CRA $289,691.00  
9/25/13 - 6/30/14 WA $301,278.64  
9/25/13 - 6/30/14 CRA $301,278.64  
9/25/13 - 6/30/14 CTE $1,944.00  
7/1/14 - 9/25/14 WA $313,329.79  
7/1/14 - 9/25/14 CRA $313,329.79  
7/1/14 - 9/25/14 CTE $2,021.76  

CR Item Writing Committee 
A.7.d.iii(g)(v)

Cost per 
meeting/task

9/17/08 -6/30/09 CRA $9,310.00 
7/1/09 - 6/30/10 CRA $9,682.00  
7/1/10 - 6/30/11 CRA $10,070.00  
7/1/11 - 6/30/12 CRA $10,472.00  
7/1/12 - 6/30/13 CRA $10,891.00 
9/25/13 - 6/30/14 WA $5,468.40  
9/25/13 - 6/30/14 CRA $5,468.40  
7/1/14 - 9/25/14 WA $5,687.14  
7/1/14 - 9/25/14 CRA $5,687.14  

CR Item Content/Bias Review 
A,7,d,iii(g)(vii)

Cost per 
meeting/day 

9/25/08 - 6/30/09 CRA $13,138.00  
7/1/09 - 6/30/10 CRA $13,664.00  
7/1/10 - 6/30/11 CRA $14,210.00  
7/1/11 - 6/30/12 CRA $14,778.00  
7/1/12 - 6/30/13 CRA $15,370.00  
9/25/13 - 6/30/14 WA $1,150.00  
9/25/13 - 6/30/14 CRA $1,150.00  
7/1/14 - 9/25/14 WA $1,196.00  
7/1/14 - 9/25/14 CRA $1,196.00  
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Special Development Studies 
A.7.d.iii(a)-(b) Cost per hour 

9/25/08 - 6/30/09 WA $150.00  
7/1/09 - 6/30/10 WA $156.00  
7/1/10 - 6/30/11 WA $162.00  
7/1/11 - 6/30/12 WA $169.00  
7/1/12 - 6/30/13 WA $175.00  
9/25/13 - 6/30/14 WA $182.00  
9/25/13 - 6/30/14 CRA $182.00  
7/1/14 - 9/25/14 WA $189.28  
7/1/14 - 9/25/14 CRA $189.28  

A.8 Production Activities 
Prompt Selection Advisory 

Committee A.8.d Cost per meeting 
9/25/08 - 6/30/09 WA $18,260.00  
7/1/09 - 6/30/10 WA $18,990.00  
7/1/10 - 6/30/11 WA $19,750.00  
7/1/11 - 6/30/12 WA $20,540.00  
7/1/12 - 6/30/13 WA $21,362.00  
9/25/13 - 6/30/14 WA $22,216.48  
7/1/14 - 9/25/14 WA $23,105.14  
Alt-PA Advisory Committee A.8.d Cost per meeting 
9/25/08 - 6/30/09 PA $18,260.00  
7/1/09 - 6/30/10 PA $18,990.00  
7/1/10 - 6/30/11 PA $19,750.00  
7/1/11 - 6/30/12 PA $20,540.00  
7/1/12 - 6/30/13 PA $21,362.00  
9/25/13 - 6/30/14 PA $22,216.48  
7/1/14 - 9/25/14 PA $23,105.14  

A.10   Psychometric Research 
and Technical Activities 

Research Studies A.10.a Cost per hour 
9/25/08 - 6/30/09 WA $150.00  
7/1/09 - 6/30/10 WA $156.00  
7/1/10 - 6/30/11 WA $162.00  
7/1/11 - 6/30/12 WA $169.00  
7/1/12 - 6/30/13 WA $175.00  
9/25/13 - 6/30/14 WA $182.00  
9/25/13 - 6/30/14 CRA $182.00  
7/1/14 - 9/25/14 WA $189.28  

Technical Advisory Committee 
A.10.g.ii Cost per meeting 

9/25/08 - 6/30/09 WA $21,045.00  
7/1/09 - 6/30/10 WA $21,887.00  
7/1/10 - 6/30/11 WA $22,762.00  
7/1/11 - 6/30/12 WA $23,673.00  
7/1/12 - 6/30/13 CRA $24,620.00  
9/25/13 - 6/30/14 WA $25,604.80  
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7/1/14 - 9/25/14 WA $26,628.99  
Technical Report A.10.j 

WA/MWA (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment) 

Total cost   
(includes 

electronic version, 
CDs and hard 

copies) 
7/1/09 - 6/30/10 WA $26,887.00  
7/1/10 - 6/30/11 WA $27,962.00  
7/1/11 - 6/30/12 WA $29,081.00  
7/1/12 - 6/30/13 WA $30,244.00  
7/1/13 - 6/30/14 WA $31,454.00  
7/1/14 - 9/25/14 WA $32,712.16  

CRA (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment) 

Total cost 
(includes 

electronic version, 
CDs and hard 

copies) 
7/1/10 - 6/30/11 CRA $26,887.00 
7/1/11 - 6/30/12 CRA $27,962.00  
7/1/12 - 6/30/13 CRA $29,091.00  
7/1/13 - 6/30/14 CRA $30,244.00 
7/1/14 - 9/25/14 CRA $32,711.91  

PA (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment) 

Total cost   
(includes 

electronic version, 
CDs and hard 

copies) 
7/1/09 - 6/30/10 PA $26,887.00  
7/1/10 - 6/30/11 PA $27,962.00  
7/1/11 - 6/30/12 PA $29,081.00  
7/1/12 - 6/30/13 PA $30,244.00  
7/1/13 - 6/30/14 PA $31,454.00  
7/1/14 - 9/25/14 PA $32,712.16  
Online Testing Pilot and 
Feasibility Study A.10.k Total Cost 
7/1/10 - 6/30/11 WA $206,877.00  
Introductory Training Materials for 

System Coordinators A.11.b.i 
WA/MWA  (include electronic 
version) Total Cost Per Set 
9/25/08 - 6/30/09 $11.40  
CRA  (include electronic version) Total Cost Per Set 
7/1/09 - 6/30/10 $11.86  
PA  (include electronic version) Total Cost Per Set 
9/25/08 - 6/30/09 $11.40  
Introductory Training Materials for 

School Coordinators A.11.b.ii 
MWA  (include electronic version) Total Cost Per Set 
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9/25/08 - 6/30/09 $6.15  
CRA  (include electronic version) $6.40
7/1/09 - 6/30/10 $6.40  
PA  (include electronic version) Total Cost Per Set 
9/25/08 - 6/30/09 $6.15  

Training Meetings A.11.b. 
Writing/CRA/PA Per course 
9/25/13 - 6/30/14 WA $4,715.00  
9/25/13 - 6/30/14 CRA $4,715.00  
7/1/14 - 9/25/14 WA $4,903.60  
7/1/14 - 9/25/14 CRA $4,903.60  

Professional Development 
Materials A.11.b.iii cost per module 

9/25/13 - 6/30/14 WA $2,300.00  
9/25/13 - 6/30/14 CRA $2,300.00  
7/1/14 - 9/25/14 WA $2,392.00  
7/1/14 - 9/25/14 CRA $2,392.00  

Curriculum Materials A.11.b.iii Cost per unit 
9/25/13 - 6/30/14 WA $43,125.00  
9/25/13 - 6/30/14 CRA $13,800.00  
7/1/14 - 9/25/14 WA $44,850.00  
7/1/14 - 9/25/14 CRA $14,352.00  

Preparation Materials A.11.c 
On-line Samplers 

WA/MWA On-Line Prompt 
Sampler

Cost Per Grade 
Level 

9/25/08 - 6/30/09 WA $2,352.00  
7/1/10 - 6/30/11 WA $2,446.00  
7/1/11 - 6/30/12 WA $2,544.00  
7/1/12 - 6/30/13 WA $2,646.00  
7/1/13 - 6/30/14 WA $2,752.00  
7/1/14 - 9/25/14 WA $2,862.08  

CRA On-Line Item Sampler 
Cost Per Grade 

Level 
7/1/09 - 6/30/10 CRA $2,352.00  
7/1/10 - 6/30/11 CRA $2,446.00  
7/1/11 - 6/30/12 CRA $2,544.00  
7/1/12 - 6/30/13 CRA $2,646.00 
7/1/13 - 6/30/14 CRA $2,752.00  
7/1/14 - 9/25/14 CRA $2,862.08  

PA On-Line Sampler 
Cost Per Grade 

Cluster 
7/1/09 - 6/30/10 PA $2,352.00  
7/1/10 - 6/30/11 PA $2,446.00  
7/1/11 - 6/30/12 PA $2,544.00  
7/1/12 - 6/30/13 PA $2,646.00  
7/1/13 - 6/30/14 PA $2,752.00  
7/1/14 - 9/25/14 PA $2,862.08  
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Pre-Test Brochure 
WA/MWA Pre-Test Brochure Cost per Brochure 
9/25/08 - 6/30/09 WA $0.0516  
7/1/09 - 6/30/10 WA $0.0540  
7/1/10 - 6/30/11 WA $0.0576  
7/1/11 - 6/30/12 WA $0.0612  
7/1/12 - 6/30/13 WA $0.0648  
9/25/13 - 6/30/14 WA $0.07
7/1/14 - 9/25/14 WA $0.07
PA Pre-Test Brochure Cost per Brochure 
9/25/08 - 6/30/09 PA $0.1200  
7/1/09 - 6/30/10 PA $0.1260  
7/1/10 - 6/30/11 PA $0.1320  
7/1/11 - 6/30/12 PA $0.1380  
7/1/12 - 6/30/13 PA $0.1440  
9/25/13 - 6/30/14 PA $0.15
7/1/14 - 9/25/14 PA $0.16

Practice Tests 
CRA Development (include 
electronic version & teacher 
directions) 

Cost Per Grade 
Level 

9/17/08-6/30/09 CRA $3,234.00 
7/1/10 - 6/30/11 CRA $3,498.00  
7/1/12 - 6/30/13 CRA $3,783.00  
9/25/13 - 6/30/14 CRA $3,934.32  
7/1/14 - 9/25/14 CRA $4,091.69  
CRA Regular Practice Test 
(include teacher directions) Cost Per Test 
7/1/09 - 6/30/10 CRA $0.7009  
7/1/10 - 6/30/11 CRA $0.7289  
7/1/11 - 6/30/12 CRA $0.7581  
7/1/12 - 6/30/13 CRA $0.7884  
9/25/13 - 6/30/14 CRA $0.82
7/1/14 - 9/25/14 CRA $0.85
CRA Large Print Practice Test 
(include teacher directions) Cost Per Test 
7/1/09 - 6/30/10 CRA $0.1800  
7/1/10 - 6/30/11 CRA $0.2040  
7/1/11 - 6/30/12 CRA $0.2280  
7/1/12 - 6/30/13 CRA $0.2520  
9/25/13 - 6/30/14 CRA $0.26
7/1/14 - 9/25/14 CRA $0.27
CRA Brille Development (include 
electronic version & teacher 
directions) 

Cost Per Grade 
Level 

7/1/09 - 6/30/10 CRA $1,200.00  
7/1/10 - 6/30/11 CRA $1,248.00  
7/1/12 - 6/30/13 CRA $1,298.00  
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9/25/13 - 6/30/14 CRA $1,349.92  
7/1/14 - 9/25/14 CRA $1,403.92  
CRA Braille Practice Test (include 
teacher directions) Cost Per Test 
7/1/09 - 6/30/10 CRA $68.12  
7/1/10 - 6/30/11 CRA $70.84  
7/1/11 - 6/30/12 CRA $73.68  
7/1/12 - 6/30/13 CRA $76.63  
9/25/13 - 6/30/14 CRA $79.70
7/1/14 - 9/25/14 CRA $82.88

Administration Materials A.11.d 
CRA Teacher Directions (include 
electronic version) Cost per Directions 
7/1/09 - 6/30/10 CRA $0.1260  
7/1/10 - 6/30/11 CRA $0.1320  
7/1/11 - 6/30/12 CRA $0.1380  
7/1/12 - 6/30/13 CRA $0.1440  
9/25/13 - 6/30/14 CRA $0.15
7/1/14 - 9/25/14 CRA $0.16

WA/MWA Test Directions Cost per Directions 
9/25/08 - 6/30/09 WA $0.0516  
7/1/09 - 6/30/10 WA $0.0540  
7/1/10 - 6/30/11 WA $0.0576  
7/1/11 - 6/30/12 WA $0.0612  
7/1/12 - 6/30/13 WA $0.0648  
9/25/13 - 6/30/14 WA $0.07
7/1/14 - 9/25/14 WA $0.07

PA Test Directions Cost per Directions 
9/25/08 - 6/30/09 PA $0.1200  
7/1/09 - 6/30/10 PA $0.1260  
7/1/10 - 6/30/11 PA $0.1320  
7/1/11 - 6/30/12 PA $0.1380  
7/1/12 - 6/30/13 PA $0.1440  
9/25/13 - 6/30/14 PA $0.15
7/1/14 - 9/25/14 PA $0.16

Test Administraion Manuals 
WA/MWA Test Administration 
Manual  (include electronic 
version) Cost per Manual 
9/25/08 - 6/30/09 WA $1.0200  
7/1/09 - 6/30/10 WA $1.0680  
7/1/10 - 6/30/11 WA $1.1032  
7/1/11 - 6/30/12 WA $1.1474  
7/1/12 - 6/30/13 WA $1.1933  
9/25/13 - 6/30/14 WA $2.61
7/1/14 - 9/25/14 WA $2.72
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WA/MWA Test Administration 
Manual  (electronic version only) Cost per Manual 
9/25/13 - 6/30/14 WA $6,586.00  
7/1/14 - 9/25/14 WA $6,849.44  
PA Test Administration Manual  
(include electronic version) Cost per Manual 
9/25/08 - 6/30/09 PA $3.0000  
7/1/09 - 6/30/10 PA $3.1200  
7/1/10 - 6/30/11 PA $3.2448  
7/1/11 - 6/30/12 PA $3.3746  
7/1/12 - 6/30/13 PA $3.5096  
9/25/13 - 6/30/14 PA $3.65
7/1/14 - 9/25/14 PA $3.80

CRA Test Administration Manual  
(include electronic version) Cost per Manual 
7/1/09 - 6/30/10 CRA $0.0750  
7/1/10 - 6/30/11 CRA $0.0780  
7/1/11 - 6/30/12 CRA $0.0811  
7/1/12 - 6/30/13 CRA $0.0843  
9/25/13 - 6/30/14 CRA $2.61
7/1/14 - 9/25/14 CRA $2.72
CRA Test Administration Manual  
(electronic version only) Cost per Manual 
9/25/13 - 6/30/14 CRA $6,586.00  
7/1/14 - 9/25/14 CRA $6,849.44  

Teacher Header  
All Assessments     

Per Header 
9/25/08 - 6/30/09 WA $0.1148  
7/1/09 - 6/30/10 WA $0.1194  
7/1/10 - 6/30/11 CRA $0.1242  
7/1/11 - 6/30/12 WA $0.1292  
7/1/12 - 6/30/13 CRA $0.1344  
7/1/12 - 6/30/13 WA $0.1344  
9/25/13 - 6/30/14 WA $0.14
7/1/14 - 9/25/14 WA $0.15

School Listing                  
All Assessments     

Per Listing 
9/25/08 - 6/30/09 WA $0.1107  
7/1/09 - 6/30/10 WA $0.1167  
7/1/10 - 6/30/11 WA $0.1227  
7/1/10 - 6/30/11 CRA $0.1227  
7/1/11 - 6/30/12 WA $0.1287  
7/1/12 - 6/30/13 WA $0.1347  
9/25/13 - 6/30/14 WA $0.14
7/1/14 - 9/25/14 WA $0.15

Bar Code Label 
All Assessments     

Per Label 
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9/25/08 - 6/30/09 WA $0.0220  
9/25/08 - 6/30/09 PA $0.0220  
7/1/09 - 6/30/10 WA $0.0226  
7/1/09 - 6/30/10 PA $0.0226  
7/1/10 - 6/30/11 WA $0.0235  
7/1/10 - 6/30/11 CRA $0.0235  
7/1/11 - 6/30/12 WA $0.0244  
7/1/12 - 6/30/13 PA $0.0254  
7/1/12 - 6/30/13 WA $0.0254  
7/1/12 - 6/30/13 CRA $0.0254  
9/25/13 - 6/30/14 PA $0.03
7/1/14 - 9/25/14 PA $0.03
Guide to Test Interpretation GTI

WA/MWA (comprehensive 
electronic version) Total Cost 
9/25/08 - 6/30/09 WA $3,234.00  
7/1/09 - 6/30/10 WA $3,363.00  
7/1/10 - 6/30/11 WA $3,498.00  
7/1/11 - 6/30/12 WA $3,638.00  
7/1/12 - 6/30/13 WA $3,783.00  
9/25/13 - 6/30/14 WA $3,934.32  
7/1/14 - 9/25/14 WA $4,091.69  
WA/MWA (Parent Brochure) Per Brochure 
9/25/08 - 6/30/09 WA $0.0516  
7/1/09 - 6/30/10 WA $0.0540  
7/1/10 - 6/30/11 WA $0.0576  
7/1/11 - 6/30/12 WA $0.0612  
7/1/12 - 6/30/13 WA $0.0648  
9/25/13 - 6/30/14 WA $0.07
7/1/14 - 9/25/14 WA $0.07
PA (comprehensive electronic 
version) Total Cost 
9/25/08 - 6/30/09 PA $3,234.00  
7/1/09 - 6/30/10 PA $3,363.00  
7/1/10 - 6/30/11 PA $3,498.00  
7/1/11 - 6/30/12 PA $3,638.00  
7/1/12 - 6/30/13 PA $3,783.00  
9/25/13 - 6/30/14 PA $3,934.32  
7/1/14 - 9/25/14 PA $4,091.69  
PA (Parent Brochure) Per Brochure 
9/25/08 - 6/30/09 PA $0.1200  
7/1/09 - 6/30/10 PA $0.1260  
7/1/10 - 6/30/11 PA $0.1320  
7/1/11 - 6/30/12 PA $0.1380  
7/1/12 - 6/30/13 PA $0.1440  
9/25/13 - 6/30/14 PA $0.15
7/1/14 - 9/25/14 PA $0.16
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CRA (comprehensive electronic 
version) Total Cost 
7/1/09 - 6/30/10 CRA $3,363.00  
7/1/10 - 6/30/11 CRA $3,498.00  
7/1/11 - 6/30/12 CRA $3,638.00  
7/1/12 - 6/30/13 CRA $3,783.00  
9/25/13 - 6/30/14 CRA $3,934.32  
7/1/14 - 9/25/14 CRA $4,091.69  
CRA (Parent Brochure) Per Brochure 
7/1/09 - 6/30/10 CRA $0.0588  
7/1/10 - 6/30/11 CRA $0.0612  
7/1/11 - 6/30/12 CRA $0.0636  
7/1/12 - 6/30/13 CRA $0.0660  
9/25/13 - 6/30/14 CRA $0.07
7/1/14 - 9/25/14 CRA $0.07

Assessment Materials A.11.e 

WA/MWA Prompt Sheets Per Test 
9/25/08 - 6/30/09 WA $0.0360  
7/1/09 - 6/30/10 WA $0.0412  
7/1/10 - 6/30/11 WA $0.0428  
7/1/11 - 6/30/12 WA $0.0444  
7/1/12 - 6/30/13 WA $0.0468  
9/25/13 - 6/30/14 WA $0.05
7/1/14 - 9/25/14 WA $0.05
WA/MWA Large Print Prompt Per Test 
9/25/08 - 6/30/09 WA $0.3000  
7/1/09 - 6/30/10 WA $0.3120  
7/1/10 - 6/30/11 WA $0.3240  
7/1/11 - 6/30/12 WA $0.3360  
7/1/12 - 6/30/13 WA $0.3480  
9/25/13 - 6/30/14 WA $0.36
7/1/14 - 9/25/14 WA $0.38
WA/MWA Braille Prompt Per Test 
9/25/08 - 6/30/09 WA $5.24
7/1/09 - 6/30/10 WA $5.45
7/1/10 - 6/30/11 WA $5.67
7/1/11 - 6/30/12 WA $5.89
7/1/12 - 6/30/13 WA $6.13
9/25/13 - 6/30/14 WA $6.38
7/1/14 - 9/25/14 WA $6.63
WA Test Books Per Test 
9/25/13 - 6/30/14 WA $1.07
7/1/14 - 9/25/14 WA $1.11
WA Large Print Test Book Per Test 
9/25/13 - 6/30/14 WA $3.31
7/1/14 - 9/25/14 WA $3.44
WA Braille Test Book Dev Per Test 
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9/25/13 - 6/30/14 WA $1,349.92  
7/1/14 - 9/25/14 WA $1,403.92  
WA Braille Test Book Per Test 
9/25/13 - 6/30/14 WA $79.70
7/1/14 - 9/25/14 WA $82.88
CRA Test Booklet Per Test 
7/1/09 - 6/30/10 CRA $0.9120  
7/1/10 - 6/30/11 CRA $0.9485  
7/1/11 - 6/30/12 CRA $0.9864  
7/1/12 - 6/30/13 CRA $1.0290  
9/25/13 - 6/30/14 CRA $1.07
7/1/14 - 9/25/14 CRA $1.11
CRA Large Print Test Booklet Per Test 
7/1/09 - 6/30/10 CRA $3.00
7/1/10 - 6/30/11 CRA $3.06
7/1/11 - 6/30/12 CRA $3.12
7/1/12 - 6/30/13 CRA $3.18
9/25/13 - 6/30/14 CRA $3.31
7/1/14 - 9/25/14 CRA $3.44
CRA Braille Test Booklet Per Test 
7/1/09 - 6/30/10 CRA $68.12
7/1/10 - 6/30/11 CRA $70.84
7/1/11 - 6/30/12 CRA $73.68
7/1/12 - 6/30/13 CRA $76.63
9/25/13 - 6/30/14 CRA $79.70
7/1/14 - 9/25/14 CRA $82.88

Computer Version 
WA/MWA (setup, inc dev) assess/admin 
9/25/08 - 6/30/09 WA $178,440.00  
7/1/09 - 6/30/10 WA $180,752.00  
7/1/10 - 6/30/11 WA $183,175.00  
7/1/11 - 6/30/12 WA $185,670.00  
7/1/12 - 6/30/13 WA $188,240.00  
9/25/13 - 6/30/14 WA $6,000.00  
7/1/14 - 9/25/14 WA $6,240.00  
WA/MWA Per Test 
9/25/08 - 6/30/09 WA $2.33
7/1/09 - 6/30/10 WA $2.42
7/1/10 - 6/30/11 WA $2.52
7/1/11 - 6/30/12 WA $2.62
7/1/12 - 6/30/13 WA $2.73
9/25/13 - 6/30/14 WA $1.30
7/1/14 - 9/25/14 WA $1.35
CTE (setup, inc dev) Per admin 
9/25/13 - 6/30/14 CTE $3,125.00  
7/1/14 - 9/25/14 CTE $3,250.00  
CTE Per Test 
9/25/13 - 6/30/14 CTE $2.23
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7/1/14 - 9/25/14 CTE $2.32
PA (setup, inc dev) Per grade cluster 
9/25/08 - 6/30/09 PA $189,625.00  
7/1/09 - 6/30/10 PA $192,313.00  
7/1/10 - 6/30/11 PA $195,082.00  
7/1/11 - 6/30/12 PA $197,935.00  
7/1/12 - 6/30/13 PA $200,873.00  
9/25/13 - 6/30/14 PA $208,907.92  
7/1/14 - 9/25/14 PA $217,264.24  
PA Per Test 
9/25/08 - 6/30/09 PA $4.26  
7/1/09 - 6/30/10 PA $4.38  
7/1/10 - 6/30/11 PA $4.52  
7/1/11 - 6/30/12 PA $4.66  
7/1/12 - 6/30/13 PA $4.79  
9/25/13 - 6/30/14 PA $4.98
7/1/14 - 9/25/14 PA $5.18
CRA (setup, inc dev) Per grade level 
7/1/09 - 6/30/10 CRA $256,822.00  
7/1/10 - 6/30/11 CRA $261,527.00  
7/1/11 - 6/30/12 CRA $266,372.00  
7/1/12 - 6/30/13 CRA $276,355.00  
9/25/13 - 6/30/14 CRA $51,298.00  
7/1/14 - 9/25/14 CRA $53,349.92  
TCAP/CRA Per Test 
7/1/09 - 6/30/10 CRA $4.60  
7/1/10 - 6/30/11 CRA $4.78  
7/1/11 - 6/30/12 CRA $4.97  
7/1/12 - 6/30/13 CRA $5.17  
9/25/13 - 6/30/14 CRA $5.38
7/1/14 - 9/25/14 CRA $5.59

Response Documents 
WA/MWA Per Document 
9/25/08 - 6/30/09 WA $0.1141  
7/1/09 - 6/30/10 WA $0.1186  
7/1/10 - 6/30/11 WA $0.1233  
7/1/11 - 6/30/12 WA $0.1282  
7/1/12 - 6/30/13 WA $0.1334  
9/25/13 - 6/30/14 WA $0.49
7/1/14 - 9/25/14 WA $0.51
Student Demographic 
Accountability Document Per Document 
9/25/08 - 6/30/09 PA $0.1105  
7/1/09 - 6/30/10 PA $0.1149  
7/1/10 - 6/30/11 PA $0.1195  
7/1/11 - 6/30/12 PA $0.1243  
7/1/12 - 6/30/13 PA $0.1293  
9/25/13 - 6/30/14 PA $0.13
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7/1/14 - 9/25/14 PA $0.14
Portfolio Binder Package Per Binder 
9/25/08 - 6/30/09 PA $4.9200  
7/1/09 - 6/30/10 PA $5.1170  
7/1/10 - 6/30/11 PA $5.3200  
7/1/11 - 6/30/12 PA $5.5300  
7/1/12 - 6/30/13 PA $5.7600  
9/25/13 - 6/30/14 PA $5.99
7/1/14 - 9/25/14 PA $6.23

A.12 Distribution Requirements 
Contractor Packaging & 
Distribution to LEAs A.12.b 
WA/MWA Per System 
9/25/08 - 6/30/09 WA $284.00  
7/1/09 - 6/30/10 WA $295.00  
7/1/10 - 6/30/11 WA $307.00  
7/1/11 - 6/30/12 WA $319.00  
7/1/12 - 6/30/13 WA $332.00  
9/25/13 - 6/30/14 WA $345.28  
7/1/14 - 9/25/14 WA $362.54  
CRA Per System 
7/1/09 - 6/30/10 CRA $269.00  
7/1/10 - 6/30/11 CRA $280.00  
7/1/11 - 6/30/12 CRA $291.00  
7/1/12 - 6/30/13 CRA $303.00  
9/25/13 - 6/30/14 CRA $507.00  
7/1/14 - 9/25/14 CRA $532.35  
PA Per System 
9/25/08 - 6/30/09 PA $222.00  
7/1/09 - 6/30/10 PA $231.00  
7/1/10 - 6/30/11 PA $240.00  
7/1/11 - 6/30/12 PA $250.00  
7/1/12 - 6/30/13 PA $260.00  
9/25/13 - 6/30/14 PA $273.00  
7/1/14 - 9/25/14 PA $286.65  
Contractor Packaging & 
Distribution to State Warehouse 
A.12.c
WA/MWA Total Cost 
9/25/08 - 6/30/09 WA $73,145.00  
7/1/09 - 6/30/10 WA $76,071.00  
7/1/10 - 6/30/11 WA $79,114.00  
7/1/11 - 6/30/12 WA $82,278.00  
7/1/12 - 6/30/13 WA $85,569.00  
9/25/13 - 6/30/14 WA $89,847.45  
7/1/14 - 9/25/14 WA $94,339.82  
CRA Total Cost 
7/1/09 - 6/30/10 CRA $70,694.00  
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7/1/10 - 6/30/11 CRA $73,522.00  
7/1/11 - 6/30/12 CRA $76,493.00  
7/1/12 - 6/30/13 CRA $79,521.00  
9/25/13 - 6/30/14 CRA $83,497.05  
7/1/14 - 9/25/14 CRA $87,671.90  
PA Total Cost 
9/25/08 - 6/30/09 PA $41,036.00  
7/1/09 - 6/30/10 PA $42,677.00  
7/1/10 - 6/30/11 PA $44,385.00  
7/1/11 - 6/30/12 PA $46,160.00  
7/1/12 - 6/30/13 PA $48,006.00  
9/25/13 - 6/30/14 PA $50,406.30  
7/1/14 - 9/25/14 PA $52,926.62  

A.13 Data Management 
Custom programming Cost per hour 

9/25/08 - 6/30/09 CRA $73.01
7/1/09 - 6/30/10 CRA $75.18
7/1/10 - 6/30/11 CRA $77.35
7/1/11 - 6/30/12 CRA $79.52
7/1/12 - 6/30/13 CRA $81.69
7/1/12 - 6/30/13 WA $81.69
9/25/13 - 6/30/14 WA $84.96
9/25/13 - 6/30/14 CRA $84.96
7/1/14 - 9/25/14 WA $88.36
7/1/14 - 9/25/14 CRA $88.36

Website Hosting A.13.b-c 
Cost per 

application/month 
9/25/08 - 6/30/09 WA $12,461.00  
9/25/08 - 6/30/09 PA $12,461.00  
7/1/09 - 6/30/10 WA $7,786.00  
7/1/10 - 6/30/11 CRA $8,050.00  
7/1/10 - 6/30/11 WA $8,050.00  
7/1/10 - 6/30/11 PA $8,050.00  
7/1/11 - 6/30/12 WA $8,321.00  
7/1/11 - 6/30/12 PA $8,321.00  
7/1/12 - 6/30/13 WA $8,601.00  
7/1/12 - 6/30/13 CRA $8,601.00  
7/1/12 - 6/30/13 PA $8,601.00  
9/25/13 - 6/30/14 WA $8,945.04  
9/25/13 -- 6/30/14 CRA $8,945.04  
9/25/13 -- 6/30/14 PA $8,945.04  
9/25/13 -- 6/30/14 CTE $1,280.00  
7/1/14 - 9/25/14 WA $9,302.84  
7/1/14 - 9/25/14 CRA $9,302.84  
7/1/14 - 9/25/14 PA $9,302.84  
7/1/14 - 9/25/14 CTE $1,331.20  

Pre-coding/Bar code labels 
A.13.b
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WA/MWA Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training)  Per Year 
7/1/09 - 6/30/10 WA $10,143.00  
9/25/13 -- 6/30/14 CTE $8,651.00  
WA/MWA Pre-coding Support & 
maintenance (includes data 
uploads, pre-coding and reviews) Per month 
9/25/08 - 6/30/09 WA $5,834.00  
7/1/09 - 6/30/10 WA $6,009.00  
7/1/10 - 6/30/11 WA $6,188.00  
7/1/11 - 6/30/12 WA $6,373.00  
7/1/12 - 6/30/13 WA $6,563.00  
9/25/13 -- 6/30/14 WA $6,825.52  
9/25/13 -- 6/30/14 CTE $6,825.52  
7/1/14 - 9/25/14 WA $7,098.54  
7/1/14 - 9/25/14 CTE $7,098.54  
WA/MWA Pre-code response 
documents Per document 
9/25/08 - 6/30/09 WA $0.0550  
7/1/09 - 6/30/10 WA $0.0570  
7/1/10 - 6/30/11 WA $0.0590  
7/1/11 - 6/30/12 WA $0.0620  
7/1/12 - 6/30/13 WA $0.0640  
9/25/13 -- 6/30/14 WA $0.07
7/1/14 - 9/25/14 WA $0.07
WA/MWA Bar-code labels  Per label 
9/25/08 - 6/30/09 WA $0.0210  
7/1/09 - 6/30/10 WA $0.0220  
7/1/10 - 6/30/11 WA $0.0230  
7/1/11 - 6/30/12 WA $0.0240  
7/1/12 - 6/30/13 WA $0.0250  
9/25/13 -- 6/30/14 WA $0.03
7/1/14 - 9/25/14 WA $0.03
CRA Pre-Coding Setup (includes 
website setup & customization, 
support documentation and 
training)  Per Year 
7/1/09 - 6/30/10 CRA $8,129.00  
CRA Pre-coding Support & 
maintenance (includes data 
uploads, pre-coding and reviews) Per month 
7/1/09 - 6/30/10 CRA $6,009.00  
7/1/10 - 6/30/11 CRA $6,188.00  
7/1/11 - 6/30/12 CRA $6,373.00  
7/1/12 - 6/30/13 CRA $6,563.00  
9/25/13 -- 6/30/14 CRA $6,825.52  
7/1/14 - 9/25/14 CRA $7,098.54  



33111-00209 

23 

DELIVERABLE TEST COST 

CRA Pre-code response 
documents Per document 
7/1/09 - 6/30/10 CRA $0.0570  
7/1/10 - 6/30/11 CRA $0.0590  
7/1/11 - 6/30/12 CRA $0.0620  
7/1/12 - 6/30/13 CRA $0.0640  
9/25/13 -- 6/30/14 CRA $0.07
7/1/14 - 9/25/14 CRA $0.07
CRA Bar-code labels  Per label 
7/1/09 - 6/30/10 CRA $0.0220  
7/1/10 - 6/30/11 CRA $0.0230  
7/1/11 - 6/30/12 CRA $0.0240  
7/1/12 - 6/30/13 CRA $0.0250  
9/25/13 -- 6/30/14 CRA $0.03
7/1/14 - 9/25/14 CRA $0.03

Student Demographic Data 
Verification A.13.c 

WA/MWAStudent Demographic 
Data Verification Setup (includes 
website setup & customization, 
support documentation and 
training)  Per Year 
9/25/08 - 6/30/09 WA $10,862.00  
9/25/13 -- 6/30/14 CTE $5,460.00  
WA/MWA Student Demographic 
Data Verification Support & 
maintenance  Per month 
9/25/08 - 6/30/09 WA $5,054.00  
7/1/09 - 6/30/10 WA $5,205.00  
7/1/10 - 6/30/11 WA $5,356.00  
7/1/11 - 6/30/12 WA $5,508.00  
7/1/12 - 6/30/13 WA $5,659.00  
9/25/13 -- 6/30/14 WA $5,885.36  
9/25/13 -- 6/30/14 CTE $2,814.00  
7/1/14 - 9/25/14 WA $6,120.77  
7/1/14 - 9/25/14 CTE $2,926.56  
CRA Student Demographic Data 
Verification Setup (includes 
website setup & customization, 
support documentation and 
training)  Per Year 
7/1/12 - 6/30/13 CRA $10,862.00  
CRA Student Demographic Data 
Verification Support & 
maintenance  Per month 
7/1/09 - 6/30/10 CRA $5,205.00  
7/1/10 - 6/30/11 CRA $5,356.00  
7/1/11 - 6/30/12 CRA $5,508.00  
7/1/12 - 6/30/13 CRA $5,659.00  
9/25/13 -- 6/30/14 CRA $5,885.36  
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7/1/14 - 9/25/14 CRA $6,120.77  
PA Student Demographic Data 
Verification Setup (includes 
website setup & customization, 
support documentation and 
training)  Per Year 
9/25/08 - 6/30/09 PA $10,862.00  
PA Student Demographic Data 
Verification Support & 
maintenance  Per month 
9/25/08 - 6/30/09 PA $2,527.00  
7/1/09 - 6/30/10 PA $2,603.00  
7/1/10 - 6/30/11 PA $2,678.00  
7/1/11 - 6/30/12 PA $2,754.00  
7/1/12 - 6/30/13 PA $2,829.00  
9/25/13 -- 6/30/14 PA $2,942.16  
7/1/14 - 9/25/14 PA $3,059.85  

A.14 Scoring Activities and        
A.15 Processing Activities 

Range Finding A.14.a 

WA Range Finding  Per Meeting 
9/25/08 - 6/30/09 WA $19,218.00  
7/1/09 - 6/30/10 WA $19,986.00  
7/1/10 - 6/30/11 WA $20,786.00  
7/1/11 - 6/30/12 WA $21,617.00  
7/1/12 - 6/30/13 WA $22,482.00  
9/25/13 -6/30/14 WA $23,381.28  
7/1/14 - 9/25/14 WA $24,316.53  
MWA Range Finding Per Meeting 
9/25/08 - 6/30/09 WA $5,010.00  
7/1/09 - 6/30/10 WA $5,210.00  
7/1/10 - 6/30/11 WA $5,419.00  
7/1/11 - 6/30/12 WA $5,636.00  
7/1/12 - 6/30/13 WA $5,861.00  
9/25/13 -- 6/30/14 WA $6,095.44  
7/1/14 - 9/25/14 WA $6,339.26  
WA/MWA Pilot Range Finding Per Meeting 
9/25/08 - 6/30/09 WA $0.00  
7/1/09 - 6/30/10 WA $37,432.00  
7/1/10 - 6/30/11 WA $0.00
7/1/11 - 6/30/12 WA $40,486.00  
7/1/12 - 6/30/13 WA $0.00
9/25/13 -- 6/30/14 WA $43,724.88  
7/1/14 - 9/25/14 WA $0.00
CRA Range Finding Per Meeting 
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7/1/09 - 6/30/10 CRA $32,400.00  
7/1/10 - 6/30/11 CRA $33,696.00  
7/1/11 - 6/30/12 CRA $35,044.00  
7/1/12 - 6/30/13 CRA $36,446.00  
9/25/13 -- 6/30/14 CRA $22,903.84  
7/1/14 - 9/25/14 CRA $23,819.99  
PA Range Finding (includes 
Advisory Committee) Per Meeting 
9/25/08 - 6/30/09 PA $25,050.00  
7/1/09 - 6/30/10 PA $25,801.00  
7/1/10 - 6/30/11 PA $26,576.00  
7/1/11 - 6/30/12 PA $27,373.00  
7/1/12 - 6/30/13 PA $28,194.00  
9/25/13 -- 6/30/14 PA $29,321.76  
7/1/14 - 9/25/14 PA $30,494.63  

Room Leader and Reader 
Training A.14.c 

WA Room Leader and Reader 
Training Per Meeting 
9/25/08 - 6/30/09 WA $39,196.00  
7/1/09 - 6/30/10 WA $40,763.00  
7/1/10 - 6/30/11 WA $42,394.00  
7/1/11 - 6/30/12 WA $44,089.00  
7/1/12 - 6/30/13 WA $45,853.00  
9/25/13 -- 6/30/14 WA $47,687.12  
7/1/14 - 9/25/14 WA $49,594.60  
MWA Room Leader and Reader 
Training Per Meeting 
9/25/08 - 6/30/09 WA $27,559.00  
7/1/09 - 6/30/10 WA $27,386.00  
7/1/10 - 6/30/11 WA $29,237.00  
7/1/11 - 6/30/12 WA $30,115.00  
7/1/12 - 6/30/13 WA $31,015.00  
9/25/13 -- 6/30/14 WA $32,255.60  
7/1/14 - 9/25/14 WA $33,545.82  
WA/MWA Pilot Room Leader and 
Reader Training Per Meeting 
9/25/08 - 6/30/09 WA $0.00
7/1/09 - 6/30/10 WA $32,196.00  
7/1/10 - 6/30/11 WA $0.00
7/1/11 - 6/30/12 WA $34,823.00  
7/1/12 - 6/30/13 WA $0.00
9/25/13 -- 6/30/14 WA $37,608.84  
7/1/14 - 9/25/14 WA $0.00
CRA Room Leader and Reader 
Training Per Meeting 
7/1/09 - 6/30/10 CRA $104,270.00  
7/1/10 - 6/30/11 CRA $108,441.00  
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7/1/11 - 6/30/12 CRA $112,779.00  
7/1/12 - 6/30/13 CRA $117,290.00  
9/25/13 -- 6/30/14 CRA $121,981.60  
7/1/14 - 9/25/14 CRA $126,860.86  
PA Room Leader and Reader 
Training Per Meeting 
9/25/08 - 6/30/09 PA $54,871.00  
7/1/09 - 6/30/10 PA $56,517.00  
7/1/10 - 6/30/11 PA $58,213.00  
7/1/11 - 6/30/12 PA $59,959.00  
7/1/12 - 6/30/13 PA $61,757.00  
9/25/13 -- 6/30/14 PA $64,227.28  
7/1/14 - 9/25/14 PA $66,796.37  

Assessment Scoring A.14.e 
WA/MWA scoring w/ 2 hand 
scorers Per Test 
9/25/08 - 6/30/09 WA $2.98
7/1/09 - 6/30/10 WA $3.10
7/1/10 - 6/30/11 WA $3.22
7/1/11 - 6/30/12 WA $3.35
7/1/12 - 6/30/13 WA $3.49
9/25/13 -- 6/30/14 WA $5.75
7/1/14 - 9/25/14 WA $5.98
WA/MWA scoring w/ hand 
scorers & AI Per Test 
9/25/08 - 6/30/09 WA $3.81  
7/1/09 - 6/30/10 WA $3.96  
7/1/10 - 6/30/11 WA $4.12  
7/1/11 - 6/30/12 WA $4.29  
7/1/12 - 6/30/13 WA $4.46  
9/25/13 -- 6/30/14 WA $4.64
7/1/14 - 9/25/14 WA $4.82
WA/MWA scoring w/ AI Per Test 
9/25/08 - 6/30/09 WA $3.51  
7/1/09 - 6/30/10 WA $3.65  
7/1/10 - 6/30/11 WA $3.80  
7/1/11 - 6/30/12 WA $3.95  
7/1/12 - 6/30/13 WA $4.10
9/25/13 -- 6/30/14 WA $3.10
7/1/14 - 9/25/14 WA $3.22
AI Model building Per Test 
9/25/13 -- 6/30/14 WA $3,600.00  
7/1/14 - 9/25/14 WA $3,744.00  
WA AI Handscoring and 
monitoring Per Test 
9/25/13 -- 6/30/14 WA $56,914.98  
7/1/14 - 9/25/14 WA $59,191.58  
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WA/MWA Pilot scoring w/ 2 hand 
scorers Per Test 
7/1/09 - 6/30/10 WA $6.31
7/1/11 - 6/30/12 WA $6.82
9/25/13 - 6/30/14 WA $7.09
7/1/14 - 9/25/14 WA $7.38
WA/MWA Pilot scoring w/ hand 
scorers & AI Per Test 
7/1/09 - 6/30/10 WA $6.61  
7/1/11 - 6/30/12 WA $7.15  
9/25/13 -- 6/30/14 WA $7.44
7/1/14 - 9/25/14 WA $7.73
CRA Scoring w/ 2 hand scorers Per Test 
7/1/09 - 6/30/10 CRA $11.16  
7/1/10 - 6/30/11 CRA $11.60
7/1/11 - 6/30/12 CRA $12.07
7/1/12 - 6/30/13 CRA $12.55
9/25/13 -- 6/30/14 CRA $9.55
7/1/14 - 9/25/14 CRA $9.93
CRA Scoring w/ hand scoreres & 
AI Per Test 
7/1/09 - 6/30/10 CRA $13.26  
7/1/10 - 6/30/11 CRA $13.74  
7/1/11 - 6/30/12 CRA $14.34  
7/1/12 - 6/30/13 CRA $14.91  
9/25/13 -- 6/30/14 CRA $15.51
7/1/14 - 9/25/14 CRA $16.13
CRA Scoring w/ AI Per Test 
7/1/09 - 6/30/10 CRA $12.25  
7/1/10 - 6/30/11 CRA $12.74  
7/1/11 - 6/30/12 CRA $13.24  
7/1/12 - 6/30/13 CRA $13.78  
9/25/13 -- 6/30/14 CRA $6.45
7/1/14 - 9/25/14 CRA $6.71
AI Model building Per Test 
9/25/13 -- 6/30/14 CRA $24,000.00  
7/1/14 - 9/25/14 CRA $24,960.00  
CRA AI Handscoring and 
monitoring Per Test 
9/25/13 -- 6/30/14 CRA $61,397.52  
7/1/14 - 9/25/14 CRA $63,853.42  
PA scoring w/ 2 hand scorers Per Test 
9/25/08 - 6/30/09 PA $47.28
7/1/09 - 6/30/10 PA $49.17
7/1/10 - 6/30/11 PA $51.14
7/1/11 - 6/30/12 PA $53.18
7/1/12 - 6/30/13 PA $55.31
9/25/13 -- 6/30/14 PA $57.52
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7/1/14 - 9/25/14 PA $59.82
PA scoring w/ hand scorers & AI Per Test 
9/25/08 - 6/30/09 PA $64.77  
7/1/09 - 6/30/10 PA $67.36  
7/1/10 - 6/30/11 PA $70.05  
7/1/11 - 6/30/12 PA $72.85  
7/1/12 - 6/30/13 PA $75.77  
9/25/13 -- 6/30/14 PA $78.80
7/1/14 - 9/25/14 PA $81.95
PA scoring w/ AI Per Test 
9/25/08 - 6/30/09 PA $57.28  
7/1/09 - 6/30/10 PA $59.57  
7/1/10 - 6/30/11 PA $61.95  
7/1/11 - 6/30/12 PA $64.43  
7/1/12 - 6/30/13 PA $67.01  
9/25/13 -- 6/30/14 PA $69.69
7/1/14 - 9/25/14 PA $72.48
Process CTE scoring Data Per admin 
9/25/13 -- 6/30/14 CTE $4,221.00  
7/1/14 - 9/25/14 CTE $4,389.84  
Scan Student Demographic 
Accountability Documents A.15.d Per Document 
9/25/08 - 6/30/09 PA $0.2514  
9/25/08 - 6/30/09 WA $0.2514  
7/1/09 - 6/30/10 $0.2615  
7/1/10 - 6/30/11 PA $0.2719 
7/1/10 - 6/30/11 CRA $0.2719  
7/1/10 - 6/30/11 WA $0.2719  
7/1/11 - 6/30/12 WA $0.2828  
7/1/11 - 6/30/12 PA $0.2828  
7/1/12 - 6/30/13 PA $0.2941  
7/1/12 - 6/30/13 WA $0.2941  
7/1/12 - 6/30/13 CRA $0.2941  
9/25/13 -- 6/30/14 WA $0.31
9/25/13 -- 6/30/14 PA $0.31
7/1/14 - 9/25/14 WA $0.32
7/1/14 - 9/25/14 PA $0.32

A.16. Reporting Activities 
Online Reporting A.16.f 

WA/MWA Online Reporting Setup 
(includes report customization) Per Year 
9/25/08 - 6/30/09 WA $35,463.00  
WA/MWA Online Reporting 
Support and Maintenance 
(includes training) Per Year 
9/25/08 - 6/30/09 WA $10,088.00  
7/1/09 - 6/30/10 WA $10,391.00  
7/1/10 - 6/30/11 WA $10,693.00  
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7/1/11 - 6/30/12 WA $10,996.00  
7/1/12 - 6/30/13 WA $11,298.00  
9/25/13 -- 6/30/14 WA $11,749.92  
7/1/14 - 9/25/14 WA $12,219.92  
CRA Online Reporting Setup 
(includes report customization) Per Year 
7/1/12 - 6/30/13 CRA $25,199.00  
CRA Online Reporting Support 
and Maintenance (includes 
training) Per Year 
7/1/09 - 6/30/10 CRA $6,052.00  
7/1/10 - 6/30/11 CRA $6,233.00  
7/1/11 - 6/30/12 CRA $6,413.00  
7/1/12 - 6/30/13 CRA $6,594.00  
9/25/13 -- 6/30/14 CRA $6,857.76  
7/1/14 - 9/25/14 CRA $7,132.07  
PA Online Reporting Setup 
(includes report customization) Per Year 
7/1/10 - 6/30/11 PA $17,265.00  
PA Online Reporting Support and 
Maintenance (includes training) Per Year 
9/25/08 - 6/30/09 PA $4,035.00  
7/1/09 - 6/30/10 PA $4,155.00  
7/1/10 - 6/30/11 PA $4,276.00  
7/1/11 - 6/30/12 PA $4,396.00  
7/1/12 - 6/30/13 PA $4,516.00  
9/25/13 -- 6/30/14 PA $4,696.64  
7/1/14 - 9/25/14 PA $4,884.51  
CTE Online Reporting Setup 
(includes report customization) Per Year 
9/25/13 -- 6/30/14 CTE $14,868.00  
CTE Online Reporting Support 
and Maintenance (includes 
training) Per Year 
9/25/13 -- 6/30/14 CTE $947.50  
7/1/14 - 9/25/14 CTE $985.40  

Online Reporting  CDs A.16.k 

WA/MWA Online Reporting CDs Per School/System 
9/25/08 - 6/30/09 WA $7.0500  
7/1/09 - 6/30/10 WA $7.3300  
7/1/10 - 6/30/11 WA $7.6300  
7/1/11 - 6/30/12 WA $7.9300  
7/1/12 - 6/30/13 WA $8.2500  
9/25/13 -- 6/30/14 WA $8.58
7/1/14 - 9/25/14 WA $8.92

CRA Online Reporting CDs Per School/System 
7/1/09 - 6/30/10 CRA $7.3300  
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7/1/10 - 6/30/11 CRA $7.6300  
7/1/11 - 6/30/12 CRA $7.9300  
7/1/12 - 6/30/13 CRA $8.2500  
9/25/13 -- 6/30/14 CRA $8.58
7/1/14 - 9/25/14 CRA $8.92

PA Online Reporting CDs Per School/System 
9/25/08 - 6/30/09 PA $7.0500  
7/1/09 - 6/30/10 PA $7.3300  
7/1/10 - 6/30/11 PA $7.6300  
7/1/11 - 6/30/12 PA $7.9300  
7/1/12 - 6/30/13 PA $8.2500  
9/25/13 -- 6/30/14 PA $8.58
7/1/14 - 9/25/14 PA $8.92
CTE online Summary Reporting Per admin 
9/25/13 -- 6/30/14 CTE $3,479.00  
7/1/14 - 9/25/14 CTE $3,618.16  

Paper Reports / Labels A.16.k 
WA/MWA Student Reports Per Student 
9/25/08 - 6/30/09 WA $0.1040  
7/1/09 - 6/30/10 WA $0.1080  
7/1/10 - 6/30/11 WA $0.1120  
7/1/11 - 6/30/12 WA $0.1170  
7/1/12 - 6/30/13 WA $0.1220  
9/25/13 -- 6/30/14 WA $0.13
7/1/14 - 9/25/14 WA $0.13
CRA Student Reports Per Student 
7/1/09 - 6/30/10 CRA $0.1080  
7/1/10 - 6/30/11 CRA $0.1120  
7/1/11 - 6/30/12 CRA $0.1170  
7/1/12 - 6/30/13 CRA $0.1220  
9/25/13 -- 6/30/14 CRA $0.13
7/1/14 - 9/25/14 CRA $0.13
PA Student Reports Per Student 
9/25/08 - 6/30/09 PA $0.1410  
7/1/09 - 6/30/10 PA $0.1470  
7/1/10 - 6/30/11 PA $0.1520  
7/1/11 - 6/30/12 PA $0.1580  
7/1/12 - 6/30/13 PA $0.1640  
9/25/13 -- 6/30/14 PA $0.17
7/1/14 - 9/25/14 PA $0.18
CTE Student Reports Per Student 
9/25/13 -- 6/30/14 CTE $0.43
7/1/14 - 9/25/14 CTE $0.45
WA/MWA Student Labels Per Student 
9/25/08 - 6/30/09 WA $0.0520  
7/1/09 - 6/30/10 WA $0.0540  
7/1/10 - 6/30/11 WA $0.0560  
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7/1/11 - 6/30/12 WA $0.0580  
7/1/12 - 6/30/13 WA $0.0610  
9/25/13 -- 6/30/14 WA $0.06
7/1/14 - 9/25/14 WA $0.07
CRA Student Labels Per Student 
7/1/09 - 6/30/10 CRA $0.0540  
7/1/10 - 6/30/11 CRA $0.0560  
7/1/11 - 6/30/12 CRA $0.0580  
7/1/12 - 6/30/13 CRA $0.0610  
9/25/13 -- 6/30/14 CRA $0.06
7/1/14 - 9/25/14 CRA $0.07
PA Student Labels Per Student 
9/25/08 - 6/30/09 PA $0.0720  
7/1/09 - 6/30/10 PA $0.0750  
7/1/10 - 6/30/11 PA $0.0780  
7/1/11 - 6/30/12 PA $0.0810  
7/1/12 - 6/30/13 PA $0.0840  
9/25/13 -1/13 - 6/30/14 PA $0.09
7/1/14 - 9/25/14 PA $0.09
CTE Student Labels Per Student 
9/25/13 -- 6/30/14 CTE $0.15
7/1/14 - 9/25/14 CTE $0.16
Comprehensive Data Files (CDF) 

A.16.h.iii
WA/MWA System 
Comprehensive Data File 
(includes all aggregated 
demographic data w/out student 
response information for each 
school) Per System 
9/25/08 - 6/30/09 WA $20.3600  
7/1/09 - 6/30/10 WA $21.1700  
7/1/10 - 6/30/11 WA $22.0210  
7/1/11 - 6/30/12 WA $22.9022  
7/1/12 - 6/30/13 WA $23.8183  
9/25/13 -- 6/30/14 WA $24.77
7/1/14 - 9/25/14 WA $25.76

CRA System Comprehensive 
Data File (includes all aggregated 
demographic data w/out student 
response information for each 
school) Per System 
7/1/09 - 6/30/10 CRA $20.3600 
7/1/10 - 6/30/11 CRA $21.1700 
7/1/11 - 6/30/12 CRA $22.0210 
7/1/12 - 6/30/13 CRA $22.9022  
9/25/13 -- 6/30/14 CRA $23.82
7/1/14 - 9/25/14 CRA $24.77
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PA System Comprehensive Data 
File (includes all aggregated 
demographic data w/out student 
response information for each 
school) Per System 
9/25/08 - 6/30/09 PA $20.3600  
7/1/09 - 6/30/10 PA $21.1700  
7/1/10 - 6/30/11 PA $22.0210  
7/1/11 - 6/30/12 PA $22.9022  
7/1/12 - 6/30/13 PA $23.8183  
9/25/13 -- 6/30/14 PA $24.77
7/1/14 - 9/25/14 PA $25.76

WA/MWA State Comprehensive 
Data File (includes all aggregated 
demographic data w student 
response information for each 
school/system) Per Year 
9/25/08 - 6/30/09 WA $602.80  
7/1/09 - 6/30/10 WA $626.91  
7/1/10 - 6/30/11 WA $651.99  
7/1/11 - 6/30/12 WA $678.07  
7/1/12 - 6/30/13 WA $705.19  
9/25/13 -- 6/30/14 WA $733.40  
7/1/14 - 9/25/14 WA $762.73  

CRA State Comprehensive Data 
File (includes all aggregated 
demographic data w student 
response information for each 
school/system) Per Year 
7/1/09 - 6/30/10 CRA $602.80  
7/1/10 - 6/30/11 CRA $626.91  
7/1/11 - 6/30/12 CRA $651.99  
7/1/12 - 6/30/13 CRA $678.07  
9/25/13 -- 6/30/14 CRA $705.19  
7/1/14 - 9/25/14 CRA $733.40  

PA State Comprehensive Data 
File (includes all aggregated 
demographic data w student 
response information for each 
school/system) Per Year 
9/25/08 - 6/30/09 PA $602.80  
7/1/09 - 6/30/10 PA $626.91  
7/1/10 - 6/30/11 PA $651.99  
7/1/11 - 6/30/12 PA $678.07  
7/1/12 - 6/30/13 PA $705.19  
9/25/13 -- 6/30/14 PA $733.40  
7/1/14 - 9/25/14 PA $762.73  
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CTE System Comprehensive 
Data File (includes all aggregated 
demographic data w/out student 
response information for each 
school) Per admin 
9/25/13 -- 6/30/14 CTE $2,275.00  
7/1/14 - 9/25/14 CTE $2,366.00  

CTE State Comprehensive Data 
File (includes all aggregated 
demographic data w student 
response information for each 
school/system) Per admin 
9/25/13 -- 6/30/14 CTE $350.00  
7/1/14 - 9/25/14 CTE $364.00  

A.17. Operations Management 
Technical Support Services A.17.f
WA/MWA Technical Support 
Services 

Per Application 
Per Month 

9/25/08 - 6/30/09 WA $3,174.00  
7/1/09 - 6/30/10 WA $3,269.00  
7/1/10 - 6/30/11 WA $3,367.00  
7/1/11 - 6/30/12 WA $3,468.00  
7/1/12 - 6/30/13 WA $3,572.00  
9/25/13 -- 6/30/14 WA $3,714.88  
7/1/14 - 9/25/14 WA $3,863.48  

CRA Technical Support Services 
Per Application 

Per Month 
7/1/09 - 6/30/10 CRA $3,269.00  
7/1/10 - 6/30/11 CRA $3,367.00  
7/1/11 - 6/30/12 CRA $3,468.00  
7/1/12 - 6/30/13 CRA $3,572.00  
9/25/13 -- 6/30/14 CRA $3,714.88  
7/1/14 - 9/25/14 CRA $3,863.48  

PA Technical Support Services 
Per Application 

Per Month 
9/25/08 - 6/30/09 PA $3,174.00  
7/1/09 - 6/30/10 PA $3,269.00  
7/1/10 - 6/30/11 PA $3,367.00  
7/1/11 - 6/30/12 PA $3,468.00  
7/1/12 - 6/30/13 PA $3,572.00  
9/25/13 -- 6/30/14 PA $3,714.88  
7/1/14 - 9/25/14 PA $3,863.48  

CTE Technical Support Services 
Per Application 

Per Month 
9/25/13 - 6/30/14 CTE $3,714.88  
7/1/14 - 9/25/14 CTE $3,863.48  

*  NOTICE:  The amount(s) per compensable increment detailed above shall be 
contingent upon the State’s receipt of an invoice (as required in section C.5., below) 
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for said service(s) within thirty (30) days after the end of the calendar month in which 
the service(s) were rendered.  At the sole discretion of the State, the amount per 
compensable increment of any service for which the State receives an invoice later 
than prescribed herein shall be subject to a reduction in amount of up to 100%.  In 
the case of an untimely invoice, before any payment will be considered by the State, 
the Contractor must submit a written request regarding the untimely invoice, which 
shall detail the reason the invoice is untimely as well as the Contractor’s plan for 
submitting all future invoices no later than prescribed herein, and it must be signed by 
an individual empowered to bind the Contractor to this Contract. 

c. The Contractor shall not be compensated for travel time to the primary location of 
service provision. 

19. Contract section C.5.a is deleted in its entirety and replaced with the following: 

C.5. Invoice Requirements. The Contractor shall invoice the State only for completed 
increments of service and for the amount stipulated in Section C.3, above, and as 
required below prior to any payment. The Contractor shall submit invoices no more often 
than monthly, with all necessary supporting documentation, to: 

Deborah Malone - Sauberer 
Department of Education 
Assessment Logistics 
710 James Robertson Parkway 
Andrew Johnson Tower, 10th floor 
Nashville, TN  37243 

a. Each invoice shall clearly and accurately detail all of the following required information 
(calculations must be extended and totaled correctly). 

(1) Invoice Number (assigned by the Contractor) 
(2) Invoice Date 
(3) Contract Number (assigned by the State) 
(4) Customer Account Name:  Tennessee Department of Education / State Writing, 

Constructed Response and Portfolio Dual Credit Assessments 
(5) Customer Account Number (assigned by the Contractor to the above-referenced 

Customer) 
(6) Contractor Name 
(7) Contractor Tennessee Edison Registration ID Number Referenced in Preamble 

of this Contract 
(8) Contractor Contact for Invoice Questions (name, phone, and/or fax) 
(9) Contractor Remittance Address 
(10) Description of Delivered Service  
(11) Complete Itemization of Charges, which shall detail the following:  

i. Service or Milestone Description (including name & title as applicable) of 
each service invoiced 

ii. Number of Completed Units, Increments, Hours, or Days as applicable, 
of each service invoiced 

iii. Applicable Payment Rate (as stipulated in Section C.3.) of each service 
invoiced

iv. Amount Due by Service 
v. Total Amount Due for the invoice period 

b. The Contractor understands and agrees that an invoice under this Contract shall: 

(1) include only charges for service described in Contract Section A and in 
accordance with payment terms and conditions set forth in Contract Section C;  
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(2) only be submitted for completed service and shall not include any charge for 
future work; 

(3) not include sales tax or shipping charges; and 
(4) initiate the timeframe for payment (and any discounts) only when the State is in 

receipt of the invoice, and the invoice meets the minimum requirements of this 
section C.5. 

20. Contract section E.2 is deleted in its entirety and replaced with the following: 

E.2. Communications and Contacts.  All instructions, notices, consents, demands, or other 
communications required or contemplated by this Contract shall be in writing and shall be 
made by certified, first class mail, return receipt requested and postage prepaid, by 
overnight courier service with an asset tracking system, or by EMAIL or facsimile 
transmission with recipient confirmation. Any such communications, regardless of method 
of transmission, shall be addressed to the respective party at the appropriate mailing 
address, facsimile number, or EMAIL address as set forth below or to that of such other 
party or address, as may be hereafter specified by written notice. 

The State: 

Deborah Malone-Sauberer, Executive Director  
Assessment Logistics 
Department of Education  
710 James Robertson Parkway 
Andrew Johnson Tower, 10th floor 
Nashville, TN  37243 
Deb.Malone-Sauberer@tn.gov
Telephone#: (615)741-0720 
Fax#: (615)532-7860 

The Contractor: 

Henry H. Scherich, PhD., President 
Measurement Incorporated 
423 Morris Street Durham, NC 27701  
hscherich@measinc.com
Telephone# 919-683-2413, ext. 1135 
FAX# 919-425-7726 

All instructions, notices, consents, demands, or other communications shall be 
considered effectively given upon receipt or recipient confirmation as may be required. 

21. Contract section E.8. is deleted in its entirety and replaced with the following: 

E.8. State Ownership of Work Products.  The State shall have ownership, right, title, and 
interest, including ownership of copyright, in all work products, including computer source 
code, created, designed, developed, derived, documented, installed, or delivered under 
this Contract subject to the next subsection and full and final payment for each “Work 
Product.”  Work Product shall include all test items and prompts drafted, completed work 
as well as unedited items, rejected items, items under revision, test forms, all 
psychometric characteristics, including item parameters, and any other materials which 
may be prepared under this contract.  The State shall have royalty-free and unlimited 
rights and license to use, disclose, reproduce, publish, distribute, modify, maintain, or 
create derivative works from, for any purpose whatsoever, all said Work Products.  

a. To the extent that the Contractor uses any of its pre-existing, proprietary or 
independently developed tools, materials or information ("Contractor Materials"), 
the Contractor shall retain all right, title and interest in and to such Contractor 
Materials, and the State shall acquire no right, title or interest in or to such 
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Contractor Materials EXCEPT the Contractor grants to the State an unlimited, 
non-transferable license to use, copy and distribute internally, solely for the 
State's internal purposes, any Contractor Materials reasonably associated with 
any Work Product provided under the Contract.  

b. The Contractor shall furnish such information and data as the State may request, 
including but not limited to computer code, that is applicable, essential, 
fundamental, or intrinsic to any Work Product and Contractor Materials 
reasonably associated with any Work Product, in accordance with this Contract 
and applicable state law. 

c. Nothing in this Contract shall prohibit the Contractor's use for its own purposes of 
the general knowledge, skills, experience, ideas, concepts, know-how, and 
techniques obtained and used during the course of providing the services 
requested under this Contract. 

d. Nothing in the Contract shall prohibit the Contractor from developing for itself, or 
for others, materials which are similar to and/or competitive with those that are 
produced under this Contract. 

e. To the extent that any sub-contractor working with the Contractor uses any of its 
pre-existing, proprietary or independently developed tools, materials or 
information, including any derivative works, the sub-contractor shall retain all 
right, title and interest in and to such Contractor Materials, and the State shall 
acquire no right, title or interest in or to such Contractor Materials EXCEPT the 
sub-contractor grants to the State an unlimited, non-transferable license to use, 
copy and distribute internally, solely for the State's internal purposes, any 
Contractor Materials reasonably associated with any Work Product provided 
under the Contract. Internal use shall include Tennessee local education 
agencies. 

22. Contract section E.19. is deleted in its entirety and replaced with the following: 

E.19. FERPA Compliance. The State and Contractor shall comply with the Family Education Rights and 
Privacy Act of 1974 (20 U.S.C. § 1232g) (FERPA) and its accompanying regulations (34 C.F.R. 
99).  Contractor warrants that it is familiar with requirements of FERPA and its accompanying 
regulations and that it will comply with all applicable FERPA requirements in the performance of 
its duties in this contract.  Contractor agrees to cooperate with the State as required by FERPA 
and its regulations in the performance of its duties in this contract.  Contractor agrees to maintain 
the confidentiality of all education records and student information and use such records and 
information for the exclusive purpose of performing its duties in this contract.  The Contractor 
shall reaffirm this attestation, in writing, by submitting to the State a completed and signed copy of 
the Authorization and Acknowledgement of Compliance document at Attachment C. 

23. Contract Attachment C attached hereto is added as a new attachment. 

Required Approvals.  The State is not bound by this Amendment until it is signed by the contract parties 
and approved by appropriate officials in accordance with applicable Tennessee laws and regulations 
(depending upon the specifics of this contract, said officials may include, but are not limited to, the 
Commissioner of Finance and Administration, the Commissioner of Human Resources, and the 
Comptroller of the Treasury). 

Amendment Effective Date.  The revisions set forth herein shall be effective September 25, 2013.  All 
other terms and conditions of this Contract not expressly amended herein shall remain in full force and 
effect.  

IN WITNESS WHEREOF, 

MEASUREMENT INCORPORATED: 
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Approval of the DGS CPO approved amendment is on behalf of the Comptroller pursuant to current signature authorization. 
Reviewed with Comptroller for final determination. The record cannot be set to On Hold.

Mary Anne J Queen at 10/8/2013 - 3:30 PM
Perfunctory approval to move record back to CPO - Please see attached COT review notes.

Kristen T Mckeever at 9/20/2013 - 4:46 PM
Note that the Edison accounting lines do not match the contract supplemental summary sheet. The supplemental summary shows 
what was actually spent in previous fiscal years. Please see the attached excel spreadsheet for a breakdown of the revised Edison 
accounting lines.

Return to Document Management

Page 1 of 1Doc Maintenance

10/14/2013https://fs.edison.tn.gov/psc/fsprd/EMPLOYEE/ERP/c/CONTRACT_MGMT.CS_DOC_...
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	STATE OF TENNESSEE
	DEPARTMENT OF EDUCATION
	BILL HASLAM                              9th FLOOR, ANDREW JOHNSON TOWER                        KEVIN HUFFMAN

	NASHVILLE, TN 37243-0375
	TO:  Lucien Guise, Executive Director, Fiscal Review Committee
	FROM:  Kevin Huffman, Commissioner
	DATE:  August 8, 2013
	RE: Request to appear before fiscal review committee regarding non-competitive contract request RFS # 33111-00209
	Please consider the enclosed request for non-competitive amendment to the contract with Measurement Incorporated.  The contract provides the state writing, constructed response and portfolio assessments.  This amendment will allow for the following:
	(1) Extension of an additional year in preparation for transition into assessments based on state board approved curriculum standards with more rigor and performance based items.
	(2) Revision of Section A.2 to allow for additional grades to be tested in both writing and constructed response to allow for more rigorous measurement of instruction in reading language arts and math. Also the addition of a statewide dual assessment ...
	(3) Revision of Section A.3 to update hyperlinks and expand the definitions of the WA and CRA tests to allow for grades as specified by the state and the inclusion of the statewide dual credit tests.
	(4) Revision of Section A.5 to clarify the general assessment services with the possible addition of grades to the writing and constructed response assessments and the inclusion of the statewide dual credit tests.
	(5) Revision of Section A.7.c to include any materials associated with this contract for the new curriculum and professional development materials.
	(6) Inclusion of training meetings and materials to provide teachers with professional development on the state board approved curriculum standards.  Section A.11.b of the original contract included introductory meetings and materials, the initial pri...
	(7) Inclusion of writing test booklets.  Section A.11.e of the original contract included a one page writing prompt, with the expansion of the writing program to be text based passages that include multiple passages for review and comparison, the asse...
	(8) Inclusion of General Assessment Services clause to the scope of services to allow for compliance with Race to the Top and any other federally or state mandated rules, policies or laws.
	Thank you for your consideration.
	KH: dms
	cc: Kristen McKeever, Director of Contracts
	Deborah Malone Sauberer, Executive Director, Assessment Logistics




