
 
 

CONTRACT #4  

RFS # 331.11-04008 

Edison # 2234 
 

Department of Education 

Assessment Logistics 

 

 

VENDOR:   

NCS Pearson, Inc. 



                   
STATE OF TENNESSEE 

DEPARTMENT OF EDUCATION 

    BILL HASLAM                              9th
 FLOOR, ANDREW JOHNSON TOWER                        KEVIN HUFFMAN 

       GOVERNOR                                710 JAMES ROBERTSON PARKWAY                                       COMMISSIONER 
      NASHVILLE, TN 37243-0375 

 
 
TO:  Lucian Geise, Executive Director, Fiscal Review Committee 
 
FROM:  Kevin Huffman, Commissioner 
 
DATE:  September 5, 2014 
 
RE: Request to appear before fiscal review committee regarding non-competitive contract request 

RFS # 33111-04008 
 
Please consider the enclosed request for non-competitive amendment to the contract with Pearson.  The 
contract provides the state 3-8 achievement assessments.  This amendment will allow for the following: 
 

(1) Inclusion of the secondary end of course assessments.  The contract with Pearson for the EOC 
assessments ends September 12, 2014, it provided for testing through summer 2014 and the 
development of fall 2014 tests.  The department is integrating EOC testing into this contract in 
preparation for the comprehensive Reading/Language Arts and Math assessment contract currently 
being procured through an RFP for the 2015-2016 school year. 

Public Chapter 905 which took effect on 7/1/14 requires that the Tennessee Comprehensive Assessment 
Program be administered in grades three through eleven (3-11) during the 2014-2015 school year.  The 
amendment of this contract provides for the 3-8 achievement and secondary EOC assessments as required by 
this code.  The department has released an RFP for reading/language arts and mathematics assessments in 
grades 3-11, also per this statute, for the 2015-2016 academic year.   
 
The department is working on an RFP to be released later this fall for 3 -11 science and social studies 
assessments for the 2015-2016 academic year. This amendment provides for the development of items 
and assessment forms for the 2015-2016 year in science and social studies as well as the possibility of a 
summer administration of the end of course assessments to assist in the contract transitions resulting 
from the RFP procurements in 2014.    
 
Pearson has provided services to the department through this contract since March 2008.  This 
amendment utilizes existing contract line item pricing for the 3-8 assessment.  Additionally, line item 
pricing from the end of course contract was used in negotiating final pricing for this amendment.     
 
The state worked closely with the contractor to determine the quantities needed to provide the services 
for this amendment.  The amendment provides for all content areas in all grades 3 -11 for the 2014-2015 
academic year including an online field test of social studies. Additionally, it provides an opportunity for 
students to have experience with online testing as we continue to become more technologically 
advanced in education. 
 
Thank you for your consideration. 
 
KH: dms 
 
cc: Erin O’Hara, Assistant Commissioner, Data & Research 

Deborah Malone Sauberer, Executive Director, Assessment Logistics 
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Revised April 2014 

*Contact Name: 
Deb Malone Sauberer 

*Contact Phone: 
Office: 741‐0720 
Cell: 415‐6988 

*Presenter’s name(s):  Christy Ballard, Erin, O’Hara, Deb Malone Sauberer 

Edison Contract Number: (if 
applicable) 

2234  RFS Number: (if 
applicable)

33111‐04008 

*Original or Proposed 
Contract Begin Date: 

March 19, 2008  *Current or 
Proposed End 

Date:

March 15, 2016 

Current Request Amendment Number: 
(if applicable)

3 

Proposed Amendment Effective Date:  
(if applicable)

11/3/2014 

*Department Submitting: Education 

*Division: Assessment Logistics 

*Date Submitted: 9/5/14 

*Submitted Within Sixty (60) days: yes 

If not, explain: n/a 

*Contract Vendor Name: Pearson 

*Current  or Proposed Maximum Liability: $114,940,134.67 

*Estimated Total Spend for Commodities: N/A 

*Current or Proposed Contract Allocation by Fiscal Year:  
(as Shown on Most Current Fully Executed Contract Summary Sheet) 

FY:2008  FY:2009  FY:2010  FY:2011  FY2012  FY2013 

$0.00  $7,226,045.07  $12,322,199.84  $12,648,007.74  $8,983,178.40  $21,620,745.04 

FY2014  FY2015  FY2016       

$21,257,693.47  $21,752,190.71  $9,130,074.40       

*Current Total Expenditures by Fiscal Year of Contract:  
(attach backup documentation from Edison) 

FY:2008  FY:2009  FY:2010  FY:2011  FY2012  FY2013 

$0.00  $7,226,045.07  $12,322,199.84  $12,648,007.74  $8,983,178.40  $21,590,234.83 

FY2014  FY2015  FY2016       

$16,649,486.13  $1,697,277.69  $0.00       

IF Contract Allocation has been greater than 
Contract Expenditures, please give the reasons 
and explain where surplus funds were spent: 

Projected usage estimates for some line items of the 
contract were over actual usage.  In addition, there were 
some services that were not used in the early years of the 
contract or have not been used at all.  There are some 
funds still remaining in the contract that are being used 
for FY2015.   

IF surplus funds have been carried forward, 
please give the reasons and provide the 
authority for the carry forward provision: 

Funds for this contract are carried forward – Public Acts 
of 2014 

IF Contract Expenditures exceeded Contract 
Allocation, please give the reasons and explain 
how funding was acquired to pay the overage: 

N/A 

*Contract Funding Source/Amount: 
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Revised April 2014 

State:  $90,103,111.62 Federal: $24,837,023.05

Interdepartmental:  $0.00 Other: $0.00

If “other” please define:   

If “interdepartmental” please define:   

Dates of All Previous Amendments or Revisions: 
(if applicable) 

Brief Description of Actions in Previous Amendments or 
Revisions: (if applicable) 

November 2011  Add the federal economic stimulus funding clause & 
update E.2 contact information. 

January 2013  Extended services for an additional year, provided clause 
for compliance with laws, policies, or rules, updated 
contact and FERPA clauses 

Method of Original Award:  (if applicable) RFP 

*What were the projected costs of the service for the 
entire term of the contract prior to contract award?

How was this cost determined?

Approximately $60M based upon pricing at the 
time relative to the prior contract for these 
services. 

*List number of other potential vendors who could 
provide this good or service; efforts to identify other 

competitive procurement alternatives; and the 
reason(s) a sole‐source contract is in the best interest 

of the State. 

N/A 

 
 



2009

Allotme
nt Cost Center Effective Month

or 
Numb
er Vendor Name Vendor Invoice

Warrant 
Number

Redeemed 
Date

Vendor 
Disbursements

331.11 733 TK9 AAX SEPTEMBER 2008
V410
85052
7

21
PEARSON EDUCATIONAL 
MEASUREMENT

140530 331 01
9/16
/200
8

2013
7

FA0
8241
89

00 R791611 9/19/2008 1,686,806.00

331.11 733 TK9 AAX OCTOBER 2008
V410
85052
7

21
PEARSON EDUCATIONAL 
MEASUREMENT

143477 331 01
10/1
4/20
08

3027
7

FA0
8241
89

00 R830679 10/21/2008 703,844.00

Total 2,390,650.00
Paymen  2
Unit Sum Merchandise Amt Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher ID Invoice Date Fiscal Year
33101 $2,063,361.07 0000000000000000000002234 0000000593 National Computer Systems Inc DFA 0000005073 00022101 163645 7/22/2009 2009
33101 $2,772,034.00 0000000000000000000002234 0000000593 Pearson Educational Measurement DFA 0000001653 00008097 151203 5/13/2009 2009

$4,835,395.07
$2,390,650.00

2009 $7,226,045.07 Grand Total

STARS System Vendor Payment Listing By Document Number

Grant New Transaction All (2)

EDISON System



2010
Paymen  9
Unit Sum Merchandise Amt Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher ID Invoice Date Fiscal Year
33101 $235,735.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000012017 00055994 170935 3/23/2010 2010
33101 $357,600.56 0000000000000000000002234 0000000593 Pearson DFA 0000006204 00026656 163668 9/16/2009 2010
33101 $529,121.90 0000000000000000000002234 0000000593 Pearson Educational Measurement DFA 0000007020 00034697 167768 10/29/2009 2010
33101 $1,133,892.50 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000013547 00065314 182041 6/7/2010 2010
33101 $1,317,704.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000012019 00055999 175760 3/22/2010 2010
33101 $1,424,324.00 0000000000000000000002234 0000000593 Pearson Educational Measurement DFA 0000007021 00034698 167769 10/29/2009 2010
33101 $1,715,234.00 0000000000000000000002234 0000000593 Pearson Educational Measurement DFA 0000006189 00026641 163666 9/1/2009 2010
33101 $2,259,725.88 0000000000000000000002234 0000000593 Pearson Educational Measurement DFA 0000006200 00026653 163667 9/1/2009 2010
33101 $3,348,862.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000012018 00056002 175758 3/23/2010 2010

$12,322,199.84



2011
Paymen  10
Unit Sum Merchandise Amt Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher ID Invoice Date Fiscal Year
33101 $84,685.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000016250 00077319 188256 9/1/2010 2011
33101 $115,200.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000022210 00109098 201071 3/30/2011 2011
33101 $159,024.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000016248 00077320 189247 9/1/2010 2011
33101 $921,304.44 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000022212 00112597 199679 4/18/2011 2011
33101 $1,012,923.92 0000000000000000000002234 0000000593 Pearson Educational Measurement DFA 0000016141 00076472 188276 8/30/2010 2011
33101 $1,381,425.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000022209 00109718 196429 4/4/2011 2011
33101 $1,640,761.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000022211 00109911 198206 4/5/2011 2011
33101 $2,230,620.70 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000016245 00077857 189246 9/8/2010 2011
33101 $2,365,612.75 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000016251 00077758 188255 9/3/2010 2011
33101 $2,736,450.93 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000022750 00113164 202525 4/22/2011 2011

$12,648,007.74



2012
Paymen  8
Unit Sum Merchandise Amt Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher ID Invoice Date Fiscal Year
33101 $13,500.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000029701 00148281 216423 1/9/2012 2012
33101 $26,533.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000029702 00148431 216443 1/12/2012 2012
33101 $107,457.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000029703 00148437 218660 1/12/2012 2012
33101 $132,404.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000028203 00143655 211612 12/5/2011 2012
33101 $903,734.80 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000025191 00127664 205669 8/15/2011 2012
33101 $2,284,400.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000028974 00144796 27420 12/16/2011 2012
33101 $2,425,641.60 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000025190 00127665 208324 8/15/2011 2012
33101 $3,089,508.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000029704 00148279 219457 1/12/2012 2012

$8,983,178.40



2013
Paymen  17
Unit Sum Merchandise Amt Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher ID Invoice Date Fiscal Year
33101 $46,591.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000037904 00197785 230875 2/1/2013 2013
33101 $78,732.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000040468 00210807 239571 4/23/2013 2013
33101 $164,220.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000039736 00204216 237906 3/14/2013 2013
33101 $341,453.54 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000040466 00210809 242245 4/23/2013 2013
33101 $380,384.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000035352 00178489 226023 9/10/2012 2013
33101 $415,857.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000039735 00204210 237091 3/14/2013 2013
33101 $584,014.71 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000041173 00213203 244362 5/8/2013 2013
33101 $788,336.76 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000039737 00204218 237910 3/14/2013 2013
33101 $970,895.14 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000035349 00178713 225857 9/12/2012 2013
33101 $981,171.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000039738 00204219 237908 3/14/2013 2013
33101 $1,053,848.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000035345 00178490 223547 9/11/2012 2013
33101 $1,510,190.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000037906 00197575 235666 1/25/2013 2013
33101 $1,540,512.60 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000039733 00205417 237088 3/19/2013 2013
33101 $2,297,520.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000040467 00210781 239570 4/23/2013 2013
33101 $2,913,918.00 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000040465 00210810 242243 4/23/2013 2013
33101 $3,162,896.12 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000035355 00180034 228669 9/21/2012 2013
33101 $4,359,694.96 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000037905 00194967 230874 1/3/2013 2013

$21,590,234.83



2014
Paymen  12
Unit Sum Merchandise Amt Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher ID Invoice Date Fiscal Year
33101 $223,127.64 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000049986 00249680 259113 2/18/2014 2014
33101 $282,286.95 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000044989 00232749 250345 10/8/2013 2014
33101 $285,649.45 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000053633 00261193 264367 6/6/2014 2014
33101 $285,649.45 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA No PO 00261193 264367 6/6/2014 2014
33101 $435,530.24 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000050856 00250022 260403 2/28/2014 2014
33101 $520,709.69 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000055276 00265744 266623 7/16/2014 2014
33101 $520,709.69 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA No PO 00265744 266623 7/16/2014 2014
33101 $2,351,822.79 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000044988 00236777 250344 11/7/2013 2014
33101 $2,425,850.47 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000055274 00265743 266621 7/16/2014 2014
33101 $2,425,850.47 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA No PO 00265743 266621 7/16/2014 2014
33101 $2,636,097.49 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000043387 00223418 245351 8/5/2013 2014
33101 $6,953,390.17 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000043414 00223416 248385 8/5/2013 2014

$16,114,464.89
535021.24 inv 268480 - accural still listed in 15

$16,649,486.13
duplicate invoice



2015
Unit Sum Merchandise Amt Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher ID Invoice Date Fiscal Year
33101 275453.140 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA No PO 00271308 259341 8/28/2014 2015
33101 535021.240 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000056480 00271179 268480 8/25/2014 2015
33101 535021.240 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA No PO 00271179 268480 8/25/2014 2015
33101 1421824.550 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA 0000057192 00272108 269340 8/28/2014 2015
33101 1421824.550 0000000000000000000002234 0000000593 Ncs Pearson Inc DFA No PO 00272108 269340 8/28/2014 2015

Total 2015 : $1,697,277.69 (State Funds)
$1,697,277.69

535021.24 is a 2014 Accural, not a 2015 expense
duplicate invoice
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A B C D E F G H I J
Pearson Education 
Measurement Contract No:FA-08-24189-00 Contract 2234     

 331.11.733.083
ED00000450 
3311101000 873300

ED00000855  
3311100000  847500  
TA14AAX14

ED00000177    
3313600000     

644400,LL13ACX1
3  ACH,M

PROJECTED QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE BUDGET

A.5 Test Development .

Test Specifications 

TCAP/ACH (including item 
specifications)- FOUR Content 
Areas Total cost

7/1/08 - 6/30/09 $889,238.00 1 $775,238.00 1                               $775,238.00 $0.00 151203 1/30/09 2009

7/1/09 - 6/30/10 $1,303,063.00 2 $1,544,118.00 2                               $1,544,118.00 $0.00   

1                               $241,055.00  175760 12/2/09 2010

1                               $1,303,063.00  175758 12/9/13 2010

7/1/10 - 6/30/11 $1,348,892.00 2 $1,474,974.00 2                               $1,474,974.00 $0.00 198206 1/6/11 2011

7/1/11 - 6/30/12 $1,523,312.00 2 $1,656,355.00 2                               $1,656,355.00 $0.00 219457 12/13/11 2012

7/1/12 - 6/30/13 $462,736.00 1 $462,736.00 1                               $462,736.00 $0.00 237908 11/13/12 2013

7/1/13 - 6/30/14 $1,523,312.00 1 $1,523,312.00 1                               $1,523,312.00 $0.00 257412 11/25/13 2014

7/1/14 - 6/30/15 $1,569,011.00 1 $1,569,011.00 $0.00 $1,569,011.00

7/1/15 - 3/15/16 $1,616,081.00 0 $0.00 $0.00 $0.00

TCAP/ACH (including item 
specifications)- THREE Content 
Areas Total cost

7/1/15 - 3/15/16 $1,212,061.00 0 $0.00 $0.00 $0.00

TCAP/ACH (including item 
specifications)- TWO Content 
Areas Total cost

7/1/15 - 3/15/16 $969,649.00 1 $969,649.00 $0.00 $969,649.00

TCAP/ACH (including item 
specifications)- ONE Content 
Area Total cost

7/1/15 - 3/15/16 $533,307.00 0 $0.00 $0.00 $0.00

TCAP/MAAS (including item 
specifications) Total cost

7/1/08 - 6/30/09 $117,579.00 1 $117,579.00 1                               $117,579.00 $0.00 163666 7/1/09 2010

7/1/09 - 6/30/10 $96,599.00 1 $96,599.00 1                               $96,599.00 $0.00 175758 12/2/09 2010

7/1/10 - 6/30/11 $99,127.00 1 $99,127.00 1                               $99,127.00 $0.00 198206 1/6/11 2011

7/1/11 - 6/30/12 $106,335.00 1 $106,335.00 1                               $106,335.00 $0.00 219457 12/13/11 2012

7/1/12 - 6/30/13 $114,992.00 1 $114,992.00 1                               $114,992.00 $0.00 237908 11/13/12 2013

7/1/13 - 6/30/14 $118,441.00 1 $118,441.00 1                               $118,441.00 $0.00 257412 11/25/13 2014

7/1/14 - 6/30/15 $121,995.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $125,654.00 0 $0.00 $0.00 $0.00

TCAP/ELSA (including item 
specifications)- FOUR Content 
Areas Total cost 

7/1/09 - 6/30/10 $74,604.00 1 $74,604.00 1                               $74,604.00 $0.00 175758 12/2/09 2010

7/1/10 - 6/30/11 $74,604.00 1 $74,604.00 1                               $74,604.00 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $78,732.00 1 $78,732.00 1                               $78,732.00 $0.00 219457 12/13/11 2012

7/1/12 - 6/30/13 $78,732.00 1 $78,732.00 1                               $78,732.00 $0.00 239571 12/19/12 2013

7/1/13 - 6/30/14 $81,093.00 1 $81,093.00 1                               $81,093.00 $0.00 257412 11/25/13 2014

7/1/14 - 6/30/15 $83,526.00 1 $83,526.00 $0.00 $83,526.00

7/1/15 - 3/15/16 $86,032.00 0 $0.00 $0.00 $0.00

TCAP/ELSA (including item 
specifications)- TWO Content 
Areas Total cost 

7/1/15 - 3/15/16 $43,106.00 0 $0.00 $0.00 $0.00

TCAP/ELSA (including item 
specifications)- ONE Content 
Area Total cost 

7/1/15 - 3/15/16 $21,508.00 0 $0.00 $0.00 $0.00

TCAP/EOC (including item 
specifications for all versions)

Per Content Area Per 
Administration

11/3/14 - 6/30/15 $21,910.45 14 $306,746.30 $0.00 $306,746.30

7/1/15 - 3/15/16 $22,567.76 10 $225,677.60 $0.00 $225,677.60

ACH Alignment Study Total cost for report

7/1/08 - 6/30/09 $472,772.00 1 $472,772.00 1                               $472,772.00 $0.00 151203 1/30/09 2009

7/1/12 - 6/30/13 $486,955.00 1 $486,955.00 $0.00 $486,955.00

7/1/13 - 6/30/14 $501,563.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $516,610.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $532,109.00 0 $0.00 $0.00 $0.00

Special Alignment Studies Cost per hour

PRODUCT DESCRIPTION UNIT COST

1 of 52
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7/1/08 - 6/30/09 $184.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $189.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $195.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $201.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $207.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $213.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $219.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $226.00 0 $0.00 $0.00 $0.00

Item Development Cost per item

(TCAP ACH/MAAS/ELSA) New & Significantly Modified)

3/19/08 - 6/30/08 $215.00 6,198 $1,332,570.00 6,198                        $1,332,570.00 $0.00 151203 1/30/09 2009

7/1/08 - 6/30/09 $215.00 3,779 $812,485.00 3,779                        $831,380.00 ($18,895.00) 163666 7/1/09 2010

7/1/09 - 6/30/10 $220.00 4,893 $1,076,460.00 4,893                        $1,076,460.00 $0.00   

 3,889                        $855,580.00 188276 7/12/10 2011

 1,004                        $220,880.00 182041 4/8/10 2010

7/1/10 - 6/30/11 $225.00 4,013 $902,925.00 4,013                        $902,925.00 $0.00   

 2,707                        $609,075.00 205669 5/25/11 2012

 60                             $13,500.00 216423 10/19/11 2012

 734                           $165,150.00 199679 2/10/11 2011

 512                           $115,200.00 201071 2/25/11 2011

7/1/11 - 6/30/12 $230.00 12,916 $2,970,680.00 11,815                      $2,717,450.00 $253,230.00   

  3669 $843,870.00 219457 12/13/2011 2012

 4,003                        $920,690.00 235666 9/28/12 2013

 2,901                        $667,230.00 225857 3/27/12 2013

 714                           $164,220.00 237906 11/13/12 2013

 528                           $121,440.00 239570 12/19/12 2013

1/1/13 - 6/30/13 $324.64 4,050 $1,314,792.00 3,851                        $1,250,188.65 $64,603.35

 2,615                        $848,933.60  245351 4/25/13 2014

 1,236                        $401,255.05  250344 7/31/13 2014

7/1/13 - 6/30/14 $326.21 2,000 $652,420.00 684 $223,127.64 259113 12/30/2013 2014

7/1/14 - 6/30/15 $328.14 1,712 $561,775.68 $0.00 $561,775.68

7/1/15 - 3/15/16 $337.98 475 $160,542.50 $0.00 $160,542.50

Item Leasing Cost per student

(TCAP ACH K-2) Per student tested

1/1/13 - 6/30/13 $1.05 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1.08 210,000 $226,800.00 $0.00 $226,800.00

7/1/14 - 6/30/15 $1.11 0 $0.00 $0.00 $0.00

Content/Bias Passage Reviews

(Meeting Type 1 & 2)

TCAP/ACH
Total Cost per meeting 

(content area/grade group)

3/19/08 - 6/30/08 $19,145.00 4 $76,580.00 4                               $76,580.00 $0.00 136427 6/27/08 2008

7/1/08 - 6/30/09 $25,668.00 4 $102,672.00 4                               $102,672.00 $0.00 151203 1/30/09 2009

7/1/09 - 6/30/10 $20,877.00 4 $83,508.00 4                               $83,508.00 $0.00 167769 8/21/09 2010

7/1/10 - 6/30/11 $26,762.00 4 $107,048.00 4                               $107,048.00 $0.00 189247 7/30/10 2011

7/1/11 - 6/30/12 $21,736.00 4 $86,944.00 4                               $86,944.00 $0.00 211612 6/10/12 2012

TCAP/MAAS
Total Cost per meeting 

(content area/grade group)

3/19/08 - 6/30/08 $26,958.00 4 $107,832.00 4                               $107,832.00 $0.00 136427 6/27/08 2008

7/1/08 - 6/30/09 $24,109.00 2 $48,218.00 2                               $48,218.00 $0.00 151203 1/30/09 2009

7/1/09 - 6/30/10 $25,105.00 2 $50,210.00 2                               $50,210.00 $0.00 167769 8/21/09 2010

7/1/10 - 6/30/11 $25,988.00 2 $51,976.00 2                               $51,976.00 $0.00 189247 7/30/10 2011

7/1/11 - 6/30/12 $26,734.00 2 $53,468.00 $0.00 $53,468.00

TCAP/ELSA
Total Cost per meeting 

(content area/grade group)

7/1/08 - 6/30/09 $26,944.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $24,152.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $25,178.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $26,322.00 0 $0.00 $0.00 $0.00

A.8.e.iii(j)-(p)  Content / Bias     
Passage Reviews
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Small Meeting  (8-12 
participants) 1 day

Total Cost           per meeting 

1/1/13 - 6/30/13 $60,160.91 1 $60,160.91 $0.00 $60,160.91

7/1/13 - 6/30/14 $62,491.42 1 $62,491.42 $0.00 $62,491.42

7/1/14 - 6/30/15 $63,871.17 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $65,787.31 0 $0.00 $0.00 $0.00

Total Cost           per Meeting

1/1/13 - 6/30/13 $70,626.17 3 $211,878.51 3                               $211,878.51 $0.00 242245 2/12/13 2013

7/1/13 - 6/30/14 $73,375.28 3 $220,125.84 $0.00 $220,125.84

7/1/14 - 6/30/15 $74,755.03 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $76,997.68 0 $0.00 $0.00 $0.00

Small Meeting Type 1 & 2  (8-12 
participants) 4 days Total Cost per meeting

1/1/13 - 6/30/13 $77,582.76 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $80,610.14 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $81,989.90 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $84,449.60 0 $0.00 $0.00 $0.00

Large Meeting Type 1 & 2 (13-
20 participants) 2-3 days

1/1/13 - 6/30/13 $86,830.27 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $90,227.55 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $91,607.31 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $94,355.53 0 $0.00 $0.00 $0.00

Total Cost           per Meeting

1/1/13 - 6/30/13 $95,545.31 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $99,291.19 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $100,670.95 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $103,691.08 0 $0.00 $0.00 $0.00

Content/Bias Item Reviews
(Meeting Type 3 & 4)

TCAP/ACH Total Cost           per Meeting

7/1/08 - 6/30/09 $22,499.00 16 $359,984.00 16                             $359,984.00 $0.00 143477 9/26/08 2008

7/1/09 - 6/30/10 $21,705.00 16 $347,280.00 16                             $347,280.00 $0.00 163666 7/1/09 2010

7/1/10 - 6/30/11 $22,431.00 16 $358,896.00 16                             $358,896.00 $0.00 182041 4/8/10 2010

7/1/11 - 6/30/12 $23,203.00 25 $580,075.00 10                             $580,075.00 $0.00   

8                               $185,624.00 223547 2/17/12 2013

1                               $23,203.00 216443 10/19/11 2012

1                               $371,248.00 202525 3/25/11 2011

7/1/12 - 6/30/13 $23,774.00 16 $380,384.00 16                             $380,384.00 $0.00 226023 3/30/12 2013

TCAP/MAAS
Total Cost per meeting 

(content area/grade group)

7/1/08 - 6/30/09 $28,655.00 12 $343,860.00 12                             $343,860.00 $0.00 143477 9/26/08 2008

7/1/09 - 6/30/10 $27,933.00 15 $418,995.00 15                             $418,995.00 $0.00 163666 7/1/09 2010

7/1/10 - 6/30/11 $28,708.00 12 $344,496.00 12                             $344,496.00 $0.00 182041 4/8/10 2010

7/1/11 - 6/30/12 $29,475.00 20 $589,500.00 20                             $589,500.00 $0.00 235666 9/28/12 2013

7/1/12 - 6/30/13 $30,037.00 12 $360,444.00 $0.00 $360,444.00

TCAP/ELSA
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10 $28,568.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $28,149.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $28,748.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $29,502.00 0 $0.00 $0.00 $0.00

Small Meeting  (8-12 
participants) 1 day

Total Cost           per Meeting

7/1/12 - 6/30/13 $30,197.91 4 $120,791.64 $0.00 $120,791.64

7/1/13 - 6/30/14 $31,329.85 4 $125,319.40 10                             $313,298.50 ($187,979.10)

$0.00 2                               $62,659.70 264367 5/7/14 2014

$0.00 8                               $250,638.80  260403 1/31/14 2014

$0.00

7/1/14 - 6/30/15 $32,156.73 2 $64,313.46 $0.00 $64,313.46

7/1/15 - 3/15/16 $33,121.43 1 $33,121.43 $0.00 $33,121.43

A.8.e.iii(j)-(p)  Content / Bias     
Item Reviews

Small Meeting Type 1 & 2 (8-12 
participants) 2-3 days

Large Meeting Type 1 & 2 (13-
20 participants) 4 days
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Total Cost           per Meeting

1/1/13 - 6/30/13 $40,662.67 12 $487,952.04 17                             $691,265.39 ($203,313.35)   

13                             $528,614.71 244362 3/29/13 2013

4                               $162,650.68  250344 7/31/13 2014

7/1/13 - 6/30/14 $42,213.21 12 $506,558.52

7/1/14 - 6/30/15 $43,040.08 10 $430,400.80 $0.00 $430,400.80

7/1/15 - 3/15/16 $44,331.28 5 $221,656.40 $0.00 $221,656.40

Total Cost                         per 
Meeting

1/1/13 - 6/30/13 $47,619.27 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $49,448.07 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $50,274.94 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $51,783.19 0 $0.00 $0.00 $0.00

Total Cost per Meeting

1/1/13 - 6/30/13 $56,866.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $59,065.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $59,892.35 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $61,689.12 0 $0.00 $0.00 $0.00

Total Cost           per Meeting

1/1/13 - 6/30/13 $65,581.81 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $68,129.12 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $68,955.99 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $71,024.67 0 $0.00 $0.00 $0.00
Sight Reviews

(Meeting Type 1 & 2)

ACH Ink Print 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10 $12,597.00 2 $25,194.00 2                               $25,194.00 $0.00 175758 12/2/09 2010

7/1/11 - 6/30/12 $12,745.00 2 $25,490.00 2                               $25,490.00 $0.00

Sep Braille review 
mtgs (ACH op & 

ACH PT) Exp 8/2012

1/1/13 - 6/30/13 $13,127.35 0 $0.00 2                               $26,254.70 ($26,254.70) 242245 2/12/13 2013

7/1/13 - 6/30/14 $13,521.17 0 $0.00 2                               $27,042.34 ($27,042.34) 257412 11/25/13 2014

7/1/14 - 6/30/15 $13,926.81 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $14,344.61 0 $0.00 $0.00 $0.00

MAAS Ink Print 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10 $12,597.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,745.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $13,127.35 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,521.17 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,926.81 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $14,344.61 0 $0.00 $0.00 $0.00

ELSA Ink Print 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10 $12,670.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,823.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $13,207.69 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,603.92 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $14,012.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $14,432.40 0 $0.00 $0.00 $0.00
EOC Small Meeting Ink 

Print/Braille (8-12 participants) 1 
day Total Cost per meeting

11/3/14 - 6/30/15 $16,870.84 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $17,376.97 1 $17,376.97 $0.00 $17,376.97

EOC Small Meeting Ink Print (8-
12 participants) 2-3 days

Total Cost per meeting

11/3/14 - 6/30/15 $30,155.68 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $31,060.35 1 $31,060.35 $0.00 $31,060.35

ACH Braille 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10 $14,509.00 0 $0.00 $0.00 $0.00

Large Meeting Type 3 & 4 (13-
20 participants) 2-3 days

Large Meeting Type 3 & 4 (13-
20 participants) 4 days

Small Meeting Type 3 & 4 (8-12 
participants) 4 days

Small Meeting Type 3 & 4 (8-12 
participants) 2-3 days
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7/1/11 - 6/30/12 $14,657.00 2 $29,314.00 2                               $29,314.00 $0.00 Braille reviews- 

1/1/13 - 6/30/13 $15,096.71 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $15,549.61 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $16,016.10 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $16,496.58 0 $0.00 $0.00 $0.00

MAAS Braille 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10 $18,676.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $18,851.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $19,416.53 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $19,999.03 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $20,599.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $21,216.97 0 $0.00 $0.00 $0.00

ELSA Braille 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10 $20,461.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $20,638.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $21,257.14 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $21,894.85 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $22,551.70 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $23,228.25 0 $0.00 $0.00 $0.00

EOC Small Meeting Braille (8-12 
participants) 2-3 days

Total Cost per meeting

11/3/14 - 6/30/15 $30,367.70 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $31,278.73 1 $31,278.73 $0.00 $31,278.73

A.6   Psychometric Research 
and Technical Activities

ACH Equating Study Total cost for report

3/19/08 - 6/30/08 $40,564.00 1 $40,564.00 1                               $40,564.00 $0.00 151203 1/30/09 2009

 Research Studies Cost per hour

3/19/08 - 6/30/08 $109.00 0 $0.00 $0.00 $0.00

7/1/08 - 6/30/09 $109.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $106.00 107 $11,342.00 107                           $11,342.00 $0.00 188276 7/12/10 2011

7/1/10 - 6/30/11 $110.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $100.00 1,472 $147,200.00 1,472                        $147,216.00 ($16.00)   

 998                           $99,816.00 223547 2/17/12 2013

 474                           $47,400.00 230874 6/28/12 2013

7/1/12 - 6/30/13 $100.00 400 $40,000.00 554                           $55,400.00 ($15,400.00) 244362 3/29/13 2013

7/1/13 - 6/30/14 $100.00 200 $20,000.00 1,200                        $120,000.00 ($100,000.00) 260403 1/31/14 2014

7/1/14 - 6/30/15 $100.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $100.00 0 $0.00 $0.00 $0.00

Standard Setting 

TCAP/ACH  (including the 
correlation to previous 
assessment if necessary and 
the options for annual progress 
measure first year)- 4 Content 
Areas  Per Grade Level

7/1/09 - 6/30/10 $59,715.00 8 $477,720.00 8                               $469,720.00 $0.00 189246 7/30/10 2011

1/1/13 - 6/30/13 $61,506.45 0 $0.00 $0.00

7/1/14 - 6/30/15 $63,351.64 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $65,252.19 0 $0.00 $0.00 $0.00

TCAP/ACH  (including the 
correlation to previous 
assessment if necessary and 
the options for annual progress 
measure first year)- 3 Content 
Areas  Per Grade Level

7/1/15 - 3/15/16 $58,738.00 0 $0.00 $0.00 $0.00

TCAP/ACH  (including the 
correlation to previous 
assessment if necessary and 
the options for annual progress 
measure first year)- 2 Content 
Areas  Per Grade Level

7/1/15 - 3/15/16 $42,520.00 0 $0.00 $0.00 $0.00

TCAP/ACH  (including the 
correlation to previous 
assessment if necessary and 
the options for annual progress 
measure first year)- 1 Content 
Area  Per Grade Level
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7/1/15 - 3/15/16 $29,874.00 6 $179,244.00 $0.00 $97,878.00

TCAP/MAAS  Per Grade Level

7/1/09 - 6/30/10 $60,222.00 8 $481,776.00 8                               $476,000.00 $0.00 189246 7/30/10 2011

1/1/13 - 6/30/13 $62,028.66 0 $0.00

TCAP/ELSA  Per Grade Level

7/1/09 - 6/30/10 $60,944.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $62,772.32 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $64,655.49 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $66,595.15 0 $0.00 $0.00 $0.00

TCAP/EOC  (including the 
correlation to previous 
assessment if necessary and 
the options for annual progress 
measure first year) Per Content Area

11/3/14 - 6/30/15 $114,325.70 1 $114,325.70 $0.00 $114,325.70

7/1/15 - 3/15/16 $117,755.47 0 $0.00 $0.00 $0.00

EOC TAC Meeting (4-10 
participants) 1-2 days Total Cost per meeting

11/3/14 - 6/30/15 $38,982.68 2 $77,965.36 $0.00 $77,965.36

7/1/15 - 3/15/16 $40,152.16 2 $80,304.32 $0.00 $80,304.32

Technical Report

TCAP/ACH (including all 
equating procedures & results, 
calibration, scaling, reliability & 
validity, item analysis and 
alignment)

Total cost   (includes 
electronic version, CDs and 

hard copies)

7/1/09 - 6/30/10 $323,247.00 1 $323,247.00 1                               $323,247.00 $0.00 175758 12/2/09 2010

7/1/10 - 6/30/11 $250,858.00 1 $250,858.00 1                               $250,858.00 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $253,228.00 1 $253,228.00 1                               $253,228.00 $0.00 219457 12/13/11 2012

7/1/12 - 6/30/13 $256,315.00 1 $256,315.00 1                               $256,315.00 $0.00 237908 11/13/12 2013

7/1/13 - 6/30/14 $264,004.45 1 $264,004.45 1                               $264,004.45 $0.00 257412 11/25/13 2014

7/1/14 - 6/30/15 $271,924.58 1 $271,924.58 $0.00 $271,924.58

7/1/15 - 3/15/16 $280,082.32 1 $280,082.32 $0.00 $0.00

TCAP/MAAS (including all 
equating procedures & results, 
calibration, scaling, reliability & 
validity, item analysis and 
alignment)

Total cost   (includes 
electronic version, CDs and 

hard copies)

7/1/09 - 6/30/10 $45,199.00 1 $45,199.00 1                               $45,199.00 $0.00 175758 12/2/09 2010

7/1/10 - 6/30/11 $96,679.00 1 $96,679.00 1                               $96,679.00 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $91,840.00 1 $91,840.00 1                               $91,840.00 $0.00 219457 12/13/11 2012

7/1/12 - 6/30/13 $92,232.00 1 $92,232.00 1                               $92,232.00 $0.00 237908 11/13/12 2013

7/1/13 - 6/30/14 $94,998.96 1 $94,998.96 1                               $94,998.96 $0.00 257412 11/25/13 2014

7/1/14 - 6/30/15 $97,848.93 1 $97,848.93 $0.00 $97,848.93

7/1/15 - 3/15/16 $100,784.40 0 $0.00 $0.00 $0.00

TCAP/ELSA (including all 
equating procedures & results, 
calibration, scaling, reliability & 
validity, item analysis and 
alignment)

Total cost   (includes 
electronic version, CDs and 

hard copies)

7/1/10 - 6/30/11 $42,904.00 1 $42,904.00 1                               $42,904.00 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $59,148.00 1 $59,148.00 1                               $59,148.00 $0.00 219457 12/13/11 2012

7/1/12 - 6/30/13 $54,896.00 1 $54,896.00 1                               $54,896.00 $0.00 237908 11/13/12 2013

7/1/13 - 6/30/14 $56,542.88 1 $56,542.88 1                               $56,542.88 $0.00 257412 11/25/13 2014

7/1/14 - 6/30/15 $58,239.17 1 $58,239.17 $0.00 $58,239.17

7/1/15 - 3/15/16 $59,986.34 1 $59,986.34 $0.00 $0.00

TCAP/EOC (including all 
equating procedures & results, 
calibration, scaling, reliability & 
validity, item analysis and 
alignment)

Total cost   (includes 
electronic version, CDs and 

hard copies)

11/3/14 - 6/30/15 $120,313.50 1 $120,313.50 $0.00 $120,313.50

7/1/15 - 3/15/16 $123,922.91 2 $247,845.81 $0.00 $247,845.81

Online Testing Pilot and 
Feasibility Study

TCAP/ACH Total cost 

7/1/10 - 6/30/11 $84,685.00 1 $84,685.00 1                               $84,685.00 $0.00 188256 7/12/10 2011

7/1/11 - 6/30/12 $80,622.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $83,040.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $85,531.88 0 $0.00 $0.00 $0.00
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7/1/14 - 6/30/15 $88,097.84 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $90,740.77 0 $0.00 $0.00 $0.00

TCAP/MAAS Total cost 

7/1/10 - 6/30/11 $0.00 1 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.00 1 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.00 0 $0.00 $0.00 $0.00

TCAP/ELSA Total cost 

7/1/10 - 6/30/11 $0.00 1 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.00 1 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.00 0 $0.00 $0.00 $0.00

A.7 Test Administration 
Activities

Annual Work Plan

TCAP/ACH Total Cost

3/19/08 - 6/30/08 $1,543,015.00 1 $1,543,015.00 1                               $1,543,015.00 $0.00 140530 8/22/08 2008

7/1/08 - 6/30/09 $1,173,474.00 1 $1,173,474.00 1                               $1,173,474.00 $0.00 167769 8/21/09 2010

7/1/09 - 6/30/10 $1,159,414.00 1 $1,159,414.00 1                               $1,159,414.00 $0.00 189246 7/30/10 2011

7/1/10 - 6/30/11 $1,161,718.00 1 $1,161,718.00 1                               $1,161,718.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $1,340,206.00 1 $1,340,206.00 1                               $1,340,206.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $1,380,412.18 1 $1,380,412.18 1                               $1,380,412.18 $0.00 248385 6/24/13 2014

7/1/13 - 6/30/14 $1,421,824.55 1 $1,421,824.55 1                               $1,421,824.55 $0.00 269340 7/29/14 2015

7/1/14 - 6/30/15 $1,464,479.28 1 $1,464,479.28 $0.00 $1,464,479.28

7/1/15 - 3/15/16 $1,508,413.66 0 $0.00 $0.00 $0.00

TCAP/MAAS Total Cost

3/19/08 - 6/30/08 $143,791.00 1 $143,791.00 1                               $143,791.00 $0.00 140530 8/22/08 2008

7/1/08 - 6/30/09 $117,132.00 1 $117,132.00 1                               $117,132.00 $0.00 167769 8/21/09 2010

7/1/09 - 6/30/10 $108,303.00 1 $108,303.00 1                               $108,303.00 $0.00 189246 7/30/10 2011

7/1/10 - 6/30/11 $110,121.00 1 $110,121.00 1                               $110,121.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $136,791.00 1 $136,791.00 1                               $136,791.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $140,894.73 1 $140,894.73 1                               $140,894.73 $0.00 248385 6/24/13 2014

7/1/13 - 6/30/14 $145,121.57 1 $145,121.57 $0.00 $145,121.57

7/1/14 - 6/30/15 $149,475.22 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $153,959.48 0 $0.00 $0.00 $0.00

TCAP/ELSA Total Cost

7/1/08 - 6/30/09 $75,645.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $196,831.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $77,859.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $78,790.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $81,153.70 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $83,588.31 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $86,095.96 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $88,678.84 0 $0.00 $0.00 $0.00

TCAP/EOC Total Cost

7/1/15 - 3/15/16 $2,125,635.25 1 $2,125,635.25 $0.00 $2,125,635.25

TCAP/EOC Planning Meetings Total Cost

11/3/14 - 6/30/15 $64,233.55 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $66,160.56 1 $66,160.56 $0.00 $66,160.56

A.8 Test Administration 
Materials

Introductory Training Materials 
for System Coordinators 

TCAP/ACH  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $140.00 0 $0.00 $0.00 $0.00
TCAP/MAAS  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $144.00 0 $0.00 $0.00 $0.00
TCAP/ELSA  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $144.00 0 $0.00 $0.00 $0.00

Introductory Training Materials 
for School Coordinators 
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TCAP/ACH  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $18.76 0 $0.00 $0.00 $0.00
TCAP/MAAS  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $19.28 0 $0.00 $0.00 $0.00

TCAP/ELSA  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $19.34 0 $0.00 $0.00 $0.00

Regional Meetings Per Participant

11/3/14 - 6/30/15 $12.34 1,000 $12,340.00 $0.00 $12,340.00

7/1/15 - 3/15/16 $12.34 1,000 $12,340.00 $0.00 $12,340.00
On-line Item Samplers- four 

content areas

TCAP/ACH Cost Per Grade Level

7/1/09 - 6/30/10 $65,741.00 6 $394,446.00 6                               $394,446.00 $0.00 175758 12/2/09 2010

7/1/11 - 6/30/12 $67,270.00 22 $1,479,940.00 19                             $1,278,130.00    

 6                               $403,620.00 223547 2/17/12 2013

 6                               $403,620.00 228669 5/25/12 2013

 1                               $67,270.00 237091 10/26/12 2013

 6                               $403,620.00 239570 12/19/12 2013

1/1/13 - 6/30/13 $69,288.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $71,366.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $73,507.75 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $75,712.98 0 $0.00 $0.00 $0.00

TCAP/MAAS Cost Per Grade Level

7/1/09 - 6/30/10 $66,055.00 6 $396,330.00 6                               $396,330.00 $0.00 175758 12/2/09 2010

7/1/11 - 6/30/12 $67,583.00 22 $1,486,826.00 19                             $1,284,077.00 $202,749.00  

 1                               $67,583.00 237091 10/26/12 2013

 12                             $810,996.00 239570 12/19/12 2013

 6                               $405,498.00 242243 2/12/13 2013

1/1/13 - 6/30/13 $69,610.49 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $71,698.80 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $73,849.77 0 $0.00 $0.00 $0.00

TCAP/ELSA Cost Per Grade Level

7/1/09 - 6/30/10 $52,045.00 6 $312,270.00 6                               $312,270.00 $0.00 175758 12/2/09 2010

7/1/11 - 6/30/12 $54,456.00 23 $1,252,488.00 20                             $1,089,120.00 $163,368.00  

 2                               $108,912.00 237091 10/26/12 2013

 18                             $980,208.00 242243 2/12/13 2013

1/1/13 - 6/30/13 $56,089.68 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $57,772.37 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $59,505.54 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $61,290.71 0 $0.00 $0.00 $0.00
On-line Item Samplers- two 

content areas

TCAP/ACH Cost Per Grade Level

1/1/13 - 6/30/13 $38,365.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $39,516.63 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $40,702.13 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $37,856.49 0 $0.00 $0.00 $0.00

TCAP/MAAS Cost Per Grade Level

1/1/13 - 6/30/13 $38,544.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $39,700.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $40,891.77 0 $0.00 $0.00 $0.00

TCAP/ELSA Cost Per Grade Level

1/1/13 - 6/30/13 $30,152.80 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $31,057.38 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $31,989.11 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $32,948.78 0 $0.00 $0.00 $0.00
On-line Item Samplers- one 

content area

TCAP/ACH Cost Per Grade Level

1/1/13 - 6/30/13 $23,920.29 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $24,637.90 0 $0.00 $0.00 $0.00
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7/1/14 - 6/30/15 $25,377.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $18,928.24 6 $113,569.44 $0.00 $113,569.44

TCAP/MAAS Cost Per Grade Level

1/1/13 - 6/30/13 $24,031.74 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $24,752.69 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $25,495.27 0 $0.00 $0.00 $0.00

TCAP/ELSA Cost Per Grade Level

1/1/13 - 6/30/13 $18,799.72 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $19,363.71 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19,944.62 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $20,542.96 0 $0.00 $0.00 $0.00

TCAP/EOC Cost Per Content Area
11/3/14 - 6/30/15 $40,081.16 0 $0.00 0 0
7/1/15 - 3/15/16 $41,283.59 1 $41,283.59 0 41283.59

Practice Tests

Regular Print

TCAP/ACH grades K-2 ((shelf) 
include electronic version & 
teacher directions) Cost Per Test

7/1/08 - 6/30/09 $1.49 74,000                    $110,260.00 74,000                      $110,260.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $1.54 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1.58 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1.63 77,000                    $125,510.00 77,000                      $125,510.00 $0.00 27420 11/17/11 2012

1/1/13 - 6/30/13 $1.68 210,000 $352,569.00 198,500                    $333,480.00 $19,089.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $1.73 210,000 $363,146.07 349                           $38,801.82 $324,344.25

Price Change 111.18 per pk/25 349                           $38,801.82 264367 5/7/14 2014

7/1/14 - 6/30/15 $1.78 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1.83 0 $0.00 $0.00 $0.00

TCAP/ACH grades K-2- 
School/District materials 
purchase

One box of 25 practice test 
books, 2 teacher directions, 

including P&D

7/1/14 - 6/30/15 $113.68 350 $39,788.00 0 $0.00 $39,788.00

7/1/15 - 3/15/16 $116.26 200 $23,252.00 0 $0.00 $23,252.00
TCAP/ACH Development 
grades 2-8 (include electronic 
version & teacher directions)- 
Four content area battery 
practice test book Cost Per Grade Level

7/1/09 - 6/30/10 $59,158.00 6 $354,948.00 6                               $354,948.00 $0.00 175760 12/2/09 2010

7/1/11 - 6/30/12 $60,798.00 21 $1,276,758.00 21                             $1,276,758.00    

 6                               $364,788.00 223547 2/17/12 2013

 6                               $364,788.00 228669 5/25/12 2013

 1                               $60,798.00 237091 10/26/12 2013

 6                               $364,788.00 239570 12/19/12 2013

 2                               $121,596.00 242243 2/12/13 2013

1/1/13 - 6/30/13 $62,621.94 0 $0.00 -                            $0.00 $0.00

7/1/13 - 6/30/14 $64,500.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $66,435.62 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $68,428.68 0 $0.00 -                            $0.00 $0.00

TCAP/ACH grades 2-8 (include 
teacher directions)- Four 
content area battery practice 
test book Cost Per Test

7/1/08 - 6/30/09 $0.25 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.26 485,500 $126,230.00 485,500                    $126,230.00 $0.00 182041 4/8/10 2010

7/1/10 - 6/30/11 $0.28 496,500 $139,020.00 496,500                    $139,020.00 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $0.29 526,930 $152,809.70 526,930                    $152,809.70 $0.00 225857 3/27/12 2013

1/1/13 - 6/30/13 $0.30 530,000 $159,000.00 523,508                    $157,052.40 $1,947.60 245351 4/25/13 2014

7/1/13 - 6/30/14 $0.31 543,250 $167,136.84 808                           $45,385.36 $121,751.48

Price Change 56.17 per pack/25 808                           $45,385.36 264367 5/7/14 2014

7/1/14 - 6/30/15 $0.32 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.33 0 $0.00 -                            $0.00 $0.00

7/1/16 - 10/15/16 $0.34 0 $0.00 -                            $0.00 $0.00
TCAP/ACH grades 3-8 
School/District materials 
purchase: 4 Content Area 
Practice Test

1 box of 25 practice test 
books, including P&D

7/1/14 - 6/30/15 $56.40 300 $16,920.00 $0.00 $16,920.00

7/1/15 - 3/15/16 $56.64 0 $0.00 -                            $0.00 $0.00
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TCAP/MAAS Development 
(include electronic version & 
teacher directions)- Four 
content area battery practice 
test book Cost Per Grade Level

7/1/09 - 6/30/10 $48,116.00 6 $288,696.00 6                               $288,696.00 $0.00 175760 12/2/09 2010

7/1/11 - 6/30/12 $49,723.00 19 $944,737.00 19                             $944,737.00 $0.00

 1                               $49,723.00 237091 10/26/12 2013

 12                             $596,676.00 239570 12/19/12 2013

 6                               $298,338.00 242243 2/12/13 2013

1/1/13 - 6/30/13 $51,214.69 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $52,751.13 0 $0.00 $0.00 $0.00  

7/1/14 - 6/30/15 $54,333.66 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- Four content area 
battery practice test book Cost Per Test

7/1/09 - 6/30/10 $0.97 22,000 $21,340.00 22,000                      $21,340.00 $0.00 182041 4/8/10 2010

7/1/10 - 6/30/11 $0.99 40,150 $39,748.50 40,150                      $39,748.50 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $1.00 49,300 $49,300.00 49,300                      $49,300.00 $0.00 225857 3/27/12 2013

1/1/13 - 6/30/13 $1.03 50,000 $51,500.00 31,941                      $32,899.23 $18,600.77 245351 4/25/13 2014

7/1/13 - 6/30/14 $1.06 51,250 $54,371.13 10                             $749.20 $53,621.93

Price Change 74.92 per pack/25 10                             $749.20 264367 5/7/14 2014

7/1/14 - 6/30/15 $1.09 0 $0.00 $0.00 $0.00
TCAP/ELSA Development 
(include electronic version and 
teacher directions)- Four 
content area battery practice test 
book Cost Per Grade Level

7/1/09 - 6/30/10 $59,267.00 6 $355,602.00 6                               $355,602.00 $0.00 175760 12/2/09 2010

7/1/11 - 6/30/12 $61,571.00 19 $1,169,849.00 19                             $1,169,849.00 $0.00  

$61,571.00 1                               $61,571.00 237091 10/26/12 2013

$61,571.00 18                             $1,108,278.00 242243 2/12/13 2013

1/1/13 - 6/30/13 $63,418.13 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $65,320.67 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $67,280.29 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $69,298.70 0 $0.00 $0.00 $0.00

TCAP/ELSA (include teacher 
directions)- Four content area 
battery practice test book Cost Per Test

7/1/09 - 6/30/10 $0.71 16,950 $12,034.50 16,950                      $12,034.50 $0.00 182041 4/8/10 2010

7/1/10 - 6/30/11 $0.72 20,900 $15,048.00 20,900                      $15,048.00 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $0.72 31,500 $22,680.00 31,500                      $22,680.00 $0.00 225857 3/27/12 2013

1/1/13 - 6/30/13 $0.74 32,000 $23,680.00 26,038                      $19,268.12 $4,411.88 245351 4/25/13 2014

7/1/13 - 6/30/14 $0.76 32,800 $25,054.21 21                             $1,415.82 $23,638.39
Price Change:  67.42 per 
pack/25 21                             $1,415.82 264367 5/7/14 2014

7/1/14 - 6/30/15 $0.79 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.81 0 $0.00 $0.00 $0.00
TCAP/ELSA grades 3-8 
School/District materials 
purchase: Four Content Area 
Practice Test

1 box of 25 practice test 
books, including P&D

7/1/14 - 6/30/15 $67.99 20 $1,359.80 $0.00 $1,359.80

7/1/15 - 3/15/16 $68.58 0 $0.00 $0.00 $0.00

TCAP/ACH Development grades 
2-8 (include electronic version & 
teacher directions)- Two 
content area battery practice 
test book Cost Per Grade Level

1/1/13 - 6/30/13 $34,674.72 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $35,714.97 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $36,786.41 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $37,890.01 0 $0.00 $0.00 $0.00

TCAP/ACH grades 2-8 (include 
teacher directions)- Two 
content area battery practice 
test book Cost Per Test

1/1/13 - 6/30/13 $0.24 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.25 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.26 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.27 0 $0.00 $0.00 $0.00
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TCAP/ACH grades 3-8 
School/District materials 
purchase: TWO Content Area 
Practice Test

1 box of 25 practice test 
books, including P&D

7/1/14 - 6/30/15 $30.71 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $30.96 0 $0.00 -                            $0.00 $0.00
TCAP/MAAS Development 
(include electronic version & 
teacher directions)- Two 
content area battery practice 
test book Cost Per Grade Level

1/1/13 - 6/30/13 $28,358.18 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $29,208.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $30,085.19 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- Two content area 
battery practice test book Cost Per Test

1/1/13 - 6/30/13 $0.82 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.83 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.84 0 $0.00 $0.00 $0.00
TCAP/ELSA Development 
(include electronic version and 
teacher directions)- Two 
content area battery practice 
test book Cost Per Grade Level

1/1/13 - 6/30/13 $34,092.52 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $35,115.29 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $36,168.75 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $37,253.81 0 $0.00 $0.00 $0.00

TCAP/ELSA (include teacher 
directions)- Two content area 
battery practice test book Cost Per Test

1/1/13 - 6/30/13 $0.59 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.61 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.63 0 $0.00 $0.00 $0.00
TCAP/ELSA grades 3-8 
School/District materials 
purchase: Two Content Area 
Practice Test

1 box of 25 practice test 
books, including P&D

7/1/14 - 6/30/15 $39.46 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $39.96 0 $0.00 -                            $0.00 $0.00

TCAP/ACH Development grades 
2-8 (include electronic version & 
teacher directions)- One 
content area battery practice 
test book Cost Per Grade Level

1/1/13 - 6/30/13 $21,619.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $22,267.63 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $22,935.66 6 $137,613.96 $0.00 $137,613.96

7/1/15 - 3/15/16 $17,107.17 6 $102,643.02 $0.00 $102,643.02

TCAP/ACH grades 2-8 (include 
teacher directions)- One 
content area battery practice 
test book Cost Per Test

1/1/13 - 6/30/13 $0.19 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.21 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.22 0 $0.00
TCAP/ACH grades 3-8 
School/District materials 
purchase: ONE Content Area 
Practice Test

1 box of 25 practice test 
books, including P&D

7/1/14 - 6/30/15 $18.67 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $18.92 0 $0.00 -                            $0.00 $0.00
TCAP/MAAS Development 
(include electronic version & 
teacher directions)- One 
content area battery practice 
test book Cost Per Grade Level

1/1/13 - 6/30/13 $17,680.81 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18,211.23 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $18,757.57 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- One content area 
battery practice test book Cost Per Test

1/1/13 - 6/30/13 $0.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.67 0 $0.00 $0.00 $0.00

11 of 52



Achievement Budget Sheet

591

592
593
594
595
596

597
598
599
600
601

602
603
604

605
606
607

608
609
610

611
612
613

614
615
616

617
618
619

620
621
622

623

624
625
626
627
628
629
630
631
632

633
634
635
636
637
638
639
640

A B C D E F G H I J
7/1/14 - 6/30/15 $0.68 0 $0.00 $0.00 $0.00

TCAP/ELSA Development 
(include electronic version and 
teacher directions)- One content 
area battery practice test book Cost Per Grade Level

1/1/13 - 6/30/13 $21,256.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $21,893.75 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $22,550.56 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $23,227.07 0 $0.00

TCAP/ELSA (include teacher 
directions)- One content area 
battery practice test book Cost Per Test

1/1/13 - 6/30/13 $0.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.49 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.50 0 $0.00
TCAP/ELSA grades 3-8 
School/District materials 
purchase: One Content Area 
Practice Test

1 box of 25 practice test 
books, including P&D

7/1/14 - 6/30/15 $25.67 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $25.92 0 $0.00 -                            $0.00 $0.00

TCAP/EOC Development 
(include electronic version & 
teacher directions) Cost Per Content Area

11/3/14 - 6/30/15 $43,004.36 1 $43,004.36 -                            $0.00 $43,004.36

7/1/15 - 3/15/16 $44,294.49 1 $44,294.49 -                            $0.00 $44,294.49

TCAP/EOC (include teacher 
directions) Cost Per Test

11/3/14 - 6/30/15 $0.35 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.36 0 $0.00 $0.00 $0.00
TCAP/EOC School/District 
materials purchase

1 box of 25 practice test 
books, including P&D

11/3/14 - 6/30/15 $36.55 3,000 $109,650.00 $0.00 $109,650.00

7/1/15 - 3/15/16 $36.80 3,000 $110,400.00 $0.00 $110,400.00

TCAP/EOC ELSA Development 
(include electronic version & 
teacher directions) Cost Per Content Area

11/3/14 - 6/30/15 $43,004.36 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $44,294.49 0 $0.00 $0.00 $0.00

TCAP/EOC ELSA (include 
electronic version & teacher 
directions) Cost Per Content Area

11/3/14 - 6/30/15 $1.73 0 $0.00 0 $0.00

7/1/15 - 3/15/16 $1.78 0 $0.00 0 $0.00

TCAP/EOC ELSA 
School/District materials 
purchase

1 box of 25 practice test 
books, including P&D

11/3/14 - 6/30/15 71.05 250 $17,762.50 0 $17,762.50

7/1/15 - 3/15/16 73.68 0 $0.00 0 $0.00

Large Print Practice Test

TCAP/ACH  grade 1 & 2 ((shelf) 
include teacher directions)- Four 
content area battery LP PT Cost Per Test

7/1/08 - 6/30/09 $10.56 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $10.87 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $11.20 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11.54 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $11.89 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12.61 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $12.99 0 $0.00 $0.00 $0.00

TCAP/ACH grades 2-8 (include 
teacher directions)- Four 
content area battery LP PT Cost Per Test

7/1/08 - 6/30/09 $47.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $48.00 600 $28,800.00 600                           $28,800.00 $0.00 182041 4/8/10 2010

7/1/10 - 6/30/11 $48.00 600 $28,800.00 600                           $28,800.00 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $49.00 490 $24,010.00 490                           $24,010.00 $0.00 225857 3/27/12 2013

1/1/13 - 6/30/13 $50.47 490 $24,730.30 783                           $39,518.01 ($14,787.71) 245351 4/25/13 2014

7/1/13 - 6/30/14 $51.98 502 $26,109.01 $0.00 $26,109.01

7/1/14 - 6/30/15 $53.54 0 $0.00 $0.00 $0.00
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7/1/15 - 3/15/16 $55.15 0 $0.00 $0.00 $0.00
TCAP/ACH School/District 
materials purchase- FOUR 
Content Areas

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $66.54 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $68.14 0 $0.00 $0.00 $0.00

TCAP/ACH grades 2-8 (include 
teacher directions)-  Two 
content area battery LP PT Cost Per Test

1/1/13 - 6/30/13 $40.38 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $41.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $42.83 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $44.12 0 $0.00
TCAP/ACH School/District 
materials purchase- TWO 
Content Areas

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $49.83 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $51.12 0 $0.00 $0.00 $0.00

TCAP/ACH grades 2-8 (include 
teacher directions)-  One 
content area battery LP PT Cost Per Test

1/1/13 - 6/30/13 $32.30 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $33.27 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $34.27 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $35.30 0 $0.00
TCAP/ACH School/District 
materials purchase- ONE 
Content Area

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $38.27 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $39.30 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- Four content area 
battery LP PT Cost Per Test

7/1/09 - 6/30/10 $221.00 96 $21,216.00 96                             $21,216.00 $0.00 182041 4/8/10 2010

7/1/10 - 6/30/11 $222.00 270 $59,940.00 270                           $59,940.00 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $222.00 210 $46,620.00 210                           $46,620.00 $0.00 225857 3/27/12 2013

1/1/13 - 6/30/13 $228.66 210 $48,018.60 141                           $32,241.06 $15,777.54 245351 4/25/13 2014

7/1/13 - 6/30/14 $235.52 215 $50,695.64 $0.00 $50,695.64

7/1/14 - 6/30/15 $242.59 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- Two content area 
battery LP PT Cost Per Test

1/1/13 - 6/30/13 $182.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $188.42 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $194.07 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- One content area 
battery LP PT Cost Per Test

1/1/13 - 6/30/13 $146.34 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $150.73 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $155.25 0 $0.00 $0.00 $0.00

TCAP/ELSA (include teacher 
directions)- Four content area 
battery LP PT Cost Per Test

7/1/09 - 6/30/10 $48.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $49.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $49.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $50.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $51.98 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $53.54 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $55.15 0 $0.00

TCAP/ELSA (include teacher 
directions)- Two content area 
battery LP PT Cost Per Test

1/1/13 - 6/30/13 $40.38 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $41.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $42.83 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $44.11 0 $0.00
TCAP/ELSA School/District 
materials purchase- TWO 
Content Areas

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $49.83 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $51.11 0 $0.00 $0.00 $0.00
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TCAP/ELSA (include teacher 
directions)- One content area 
battery LP PT Cost Per Test

1/1/13 - 6/30/13 $32.30 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $33.27 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $34.27 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $35.30 0 $0.00 $0.00 $0.00

TCAP/ELSA School/District 
materials purchase- ONE 
Content Area

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $38.27 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $39.30 0 $0.00 $0.00 $0.00

TCAP/EOC (include teacher 
directions) Cost Per Content Area

11/3/14 - 6/30/15 $11.55 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $11.90 0 $0.00 $0.00 $0.00

TCAP/EOC School/District 
materials purchase

1 box of ONE practice test 
book, including P&D

11/3/14 - 6/30/15 $24.55 150 $3,682.50 $0.00 $3,682.50

7/1/15 - 3/15/16 $24.90 150 $3,735.00 $0.00 $3,735.00
Braille Practice Test

TCAP/ACH grades 3-8 
development (include Teacher's 
notes)- Four content areas Cost Per Grade Level

7/1/08 - 6/30/09 $10,524.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $11,110.00 12 $133,320.00 6                               $66,660.00 $66,660.00 198206 1/6/11 2011

7/1/12 - 6/30/13 $11,443.30 0 $0.00 1                               $11,443.30 ($11,443.30) 242245 2/12/13 2013

1/1/13 - 6/30/13 $11,786.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,140.20 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $12,504.40 0 $0.00 $0.00 $0.00
TCAP/ACH grades 3-8 (include 
Teacher's notes)- Four content 
areas Cost Per Test

7/1/08 - 6/30/09 $121.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $122.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $124.00 66 $8,184.00 66                             $8,184.00 $0.00 199679 2/10/11 2011

7/1/11 - 6/30/12 $125.00 63 $7,875.00 63                             $7,875.00 $0.00 225857 3/27/12 2013

1/1/13 - 6/30/13 $128.75 63 $8,111.25 20                             $2,575.00 $5,536.25 245351 4/25/13 2014

7/1/13 - 6/30/14 $132.61 65 $8,563.45 $0.00 $8,563.45

7/1/14 - 6/30/15 $136.59 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $140.69 0 $0.00 $0.00 $0.00

TCAP/ACH School/District 
materials purchase- FOUR 
Content Areas

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $149.59 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $153.69 0 $0.00 $0.00 $0.00
TCAP/MAAS development 
(include Teacher's notes)- Four 
content areas Cost Per Grade Level

7/1/09 - 6/30/10 $10,538.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11,188.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $11,523.64 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $11,869.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,225.43 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- Four content areas Cost Per Test

7/1/09 - 6/30/10 $281.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $288.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $296.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $304.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $314.03 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $323.45 0 $0.00 $0.00 $0.00
TCAP/ELSA development 
(include Teacher's notes)- Four 
content areas Cost Per Grade Level

7/1/09 - 6/30/10 $12,462.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $13,149.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $13,543.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,949.77 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $14,368.27 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $14,799.32 0 $0.00 $0.00 $0.00

TCAP/ELSA (include Teacher's 
notes)- Four content areas Cost Per Test

14 of 52



Achievement Budget Sheet

747
748
749
750
751
752
753

754
755
756

757
758
759
760
761

762
763
764
765
766

767
768
769

770
771
772
773

774
775
776
777

778
779
780
781
782

783
784
785
786
787

788
789
790

791
792
793
794
795

796
797
798
799
800

A B C D E F G H I J
7/1/09 - 6/30/10 $235.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $243.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $243.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $250.29 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $257.80 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $265.53 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $273.50 0 $0.00 $0.00 $0.00

TCAP/ELSA School/District 
materials purchase- FOUR 
Content Areas

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $278.53 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $286.50 0 $0.00 $0.00 $0.00

TCAP/ACH grades 3-8 
development (include Teacher's 
notes)- Two content areas Cost Per Grade Level

1/1/13 - 6/30/13 $5,869.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,046.03 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,227.41 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $6,414.23 0 $0.00 $0.00 $0.00
TCAP/ACH grades 3-8 (include 
Teacher's notes)- Two content 
areas Cost Per Test

1/1/13 - 6/30/13 $103.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $106.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $109.27 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $112.55 0 $0.00 $0.00 $0.00

TCAP/ACH School/District 
materials purchase- TWO 
Content Areas

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $115.53 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $118.81 0 $0.00 $0.00 $0.00
TCAP/MAAS development 
(include Teacher's notes)- Two 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $4,997.17 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5,147.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5,301.50 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- Two content areas Cost Per Test

1/1/13 - 6/30/13 $243.90 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $251.22 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $258.76 0 $0.00 $0.00 $0.00
TCAP/ELSA development 
(include Teacher's notes)-  Two 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $5,883.58 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,060.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,241.89 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $6,429.15 0 $0.00 $0.00 $0.00

TCAP/ELSA (include Teacher's 
notes)- Two content areas Cost Per Test

1/1/13 - 6/30/13 $200.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $206.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $212.43 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $218.80 0 $0.00 $0.00 $0.00

TCAP/ELSA School/District 
materials purchase- TWO 
Content Areas

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $218.69 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $225.06 0 $0.00 $0.00 $0.00

TCAP/ACH grades 3-8 
development (include Teacher's 
notes)- One content area Cost Per Grade Level

1/1/13 - 6/30/13 $3,659.79 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3,769.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3,882.67 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $3,999.15 0 $0.00 $0.00 $0.00
TCAP/ACH grades 3-8 (include 
Teacher's notes)- One content 
area Cost Per Test

1/1/13 - 6/30/13 $82.40 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $84.87 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $87.42 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $90.04 0 $0.00 $0.00 $0.00
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TCAP/ACH School/District 
materials purchase- ONE 
Content Areas

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $92.74 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $95.36 0 $0.00 $0.00 $0.00
TCAP/MAAS development 
(include Teacher's notes)- One 
content area Cost Per Grade Level

1/1/13 - 6/30/13 $3,115.65 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3,209.12 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3,305.39 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- One content area Cost Per Test

1/1/13 - 6/30/13 $195.12 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $200.98 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $207.01 0 $0.00 $0.00 $0.00
TCAP/ELSA development 
(include Teacher's notes)-  One 
content area Cost Per Grade Level

1/1/13 - 6/30/13 $3,668.31 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3,778.36 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3,891.71 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4,008.46 0 $0.00 $0.00 $0.00

TCAP/ELSA (include Teacher's 
notes)- One content area Cost Per Test

1/1/13 - 6/30/13 $160.19 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $164.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $169.94 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $175.04 0 $0.00 $0.00 $0.00

TCAP/ELSA School/District 
materials purchase- ONE 
Content Areas

1 box of ONE practice test 
book, including P&D

7/1/14 - 6/30/15 $175.26 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $180.36 0 $0.00 $0.00 $0.00

TCAP/EOC development 
(include teacher's notes) Cost Per Content Area

11/3/14 - 6/30/15 $14,042.42 1 $14,042.42 $0.00 $14,042.42

7/1/15 - 3/15/16 $14,463.69 1 $14,463.69 $0.00 $14,463.69

TCAP/EOC (include teacher's 
notes) Cost Per Content Area

11/3/14 - 6/30/15 $179.80 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $185.19 0 $0.00 $0.00 $0.00

TCAP/EOC School/District 
materials purchase

1 box of ONE practice test 
book, including P&D

11/3/14 - 6/30/15 $192.80 150 $28,920.00 $0.00 $28,920.00

7/1/15 - 3/15/16 $198.19 150 $29,728.50 $0.00 $29,728.50
Audio Practice Test

TCAP/ACH Regular/Large print 
development (master)- Four 
content areas Cost Per Grade Level

7/1/08 - 6/30/09 $2,206.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $3,406.28 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3,508.47 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3,613.73 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $3,722.14 0 $0.00 $0.00 $0.00

TCAP/ACH Braille development 
(master)- Four content areas Cost Per Grade Level

7/1/08 - 6/30/09 $2,206.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,323.00 12 $27,876.00 6                               $13,938.00 $13,938.00 205669 5/25/11 2012

1/1/13 - 6/30/13 $2,392.69 0 $0.00 2                               $4,785.38 ($4,785.38) 248385 6/24/13 2014

7/1/13 - 6/30/14 $2,464.47 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,538.40 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,614.56 0 $0.00 $0.00 $0.00

TCAP/ACH- Four content areas Cost Per Tape

7/1/08 - 6/30/09 $5.15 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $5.37 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.59 66 $368.94 66                             $368.94 $0.00 199679 2/10/11 2011
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7/1/11 - 6/30/12 $5.88 63 $370.44 63                             $370.44 $0.00 225857 3/27/12 2013

1/1/13 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $6.62 0 $0.00 $0.00 $0.00
TCAP/MAAS Regular/Large print 
development (master)- Four 
content areas Cost Per Grade Level

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00

TCAP/MAAS Braille 
development (master)- Four 
content areas Cost Per Grade Level

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00
TCAP/MAAS- Four content 
areas Cost Per Tape

7/1/09 - 6/30/10 $5.37 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.59 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00
TCAP/ELSA Regular/Large print 
development (master)- Four 
content areas Cost Per Grade Level

7/1/09 - 6/30/10 $2,353.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,426.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,730.48 0 $0.00 $0.00 $0.00

TCAP/ELSA Braille 
development (master)- Four 
content areas Cost Per Grade Level

7/1/09 - 6/30/10 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,500.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,575.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,652.25 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,731.82 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,813.77 0 $0.00 $0.00 $0.00

TCAP/ELSA- Four content areas Cost Per Tape

7/1/09 - 6/30/10 $5.59 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.88 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $6.62 0 $0.00 $0.00 $0.00

TCAP/ACH Regular/Large print 
development (master)- Two 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $2,725.03 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,806.78 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,890.98 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,977.71 0 $0.00 $0.00 $0.00

TCAP/ACH Braille development 
(master)- Two content areas Cost Per Grade Level

1/1/13 - 6/30/13 $1,914.15 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,971.58 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,030.72 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,091.65 0 $0.00 $0.00 $0.00

TCAP/ACH- Two content areas Cost Per Tape
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1/1/13 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5.30 0 $0.00 $0.00 $0.00
TCAP/MAAS Regular/Large print 
development (master)- Two 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00

TCAP/MAAS Braille 
development (master)- Two 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00
TCAP/MAAS- Two content 
areas Cost Per Tape

1/1/13 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00
TCAP/ELSA Regular/Large print 
development (master)- Two 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,184.39 0 $0.00 $0.00 $0.00
TCAP/ELSA Braille 
development (master)- Two 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $2,060.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,121.80 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,185.45 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,251.02 0 $0.00 $0.00 $0.00

TCAP/ELSA- Two content 
areas Cost Per Tape

1/1/13 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5.30 0 $0.00 $0.00 $0.00

TCAP/ACH Regular/Large print 
development (master)- One 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,730.48 0 $0.00 $0.00 $0.00

TCAP/ACH Braille development 
(master)- One content area Cost Per Grade Level

1/1/13 - 6/30/13 $1,531.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,577.26 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,624.58 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,673.32 6 $10,039.90 $0.00 $10,039.90

TCAP/ACH- One content area Cost Per Tape

1/1/13 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.12 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.24 54 $228.89 $0.00 $228.89
TCAP/MAAS Regular/Large print 
development (master)- One 
content area Cost Per Grade Level

1/1/13 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00

TCAP/MAAS Braille 
development (master)- One 
content area Cost Per Grade Level

1/1/13 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00
TCAP/MAAS- One content 
areas Cost Per Tape

1/1/13 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00
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7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.12 0 $0.00 $0.00 $0.00
TCAP/ELSA Regular/Large print 
development (master)- One 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,747.51 0 $0.00 $0.00 $0.00

TCAP/ELSA Braille 
development (master)- One 
content areas Cost Per Grade Level

1/1/13 - 6/30/13 $1,648.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,697.44 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,748.36 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,800.81 0 $0.00 $0.00 $0.00

TCAP/ELSA- One content areas Cost Per Tape

1/1/13 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.12 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.24 0 $0.00 $0.00 $0.00

TCAP/EOC Regular/Large print 
development (master) Cost Per Content Area

11/3/14 - 6/30/15 $5,137.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5,291.15 0 $0.00 $0.00 $0.00

TCAP/EOC Braille development 
(master) Cost Per Content Area

11/3/14 - 6/30/15 $5,137.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5,291.15 0 $0.00 $0.00 $0.00

TCAP/EOC Cost Per Tape

11/3/14 - 6/30/15 $6.76 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $6.96 0 $0.00 $0.00 $0.00

Braille Test Development

TCAP/ACH grades 3-8 (include 
Teacher's notes)- Four content 
areas Cost Per Grade Level

7/1/09 - 6/30/10 $12,022.00 6 $72,132.00 6                               $72,132.00 $0.00 188255 7/12/10 2011

7/1/11 - 6/30/12 $12,743.00 7 $89,201.00 7                               $89,201.00 $0.00
ACH Braille Test 

Dev 12/1/12

1/1/13 - 6/30/13 $13,125.29 0 $0.00 7                               $91,877.03 ($91,877.03) 242245 2/12/13 2013

7/1/13 - 6/30/14 $13,519.05 6 $81,114.29 -                            $0.00    

7/1/14 - 6/30/15 $13,924.62 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $14,342.36 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- Four content areas Cost Per Grade Level

7/1/09 - 6/30/10 $10,538.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11,188.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $11,523.64 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $11,869.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,225.43 0 $0.00 $0.00 $0.00

TCAP/ELSA (include Teacher's 
notes)- Four content areas Cost Per Grade Level

7/1/09 - 6/30/10 $12,434.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $13,122.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $13,515.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,921.13 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $14,338.76 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $14,768.93 0 $0.00 $0.00 $0.00

TCAP/ACH grades 3-8 (include 
Teacher's notes)- Two content 
areas Cost Per Grade Level

1/1/13 - 6/30/13 $10,500.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $10,815.24 0 $0.00 6                               $64,891.44 ($64,891.44) 260403 1/31/14 2014

7/1/14 - 6/30/15 $11,139.70 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $11,473.89 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- Two  content areas Cost Per Grade Level

1/1/13 - 6/30/13 $9,218.91 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $9,495.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $9,780.34 0 $0.00 $0.00 $0.00
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TCAP/ELSA (include Teacher's 
notes)- Two content areas Cost Per Grade Level

1/1/13 - 6/30/13 $10,812.53 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $11,136.90 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $11,471.01 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $11,815.14 0 $0.00 $0.00 $0.00

TCAP/ACH grades 3-8 (include 
Teacher's notes)- One content 
area Cost Per Grade Level

1/1/13 - 6/30/13 $8,400.19 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $8,652.19 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $8,911.76 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $9,179.11 6 $55,074.66

TCAP/MAAS (include Teacher's 
notes)- One content area Cost Per Grade Level

1/1/13 - 6/30/13 $7,375.13 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $7,596.38 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $7,824.28 0 $0.00 $0.00 $0.00

TCAP/ELSA (include Teacher's 
notes)- One content area Cost Per Grade Level

7/1/12 - 6/30/13 $8,650.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $8,909.52 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $9,176.81 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $9,452.11 0 $0.00 $0.00 $0.00

TCAP/EOC (include teacher's 
notes) Cost Per Content Area

11/3/14 - 6/30/15 $7,567.98 1 $7,567.98 $0.00 $7,567.98

7/1/15 - 3/15/16 $7,795.02 1 $7,795.02 $0.00 $7,795.02

Administrative Materials

ACH Test Administration Manual 
(include electronic version) Cost per Manual

7/1/08 - 6/30/09 $5.19 8,100 $42,039.00 8,100                        $42,039.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $5.40 14,900 $80,460.00 14,900                      $80,460.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $5.50 16,715 $91,932.50 16,715                      $91,932.50 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $5.60 16,099 $90,154.40 16,099                      $90,154.40 $0.00 228669 5/25/12 2013

7/1/12 - 6/30/13 $5.71 16,250 $92,787.50 14,362                      $82,007.02 $10,780.48 248385 6/24/13 2014

7/1/13 - 6/30/14 $5.88 17,133 $100,763.58 13,375                      $78,662.39 $22,101.19 266621 6/16/14 2014

7/1/14 - 6/30/15 $6.06 13,370 $80,991.97 $0.00 $80,991.97

7/1/15 - 3/15/16 $6.24 0 $0.00 $0.00 $0.00

MAAS Test Administration 
Manual  (include electronic 
version) Cost per Manual

7/1/08 - 6/30/09 $4.07 4,000 $16,280.00 4,000                        $16,280.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $18.33 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $19.06 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $19.83 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $20.62 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $21.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $21.88 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $22.53 0 $0.00 $0.00 $0.00

ELSA Test Administration 
Manual  (include electronic 
version) Cost per Manual

7/1/09 - 6/30/10 $24.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $25.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $26.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $27.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $27.81 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $28.64 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $29.50 0 $0.00 $0.00 $0.00

EOC Test Administration Manual 
(include electronic version) Cost Per Manual

11/3/14 - 6/30/15 $0.81 12,300 $9,963.00 $0.00 $9,963.00

7/1/15 - 3/15/16 $0.83 9,800 $8,176.14 $0.00 $8,176.14
ACH Teacher Directions grades 
K-2 (shelf) (include electronic 
version) Cost per Directions

7/1/08 - 6/30/09 $17.85 7,800 $139,230.00 7,800                        $139,230.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $18.38 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18.93 0 $0.00 $0.00 $0.00
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7/1/11 - 6/30/12 $19.50 14,700 $286,650.00 20,004                      $390,078.00 ($103,428.00)   

 7,700                        $150,150.00 27420 11/17/11 2012

 12,304                      $239,928.00 237088 10/26/12 2013

1/1/13 - 6/30/13 $20.09 21,000 $421,785.00 21,583                      $433,494.56 ($11,709.56) 248385 6/24/13 2014

7/1/13 - 6/30/14 $20.69 21,000 $434,438.55 12,425                      $257,042.81 $177,395.74 266622 6/16/14 2014

7/1/14 - 6/30/15 $21.31 12,425 $264,754.09 $0.00 $264,754.09

7/1/15 - 3/15/16 $21.95 0 $0.00 $0.00 $0.00

ACH Teacher Directions  grades 
2-8 (include electronic version) Cost per Directions

7/1/08 - 6/30/09 $0.48 46,525 $22,332.00 46,525                      $22,332.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $0.48 41,175 $19,764.00 41,175                      $19,764.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $0.48 37,173 $17,843.04 37,173                      $17,843.04 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $0.49 37,093 $18,175.57 37,093                      $18,175.57 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $0.50 38,030 $19,193.74 35,234                      $17,782.60 $1,411.14 248385 6/24/13 2014

7/1/13 - 6/30/14 $0.52 38,981 $20,263.79 27,250                      $14,165.67 $6,098.12 266621 6/16/14 2014

7/1/14 - 6/30/15 $0.54 32,000 $17,133.96 $0.00 $17,133.96

7/1/15 - 3/15/16 $0.55 0 $0.00 $0.00 $0.00

EOC teacher Directions (include 
electronic version) Cost per Directions

11/3/14 - 6/30/15 $0.94 0 $0.00

7/1/15 - 3/15/16 $0.97 0 $0.00 $0.00 $0.00

MAAS Teacher Directions  
(include electronic version) Cost per Directions

7/1/08 - 6/30/09 $4.80 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $4.84 5,362 $25,952.08 5,362                        $25,952.08 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $5.01 8,030 $40,230.30 8,030                        $40,230.30 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $5.04 9,860 $49,694.40 9,860                        $49,694.40 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $5.19 9,900 $51,392.88 6,323                        $32,823.96 $18,568.92 248385 6/24/13 2014

7/1/13 - 6/30/14 $5.35 10,000 $53,469.36 5,440                        $29,087.33 $24,382.03 266623 6/16/14 2014

7/1/14 - 6/30/15 $5.51 0 $0.00 $0.00 $0.00

ELSA Teacher Directions 
(include electronic version) Cost per Directions

7/1/09 - 6/30/10 $3.33 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $3.33 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $3.35 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $3.45 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.55 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3.66 0 $0.00 $0.00 $0.00

Teacher Header 
All Assessments            

Per Header

7/1/08 - 6/30/09 $0.16 70,712 $11,313.92 70,712                      $11,313.92 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $0.18 95,465 $17,183.70 95,465                      $17,183.70 $0.00 189246 7/30/10 2011

7/1/10 - 6/30/11 $0.19 109,706 $20,844.14 109,706                    $20,844.14 $0.00 205669 5/25/11 2012

7/1/11 - 6/30/12 $0.21 87,007 $18,271.47 87,007                      $18,271.47 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $0.22 112,449 $24,322.72 112,449                    $24,322.72 $0.00 248385 6/24/13 2014

7/1/13 - 6/30/14 $0.22 115,260 $25,678.71 101,846                    $22,690.17 $2,988.54 266621 6/16/14 2014

7/1/14 - 6/30/15 $0.23 206,500 $47,386.11 $0.00 $47,386.11

7/1/15 - 3/15/16 $0.24 58,000 $13,920.00 $0.00 $13,920.00

ACH School Listing            
All Assessments            

Per Listing

7/1/08 - 6/30/09 $0.03 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.04 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.06 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.09 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.09 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.10 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.10 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.10 0 $0.00 $0.00 $0.00

Guide to Test Interpretation GTI

ACH grades K-2 
(comprehensive electronic 
version) Total Cost

7/1/08 - 6/30/09 $422.00 1 $422.00 1                               $422.00 $0.00 163645 6/30/09 2009

7/1/09 - 6/30/10 $436.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $450.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $464.00 2 $928.00 1                               $464.00 $464.00   

$464.00 1                               $464.00 27420 11/17/11 2012
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1/1/13 - 6/30/13 $477.92 1 $477.92 $0.00 $477.92

7/1/13 - 6/30/14 $492.26 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $507.03 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $522.24 0 $0.00 $0.00 $0.00

ACH grades K-2 (Parent 
Brochure) Per Brochure

7/1/08 - 6/30/09 $1.21 74,000 $89,540.00 74,000                      $89,540.00 $0.00 163645 6/30/09 2009

7/1/09 - 6/30/10 $1.24 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1.28 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1.31 215,000 $281,650.00 192,890                    $252,685.90 $28,964.10   

75,000                      $98,250.00 27420 11/17/11 2012

117,890                    $154,435.90 237088 10/26/12 2013

1/1/13 - 6/30/13 $1.35 210,000 $283,353.00 167,682                    $226,253.32 $57,099.68 250344 7/31/13 2014

7/1/13 - 6/30/14 $1.39 115,000 $159,824.59 $0.00 $159,824.59

7/1/14 - 6/30/15 $1.43 115,000 $164,619.32 $0.00 $164,619.32

7/1/15 - 3/15/16 $1.47 0 $0.00 $0.00 $0.00

ACH grades 2-8 (comprehensive 
electronic version) Total Cost

7/1/08 - 6/30/09 $621.00 1 $621.00 1                               $621.00 $0.00 163645 6/30/09 2009

7/1/09 - 6/30/10 $641.00 1 $641.00 1                               $641.00 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $661.00 1 $661.00 1                               $661.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $683.00 1 $683.00 1                               $683.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $703.49 1 $703.49 1                               $703.49 $0.00 250344 7/31/13 2014

7/1/13 - 6/30/14 $724.59 1 $724.59 1                               $724.59 $0.00 268480 7/1/14 2014

7/1/14 - 6/30/15 $746.33 1 $746.33 $0.00 $746.33

7/1/15 - 3/15/16 $768.72 0 $0.00 $0.00 $0.00

ACH grades 2-8 (Parent 
Brochure) Per Brochure

7/1/08 - 6/30/09 $0.12 437,199 $52,463.88 437,199                    $52,463.88 $0.00 163645 6/30/09 2009

7/1/09 - 6/30/10 $0.13 439,602 $38,253.26 439,602                    $38,253.26 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $0.15 441,938 $66,290.70 441,938                    $66,290.70 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $0.16 443,907 $71,025.12 443,907                    $71,025.12 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $0.16 452,986 $74,652.09 425,277                    $70,085.65 $4,566.44 250344 7/31/13 2014

7/1/13 - 6/30/14 $0.17 674,311 $114,460.25 443,617                    $75,301.37 $39,158.88 268480 7/1/2014 2014

7/1/14 - 6/30/15 $0.17 443,000 $77,452.49 $0.00 $77,452.49

7/1/15 - 3/15/16 $0.18 0 $0.00 $0.00 $0.00

MAAS (comprehensive 
electronic version) Total Cost

7/1/09 - 6/30/10 $641.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $661.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $683.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $703.49 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $724.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $746.33 0 $0.00 $0.00 $0.00

MAAS Guide to Test 
Interpretation (Parent Brochure) Per Brochure

7/1/09 - 6/30/10 $0.19 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.21 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.22 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.23 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.24 0 $0.00 $0.00 $0.00

ELSA Guide to Test 
Interpretation (comprehensive 
electronic version) Total Cost

7/1/09 - 6/30/10 $661.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $683.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $683.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $703.49 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $724.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $746.33 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $768.72 0 $0.00 $0.00 $0.00

ELSA Guide to Test 
Interpretation (Parent Brochure) Per Brochure

7/1/09 - 6/30/10 $0.21 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.22 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.22 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.23 0 $0.00 $0.00 $0.00
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7/1/13 - 6/30/14 $0.23 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.24 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.25 0 $0.00 $0.00 $0.00

EOC (comprehensive electronic 
version) Total Cost

11/3/14 - 6/30/15 $22,943.06 1 $22,943.06 $0.00 $22,943.06

7/1/15 - 3/15/16 $23,631.35 1 $23,631.35 $0.00 $23,631.35

EOC (Parent Brochure) Per Brochure

11/3/14 - 6/30/15 $0.06 225,000 $13,500.00 $0.00 $13,500.00

7/1/15 - 3/15/16 $0.06 164,000 $9,840.00 $0.00 $9,840.00

Assessment Materials

Regular Test Books

ACH Scannable Test Booklet K-
3 (K-2 shelf) Per Test

7/1/08 - 6/30/09 $3.28 74,000 $242,720.00 74,000                      $242,720.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $3.49 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $3.69 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $3.93 215,000 $844,950.00 192,890                    $758,057.70 $86,892.30   

 75,000                      $294,750.00 27420 11/17/11 2012

 117,890                    $463,307.70 237088 10/26/12 2013

1/1/13 - 6/30/13 $4.05 210,000 $850,059.00 243,635                    $986,210.12 ($136,151.12) 248385 6/24/13 2014

7/1/13 - 6/30/14 $4.17 210,000 $875,560.77 124,250                    $518,040.12 $357,520.65 266622 6/16/14 2014

7/1/14 - 6/30/15 $4.29 115,000 $493,857.97 $0.00 $493,857.97

7/1/15 - 3/15/16 $4.42 0 $0.00 $0.00 $0.00
ACH Test Booklet 3-8- Four 
content areas Per Test

7/1/08 - 6/30/09 $2.45 668,830 $1,638,633.50 668,830                    $1,638,633.50 $0.00    

 608,830                    $1,491,633.50 163667 7/1/09 2010

 60,000                      $147,000.00  167768 8/21/09 2010

7/1/09 - 6/30/10 $2.47 545,575 $1,347,570.25 545,575                    $1,347,570.25 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $2.49 556,141 $1,384,791.09 556,141                    $1,384,791.09 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $3.01 521,263 $1,569,001.63 521,263                    $1,569,001.63 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $3.10 540,103 $1,674,481.33 523,508                    $1,623,031.85 $51,449.48 248385 6/24/13 2014

7/1/13 - 6/30/14 $3.19 553,606 $1,767,833.67 518,900                    $1,657,008.04 $110,825.62 266621 6/16/14 2014

7/1/14 - 6/30/15 $3.29 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $3.39 0 $0.00 $0.00 $0.00

MAAS Scannable Test Booklet 
3rd grade- Four content areas Per Test

7/1/08 - 6/30/09 $27.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $28.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $31.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $33.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $33.99 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $35.01 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $36.06 0 $0.00 $0.00 $0.00
MAAS Test Booklet 3-8- Four 
content areas Per Test

7/1/08 - 6/30/09 $6.28 9,692 $60,865.76 9,692                        $60,865.76 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $6.58 22,096 $145,391.68 22,096                      $145,391.68 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $6.60 52,540 $346,764.00 52,540                      $346,764.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $6.62 52,600 $348,212.00 52,600                      $348,212.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $6.82 53,500 $364,795.10 37,196                      $253,624.65 $111,170.45 248385 6/24/13 2014

7/1/13 - 6/30/14 $7.02 54,838 $385,132.43 27,000                      $189,625.27 $195,507.16 266623 6/16/14 2014

7/1/14 - 6/30/15 $7.23 0 $0.00 $0.00 $0.00

ELSA Scannable Test Booklet 
3rd grade- Four content areas Per Test

7/1/09 - 6/30/10 $20.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $21.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $22.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $22.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $23.34 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $24.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $24.76 0 $0.00 $0.00 $0.00
ELSA Test Booklet 3-8- Four 
content areas Per Test

7/1/09 - 6/30/10 $4.73 18,915 $89,467.95 18,915                      $89,467.95 $0.00   

 700                           $3,311.00 188276 7/12/10 2011

 18,215                      $86,156.95 188255 7/12/10 2011

7/1/10 - 6/30/11 $9.44 21,500 $202,960.00 21,500                      $202,960.00 $0.00 202525 3/25/11 2011
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7/1/11 - 6/30/12 $7.19 31,500 $226,485.00 31,500                      $226,485.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $7.41 32,288 $239,115.24 27,208                      $201,494.29 $37,620.96 248385 6/24/13 2014

7/1/13 - 6/30/14 $7.63 33,095 $252,445.92 25,600                      $195,273.50 $57,172.42 266623 6/16/14 2014

7/1/14 - 6/30/15 $7.86 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $8.09 0 $0.00 $0.00 $0.00
ACH Test Booklet 3-8- THREE 
content areas Per Test

7/1/14 - 6/30/15 $2.97 518,000 $1,538,460.00 $0.00 $1,538,460.00

7/1/15 - 3/15/16 $3.06 0 $0.00 $0.00 $0.00
ELSA Test Booklet 3-8- THREE 
content areas Per Test

7/1/14 - 6/30/15 $6.97 27,000 $188,190.00 $0.00 $188,190.00

7/1/15 - 3/15/16 $7.18 0 $0.00 $0.00 $0.00
ACH Test Booklet 3-8- Two 
content areas Per Test

1/1/13 - 6/30/13 $2.48 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2.55 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2.63 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2.71 0 $0.00 $0.00 $0.00

MAAS Scannable Test Booklet 
3rd grade- Two content areas Per Test

1/1/13 - 6/30/13 $27.19 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $28.01 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $28.85 0 $0.00 $0.00 $0.00
MAAS Test Booklet 3-8- Two  
content areas Per Test

1/1/13 - 6/30/13 $5.46 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5.62 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.78 0 $0.00 $0.00 $0.00

ELSA Scannable Test Booklet 
3rd grade- Two content areas Per Test

1/1/13 - 6/30/13 $18.13 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18.67 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19.23 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $19.81 0 $0.00 $0.00 $0.00
ELSA Test Booklet 3-8- Two 
content areas Per Test

1/1/13 - 6/30/13 $5.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.10 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.29 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $6.48 0 $0.00 $0.00 $0.00
ACH Test Booklet 3-8- One 
content area Per Test

1/1/13 - 6/30/13 $1.98 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2.04 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2.11 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2.17 0 $0.00 $0.00 $0.00

MAAS Scannable Test Booklet 
3rd grade- One content area Per Test

1/1/13 - 6/30/13 $21.75 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $22.41 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $23.08 0 $0.00 $0.00 $0.00
MAAS Test Booklet 3-8- One 
content area Per Test

1/1/13 - 6/30/13 $4.36 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.49 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.63 0 $0.00 $0.00 $0.00

ELSA Scannable Test Booklet 
3rd grade- One content area Per Test

1/1/13 - 6/30/13 $14.50 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $14.94 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $15.39 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $15.85 0 $0.00 $0.00 $0.00
ELSA Test Booklet 3-8- One 
content area Per Test

1/1/13 - 6/30/13 $4.74 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.88 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.03 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5.18 0 $0.00 $0.00 $0.00

EOC Test Booklet Per Content Area
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11/3/14 - 6/30/15 $0.55 630,000 $346,500.00

7/1/15 - 3/15/16 $0.57 80,000 $45,320.00 $0.00 $45,320.00

EOC ELSA Test Booklet Per Content Area

11/3/14 - 6/30/15 $3.49 5,679 $19,819.71

7/1/15 - 3/15/16 $3.59 500 $1,797.35 $0.00 $1,797.35

Large Print Test Books

TCAP/ACH grade1-2 (shelf) Per Test

7/1/08 - 6/30/09 $84.00 50 $4,200.00 50                             $4,200.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $86.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $89.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $92.00 25 $2,300.00 25                             $2,300.00 $0.00 27420 11/17/11 2012

1/1/13 - 6/30/13 $94.76 30 $2,842.80 55                             $5,211.80 ($2,369.00) 248385 6/24/13 2014

7/1/13 - 6/30/14 $97.60 30 $2,928.08 48                             $4,684.93 ($1,756.85) 266622 6/16/14 2014

7/1/14 - 6/30/15 $100.53 48 $4,825.48 $0.00 $4,825.48

7/1/15 - 3/15/16 $103.55 0 $0.00 $0.00 $0.00

TCAP/ACH grade 2-8- Four 
content areas Per Test

7/1/08 - 6/30/09 $68.00 1,030 $70,040.00 1,030                        $70,040.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $69.00 600 $41,400.00 600                           $41,400.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $71.00 600 $42,600.00 600                           $42,600.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $72.00 490 $35,280.00 490                           $35,280.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $74.16 502 $37,228.32 663                           $49,168.08 ($11,939.76) 248385 6/24/13 2014

7/1/13 - 6/30/14 $76.38 515 $39,303.80 611                           $46,671.11 ($7,367.31) 266621 6/16/14 2014

7/1/14 - 6/30/15 $78.68 500 $39,338.17 $0.00 $39,338.17

7/1/15 - 3/15/16 $81.04 0 $0.00 $0.00 $0.00

TCAP/MAAS - Four content 
areas Per Test

7/1/08 - 6/30/09 $173.00 60 $10,380.00 60                             $10,380.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $205.00 96 $19,680.00 96                             $19,680.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $205.00 270 $55,350.00 270                           $55,350.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $205.00 210 $43,050.00 210                           $43,050.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $211.15 215 $45,397.25 141                           $29,772.15 $15,625.10 248385 6/24/13 2014

7/1/13 - 6/30/14 $217.48 220 $47,928.15 118                           $25,663.17 $22,264.98 266623 6/16/14 2014

7/1/14 - 6/30/15 $224.01 0 $0.00 $0.00 $0.00

TCAP/ELSA- Four content areas Per Test

7/1/09 - 6/30/10 $113.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $196.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $160.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $164.80 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $169.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $174.84 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $180.08 0 $0.00 $0.00 $0.00

TCAP/ACH grade 2-8- THREE 
content areas Per Test

7/1/14 - 6/30/15 $71.53 100 $7,153.00 $0.00 $7,153.00

7/1/15 - 3/15/16 $73.68 0 $0.00 $0.00 $0.00

TCAP/ELSA grade 2-8- THREE 
content areas Per Test

7/1/14 - 6/30/15 $148.28 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $152.73 0 $0.00 $0.00 $0.00

TCAP/ACH grade 2-8- Two 
content areas Per Test

1/1/13 - 6/30/13 $59.33 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $61.10 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $62.94 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $64.83 0 $0.00 $0.00 $0.00

TCAP/MAAS - Two content 
areas Per Test

1/1/13 - 6/30/13 $168.92 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $173.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $179.21 0 $0.00 $0.00 $0.00

TCAP/ELSA- Two content areas Per Test

1/1/13 - 6/30/13 $131.84 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $135.80 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $139.87 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $144.07 0 $0.00 $0.00 $0.00

TCAP/ACH grade 2-8- One 
content area Per Test
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1/1/13 - 6/30/13 $47.46 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $48.88 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $50.36 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $51.87 0 $0.00 $0.00 $0.00

TCAP/MAAS - One content 
area Per Test

1/1/13 - 6/30/13 $135.14 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $139.19 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $143.37 0 $0.00 $0.00 $0.00

TCAP/ELSA- One content area Per Test

1/1/13 - 6/30/13 $105.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $108.64 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $111.90 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $115.25 0 $0.00 $0.00 $0.00

TCAP/EOC Per Test

11/3/14 - 6/30/15 $32.07 500 $16,035.00

7/1/15 - 3/15/16 $33.03 200 $6,606.42 $0.00 $6,606.42

Braille Test Books

TCAP/ACH (Include Teacher 
Notes)- Four content areas Per Test

7/1/08 - 6/30/09 $170.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $173.00 72 $12,456.00 72                             $12,456.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $174.00 66 $11,484.00 66                             $11,484.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $174.00 63 $10,962.00 63                             $10,962.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $179.22 65 $11,649.30 20                             $3,584.40 $8,064.90 248385 6/24/13 2014

7/1/13 - 6/30/14 $184.60 67 $12,298.75 54                             $9,968.22 $2,330.53 266623 6/16/14 2014

7/1/14 - 6/30/15 $190.13 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $195.84 0 $0.00 $0.00 $0.00

TCAP/MAAS (Include Teacher 
Notes)- Four content areas Per Test

7/1/09 - 6/30/10 $366.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $366.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $367.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $378.01 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $389.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $401.03 0 $0.00 $0.00 $0.00

TCAP/ELSA (Include Teacher 
Notes)- Four content areas Per Test

7/1/09 - 6/30/10 $366.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $366.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $367.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $378.01 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $389.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $401.03 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $413.06 0 $0.00 $0.00 $0.00

TCAP/ACH (Include Teacher 
Notes)- THREE content areas Per Test

7/1/14 - 6/30/15 $174.56 67 $11,695.52 $0.00 $11,695.52

7/1/15 - 3/15/16 $179.80 0 $0.00 $0.00 $0.00

TCAP/ELSA (Include Teacher 
Notes)- THREE content areas Per Test

7/1/14 - 6/30/15 $348.29 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $358.74 0 $0.00 $0.00 $0.00

TCAP/ACH (Include Teacher 
Notes)- Two content areas Per Test

1/1/13 - 6/30/13 $143.38 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $147.68 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $152.11 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $156.67 0 $0.00 $0.00 $0.00

TCAP/MAAS (Include Teacher 
Notes)- Two content areas Per Test

1/1/13 - 6/30/13 $302.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $311.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $320.82 0 $0.00 $0.00 $0.00

TCAP/ELSA (Include Teacher 
Notes)- Two content areas Per Test
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1/1/13 - 6/30/13 $302.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $311.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $320.82 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $330.45 0 $0.00 $0.00 $0.00

TCAP/ACH (Include Teacher 
Notes)- One content area Per Test

1/1/13 - 6/30/13 $114.70 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $118.14 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $121.69 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $125.34 0 $0.00 $0.00 $0.00

TCAP/MAAS (Include Teacher 
Notes)- One content area Per Test

1/1/13 - 6/30/13 $241.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $249.18 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $256.66 0 $0.00 $0.00 $0.00

TCAP/ELSA (Include Teacher 
Notes)- One content area Per Test

1/1/13 - 6/30/13 $241.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $249.18 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $256.66 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $264.36 0 $0.00 $0.00 $0.00

TCAP/EOC (include teacher's 
notes) Per Test

11/3/14 - 6/30/15 $295.80 210 $62,118.00 $0.00 $62,118.00

7/1/15 - 3/15/16 $304.67 65 $19,803.81 $0.00 $19,803.81

Audio Tapes

ACH Regular/Large print Audio 
development (master)- Four 
content areas Per grade level

7/1/08 - 6/30/09 $2,206.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,730.48 0 $0.00 $0.00 $0.00

ACH Braille Audio development 
(master)- Four content areas Per Grade Level

7/1/09 - 6/30/10 $2,206.00 6 $13,236.00 6                               $13,236.00 $0.00 188255 7/12/10 2011

7/1/11 - 6/30/12 $2,353.00 6 $14,118.00 6                               $14,118.00 $0.00 Braille dev Exp 12/2012

1/1/13 - 6/30/13 $2,423.59 0 $0.00 2                               $4,847.18 ($4,847.18) 248385 6/24/13 2014

7/1/13 - 6/30/14 $2,496.30 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,571.19 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,648.32 0 $0.00 $0.00 $0.00
ACH Audio Tape- Four content 
areas Per Test

7/1/08 - 6/30/09 $102.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $105.00 72 $7,560.00 72                             $7,560.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $106.00 66 $6,996.00 66                             $6,996.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $108.00 63 $6,804.00 63                             $6,804.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $111.24 65 $7,230.60 20                             $2,224.80 $5,005.80 248385 6/24/13 2014

7/1/13 - 6/30/14 $114.58 67 $7,633.71 54                             $6,187.17 $1,446.54 266623 6/16/14 2014

7/1/14 - 6/30/15 $118.01 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $121.55 0 $0.00 $0.00 $0.00

MAAS Regular/Large print Audio 
development (master)- Four 
content areas Per grade level

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00

MAAS Braille Audio 
development (master)- Four 
content areas Per Grade Level

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00
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7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00
MAAS Audio Tape-  Four 
content areas Per Test

7/1/09 - 6/30/10 $19.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $20.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $20.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $20.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $21.22 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $21.85 0 $0.00 $0.00 $0.00

ELSA Regular/Large print Audio 
development (master)- Four 
content areas Per grade level

7/1/09 - 6/30/10 $2,353.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,426.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,730.48 0 $0.00 $0.00 $0.00

ELSA Braille Audio development 
(master)- Four content areas Per Grade Level

7/1/09 - 6/30/10 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,500.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,575.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,652.25 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,731.82 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,813.77 0 $0.00 $0.00 $0.00

ELSA Audio Tape- Four content 
areas Per Test

7/1/09 - 6/30/10 $33.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $34.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $34.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $35.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $36.07 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $37.15 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $38.27 0 $0.00 $0.00 $0.00

ACH Braille Audio development 
(master)- THREE content areas Per Grade Level

7/1/14 - 6/30/15 $1,875.16 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,931.42 0 $0.00 $0.00 $0.00
ACH Audio Tape- THREE 
content areas Per Test

7/1/14 - 6/30/15 $81.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $83.47 0 $0.00 $0.00 $0.00

ACH Regular/Large print Audio 
development (master)- Two 
content areas Per grade level

1/1/13 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,184.39 0 $0.00 $0.00 $0.00

ACH Braille Audio development 
(master)- Two content areas Per Grade Level

1/1/13 - 6/30/13 $1,938.87 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,997.04 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,056.95 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,118.66 0 $0.00 $0.00 $0.00
ACH Audio Tape- Two content 
areas Per Test

1/1/13 - 6/30/13 $88.99 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $91.66 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $94.41 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $97.24 0 $0.00 $0.00 $0.00

MAAS Regular/Large print Audio 
development (master)- Two 
content areas Per grade level

1/1/13 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00
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MAAS Braille Audio 
development (master)- Two 
content areas Per Grade Level

1/1/13 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00
MAAS Audio Tape-  Two  
content areas Per Test

1/1/13 - 6/30/13 $16.48 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $16.97 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $17.48 0 $0.00 $0.00 $0.00

ELSA Regular/Large print Audio 
development (master)- Two 
content areas Per grade level

1/1/13 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,184.39 0 $0.00 $0.00 $0.00

ELSA Braille Audio development 
(master)- Two content areas Per Grade Level

1/1/13 - 6/30/13 $2,060.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,121.80 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,185.45 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,251.02 0 $0.00 $0.00 $0.00

ELSA Audio Tape- Two content 
areas Per Test

1/1/13 - 6/30/13 $28.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $28.86 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $29.72 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $30.61 0 $0.00 $0.00 $0.00

ACH Regular/Large print Audio 
development (master)- One 
content area Per grade level

1/1/13 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,747.51 0 $0.00 $0.00 $0.00

ACH Braille Audio development 
(master)- One content area Per Grade Level

1/1/13 - 6/30/13 $1,551.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,597.63 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,645.56 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,694.93 6 $10,169.56 $0.00 $10,169.56
ACH Audio Tape- One content 
area Per Test

1/1/13 - 6/30/13 $71.19 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $73.33 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $75.53 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $77.80 0 $0.00 $0.00 $0.00

MAAS Regular/Large print Audio 
development (master)- One 
content area Per grade level

1/1/13 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00

MAAS Braille Audio 
development (master)- One 
content area Per Grade Level

1/1/13 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00
MAAS Audio Tape-  One 
content area Per Test

1/1/13 - 6/30/13 $13.18 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13.58 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13.99 0 $0.00 $0.00 $0.00

ELSA Regular/Large print Audio 
development (master)- One 
content area Per grade level

1/1/13 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,747.51 0 $0.00 $0.00 $0.00
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ELSA Braille Audio development 
(master)- One content area Per Grade Level

1/1/13 - 6/30/13 $1,648.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,697.44 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,748.36 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,800.81 0 $0.00 $0.00 $0.00

ELSA Audio Tape- One content 
area Per Test

1/1/13 - 6/30/13 $22.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $23.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $23.78 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $24.49 0 $0.00 $0.00 $0.00

EOC Regular/Large Print Audio 
development (master) Per Content Area

11/3/14 - 6/30/15 $5,137.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5,291.15 0 $0.00 $0.00 $0.00

EOC Braille Audio development 
(master) Per Content Area

11/3/14 - 6/30/15 $5,137.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5,291.15 0 $0.00 $0.00 $0.00

EOC Audio Tape Per Test

11/3/14 - 6/30/15 $4.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.00 0 $0.00 $0.00 $0.00

Computer Version

TCAP/ACH (setup, inc dev)- 
Four content areas Per grade level

7/1/08 - 6/30/09 $6,962.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $6,962.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $6,962.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $6,962.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6,962.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,962.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,962.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $6,962.00 0 $0.00 $0.00 $0.00

TCAP/ACH- Four content areas Per Test

7/1/08 - 6/30/09 $5.15 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $5.37 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.59 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $6.62 0 $0.00 $0.00 $0.00

TCAP/MAAS (setup, inc dev)- 
Four content areas Per grade level

7/1/09 - 6/30/10 $6,962.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $6,962.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $6,962.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6,962.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,962.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,962.00 0 $0.00 $0.00 $0.00
TCAP/MAAS- Four content 
areas Per Test

7/1/09 - 6/30/10 $5.37 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.59 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00

TCAP/ELSA (setup, inc dev)- 
Four content areas Per grade level

7/1/09 - 6/30/10 $6,692.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $6,692.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $6,692.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6,692.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,692.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,692.00 0 $0.00 $0.00 $0.00
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7/1/15 - 3/15/16 $6,962.00 0 $0.00 $0.00 $0.00

TCAP/ELSA- Four content areas Per Test

7/1/09 - 6/30/10 $5.59 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.88 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $6.62 0 $0.00 $0.00 $0.00

TCAP/ACH (setup, inc dev)- 
THREE content areas Per grade level

7/1/14 - 6/30/15 $5,974.20 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5,974.20 0 $0.00 $0.00 $0.00

TCAP/ACH- THREE content 
areas Per Test

7/1/14 - 6/30/15 $5.62 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5.79 0 $0.00 $0.00 $0.00

TCAP/ELSA (setup, inc dev)- 
THREE content areas Per grade level

7/1/14 - 6/30/15 $5,953.48 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5,953.48 0 $0.00 $0.00 $0.00

TCAP/ELSA- THREE content 
areas Per Test

7/1/14 - 6/30/15 $5.62 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5.79 0 $0.00 $0.00 $0.00

TCAP/ACH (setup, inc dev)- 
Two content areas Per grade level

1/1/13 - 6/30/13 $5,569.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5,569.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5,569.60 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5,569.60 0 $0.00 $0.00 $0.00

TCAP/ACH- Two content areas Per Test

1/1/13 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5.29 0 $0.00 $0.00 $0.00
TCAP/MAAS (setup, inc dev)- 
Two content areas Per grade level

1/1/13 - 6/30/13 $5,569.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5,569.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5,569.60 0 $0.00 $0.00 $0.00
TCAP/MAAS- Two content 
areas Per Test

1/1/13 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00

TCAP/ELSA (setup, inc dev)- 
Two content areas Per grade level

1/1/13 - 6/30/13 $5,569.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5,569.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5,569.60 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5,569.60 0 $0.00 $0.00 $0.00

TCAP/ELSA- Two content areas Per Test

1/1/13 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5.29 0 $0.00 $0.00 $0.00

TCAP/ACH (setup, inc dev)- 
One content area Per grade level

1/1/13 - 6/30/13 $4,455.68 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4,455.68 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4,455.68 6 $26,734.08 $0.00 $26,734.08

7/1/15 - 3/15/16 $4,455.68 0 $0.00 $0.00 $0.00

TCAP/ACH- One content area Per Test

1/1/13 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.11 440,000 $1,808,400.00 $0.00 $1,808,400.00

7/1/15 - 3/15/16 $4.23 0 $0.00 $0.00 $0.00
TCAP/MAAS (setup, inc dev)- 
One content area Per grade level
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A B C D E F G H I J
1/1/13 - 6/30/13 $4,455.68 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4,455.68 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4,455.68 0 $0.00 $0.00 $0.00

TCAP/MAAS- One content area Per Test

1/1/13 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.11 0 $0.00 $0.00 $0.00

TCAP/ELSA (setup, inc dev)- 
One content area Per grade level

1/1/13 - 6/30/13 $4,455.68 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4,455.68 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4,455.68 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4,455.68 0 $0.00 $0.00 $0.00

TCAP/ELSA- One content area Per Test

1/1/13 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.11 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.24 0 $0.00 $0.00 $0.00

TCAP/EOC (setup, inc dev) Per Content Area

11/3/14 - 6/30/15 $8,948.59 7 $62,640.13 $0.00 $62,640.13

7/1/15 - 3/15/16 $9,217.05 7 $64,519.35 $0.00 $64,519.35

TCAP/EOC Per Test

11/3/14 - 6/30/15 $0.80 75,500 $60,400.00 $0.00 $60,400.00

7/1/15 - 3/15/16 $0.80 15,000 $12,000.00 $0.00 $12,000.00

TCAP/EOC ELSA (setup, inc 
dev) Per Content Area

11/3/14 - 6/30/15 $4,960.32 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5,109.13 0 $0.00 $0.00 $0.00

TCAP/EOC ELSA Per Test

11/3/14 - 6/30/15 $0.80 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.80 0 $0.00 $0.00 $0.00

Response Documents

TCAP/ACH Cut Sheet (grades 3-
8)- Four content areas Per Document

7/1/08 - 6/30/09 $0.10 234,134 $23,413.40 234,134                    $23,413.40 $0.00   

 174,134                    $17,413.40 163667 7/1/09 2010

 60,000                      $6,000.00 167768 8/21/09 2010

7/1/09 - 6/30/10 $0.11 56,120 $6,173.20 56,120                      $6,173.20 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $0.12 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.12 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.12 0 $0.00 143,380                    $17,205.60 ($17,205.60) 250344 2014

7/1/13 - 6/30/14 $0.13 0 $0.00 152800 $19,864.00 ($19,864.00) 266621 6/16/2014 2014

7/1/14 - 6/30/15 $0.13 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.13 0 $0.00 $0.00 $0.00

TCAP/ACH Continuous Feed  
(grades 3-8)- Four content 
areas Per Document

7/1/08 - 6/30/09 $0.16 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.17 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.18 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.19 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.21 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.21 0 $0.00 $0.00 $0.00

TCAP/MAAS Cut Sheet- Four 
content areas Per Document

7/1/08 - 6/30/09 $0.78 5,185 $4,044.30 5,185                        $4,044.30 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $0.82 9,270 $7,601.40 9,270                        $7,601.40    

 8,814                        $7,227.48 188255 7/12/10 2011

 456                           $373.92 188276 7/12/10 2011

7/1/10 - 6/30/11 $0.87 10,000 $8,700.00 10,000                      $8,700.00 $0.00 205669 5/25/11 2012

7/1/11 - 6/30/12 $0.90 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.93 0 $0.00 23,428                      $21,717.76 ($21,717.76) 250344 7/31/13 2014

7/1/13 - 6/30/14 $0.95 0 $0.00 20,570                      $19,640.44 ($19,640.44) 266623 6/16/14 2014

7/1/14 - 6/30/15 $0.98 0 $0.00 $0.00 $0.00

TCAP/MAAS Continuous Feed- 
Four content areas Per Document

7/1/08 - 6/30/09 $1.95 0 $0.00 $0.00 $0.00
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7/1/09 - 6/30/10 $2.06 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2.15 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2.26 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2.33 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2.40 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2.47 0 $0.00 $0.00 $0.00

TCAP/ELSA Cut Sheet- Four 
content areas Per Document

7/1/09 - 6/30/10 $0.62 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.66 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.69 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.71 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.73 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.75 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.78 0 $0.00 $0.00 $0.00

TCAP/ELSA Continuous Feed- 
Four content areas Per Document

7/1/09 - 6/30/10 $1.05 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1.09 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1.15 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $1.18 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1.22 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1.26 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1.29 0 $0.00 $0.00 $0.00

TCAP/ACH Cut Sheet (grades 3-
8)- THREE content areas Per Document

7/1/14 - 6/30/15 $0.18 152,000 $27,360.00 $0.00 $27,360.00

7/1/15 - 3/15/16 $0.18 0 $0.00 $0.00 $0.00

TCAP/ELSA Cut Sheet (grades 
3-8)- THREE content areas Per Document

7/1/14 - 6/30/15 $0.67 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.69 0 $0.00 $0.00 $0.00

TCAP/ACH Cut Sheet (grades 3-
8)- Two content areas Per Document

1/1/13 - 6/30/13 $0.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.10 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.10 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.10 0 $0.00 $0.00 $0.00

TCAP/ACH Continuous Feed  
(grades 3-8)- Two content 
areas Per Document

1/1/13 - 6/30/13 $0.16 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.16 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.17 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.17 0 $0.00 $0.00 $0.00

TCAP/MAAS Cut Sheet- Two 
content areas Per Document

1/1/13 - 6/30/13 $0.74 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.76 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.79 0 $0.00 $0.00 $0.00

TCAP/MAAS Continuous Feed- 
Two content areas Per Document

1/1/13 - 6/30/13 $1.86 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1.92 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1.98 0 $0.00 $0.00 $0.00

TCAP/ELSA Cut Sheet- Two 
content areas Per Document

1/1/13 - 6/30/13 $0.57 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.60 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.62 0 $0.00 $0.00 $0.00

TCAP/ELSA Continuous Feed- 
Two content areas Per Document

1/1/13 - 6/30/13 $0.95 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.98 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1.01 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1.04 0 $0.00 $0.00 $0.00

TCAP/ACH Cut Sheet (grades 3-
8)- One content area Per Document
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1/1/13 - 6/30/13 $0.08 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.08 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.08 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.09 0 $0.00 $0.00 $0.00

TCAP/ACH Continuous Feed  
(grades 3-8)- One content area Per Document

1/1/13 - 6/30/13 $0.13 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.13 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.13 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.13 0 $0.00 $0.00 $0.00

TCAP/MAAS Cut Sheet- One 
content area Per Document

1/1/13 - 6/30/13 $0.59 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.61 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.63 0 $0.00 $0.00 $0.00

TCAP/MAAS Continuous Feed- 
One content area Per Document

1/1/13 - 6/30/13 $1.49 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1.53 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1.58 0 $0.00 $0.00 $0.00

TCAP/ELSA Cut Sheet- One 
content area Per Document

1/1/13 - 6/30/13 $0.45 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.47 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.48 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.50 0 $0.00 $0.00 $0.00

TCAP/ELSA Continuous Feed- 
One content area Per Document

1/1/13 - 6/30/13 $0.76 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.78 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.80 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.83 0 $0.00 $0.00 $0.00

TCAP/EOC Per Document

11/3/14 - 6/30/15 $0.09 630,000 $56,700.00 $0.00 $56,700.00

7/1/15 - 3/15/16 $0.09 80,000 $7,200.00 $0.00 $7,200.00

Contractor Services provided 
directly to LEA

K-2 Packaging, Distribution, 
Collection, Storage & Archive Per System

1/1/13 - 6/30/13 $1,200.00 136 $163,200.00 198                           $237,600.00 ($74,400.00) 245351 4/25/13 2014

7/1/13 - 6/30/14 $1,236.00 136 $168,096.00 97                             $119,892.00 $48,204.00 266622 6/16/14 2014

7/1/14 - 6/30/15 $1,273.08 93 $118,396.44 $0.00 $118,396.44

7/1/15 - 3/15/16 $1,311.27 75 $98,345.43 $0.00 $98,345.43

7/1/16 - 10/15/16 $1,350.61 0 $0.00 $0.00 $0.00

ACH Packaging, Distribution, 
Collection, Storage & Archive- 4 
Content Areas Per System

7/1/08 - 6/30/09 $2,400.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $2,441.00 136 $43,928.00 136                           $43,928.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $329.00 136 $18,496.00 136                           $44,744.00 ($26,248.00) 202525 3/25/11 2011

7/1/11 - 6/30/12 $2,546.00 554 $1,198,324.00 542                           $1,177,132.00    

 136                           $240,176.00 27420 11/17/11 2012

 282                           $717,972.00 228669 5/25/12 2013

 10                             $17,660.00 237910 11/13/12 2013

 114                           $201,324.00 237088 10/26/12 2013

1/1/13 - 6/30/13 $2,622.38 300 $786,714.00 271                           $710,664.98 $76,049.02 245351 4/25/13 2014

7/1/13 - 6/30/14 $2,701.05 300 $810,315.42 181                           $488,890.30 $321,425.12 266621 6/16/14 2014

7/1/14 - 6/30/15 $2,782.08 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,865.55 0 $0.00 $0.00 $0.00

ACH Packaging, Distribution, 
Collection, Storage & Archive-  3 
Content Areas Per System

7/1/14 - 6/30/15 $2,364.76 200 $472,952.00 $0.00 $472,952.00

7/1/15 - 3/15/16 $2,435.70 0 $0.00 $0.00 $0.00

ACH Packaging, Distribution, 
Collection, Storage & Archive- 2 
Content Areas Per System

7/1/14 - 6/30/15 $1,947.45 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,005.87 0 $0.00 $0.00 $0.00

ACH Packaging, Distribution, 
Collection, Storage & Archive- 1 
Content Area Per System
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7/1/14 - 6/30/15 $1,576.05 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,623.33 0 $0.00 $0.00 $0.00

MAAS Packaging, Distribution, 
Collection, Storage & Archive Per System

7/1/08 - 6/30/09 $123.00 138 $16,974.00 138                           $16,974.00 $0.00 163667 7/1/09 2010

7/1/09 - 6/30/10 $131.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $131.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $135.00 282 $38,070.00 282                           $38,070.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $139.05 300 $41,715.00 222                           $30,869.10 $10,845.90 245351 4/25/13 2014

7/1/13 - 6/30/14 $143.22 300 $42,966.45 136                           $19,478.12 $23,488.33 266623 6/16/14 2014

7/1/14 - 6/30/15 $147.52 0 $0.00 $0.00 $0.00
ELSA Packaging, Distribution, 
Collection, Storage & Archive- 4 
Content Areas Per System

7/1/09 - 6/30/10 $166.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $201.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $209.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $215.27 300 $64,581.00 271                           $58,338.17 $6,242.83 245351 4/25/13 2014

7/1/13 - 6/30/14 $221.73 300 $66,518.43 99                             $21,951.08 $44,567.35 266623 6/16/14 2014

7/1/14 - 6/30/15 $228.38 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $235.23 0 $0.00 $0.00 $0.00
ELSA Packaging, Distribution, 
Collection, Storage & Archive- 3 
Content Areas Per System

7/1/14 - 6/30/15 $228.38 99 $22,609.62 $0.00 $22,609.62

7/1/15 - 3/15/16 $235.23 0 $0.00 $0.00 $0.00
ELSA Packaging, Distribution, 
Collection, Storage & Archive- 2 
Content Areas Per System

7/1/14 - 6/30/15 $228.38 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $235.23 0 $0.00 $0.00 $0.00
ELSA Packaging, Distribution, 
Collection, Storage & Archive- 1 
Content Area Per System

7/1/14 - 6/30/15 $228.38 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $235.23 0 $0.00 $0.00 $0.00

EOC Packaging, Distribution, 
Collection, Storage & Archive Per System

11/3/14 - 6/30/15 $5,682.24 305 $1,733,083.20 $0.00 $1,733,083.20

7/1/15 - 3/15/16 $4,167.32 80 $333,385.60 $0.00 $333,385.60

A.9 Data Management

Infrastructure evaluation Cost per hour

7/1/08 - 6/30/09 $189.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $189.00 0 $0.00 $0.00 $0.00

Custom programming Cost per hour

7/1/08 - 6/30/09 $222.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $222.00 120 $26,640.00 120                           $26,640.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $222.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $222.00 15 $3,330.00 15                             $3,330.00 $0.00 216443 10/19/11 2012

7/1/12 - 6/30/13 $222.00 200 $44,400.00 $0.00 $44,400.00

7/1/13 - 6/30/14 $228.66 200 $45,732.00 $0.00 $45,732.00

7/1/14 - 6/30/15 $235.52 200 $47,103.96 $0.00 $47,103.96

7/1/15 - 3/15/16 $242.59 0 $0.00 $0.00 $0.00

EOC Custom Programming Cost per hour

11/3/14 - 6/30/15 $174.62 200 $34,924.00 $0.00 $34,924.00

7/1/15 - 3/15/16 $179.86 0 $0.00 $0.00 $0.00

ACH Website Hosting Cost per application

7/1/08 - 6/30/09 $38,806.00 3 $116,418.00 3                               $116,418.00 $0.00    

 2                               $77,612.00 163645 6/30/13 2009

1                               $38,806.00 167768 8/21/09 2010

7/1/09 - 6/30/10 $40,086.00 3 $120,258.00 3                               $120,258.00 $0.00 188276 7/12/10 2011

7/1/10 - 6/30/11 $40,717.00 3 $122,151.00 3                               $122,151.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $42,142.00 4 $168,568.00 4                               $168,568.00  228669 5/25/12 2013

7/1/12 - 6/30/13 $30,071.00 3 $90,213.00 2                               $60,142.00 $30,071.00 248385 6/24/13 2014

7/1/13 - 6/30/14 $30,973.13 3 $92,919.39 2                               $61,946.26 $30,973.13   

1                               $30,973.13 268480 7/1/14 2014

1                               $30,973.13 268535 7/1/14 2014

7/1/14 - 6/30/15 $31,902.32 2 $63,804.65 $0.00 $63,804.65

7/1/15 - 3/15/16 $32,859.39 2 $65,718.79 $0.00 $65,718.79
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EOC Website Hosting
Cost per application per 

month

11/3/14 - 6/30/15 $1,349.33 10 $13,493.30 $0.00 $13,493.30

7/1/15 - 3/15/16 $5,646.03 8 $45,168.22 $0.00 $45,168.22

Contact Management
Contact Management Setup 
(includes website setup & 
customization, support 
documentation and training) All Assessments Per Year

7/1/08 - 6/30/09 $142,442.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $116,327.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $95,504.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $92,384.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $19,337.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $19,917.11 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $20,514.62 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $21,130.06 0 $0.00 $0.00 $0.00
Contact Management Support & 
maintenance All Assessments Per Year

7/1/08 - 6/30/09 $16,300.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $15,708.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $11,105.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $10,774.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $3,961.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $11,097.22 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $11,430.14 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $11,773.04 0 $0.00 $0.00 $0.00
Enrollment

TCAP/ACH Enrollment Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $130,216.00 1 $130,216.00 1                               $130,216.00 $0.00 163668 7/1/09 2010

7/1/09 - 6/30/10 $100,708.00 1 $100,708.00 1                               $100,708.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $81,383.00 1 $81,383.00 1                               $81,383.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $78,708.00 1 $78,708.00 1                               $78,708.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $81,069.24 1 $81,069.24 1                               $81,069.24 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $83,501.32 1 $83,501.32 1                               $83,501.32 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $86,006.36 1 $86,006.36 $0.00 $86,006.36

7/1/15 - 3/15/16 $88,586.55 0 $0.00 $0.00 $0.00

TCAP/ACH Enrollment Support 
& maintenance (includes data 
upload from state/systems) Per Year

7/1/08 - 6/30/09 $17,319.00 1 $17,319.00 1                               $17,319.00 $0.00 163645 6/30/09 2009

7/1/09 - 6/30/10 $16,689.00 1 $16,689.00 1                               $16,689.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $11,799.00 1 $11,799.00 1                               $11,799.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $11,447.00 1 $11,447.00 1                               $11,447.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $11,790.41 1 $11,790.41 1                               $11,790.41 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $12,144.12 1 $12,144.12 1                               $12,144.12 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $12,508.45 1 $12,508.45 $0.00 $12,508.45

7/1/15 - 3/15/16 $12,883.70 0 $0.00 $0.00 $0.00

TCAP/MAAS Enrollment Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $28,937.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $22,379.00 1 $22,379.00 1                               $22,379.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $18,085.00 1 $18,085.00 1                               $18,085.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $17,491.00 1 $17,491.00 1                               $17,491.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $18,015.73 1 $18,015.73 1                               $18,015.73 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $18,556.20 1 $18,556.20 1                               $18,556.20 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00
TCAP/MAAS Enrollment 
Support & maintenance 
(includes data upload from 
state/systems) Per Year

7/1/08 - 6/30/09 $3,489.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $3,709.00 1 $3,709.00 1                               $3,709.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $2,622.00 1 $2,622.00 1                               $2,622.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $2,544.00 1 $2,544.00 1                               $2,544.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $2,620.32 1 $2,620.32 1                               $2,620.32 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $2,698.93 1 $2,698.93 1                               $2,698.93 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00
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TCAP/ELSA Enrollment Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10 $22,379.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18,085.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $17,491.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $18,015.73 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18,556.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $19,686.27 0 $0.00 $0.00 $0.00

TCAP/ELSA Enrollment Support 
& maintenance (includes data 
upload from state/systems) Per Year

7/1/09 - 6/30/10 $3,709.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,622.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,544.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,620.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,698.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,863.29 0 $0.00 $0.00 $0.00

Order Entry

TCAP/ACH Order Entry Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $130,216.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $100,708.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $81,383.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $78,708.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $81,069.24 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $83,501.32 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $86,006.36 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $88,586.55 0 $0.00 $0.00 $0.00
TCAP/ACH Order Entry Support 
& maintenance Per Year

7/1/08 - 6/30/09 $17,319.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $16,689.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $11,799.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11,447.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $11,790.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,144.12 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,508.45 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $12,883.70 0 $0.00 $0.00 $0.00

TCAP/MAAS Order Entry Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $28,937.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $22,379.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18,085.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $17,491.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $18,015.73 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18,556.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00

TCAP/MAAS Order Entry 
Support & maintenance Per Year

7/1/08 - 6/30/09 $3,849.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $3,709.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,622.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,544.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,620.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,698.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00

TCAP/ELSA Order Entry Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10 $22,379.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18,085.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $17,491.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $18,015.73 0 $0.00 $0.00 $0.00
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7/1/13 - 6/30/14 $18,556.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $19,686.27 0 $0.00 $0.00 $0.00

TCAP/ELSA Order Entry 
Support & maintenance Per Year

7/1/09 - 6/30/10 $3,709.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,622.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,544.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,620.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,698.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,863.29 0 $0.00 $0.00 $0.00

Pre-coding/Bar code labels

TCAP/ACH Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $5,058.00 1 $5,058.00 1                               $5,058.00 $0.00 163668 7/1/09 2010

7/1/09 - 6/30/10 $4,529.00 1 $4,529.00 1                               $4,529.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $4,419.00 1 $4,419.00 1                               $4,419.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $4,322.00 1 $4,322.00 1                               $4,322.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $4,451.66 1 $4,451.66 1                               $4,451.66 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $4,585.21 1 $4,585.21 1                               $4,585.21 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $4,722.77 1 $4,722.77 $0.00 $4,722.77

7/1/15 - 3/15/16 $4,864.45 0 $0.00 $0.00 $0.00

TCAP/ACH Pre-coding Support 
& maintenance (includes data 
uploads, pre-coding and 
reviews) Per Year

7/1/08 - 6/30/09 $1,036.00 1 $1,036.00 1                               $1,039.00 ($3.00) 163645 6/30/09 2009

7/1/09 - 6/30/10 $928.00 1 $928.00 1                               $928.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $905.00 1 $905.00 1                               $905.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $885.00 1 $885.00 1                               $885.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $911.55 1 $911.55 1                               $911.55 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $938.90 1 $938.90 1                               $938.90 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $967.06 1 $967.06 $0.00 $967.06

7/1/15 - 3/15/16 $996.08 0 $0.00 $0.00 $0.00

TCAP/ACH Pre-code response 
documents- Four content areas Per document

7/1/08 - 6/30/09 $0.21 434,696 $91,286.16 434,696                    $91,286.16 $0.00 163668 7/1/09 2010

7/1/09 - 6/30/10 $0.21 518,931 $108,975.51 518,931                    $108,975.51 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $0.21 592,594 $124,444.74 592,594                    $124,444.74 $0.00 205669 5/25/11 2012

7/1/11 - 6/30/12 $0.22 486,525 $107,035.50 486,525                    $107,035.50    

 75,699                      $16,653.78 27420 11/17/11 2012

 410,826                    $90,381.72 230874 6/28/12 2013

1/1/13 - 6/30/13 $0.23 607,409 $137,638.88 404,559                    $91,673.07 $45,965.81 248385 6/24/13 2014

7/1/13 - 6/30/14 $0.23 622,594 $145,312.25 419,450                    $97,898.79 $47,413.46 266621 6/16/14 2014

7/1/14 - 6/30/15 $0.24 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.25 0 $0.00 $0.00 $0.00
TCAP/ACH Pre-code response 
documents- THREE content 
areas Per document

7/1/14 - 6/30/15 $0.22 498,000 $109,560.00 $0.00 $109,560.00

7/1/15 - 3/15/16 $0.23 0 $0.00 $0.00 $0.00

TCAP/ACH Pre-code response 
documents- Two content areas Per document

1/1/13 - 6/30/13 $0.18 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.19 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.19 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.20 0 $0.00 $0.00 $0.00

TCAP/ACH Pre-code response 
documents- One content area Per document

1/1/13 - 6/30/13 $0.15 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.15 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.15 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.15 0 $0.00 $0.00 $0.00

TCAP/ACH Bar-code labels Per label

7/1/08 - 6/30/09 $0.04 20,610 $824.40 20,610                      $824.40 $0.00 163668 7/1/09 2010

7/1/09 - 6/30/10 $0.04 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.05 0 $0.00 $0.00 $0.00
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7/1/11 - 6/30/12 $0.05 215,772 $10,788.60 93,932                      $4,696.60 $6,092.00   

 75,772                      $3,788.60 27420 11/17/11 2012

 18,160                      $908.00 237088 10/26/12 2013

1/1/13 - 6/30/13 $0.05 0 $0.00 181,010                    $9,322.02  248385 6/24/13 2014

7/1/13 - 6/30/14 $0.05 0 $0.00 124,212                    $6,588.83 ($6,588.83) 266622 6/16/14 2014

7/1/14 - 6/30/15 $0.05 127,228 $6,951.27 $0.00 $6,951.27

7/1/15 - 3/15/16 $0.06 0 $0.00 $0.00 $0.00

TCAP/MAAS Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $281.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $252.00 1 $252.00 1                               $252.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $245.00 1 $245.00 1                               $245.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $240.00 1 $240.00 1                               $240.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $247.20 1 $247.20 1                               $247.20 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $254.62 1 $254.62 1                               $254.62 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $262.25 0 $0.00 $0.00 $0.00
TCAP/MAAS Pre-coding 
Support & maintenance 
(includes data uploads, pre-
coding and reviews) Per Year

7/1/08 - 6/30/09 $58.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $52.00 1 $52.00 1                               $52.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $50.00 1 $50.00 1                               $50.00 $0.00 202525 3/25/11 2011

7/1/11 - 6/30/12 $49.00 1 $49.00 1                               $49.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $50.47 1 $50.47 1                               $50.47 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $51.98 1 $51.98 1                               $51.98 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $53.54 0 $0.00 $0.00 $0.00

TCAP/MAAS Pre-code response 
documents- Four content areas Per document

7/1/08 - 6/30/09 $0.21 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.30 27,262 $8,178.60 27,262                      $8,178.60 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $0.31 41,432 $12,843.92 41,432                      $12,843.92 $0.00 205669 5/25/11 2012

7/1/11 - 6/30/12 $0.31 27,061 $8,388.91 27,061                      $8,388.91 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $0.32 42,000 $13,410.60 16,787                      $5,360.09 $8,050.51 248385 6/24/13 2014

7/1/13 - 6/30/14 $0.33 43,050 $14,158.24 11,662                      $3,835.39 $10,322.85 266623 6/16/14 2014

7/1/14 - 6/30/15 $0.34 0 $0.00 $0.00 $0.00

TCAP/MAAS Pre-code response 
documents- Two content areas Per document

1/1/13 - 6/30/13 $0.26 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.26 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.27 0 $0.00 $0.00 $0.00

TCAP/MAAS Pre-code response 
documents- One content areas Per document

1/1/13 - 6/30/13 $0.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.21 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.22 0 $0.00 $0.00 $0.00

TCAP/MAAS Bar-code labels Per label

7/1/08 - 6/30/09 $0.10 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.14 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.14 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.14 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.14 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.15 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.15 0 $0.00 $0.00 $0.00

TCAP/ELSA Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10 $252.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $245.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $240.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $247.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $254.62 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $262.25 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $270.12 0 $0.00 $0.00 $0.00
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TCAP/ELSA Pre-coding Support 
& maintenance (includes data 
uploads, precoding and reviews) Per Year

7/1/09 - 6/30/10 $52.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $50.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $49.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $50.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $51.98 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $53.54 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $55.15 0 $0.00 $0.00 $0.00

TCAP/ELSA Pre-code response 
documents- Four content areas Per document

7/1/09 - 6/30/10 $0.20 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.31 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.31 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.33 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.34 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.35 0 $0.00 $0.00 $0.00
TCAP/ESLS Pre-code response 
documents- THREE content 
areas Per document

7/1/14 - 6/30/15 $0.33 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.34 0 $0.00 $0.00 $0.00

TCAP/ELSA Pre-code response 
documents- Two content areas Per document

1/1/13 - 6/30/13 $0.26 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.26 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.27 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.28 0 $0.00 $0.00 $0.00

TCAP/ELSA Pre-code response 
documents- One content area Per document

1/1/13 - 6/30/13 $0.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.21 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.22 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.22 0 $0.00 $0.00 $0.00

TCAP/ELSA Bar-code labels Per label

7/1/09 - 6/30/10 $0.09 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.15 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.15 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.15 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.16 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.16 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.17 0 $0.00 $0.00 $0.00

EOC Pre-coding Support & 
maintenance (includes software 
updates, user updates, data 
uploads, pre-coding, training 
updates and reviews)

Per Content Area Per 
Administration Per 

Assessment

11/3/14 - 6/30/15 $2,176.79 14 $30,475.06 $0.00 $30,475.06

7/1/15 - 3/15/16 $2,242.09 10 $22,420.94 $0.00 $22,420.94

EOC Pre-code response 
documents Per document

11/3/14 - 6/30/15 $0.03 630,000 $18,900.00 $0.00 $18,900.00

7/1/15 - 3/15/16 $0.03 60,000 $1,800.00 $0.00 $1,800.00
Student Demographic Data 

Verification

TCAP/ACH Student 
Demographic Data Verification 
Setup (includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $130,216.00 1 $130,216.00 1                               $130,216.00 $0.00 163668 7/1/09 2010

7/1/09 - 6/30/10 $100,708.00 1 $100,708.00 1                               $100,708.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $81,383.00 1 $81,383.00 1                               $81,383.00 $0.00 205669 5/25/11 2012

7/1/11 - 6/30/12 $78,708.00 1 $78,708.00 1                               $78,708.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $81,069.24 1 $81,069.24 $0.00 $81,069.24

7/1/13 - 6/30/14 $83,501.32 1 $83,501.32 $0.00 $83,501.32

7/1/14 - 6/30/15 $86,006.36 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $88,586.55 0 $0.00 $0.00 $0.00
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TCAP/ACH Student 
Demographic Data Verification 
Support & maintenance Per Year

7/1/08 - 6/30/09 $17,319.00 1 $17,319.00 1                               $17,319.00 $0.00 163645 6/30/09 2009

7/1/09 - 6/30/10 $16,689.00 1 $16,689.00 1                               $16,689.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $11,799.00 1 $11,799.00 1                               $11,799.00 $0.00 205669 5/25/11 2012

7/1/11 - 6/30/12 $11,447.00 1 $11,447.00 1                               $11,447.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $11,790.41 1 $11,790.41 $0.00 $11,790.41

7/1/13 - 6/30/14 $12,144.12 1 $12,144.12 $0.00 $12,144.12

7/1/14 - 6/30/15 $12,508.45 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $12,883.70 0 $0.00 $0.00 $0.00

TCAP/MAAS Student 
Demographic Data Verification 
Setup (includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $28,937.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $22,379.00 1 $22,379.00 1                               $22,379.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $18,085.00 1 $18,085.00 1                               $18,085.00 $0.00 205669 5/25/11 2012

7/1/11 - 6/30/12 $17,491.00 1 $17,491.00 1                               $17,491.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $18,015.73 1 $18,015.73 $0.00 $18,015.73

7/1/13 - 6/30/14 $18,556.20 1 $18,556.20 $0.00 $18,556.20

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00

TCAP/MAAS Student 
Demographic Data Verification 
Support & maintenance Per Year

7/1/08 - 6/30/09 $3,849.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $3,709.00 1 $3,709.00 1                               $3,709.00 $0.00 188255 7/12/10 2011

7/1/10 - 6/30/11 $2,622.00 1 $2,622.00 1                               $2,622.00 $0.00 205669 5/25/11 2012

7/1/11 - 6/30/12 $2,544.00 1 $2,544.00 1                               $2,544.00 $0.00 228669 5/25/12 2013

1/1/13 - 6/30/13 $2,620.32 1 $2,620.32 $0.00 $2,620.32

7/1/13 - 6/30/14 $2,698.93 1 $2,698.93 $0.00 $2,698.93

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00

TCAP/ELSA Student 
Demographic Data Verification 
Setup (includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10 $22,379.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18,085.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $17,491.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $18,015.73 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18,556.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $19,686.27 0 $0.00 $0.00 $0.00

TCAP/ELSA Student 
Demographic Data Verification 
Support & maintenance Per Year

7/1/09 - 6/30/10 $3,709.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,622.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,544.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,620.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,698.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,863.29 0 $0.00 $0.00 $0.00

EOC Student Demographic 
Verification Support & 
maintenance (includes software 
updates, user updates, data 
uploads, pre-coding, training, 
updates and reviews)

Per Content Area Per 
Administration Per 

Assessment

11/3/14 - 6/30/15 $3,231.40 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $3,328.34 0 $0.00 $0.00 $0.00

Inventory Management

TCAP/ACH Inventory 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/08 - 6/30/09 $103,607.00 1 $103,607.00 1                               $103,607.00 $0.00 228669 5/25/12 2013

7/1/09 - 6/30/10 $28,045.00 0 $0.00 $0.00 $0.00
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7/1/10 - 6/30/11 $14,889.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $9,792.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $10,085.76 1 $10,085.76 1                               $10,085.76 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $10,388.33 1 $10,388.33 1                               $10,388.33 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $10,699.98 1 $10,699.98 $0.00 $10,699.98

7/1/15 - 3/15/16 $11,020.98 1 $11,020.98 $0.00 $11,020.98

TCAP/ACH Inventory 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09 $21,221.00 1 $21,221.00 1                               $21,221.00 $0.00 228669 5/25/12 2013

7/1/09 - 6/30/10 $5,744.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $3,050.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,006.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $2,066.18 1 $2,066.18 1                               $2,066.18 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $2,128.17 1 $2,128.17 1                               $2,128.17 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $2,192.01 1 $2,192.01 $0.00 $2,192.01

7/1/15 - 3/15/16 $2,257.77 1 $2,257.77 $0.00 $2,257.77

TCAP/MAAS Inventory 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/08 - 6/30/09 $5,453.00 1 $5,453.00 1                               $5,453.00 $0.00 228669 5/25/12 2013

7/1/09 - 6/30/10 $1,558.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $827.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $544.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $560.32 1 $560.32 1                               $560.32 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $577.13 1 $577.13 1                               $577.13 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $594.44 0 $0.00 $0.00 $0.00

TCAP/MAAS Inventory 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09 $904.00 1 $904.00 1                               $904.00 $0.00 228669 5/25/12 2013

7/1/09 - 6/30/10 $319.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $169.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $111.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $114.33 1 $114.33 1                               $114.33 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $117.76 1 $117.76 1                               $117.76 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $121.29 0 $0.00 $0.00 $0.00

TCAP/ELSA Inventory 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/09 - 6/30/10 $1,558.00 1 $1,558.00 1                               $1,558.00 $0.00 228669 5/25/12 2013

7/1/10 - 6/30/11 $827.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $544.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $560.32 1 $560.32 1                               $560.32 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $577.13 1 $577.13 1                               $577.13 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $594.44 1 $594.44 $0.00 $594.44

7/1/15 - 3/15/16 $612.28 0 $0.00 $0.00 $0.00

TCAP/ELSA Inventory 
Management Support & 
maintenance Per Year

7/1/09 - 6/30/10 $319.00 1 $319.00 1                               $319.00 $0.00 228669 5/12/12 2013

7/1/10 - 6/30/11 $169.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $111.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $114.33 1 $114.33 1                               $114.33 $0.00 245351 4/25/13 2014

7/1/13 - 6/30/14 $117.76 1 $117.76 1                               $117.76 $0.00 264367 5/7/14 2014

7/1/14 - 6/30/15 $121.29 1 $121.29 $0.00 $121.29

7/1/15 - 3/15/16 $124.93 0 $0.00 $0.00 $0.00

School Listing

TCAP/ACH School Listing 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/08 - 6/30/09 $25,000.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $6,541.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $6,541.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $6,541.00 0 $0.00 $0.00 $0.00
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1/1/13 - 6/30/13 $6,737.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,939.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $7,147.53 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $7,361.95 0 $0.00 $0.00 $0.00

TCAP/ACH School Listing 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09 $5,121.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $1,340.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1,340.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1,340.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $1,380.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,421.61 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,464.25 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,508.18 0 $0.00 $0.00 $0.00

TCAP/MAAS School Listing 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/08 - 6/30/09 $1,316.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $363.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $363.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $363.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $373.89 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $385.11 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $396.66 0 $0.00 $0.00 $0.00

TCAP/MAAS School Listing 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09 $270.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $74.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $74.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $74.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $76.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $78.51 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $80.86 0 $0.00 $0.00 $0.00

TCAP/ELSA School Listing 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/09 - 6/30/10 $363.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $363.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $363.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $373.89 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $385.11 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $396.66 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $408.56 0 $0.00 $0.00 $0.00

TCAP/ELSA School Listing 
Management Support & 
maintenance Per Year

7/1/09 - 6/30/10 $74.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $74.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $74.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $76.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $78.51 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $80.86 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $83.29 0 $0.00 $0.00 $0.00

A.10. Processing Activities and   
A.11 Scoring Activities

State Processing requirements

TCAP/ACH Software 
Programming (includes 
licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, 
test deck, & data calibration) Per Year

7/1/08 - 6/30/09 $1,030,058.00 1 $1,030,058.00 1                               $1,030,058.00 $0.00 163645 6/30/09 2009

7/1/09 - 6/30/10 $543,697.00 1 $543,697.00 1                               $543,697.00 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $390,913.00 1 $390,913.00 1                               $390,913.00 $0.00 208324 6/22/11 2012
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7/1/11 - 6/30/12 $388,997.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $400,666.91 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $412,686.92 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $425,067.52 0 $0.00 $0.00 $0.00

TCAP/ACH Software 
Programming for Remote 
Scanning Setup (includes 
T1/FTP lines) Per Location/Per Year

7/1/08 - 6/30/09 $16,689.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $12,070.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $12,070.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,070.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $12,432.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,805.06 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,189.21 0 $0.00 $0.00 $0.00

TCAP/ACH Software 
Programming for Remote 
Scanning  (includes licensing, 
imaging, editing, scanning, 
scoring, reporting, archiving, 
production data file, test deck, & 
data calibration) Per Year

7/1/08 - 6/30/09 $734,147.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $376,868.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $248,727.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $244,320.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $251,649.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $259,199.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $266,975.06 0 $0.00 $0.00 $0.00

TCAP/MAAS Software 
Programming (includes 
licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, 
test deck, & data calibration) Per Year

7/1/08 - 6/30/09 $235,735.00 1 $235,735.00 1                               $235,735.00 $0.00 170935 9/23/09 2010

7/1/09 - 6/30/10 $87,084.00 1 $87,084.00 1                               $87,084.00 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $53,514.00 1 $53,514.00 1                               $53,514.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $53,951.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $55,569.53 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $57,236.62 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $58,953.71 0 $0.00 $0.00 $0.00

TCAP/MAAS Software 
Programming for Remote 
Scanning Setup (includes 
T1/FTP lines) Per Location/Per Year

7/1/08 - 6/30/09 $16,689.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $12,070.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $12,070.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,070.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $12,432.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,805.06 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,189.21 0 $0.00 $0.00 $0.00

TCAP/MAAS Software 
Programming for Remote 
Scanning  (includes licensing, 
imaging, editing, scanning, 
scoring, reporting, archiving, 
production data file, test deck, & 
data calibration) Per Year

7/1/08 - 6/30/09 $37,618.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $19,805.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $12,632.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,333.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $12,702.99 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,084.08 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,476.60 0 $0.00 $0.00 $0.00

TCAP/ELSA Software 
Programming (includes 
licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, 
test deck, & data calibration) Per Year

7/1/09 - 6/30/10 $217,922.00 1 $217,922.00 1                               $217,922.00 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $79,911.00 1 $79,911.00 1                               $79,911.00 $0.00 208324 6/22/11 2012
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7/1/11 - 6/30/12 $53,215.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $54,811.45 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $56,455.79 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $58,149.47 0 $0.00 $0.00 $0.00

TCAP/ELSA Software 
Programming for Remote 
Scanning Setup (includes 
T1/FTP lines) Per Location/Per Year

7/1/09 - 6/30/10 $16,689.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $12,070.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,070.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $12,432.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,805.06 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,189.21 0 $0.00 $0.00 $0.00

TCAP/ELSA Software 
Programming for Remote 
Scanning  (includes licensing, 
imaging, editing, scanning, 
scoring, reporting, archiving, 
production data file, test deck, & 
data calibration) Per Year

7/1/09 - 6/30/10 $19,717.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $12,544.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,245.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $12,612.35 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,990.72 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,380.44 0 $0.00 $0.00 $0.00
Contractor Processing 

requirements

TCAP K-2 Contractor 
Processing (includes scanning, 
editing, scoring, and reporting) Per Year

1/1/13 - 6/30/13 $495,027.27 1 $495,027.27 1                               $495,027.27 $0.00 248385 6/24/13 2014

7/1/13 - 6/30/14 $509,878.09 1 $509,878.09 1                               $509,878.09 $0.00 268535 7/1/14 2014

7/1/14 - 6/30/15 $525,174.43 1 $525,174.43 $0.00 $525,174.43

7/1/15 - 3/15/16 $540,929.66 0 $0.00 $0.00 $0.00

TCAP/ACH Contractor 
Processing (includes scanning, 
editing, scoring, and reporting)- 
4 Content Areas Per Year

7/1/08 - 6/30/09 $1,278,342.00 1 $1,278,342.00 1                               $1,278,342.00 $0.00 230874 6/28/12 2013

7/1/09 - 6/30/10 $996,144.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $894,237.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $908,539.00 2 $817,218.00 2                               $961,218.00 ($144,000.00)

1                               $480,609.00 27420 11/17/11 2012

  1                               $480,609.00 237088 10/26/12 2013

1/1/13 - 6/30/13 $935,795.17 1 $935,795.17 1                               $935,795.17 $0.00 248385 6/24/13 2014

7/1/13 - 6/30/14 $963,869.03 1 $963,869.03 1                               $963,869.03 $0.00 268535 7/1/14 2014

7/1/14 - 6/30/15 $992,785.10 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1,022,568.65 0 $0.00 $0.00 $0.00

TCAP/ACH Contractor 
Processing (includes scanning, 
editing, scoring, and reporting)- 
3 Content Areas Per Year

7/1/14 - 6/30/15 $992,785.00 1 $992,785.00 $0.00 $992,785.00

7/1/15 - 3/15/16 $1,022,568.00 0 $0.00 $0.00 $0.00

TCAP/ACH Contractor 
Processing (includes scanning, 
editing, scoring, and reporting)- 
2 Content Areas Per Year

7/1/14 - 6/30/15 $747,308.12 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $769,862.73 0 $0.00 $0.00 $0.00

TCAP/ACH Contractor 
Processing (includes scanning, 
editing, scoring, and reporting)- 
1 Content Area Per Year

7/1/14 - 6/30/15 $747,308.12 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $769,862.73 0 $0.00 $0.00 $0.00

TCAP/MAAS Contractor 
Processing (includes scanning, 
editing, scoring, and reporting) Per Year

7/1/08 - 6/30/09 $92,041.00 1 $92,041.00 1                               $92,041.00 $0.00 163645 6/30/09 2009

45 of 52



Achievement Budget Sheet

2487
2488
2489
2490
2491
2492

2493
2494
2495
2496
2497
2498
2499

2500

2501
2502
2503
2504

2505

2506
2507

2508

2509
2510
2511
2512
2513

2514
2515

2516
2517
2518

2519
2520

2521
2522
2523
2524
2525
2526
2527
2528

2529
2530
2531
2532
2533
2534
2535
2536

2537
2538
2539
2540
2541
2542

A B C D E F G H I J
7/1/09 - 6/30/10 $83,278.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $77,497.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $78,037.00 1 $78,037.00 1                               $78,037.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $80,378.11 1 $80,378.11 1                               $80,378.11 $0.00 248385 6/24/13 2014

7/1/13 - 6/30/14 $82,789.45 1 $82,789.45 1                               $82,789.45 $0.00 268480 7/1/14 2014

7/1/14 - 6/30/15 $85,273.14 0 $0.00 $0.00 $0.00

TCAP/ELSA Contractor 
Processing (includes scanning, 
editing, scoring, and reporting) Per Year

7/1/09 - 6/30/10 $93,986.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $102,987.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $104,853.00 1 $104,853.00 1                               $104,853.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $107,998.59 1 $107,998.59 $0.00 $107,998.59

7/1/13 - 6/30/14 $111,238.55 1 $111,238.55 $0.00 $111,238.55

7/1/14 - 6/30/15 $114,575.70 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $118,012.98 0 $0.00 $0.00 $0.00

TCAP/EOC Contractor 
Processing (includes scanning, 
editing, scoring, and reporting)

Per Content Area Per 
Assessment Per 
Administration

11/3/14 - 6/30/15 $7,283.43 14 $101,968.02 $0.00 $101,968.02

7/1/15 - 3/15/16 $30,214.03 10 $302,140.30 $0.00 $302,140.30

A.11 Scoring Activities

Scoring System Setup & 
Scorer Training Per Year

7/1/14 - 6/30/15 $139,493.00 1 $139,493.00 $0.00 $0.00

7/1/15 - 3/15/16 $184,572.00 0 $0.00 $0.00 $0.00
Scoring System Support & 

Maintenance Per Year

7/1/14 - 6/30/15 $92,995.00 1 $92,995.00 $0.00 $0.00

7/1/15 - 3/15/16 $116,427.88 0 $0.00 $0.00 $0.00

Range Finding Meeting Per Meeting

7/1/14 - 6/30/15 $43,040.08 3 $129,120.24 $0.00 $129,120.24

7/1/15 - 3/15/16 $44,331.28 3 $132,993.85 $0.00 $132,993.85

CR Scoring with Two Scorers: 
100% First Score and 10% 

Second Score Per Test

7/1/15 - 3/15/16 $2.46 0 $0.00 $0.00 $0.00

CR Scoring with Two Scorers: 
100% First Score and 100% 

Second Score Per Test

7/1/14 - 6/30/15 $12.00 10,500 $126,000.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.32 0 $0.00 $0.00 $0.00

A.12. Reporting Activities

Online Reporting

TCAP/ACH Online Reporting 
Setup (includes report 
customization) Per Year

7/1/09 - 6/30/10 $377,910.00 1 $377,910.00 1                               $377,910.00 $0.00 175758 12/2/09 2010

7/1/10 - 6/30/11 $209,910.00 1 $209,910.00 1                               $209,910.00 $0.00 196429 11/30/10 2011

7/1/11 - 6/30/12 $210,266.00 2 $420,532.00 1                               $210,266.00 $210,266.00 208324 6/22/11 2012

7/1/12 - 6/30/13 $215,502.00 1 $215,502.00 1                               $215,502.00 $0.00 230874 6/28/12 2013

7/1/13 - 6/30/14 $221,967.06 1 $221,967.06 1                               $221,967.06 $0.00 250345 7/31/13 2014

7/1/14 - 6/30/15 $228,626.07 1 $228,626.07 1                               $228,626.07  269341 7/29/14 2015

7/1/15 - 3/15/16 $235,484.85 1 $235,484.85 $0.00 $235,484.85

TCAP/ACH Online Reporting 
Support and Maintenance 
(includes training) Per Year

7/1/09 - 6/30/10 $77,403.00 1 $77,403.00 1                               $77,403.00 $0.00 175760 12/2/09 2010

7/1/10 - 6/30/11 $42,960.00 1 $42,960.00 1                               $42,960.00 $0.00 196429 11/30/10 2011

7/1/11 - 6/30/12 $43,067.00 2 $86,134.00 1                               $43,067.00 $43,067.00 211612 9/16/11 2012

7/1/12 - 6/30/13 $44,139.00 1 $44,139.00 1                               $44,139.00 $0.00 230875 6/28/12 2013

7/1/13 - 6/30/14 $45,463.17 1 $45,463.17 1                               $45,463.17 $0.00 250345 7/31/13 2014

7/1/14 - 6/30/15 $46,827.07 1 $46,827.07 1                               $46,827.07  269341 7/29/14 2015

7/1/15 - 3/15/16 $48,231.88 1 $48,231.88 $0.00 $48,231.88

TCAP/MAAS Online Reporting 
Setup (includes report 
customization) Per Year

7/1/10 - 6/30/11 $11,653.00 1 $11,653.00 1                               $11,653.00 $0.00 196429 11/30/10 2011

7/1/11 - 6/30/12 $11,681.00 2 $23,362.00 1                               $11,681.00 $11,681.00   

1                               $11,681.00 208324 6/22/11 2012

7/1/12 - 6/30/13 $11,972.00 1 $11,972.00 1                               $11,972.00 $0.00 230874 6/28/12 2013

7/1/13 - 6/30/14 $12,331.16 1 $12,331.16 1                               $12,331.16 $0.00 250345 7/31/13 2014
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7/1/14 - 6/30/15 $12,701.09 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $13,082.13 0 $0.00 $0.00 $0.00

TCAP/MAAS Online Reporting 
Support and Maintenance 
(includes training) Per Year

7/1/10 - 6/30/11 $2,387.00 1 $2,387.00 1                               $2,387.00 $0.00 196429 11/30/10 2011

7/1/11 - 6/30/12 $2,393.00 2 $4,786.00 1                               $2,393.00 $2,393.00   

1                               $2,393.00 211612 8/16/11 2012

7/1/12 - 6/30/13 $2,452.00 1 $2,452.00 1                               $2,452.00 $0.00 230875 6/28/12 2013

7/1/13 - 6/30/14 $2,525.56 1 $2,525.56 1                               $2,525.56 $0.00 250345 7/31/13 2014

7/1/14 - 6/30/15 $2,601.33 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,679.37 0 $0.00 $0.00 $0.00

TCAP/ELSA Online Reporting 
Setup (includes report 
customization) Per Year

7/1/10 - 6/30/11 $11,681.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11,972.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $11,972.00 1 $11,972.00  $0.00 $11,972.00  

7/1/13 - 6/30/14 $12,331.16 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,701.09 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $13,082.13 0 $0.00 $0.00 $0.00

TCAP/ELSA Online Reporting 
Support and Maintenance 
(includes training) Per Year

7/1/10 - 6/30/11 $2,393.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,452.00 1 $2,452.00  $0.00 $2,452.00  

7/1/12 - 6/30/13 $2,452.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,525.56 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,601.33 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,679.37 0 $0.00 $0.00 $0.00

EOC Online Reporting Support 
and Maintenance (includes 
training)

Per Content Area Per 
Assessment Per 
Administration

11/3/14 - 6/30/15 $8,720.98 14 $122,093.72 $0.00 $122,093.72

7/1/15 - 3/15/16 $8,982.61 10 $89,826.09 $0.00 $89,826.09

Online Reporting  CDs
TCAP/ACH Online Reporting 
CDs Per School/System

7/1/09 - 6/30/10 $22.90 1,571 $35,975.90 1,571                        $35,975.90 $0.00 167768 8/21/09 2010

7/1/10 - 6/30/11 $14.51 1,689 $24,507.39 1,689                        $24,507.39 $0.00 196429 11/30/10 2011

7/1/11 - 6/30/12 $14.04 1,622 $22,772.88 1,622                        $22,772.88 $0.00 208324 6/22/11 2012

7/1/12 - 6/30/13 $14.14 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $14.56 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $15.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $15.45 0 $0.00 $0.00 $0.00
TCAP/MAAS Online Reporting 
CDs Per School/System

7/1/10 - 6/30/11 $4.24 1,277 $5,414.48 1,277                        $5,414.48 $0.00 196429 11/30/10 2011

7/1/11 - 6/30/12 $4.33 1,436 $6,217.88 1,436                        $6,217.88 $0.00 208324 6/22/11 2012

7/1/12 - 6/30/13 $4.42 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.55 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.69 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.83 0 $0.00 $0.00 $0.00

TCAP/ELSA Online Reporting 
CDs Per School/System

7/1/10 - 6/30/11 $4.24 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $4.33 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $4.33 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.46 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.59 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.73 0 $0.00 $0.00 $0.00

TCAP/EOC System Summary 
Files on CD

Per System Per Content Area 
Per Administration (provided 

by administration for 
download via online reporting 

system)

11/3/14 - 6/30/15 $5.05 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $5.20 0 $0.00 $0.00 $0.00

Paper Reports / Labels

TCAP/ACH Student Reports 
grade 3-8 Per Student

7/1/08 - 6/30/09 $0.77 437,199 $336,643.23 437,199                    $336,643.23 $0.00 163645 6/30/09 2009
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7/1/09 - 6/30/10 $0.36 429,036 $154,452.96 429,036                    $154,452.96 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $0.28 414,700 $116,116.00 414,700                    $116,116.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $0.27 414,156 $111,822.12 414,156                    $111,822.12 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $0.28 645,694 $179,567.50 425,277                    $118,269.53 $69,805.22 250344 7/31/13 2014

7/1/13 - 6/30/14 $0.29 656,587 $188,074.75 427702 $122,512.24 $8,188.84 268480 7/1/2014 2014

7/1/14 - 6/30/15 $0.30 443,000 $130,701.08 $0.00 $130,701.08

7/1/15 - 3/15/16 $0.30 0 $0.00 $0.00 $0.00

TCAP/MAAS Student Reports Per Student

7/1/09 - 6/30/10 $0.78 10,566 $8,241.48 10,566                      $8,241.48 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $0.63 27,238 $17,159.94 27,238                      $17,159.94 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $0.61 29,751 $18,148.11 29,751                      $18,148.11 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $0.63 27,819 $17,478.68 19,277                      $12,111.74 $6,407.72 250344 7/31/13 2014

7/1/13 - 6/30/14 $0.65 28,617 $18,519.46 15,911 $10,296.79 ($10,296.79) 268480 7/1/2014 2014

7/1/14 - 6/30/15 $0.67 0 $0.00 $0.00 $0.00

TCAP/ELSA Student Reports Per Student

7/1/09 - 6/30/10 $0.42 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.41 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.41 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.42 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.43 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.45 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.46 0 $0.00 $0.00 $0.00

TCAP/EOC Student Reports Per Student

11/3/14 - 6/30/15 $0.26 630,000 $163,800.00 $0.00 $163,800.00

7/1/15 - 3/15/16 $0.27 80,000 $21,600.00 $0.00 $21,600.00

TCAP/ACH Student Labels 
grades 3-8 Per Student

7/1/08 - 6/30/09 $0.04 437,199 $17,487.96 437,199                    $17,487.96 $0.00 163645 6/30/09 2009

7/1/09 - 6/30/10 $0.03 429,036 $12,871.08 429,036                    $12,871.08 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $0.03 414,700 $12,441.00 414,700                    $12,441.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $0.03 414,156 $12,424.68 414,156                    $12,424.68 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $0.03 435,694 $13,462.94 425,277                    $13,141.06 $321.89 250344 7/31/13 2014

7/1/13 - 6/30/14 $0.03 446,587 $14,213.52 427,702                    $13,612.47 $601.05 268480 7/1/14 2014

7/1/14 - 6/30/15 $0.03 443,000 $14,522.34 $0.00 $14,522.34

7/1/15 - 3/15/16 $0.03 0 $0.00 $0.00 $0.00

TCAP/MAAS Student Labels Per Student

7/1/09 - 6/30/10 $0.06 10,566 $633.96 10,566                      $633.96 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $0.06 27,238 $1,634.28 27,238                      $1,634.28 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $0.06 29,751 $1,785.06 29,751                      $1,785.06 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $0.06 27,819 $1,719.21 19,277                      $1,191.32 $527.90 250344 7/31/13 2014

7/1/13 - 6/30/14 $0.06 28,617 $1,821.59 15,911                      $1,012.80 $808.79 268480 7/1/14 2014

7/1/14 - 6/30/15 $0.07 0 $0.00 $0.00 $0.00

TCAP/ELSA Student Labels Per Student

7/1/09 - 6/30/10 $0.04 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.04 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.04 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.04 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.04 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.04 0 $0.00 $0.00 $0.00

7/1/16 - 10/15/16 $0.04 0 $0.00 $0.00 $0.00

TCAP/EOC Student Labels Per Student

11/3/14 - 6/30/15 $0.10 630,000 $63,000.00 $0.00 $63,000.00

7/1/15 - 3/15/16 $0.10 80,000 $8,000.00 $0.00 $8,000.00

TCAP/ACH K-2 Shelf Student 
Reports (package for all 
available student level reports) Per Student

7/1/09 - 6/30/10 $3.80 55,095 $209,361.00 55,095                      $209,361.00 $0.00 163645 6/30/09 2009

7/1/10 - 6/30/11 $3.91 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $4.02 185,881 $747,241.62 45,881                      $184,441.62 $562,800.00 27420 11/17/11 2012

1/1/13 - 6/30/13 $4.15 0 $0.00 273,378                    $1,120,778.22 ($1,120,778.22)   

167,682                    $695,880.30 ($695,880.30) 250344 7/31/13 2014

105,696                    $424,897.92 ($424,897.92) 237910 11/12/13 2013

7/1/13 - 6/30/14 $4.27 0 $0.00 110,664                    $473,032.53 ($473,032.53)   

281                           $1,201.13 268480 7/1/14 2014
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110,383                    $471,831.40 268535 7/1/14 2014

7/1/14 - 6/30/15 $4.40 115,000 $506,314.53 $0.00 $506,314.53

7/1/15 - 3/15/16 $4.53 0 $0.00 $0.00 $0.00

TCAP/ACH K-2 Shelf Summary 
Reports (package for all 
available school/system/state 
level reports) Per School/System

7/1/09 - 6/30/10 $222.00 547 $121,434.00 547                           $121,434.00 $0.00 163645 6/30/09 2009

7/1/10 - 6/30/11 $236.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $252.00 3,000 $756,000.00 2,401                        $605,052.00 $150,948.00   

1,500                        $378,000.00 27420 11/17/11 2012

 901                           $227,052.00 237910 11/13/12 2013

1/1/13 - 6/30/13 $268.00 0 $0.00 993                           $266,124.00 ($266,124.00) 250344 7/31/13 2014

7/1/13 - 6/30/14 $276.04 0 $0.00 676                           $186,603.04 ($186,603.04) 268535 7/1/14 2014

7/1/14 - 6/30/15 $284.32 600 $170,592.72 $0.00 $170,592.72

7/1/15 - 3/15/16 $292.85 0 $0.00 $0.00 $0.00
Comprehensive Data Files 

(CDF)

TCAP/ACH System 
Comprehensive Data File 
grades K-2 (includes all 
aggregated demographic data 
w/out student response 
information for each school) Per System

7/1/08 - 6/30/09 $1,182.00 104 $122,928.00 104                           $122,928.00 $0.00 167768 8/21/09 2010

7/1/09 - 6/30/10 $1,260.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1,343.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1,432.00 272 $389,504.00 260                           $372,320.00 $17,184.00   

 136                           $194,752.00 27420 11/17/11 2012

124                           $177,568.00 237910 11/13/12 2013

1/1/13 - 6/30/13 $1,474.96 0 $0.00 130                           $191,744.80 ($191,744.80) 250344 7/31/13 2014

7/1/13 - 6/30/14 $1,519.21 0 $0.00 100                           $151,920.88 ($151,920.88)  7/1/14

20                             $30,384.18 268480 7/1/14 2014

80                             $121,536.70 268535 7/1/14 2014

7/1/14 - 6/30/15 $1,564.79 93 $145,525.01 $0.00 $145,525.01

7/1/15 - 3/15/16 $1,611.73 0 $0.00 $0.00 $0.00

TCAP/ACH System 
Comprehensive Data File 
grades 3-8 (includes all 
aggregated demographic data 
w/out student response 
information for each school) Per System

7/1/08 - 6/30/09 $107.00 204 $21,828.00 204                           $21,828.00 $0.00 167768 8/21/09 2010

7/1/09 - 6/30/10 $58.00 199 $11,542.00 199                           $11,542.00 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $58.00 193 $11,194.00 193                           $11,194.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $58.00 200 $11,600.00 200                           $11,600.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $59.74 200 $11,948.00 217                           $12,963.58 ($1,015.58) 250344 7/31/13 2014

7/1/13 - 6/30/14 $61.53 200 $12,306.44 205                           $12,614.10 ($307.66) 268480 7/1/14 2014

7/1/14 - 6/30/15 $63.38 200 $12,675.63 $0.00 $12,675.63

7/1/15 - 3/15/16 $65.28 0 $0.00 $0.00 $0.00

TCAP/MAAS System 
Comprehensive Data File 
(includes all aggregated 
demographic data w/out student 
response information for each 
school) Per System

7/1/09 - 6/30/10 $3.22 134 $431.48 134                           $431.48 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $3.22 136 $437.92 136                           $437.92 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $3.22 137 $441.14 137                           $441.14 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $3.32 200 $663.32 143                           $474.27 $208.95 250344 7/31/13 2014

7/1/13 - 6/30/14 $3.42 200 $683.22 133                           $454.34 ($454.34) 268480 7/1/14 2014

7/1/14 - 6/30/15 $3.52 0 $0.00 $0.00 $0.00

TCAP/ELSA System 
Comprehensive Data File 
(includes all aggregated 
demographic data w/out student 
response information for each 
school) Per System

7/1/09 - 6/30/10 $3.22 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $3.22 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $3.22 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $3.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.42 0 $0.00 $0.00 $0.00
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7/1/14 - 6/30/15 $3.52 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $3.62 0 $0.00 $0.00 $0.00

TCAP/EOC System 
Comprehensive Data File 
(includes all aggregated 
demographic data w/out student 
response information for each 
school)

Per System Per Content Area 
Per Administration (provided 

by administration for 
download via online reporting 

system)

11/3/14 - 6/30/15 $3.94 2,800 $11,032.00 $0.00 $11,032.00

7/1/15 - 3/15/16 $4.06 1,060 $4,303.60 $0.00 $4,303.60

TCAP/ACH State 
Comprehensive Data File 
grades K-2 (includes all 
aggregated demographic data w 
student response information for 
each school/system) Per Year

7/1/08 - 6/30/09 $120,554.00 1 $120,554.00 1                               $120,554.00 $0.00 167768 8/21/09 2010

7/1/09 - 6/30/10 $100,799.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $107,457.00 1 $107,457.00 1                               $107,457.00 $0.00 218660 11/28/11 2012

7/1/11 - 6/30/12 $114,555.00 2 $229,110.00 2                               $229,110.00 $0.00   

1                               $114,555.00 27420 11/17/11 2012

1                               $114,555.00 237910 11/13/12 2013

1/1/13 - 6/30/13 $117,991.65 0 $0.00 1                               $117,991.65 ($117,991.65) 250344 7/31/13 2014

7/1/13 - 6/30/14 $121,531.40 0 $0.00 1                               $121,531.40 ($121,531.40) 268480 7/1/14 2014

7/1/14 - 6/30/15 $125,177.34 1 $125,177.34 $0.00 $125,177.34

7/1/15 - 3/15/16 $128,932.66 0 $0.00 $0.00 $0.00

TCAP/ACH State 
Comprehensive Data File 
grades 3-8 (includes all 
aggregated demographic data w 
student response information for 
each school/system) Per Year

7/1/08 - 6/30/09 $13,971.00 1 $13,971.00 1                               $13,971.00 $0.00 167768 8/21/09 2010

7/1/09 - 6/30/10 $8,382.00 1 $8,382.00 1                               $8,382.00 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $7,941.00 1 $7,941.00 1                               $7,941.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $7,941.00 2 $15,882.00 2                               $15,882.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $8,179.23 1 $8,179.23 $0.00 $8,179.23

7/1/13 - 6/30/14 $8,424.61 1 $8,424.61 1                               $8,424.61 $0.00 268480 7/1/14 2014

7/1/14 - 6/30/15 $8,677.35 1 $8,677.35 $0.00 $8,677.35

7/1/15 - 3/15/16 $8,937.67 0 $0.00 $0.00 $0.00

TCAP/MAAS State 
Comprehensive Data File 
(includes all aggregated 
demographic data w student 
response information for each 
school/system) Per Year

7/1/09 - 6/30/10 $441.00 1 $441.00 1                               $441.00 $0.00 196429 11/30/10 2011

7/1/10 - 6/30/11 $441.00 1 $441.00 1                               $441.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $441.00 2 $882.00 2                               $882.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $454.23 1 $454.23 $0.00 $454.23

7/1/13 - 6/30/14 $467.86 1 $467.86 1                               $467.86 $0.00 268480 7/1/14 2014

7/1/14 - 6/30/15 $481.89 0 $0.00 $0.00 $0.00
TCAP/ELSA State 
Comprehensive Data File 
(includes all aggregated 
demographic data w student 
response information for each 
school/system) Per Year

7/1/09 - 6/30/10 $441.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $441.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $441.00 0 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $454.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $467.86 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $481.89 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $496.35 0 $0.00 $0.00 $0.00

TCAP/EOC State 
Comprehensive Data File 
(includes all aggregated 
demographic data with student 
response information for each 
school/system)

Per Content Area Per 
Administration (provided on 

CD and by download via 
online reporting system)

11/3/14 - 6/30/15 $1,949.40 14 $27,291.60 $0.00 $27,291.60

7/1/15 - 3/15/16 $2,007.88 10 $20,078.80 $0.00 $20,078.80
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TCAP/EOC State Annual 
Comprehensive Data File 
(includes all aggregated 
demographic data with student 
response information for each 
school/system)

Per Content Area / Per Year 
(provided on CD and by 

download via online reporting 
system)

11/3/14 - 6/30/15 $5,848.19 7 $40,937.33 $0.00 $40,937.33

7/1/15 - 3/15/16 $6,023.64 7 $42,165.48 $0.00 $42,165.48

A.13. Operations Management
TCAP/ACH Technical Support 
Services Per Application Per Year

7/1/08 - 6/30/09 $7,353.00 3 $22,059.00 3                               $22,059.00 $0.00 167768 8/21/09 2010

7/1/09 - 6/30/10 $7,353.00 3 $22,059.00 3                               $22,059.00 $0.00 188276 7/12/10 2011

7/1/10 - 6/30/11 $7,353.00 3 $22,059.00 3                               $22,059.00 $0.00 208324 6/22/11 2012

7/1/11 - 6/30/12 $7,353.00 3 $22,059.00 3                               $22,059.00 $0.00 230874 6/28/12 2013

1/1/13 - 6/30/13 $7,353.00 3 $22,059.00 3                               $22,059.00 $661.77 250344 7/31/13 2014

7/1/13 - 6/30/14 $7,573.59 3 $22,720.77 3                               $22,720.77 ($7,119.17) 268480 7/1/14 2014

7/1/14 - 6/30/15 $7,800.80 2 $15,601.60 $0.00 $15,601.60

7/1/15 - 3/15/16 $8,034.82 0 $0.00 $0.00 $0.00

TCAP/MAAS Technical Support 
Services Per Application Per Year

7/1/08 - 6/30/09 $0.00 3 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.00 3 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.00 3 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.00 3 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.00 3 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.00 0 $0.00 $0.00 $0.00
TCAP/ELSA Technical Support 
Services Per Application Per Year

7/1/09 - 6/30/10 $0.00 3 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.00 3 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.00 3 $0.00 $0.00 $0.00

1/1/13 - 6/30/13 $0.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.00 0 $0.00 $0.00 $0.00

 TCAP/EOC Operations 
Management (includes 
administrative tasks, transisiton 
activities, management 
meetings

Per Content Area Per 
Administration

11/3/14 - 6/30/15 $1.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1.00 0 $0.00 $0.00 $0.00

 TCAP/EOC Technical Support 
Services

Per Application Per Content 
Area Per Administration

11/3/14 - 6/30/15 $1.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $1.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 CREDIT MEMO***** ($173,396.16) 237910 11/13/12 2013

$116,541,618.74 $112,246,576.34 $25,372,784.60

Note: the following 2008 deliverables have been included in the 2009 maximumliability - row 23 - Alignment study, 

rows 140 & 146 Annual Work plans

PROJECTIONS Grand Totals MAAS ELSA ACH K-2 All EOC Grand Totals variance
3/19/08 - 6/30/08 3,244,352.00$                            251,623.00$             ‐$                          1,660,159.00$           ‐$                                1,332,570.00$        ‐$                         3,244,352.00$         -$                
7/1/08 - 6/30/09 10,811,711.51$                        1,069,466.06$         ‐$                          8,099,082.05$           830,678.40$                  812,485.00$           ‐$                         10,811,711.51$       -$                
7/1/09 - 6/30/10 13,073,233.99$                        2,284,779.68$         1,063,777.45$         8,317,421.86$           330,795.00$                  1,076,460.00$        ‐$                         13,073,233.99$       -$                
7/1/10 - 6/30/11 9,540,146.88$                            1,400,326.34$         415,427.00$            6,714,011.54$           107,457.00$                  902,925.00$           ‐$                         9,540,146.88$         -$                
7/1/11 - 6/30/12 25,896,320.23$                        4,166,850.50$         2,916,687.00$         12,178,259.11$        3,663,843.62$               2,970,680.00$        ‐$                         25,896,320.23$       -$                
7/1/12 - 6/30/13 2,961,915.14$                            582,092.00$             145,600.00$            2,234,223.14$           ‐$                                ‐$                         ‐$                         2,961,915.14$         -$                
1/1/13 - 6/30/13 11,700,523.56$                        900,622.45$             435,489.16$            6,480,305.96$           2,569,313.99$               1,314,792.00$        ‐$                         11,700,523.56$       -$                
7/1/13 - 6/30/14 14,452,783.50$                        1,169,932.97$         1,246,007.88$         9,296,170.50$           2,740,672.15$               ‐$                         ‐$                         14,452,783.50$       -$                
7/1/14 - 6/30/15 13,966,297.85$                        97,848.93$               354,640.32$            9,410,685.09$           2,559,025.33$               1,544,098.18$        ‐$                         13,966,297.85$       -$                
11/3/14 - 6/30/15 3,887,937.75$                            ‐$                            ‐$                          ‐$                            ‐$                                12,340.00$             3,875,597.75$        3,887,937.75$         -$                
7/1/15 - 3/15/16 7,006,396.33$                            ‐$                            59,986.34$              2,097,335.05$           121,597.43$                  560,654.17$           4,166,823.33$        7,006,396.33$         -$                

Maximum Liability 116,541,618.74$                        11,923,541.93$         $6,637,615.15 66,487,653.30$           12,923,382.92$               10,527,004.35$        8,042,421.08$          116,541,618.74$        -$                  

ACTUALS Budget YR Grand Totals MAAS ELSA ACH K-2 All EOC Grand Totals variance

2008 2,575,062.00$                            595,483.00$             $0.00 1,979,579.00$           ‐$                                ‐$                         ‐$                         2,575,062.00$         -$                

2009 4,835,395.07$                            140,259.00$             $0.00 2,941,809.07$           420,757.00$                  1,332,570.00$        ‐$                         4,835,395.07$         -$                

2010 12,322,199.84$                        2,262,071.06$         $754,510.50 7,512,641.88$           740,716.40$                  1,052,260.00$        ‐$                         12,322,199.84$       -$                

2011 12,648,007.83$                        1,770,689.96$         $642,905.95 9,098,481.92$           ‐$                                1,135,930.00$        ‐$                         12,648,007.83$       -$                

51 of 52



Achievement Budget Sheet

2819
2820
2821
2822
2823
2824
2825
2826
2827
2828
2829
2830
2831
2832
2833
2834
2835
2836
2837
2838
2839
2840
2841
2842
2843
2844
2845
2846
2847
2848
2849
2850
2851
2852
2853
2854
2855
2856
2857
2858
2859
2860
2861
2862
2863
2864
2865
2866
2867
2868
2869
2870
2871
2872
2873
2874
2875
2876
2877
2878
2879
2880
2881
2882
2883
2884

A B C D E F G H I J
2012 8,983,178.40$                            444,025.94$             $217,791.00 4,463,059.46$           2,391,857.00$               1,466,445.00$        ‐$                         8,983,178.40$         -$                

2013 22,287,712.24$                        3,906,097.62$         $2,748,492.00 11,257,297.10$        2,502,245.52$               1,873,580.00$        ‐$                         22,287,712.24$       -$                

2014 22,005,860.85$                        1,731,435.36$         $859,313.71 12,186,410.72$        6,379,767.46$               848,933.60$           ‐$                         22,005,860.85$       -$                

2015 1,697,277.68$                            ‐$                            $0.00 1,697,277.68$           ‐$                                ‐$                         ‐$                         1,697,277.68$         -$                

2016 ‐$                                             ‐$                            $0.00 ‐$                            ‐$                                ‐$                         ‐$                         -$                         -$                

Maximum Liability 87,354,693.91$                          10,850,061.94$         5,223,013.16$           51,136,556.83$           12,435,343.38$               7,709,718.60$          -$                         87,354,693.91$          -$                  

VARIANCE Grand Totals MAAS ELSA ACH K-2 All EOC Grand Totals variance
3/19/08 - 6/30/08 669,290.00$                               (343,860.00)$           ‐$                          (319,420.00)$             ‐$                                1,332,570.00$        ‐$                         669,290.00$             ‐$                
7/1/08 - 6/30/09 5,976,316.44$                            929,207.06$             ‐$                          5,157,272.98$           409,921.40$                  (520,085.00)$          ‐$                         5,976,316.44$          ‐$                
7/1/09 - 6/30/10 751,034.15$                               22,708.62$               309,266.95$            804,779.98$              (409,921.40)$                 24,200.00$             ‐$                         751,034.15$             ‐$                
7/1/10 - 6/30/11 (3,107,860.95)$                         (370,363.62)$           (227,478.95)$           (2,384,470.38)$         107,457.00$                  (233,005.00)$          ‐$                         (3,107,860.95)$         ‐$                
7/1/11 - 6/30/12 16,913,141.83$                        3,722,824.56$         2,698,896.00$         7,715,199.65$           1,271,986.62$               1,504,235.00$        ‐$                         16,913,141.83$        ‐$                
7/1/12 - 6/30/13 (19,325,797.10)$                       (3,324,005.62)$        (2,602,892.00)$        (9,023,073.96)$         (2,502,245.52)$             (1,873,580.00)$      ‐$                         (19,325,797.10)$      ‐$                
7/1/13 - 6/30/14 (7,553,077.35)$                         (561,502.39)$           386,694.16$            (2,890,240.22)$         (3,639,095.31)$             (848,933.60)$          ‐$                         (7,553,077.35)$         0.00$              
7/1/14 - 6/30/15 12,269,020.17$                        97,848.93$               354,640.32$            7,713,407.41$           2,559,025.33$               1,544,098.18$        ‐$                         12,269,020.17$        ‐$                
7/1/15 - 3/15/16 7,006,396.33$                            ‐$                            59,986.34$              2,097,335.05$           121,597.43$                  560,654.17$           4,166,823.33$        7,006,396.33$          ‐$                

Maximum Liability 13,598,463.52$                        172,857.54$             979,112.83$            8,870,790.51$           (2,081,274.45)$             1,490,153.75$        4,166,823.33$        13,598,463.52$        0.00$              

(5,676,952.98)$                         75,008.61$               564,486.16$            (939,951.95)$             (4,761,897.21)$             (614,598.60)$          ‐$                         (5,676,952.98)$         YTD

Edit coding ED00000450 3311101000 873300 ED00000539  3310300000  847500
Pre negotiation zeroed by State 2008                 1,770,136     $1,770,136.00 

2009               11,047,646 $1,100,000.00                12,147,646 

Rnd 1 negotiated change 2010               11,893,576 $3,500,000.00 $15,393,576.23 

2011                 8,160,172 $3,500,000.00 $11,660,171.78 

Rnd 2 negotiated change 2012               12,034,221 $3,500,000.00 $15,534,220.86 

2013                 3,315,689     $3,315,688.97 

Rnd 2 Pearson increases TOTAL:               48,220,440 $11,600,000.00 $59,820,439.54 

Rnd 3 adj for ELSA  three operational forms
Amend 2 $55,119,695.13

Amend 2 incl qty adjustments to = actuals
ED00000450 3311101000 873300 ED00000539  3310300000  847500

Amend 3 2008 $0.00 $0.00 $0.00 

2009 $7,226,045.07 $0.00                  7,226,045 

2010 $8,217,268.84 $4,104,931.00 $12,322,199.84 

2011 $7,772,530.19 $4,875,477.55 $12,648,007.74 

2012 $5,016,312.09 $3,966,866.31 $8,983,178.40 

2013 $15,903,344.45 $5,717,400.59 $21,620,745.04 

2014 $16,057,823.42 $5,199,870.05 $21,257,693.47 

2015 $16,492,559.46 $5,259,631.25 $21,752,190.71 

2016 $5,068,077.53 $4,061,996.87 $9,130,074.40 

TOTAL: $81,753,961.05 $33,186,173.62 $114,940,134.67 

Amend 2 TOTAL: 33,533,522             21,586,174          $55,119,695.13

Amend 3 -$7,660,350.73

Explanation of variance between amend 2 and amend 3  2 - 3 variance ED00000450 3311101000 873300 ED00000539  3310300000  847500
$0.00 2008 $0.00 $0.00 $0.00 

$0.00 2009 $7,226,045.07 $0.00 $7,226,045.07

$0.00 2010 $9,246,278.84 $3,075,921.00 $12,322,199.84 

$0.00 2011 $7,243,960.75 $5,404,046.99 $12,648,007.74 

$0.00 2012 $7,300,712.09 $1,682,466.31 $8,983,178.40 

Final report counts for FY 2013 overestimated $30,510.21 2013 $12,325,813.90 $9,264,420.93 $21,590,234.83 

Item development and material quantities over-estimated $4,608,207.34 2014 $14,239,318.31 $2,410,167.82 $16,649,486.13 

Reduction of development and material quantities $2,397,955.11 2015 $17,854,235.60 $1,500,000.00 $19,354,235.60 

Reduction of development and material quantities $623,678.07 2016 $7,006,396.33 $1,500,000.00 $8,506,396.33 

$7,660,350.73 TOTAL: $82,442,760.89 $24,837,023.05 $107,279,783.94

Amend 3 TOTAL: $688,799.84 -$8,349,150.57 -$7,660,350.73
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Amendment Request 
Route a completed request, as one file in PDF format, via e‐mail attachment sent to:  Agsprs.Agsprs@tn.gov 

 APPROVED 

 CHIEF PROCUREMENT OFFICER                                      DATE 

 

Request Tracking # 33111-04008 

1. Procuring Agency Education (TDOE) 

2. Contractor NSC Pearson, Inc. 

3. Contract # FA-08-24189-00 

4. Proposed Amendment # 3 

5. Edison ID # 2234 

6. Contract Begin Date 3/19/2008 

7. Current Contract End Date  
– with ALL options to extend exercised 3/15/2016 

8. Proposed Contract End Date  
– with ALL options to extend exercised 3/15/2016 

9. Current Maximum Contract Cost  
– with ALL options to extend exercised $114,940,301.67 

10. Proposed Maximum Contract Cost  
– with ALL options to extend exercised $107,279,783.94 

11. Office for Information Resources Pre-Approval Endorsement 
Request 
– information technology service (N/A to THDA) 

 Not Applicable     Attached    

12. eHealth Pre-Approval Endorsement Request  
– health-related professional, pharmaceutical, laboratory, or imaging  Not Applicable     Attached    

13. Human Resources Pre-Approval Endorsement Request  
– state employee training service  Not Applicable     Attached    

14. Explanation Need for the Proposed Amendment 

The contract is for the delivery of the Tennessee Comprehensive Assessment Program (TCAP) 
Achievement Assessment.  The TDOE is requesting this amendment to integrate the end of 
course assessments currently under contract with Pearson ending on 9/12/14 in preparation 
of new assessments to be developed via RFP procurements released in 2014. 

15. Name & Address of the Contractor’s Principal Owner(s)  
– NOT required for a TN state education institution 
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AMENDMENT 3 
OF CONTRACT FA0824189 

 
This Amendment is made and entered by and between the State of Tennessee, Department of 
Education, hereinafter referred to as the “State” and Pearson, hereinafter referred to as the “Contractor.”It 
is mutually understood and agreed by and between said, undersigned contracting parties thatthe 
subjectContractis hereby amended as follows:  
 
1. Contract section A.2. is deleted in its entirety and replaced with the following: 
 

A.2 The Contractor shall work with the State to develop test forms that provide all students 
access to assessments in ways that produce meaningful results. The State’s assessment 
system shall be designed to be valid and accessible for use by the widest possible range 
of students, including but not limited to students with disabilities and students with limited 
English proficiency. The Contractor shall develop, implement, and maintain assessments 
required under the Title I requirements of the Elementary and Secondary Education Act 
of 1965 (ESEA), the Individuals with Disabilities Education Act (IDEA), the No Child Left 
Behind Act of 2001 (NCLB); and Tennessee Code Annotated specified in Section A.5.d.  
The assessments to be included are described in A.5.a. Unless otherwise indicated, all 
requirements of this Contract shall apply to all assessments. The quantity of deliverables 
for each assessment shall be determined and approved by the State and shall be 
finalized with the Contractor when the Annual Work Plan is approved.   

 
2. Contract section A.3. is deleted in its entirety and replaced with the following:  
 

A.3. Definitions 

a. Accessibility Features – Test administration modifications allowable for use with any 
student. Modifications may include but not be limited to: flexible setting or scheduling; 
visual, tactile, or auditory aids; scribe; marking in test books; adjustments to background 
or contrast colors for online testing; and enlarged print online. Individualized Education 
Plan (IEP) and/or 504 plan documentation is not necessary. 

b. Accessible Portable Item Profile (APIP) Standard – The APIP Standard provides 
assessment programs and question item developers a data model for standardizing the 
interchange file format for digital test items. The standard builds on the IMS GLC 
Question and Test Interoperability (QTI) v2.1 specification. 

c. Accommodations – Testing accommodations specified by IEP and/or 504 service plan 
documentation. These may include but are not limited to Braille, ability for the student to 
dictate responses, an administrator providing prompting upon request and additional 
time. 

d. Allowable Accommodations – Testing accommodations allowable for use for any student.  
IEP and/or 504 plan documentation is not necessary. 

e. Analytical Services – Services provided by the Contractor to ensure the technical 
soundness of assessments.  Such services may include, but are not limited to, the 
selection of representative samples of Tennessee students, conducting pilot studies, 
scaling of items and test forms, scale/item parameter drift studies, item bias/differential 
item functioning (DIF) analysis, setting of performance level standards, and 
demonstration of test reliability and validity. 

f. Anchor Papers – Sample essays which clearly exhibit the criteria for each score point. 

g. Anchor Portfolio Sets – Sample portfolios which clearly exhibit the criteria for each score 
point. 

h. Assessment – An evaluation of student achievement related to knowledge and skills in a 
specific content area. 

i. Blind Responses – A method of preparing student answer documents in which student 
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demographic data and scores are separated from student responses, to render the 
responses unidentifiable by any student demographic characteristic, prior to scoring. 

j. Blind Scoring – A method of scoring that allows each student response to be scored 
independently, without the reader having knowledge of any previous scores. 

k. Calibration – Placing items on a common scale so that items measuring the same 
underlying content represent a position on the scale that is also represented by other 
items of comparable difficulty. 

l. Comparability and Equating – Statistical evidence that the Assessment is similar in 
content and psychometric characteristics to the current assessment. 

m. Constructed Response (CR) – Assessment items that measure application-level cognitive 
skills and content knowledge. These items may include but not be limited to items in 
which a student provides a brief response to a posed question; completes a computation; 
creates a graphic representation; provides justification/explanation of his/her thoughts or 
work on an equation; a response to a text-based prompt that can vary in length and text 
complexity based on grade level; or activities that are related and require students to 
construct a response, create a product, or perform a demonstration which are evaluated 
by a set of criteria. 

n. Content Areas – Grades K-8 Reading/Language Arts and Mathematics; Grades 3-8 
Science, and Social Studies; Secondary Reading/Language arts to include English I, 
English II, English III; Secondary Mathematics to include Algebra I, Algebra II; Secondary 
Science to include Biology I, Chemistry I, and Physics; and Secondary Social Studies to 
include U.S. History and Government. 

o. Content Standards - Broad divisions of the State curriculum that provide statements of 
the knowledge and skills that schools are expected to teach and students are expected to 
learn.  Available at http://www.state.tn.us/education/standards/index.shtml.  

p. Criterion-Referenced Test (CRT) – An assessment aligned to pre-defined content 
standards and designed to measure student achievement relative to those standards. 

q. Cut Scores – The minimum test score necessary to demonstrate that a test taker has the 
knowledge and/or skills to perform at a certain level of proficiency. 

r. Developmental Appropriateness – The assessment development process follows policy 
and procedures adopted by the American Psychological Association. 

s. ELL Accommodations – Testing accommodations allowable for English Language 
Learner or non-English language background (NELB) students based on individual needs 
and abilities.   

t. English as a Second Language (ESL) Standards – Grade level standards aligned to the 
State’s curriculum and performance standards that are modified to utilize plain English for 
eligible LEP students in grades 3-8.  

u. English Language Learner (ELL) – A student whose first language is not English and who 
is limited English proficient as determined by State criteria. 

v. Feasibility Study – Documentation providing results of pilot studies conducted as 
requested by the State for online program testing. See Section A.6.q. 

w. Fiscal Year (FY) - The State accounting period of July 1 through June 30. 

x. Hand Scoring – The process of determining the rating of a student’s work using holistic 
scoring. 

y. Holistic Scoring – A method of scoring that examines the combination of content, use of 
details and examples, organization, and general grammatical conventions. 

z. Item(s) – Test questions, either selected or constructed response. 

aa. Item Bank – Test question archive. 

bb. Limited English Proficient (LEP) Student – A student whose first language is not English 
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and who is limited in English proficiency as determined by State criteria (also referred to 
as English Language Learners). 

cc. Linking Items - Items that have known psychometric properties and are common across 
forms for the purpose of equating assessments. 

dd. Local Education Agency (LEA) – A school district or school system that is the financial 
and administrative agency for school(s) in a certain region of the State. 

ee. Longitudinal Assessment – Provides measures of student performance over time utilizing 
a common scale. 

ff. Modified Academic Achievement Standards – Grade level standards aligned to the 
State’s content standards and performance indicators that are modified (less depth and 
less breadth) for eligible students in assessment of the general standards.  

gg. N-Counts – Total number of students. 

hh. Norm-Referenced Test (NRT) – An assessment developed using standardized test items 
that have been nationally normed.  Only the Kindergarten through Second grade optional 
achievement assessment may be NRT. 

ii. Online Applications – Web-based products as defined in section A.9. 

jj. Performance Level Standards - Indicate student performance.  Current levels include 
Advanced, Proficient, Basic and Below Basic performance for Accountability reporting.   

kk. Quarterly Report – Comprehensive summary report as defined in A.7.d.ii. 

ll. Reporting Categories - Groups of Performance Standards used in reporting student 
performance on the assessments (these categories will be specifically defined by the 
State). 

mm. Reporting Category Performance Index (RCPI) - A measure on a 0-100 metric which 
yields valid and reliable information related to sub-scale scores that is specific to 
performance on a reporting category.   

nn. Rubric –The standard of performance in scoring constructed response test items. 

oo. Scientific validity and empirical standards –the assessment shall meet the criteria for test 
development, administration, and use described in the Standards for Educational and 
Psychological Testing (1999) adopted by the American Educational Research 
Association (AERA), the American Psychological Association (APA), and the National 
Council on Measurement in Education (NCME). 

 www.apa.org/science/standards.html 

 www.apa.org/science/testing.html 

pp. Selected Response (SR) – A test question that requires the student to choose the 
correct/best answer from a list of possible responses (i.e., multiple choice). 

qq. Special Accommodations – Testing accommodations specified by IEP and/or 504 plan 
documentation.  

rr. Standards Alignment – The degree to which the Assessment is aligned with Tennessee’s 
Curriculum Standards. 

ss. Standards and Assessment Peer Review by the Office of Student Achievement and 
School Accountability of the U.S. Department of Education – Specific federal compliance 
requirements for the appropriateness of assessments used by states. 
http://www.ed.gov/admins/lead/account/saa.html#peerreview 

tt. State Assigned Student ID Number – Student identification number randomly generated 
from the statewide student management system. 

uu. State Performance Indicators – Divisions of the Content Standards which measure 
specific concepts that students are expected to understand and apply.  These provide the 
basis for student accountability and should be aligned with the Tennessee Academic 
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Standards. http://www.state.tn.us/education/standards/index.shtml 

vv. State Special Schools – A school that is managed by the State.  Summary data for State 
Special Schools is included with public schools.  Current schools include: Alvin C. York 
Institute, TennesseeSchool for the Blind, TennesseeSchool for the Deaf, 
WestTennesseeSchool for the Deaf, and Department of Children’s Services. 

ww. TCA – Tennessee Code Annotated. 

xx. TCAP – Tennessee Comprehensive Assessment Program. 

yy. TCAP/ACH - Achievement Assessment mandatory for grades 3-8 and optional for grades 
K-2.   

zz. TCAP Assessments – Used to identify all State assessments as a group. 

aaa. TCAP / CRA – Constructed Response Assessment – provided for 3-8 Social Studies and 
U.S. History 

bbb. TCAP / ELSA – English Linguistically Simplified Assessment. 

ccc. TCAP / EOC – End of Course Assessments   

ddd. TCAP / GW – Gateway Assessments  

eee. TCAP / MAAS – Modified Academic Achievement Standards Assessment. 

fff. Technical Report – Comprehensive summary report as defined in A.6.p. 

ggg. Tennessee Value-Added Assessment System (TVAAS) - One component of the State 
accountability program that utilizes a statistical methodology to measure student 
achievement gains. 

hhh. Test Item –Test questions written in either selected response or constructed response 
format.  Items include the stem (actual question or prompt), graphics, accompanying text, 
and art.  For selected response items the correct answer and at least 3 distractor 
responses are provided.  For constructed response a scoring rubric is developed which 
provides scoring guidance. 

iii. Test Year (TY) - The test administration period from July 1 through June 30.  Final 
reporting for the test year may extend into the following test year. 

jjj. TN Constructed Response Rubrics – Scales to be established by the Contractor with State 
assistance and approval for use in scoring the TCAP/CRA in a fair, reliable and valid 
manner. 

kkk. Validity and Reliability Requirements – Statistical and psychometrical evidence that the 
Assessment consistently measures the standards and determines level of proficiency. 

lll. Vertical Scaling – Development of a single scale appropriate for use across grade levels 
to determine growth in each domain. 

mmm. Web-Based – Delivered via the Internet World Wide Web. 

3.   Contract section A.4.b.viii is deleted in its entirety and replaced with the following: 
 

viii. Provide the State with electronic copies of all materials and item banks, including archive 
materials provided by the State at the beginning of the contract, delivered during the 
contract as needed for transition to future vendor no later than May 30, 2015.  Materials 
must be provided in an original, usable format to the future vendor.  See sections A.5.a‐
c for requirements for item banks, item specifications and test specifications and 
sections A.8.d‐e for a list of materials. 

4. The following is added as Contract section A.5.a.v. 
 

v. The End of Course Assessments are content area assessments administered at completion 
of State specified courses; the scores are included in the course grade.  The current content 
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areas included in the program are Algebra I, Algebra II, Biology I, Chemistry I, English I, II&III, 
and US History.  TCA 49-1-608 requires that subject matter tests for secondary schools be 
included in the Tennessee Value Added Assessment system, the EOC assessments are 
used to meet this requirement.   

 
5. Contract section A.5.a. paragraphs 1 and 2 are deleted in their entirety and replaced with the 

following: 
 

Test items developed under this Contract shall be in selected or constructed response format, 
aligned with the assessment’s content standards, measure the State Performance Indicators, and 
meet federal assessment criteria available at http://www.ed.gov/admins/lead/account/saa.html.   
The Contractor will obtain written approval by the State for each passage, item, test form, and 
other materials used under this Contract.  

 The existing item bank for the TCAP Assessments including all items with parameters including 
p-values, specifications, DIF, etc. will be provided to the Contractor for use in future item 
development, test form creation and equating to previous forms.  All test forms must be 
equivalent in structure and weight.  All test forms must equate to standards as established 
through statistically sound standard setting procedures. 

 
6. Contract section A.5.d.ii.(a) is deleted in its entirety and replaced with the following: 

(a) All norm-referenced items, test forms and associated materials may be Contractor Materials 
as defined in Section E.7.  All criterion-referenced selected and constructed response items 
and other associated materials prepared under this contract must be created specifically for 
the State, and become the property of the State as defined in Section E.7.  This includes 
completed work as well as unedited items, rejected items, items under revision, test forms, all 
psychometric characteristics, including item parameters, and any other materials which may 
be prepared under this agreement.  

 
7. The following are added as Contract sections A.5.d.ii.(f).(iv)3-5. 
 

3. The Contractor shall obtain written copyright permission for all stimulus materials used in the 
execution of this contract on behalf of the State. 

4. The Contractor is responsible for payment of all copyright fees.  Copyrights shall be held, at a 
minimum, for the length of the contract on all passages or stimulus materials.  For passages 
and stimulus materials (including art) used in products developed during the final year of the 
contract and those that are used for multi-years, i.e. practice tests, item samplers, Braille 
tests, etc. copyright shall be obtained to the end of the test year following the end of the 
contract (June 30, 2017). 

5. The Contractor shall provide the State with a table of items with copyright holder approval, 
copyright extent dates, and copyright fees.   

 
8. The following are added as Contract sections A.5.d.iii.(a)(vii)-(viii): 
 

(vii) The spring administration of the End of Course assessments will include field test items to 
provide sufficient items to maintain item banks annually. 

(viii) New selected and constructed response items shall be developed for 3-8 Social Studies 
and U.S. History and field tested in spring 2015 with enough items to produce at least two 
operational forms for grades 3-8 and six operational forms for U.S. History.  Additional 
items may be developed and not field tested for use in item samplers and practice tests.  
The Contractor shall provide test forms for each assessment for delivery via an online 
platform. Programming for the online version shall allow for adaptation as needed for 
student success; e.g., ability to limit one item on the screen at a time, highlighting specific 
text or portions of a passage, enlarged print, voice activation, reading programming, etc. 
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9. Contract section A.5.d.iii.(d) is deleted in its entirety and replaced with the following: 
 

(d) The Contractor shall provide selected and constructed response items written in accordance 
with item specifications drafted by the Contractor’s content and assessment specialists and 
the Tennessee style guide.  All items shall be approved by the State.  Any passages, items or 
illustrations not meeting the approval of the State shall be revised and/or additional items 
developed until the required number of approved items has been met.  Any illustrations not 
meeting with the approval of the State shall be revised or replaced until the necessary 
number of illustrations has been met.   

 
10. Contract section A.5.d.iii.(f) is deleted in its entirety and replaced with the following: 

(f) The Contractor shall conduct item review meetings. A meeting shall be defined as a group of 
participants with State and Contractor personnel in one location regardless of the number of 
content areas or assessments.  For each meeting, the Contractor shall provide stimulus 
materials, draft items, final formatted items (including graphics and/or illustrations), and shall 
assist State staff in training and presenting review meetings.  The Contractor shall provide 
supplemental materials as needed, including but not limited to: style guides, dictionaries, 
grade level vocabulary guides, content standards with performance indicators and reporting 
categories.  All stimulus materials shall be supplied in hard copy format for participant review.  
The Contractor shall provide all stimulus materials in an electronic format and present to 
participants using a laptop and LCD projector.  Revisions shall be made in the electronic 
version as much as possible for immediate review and approval by participants. 

 
11. The following are added as Contract sections A.5.d.iv.(a)(vi) – (xii): 
 

(vi) Field test items shall not be included in the 70% fresh and non-redundant items. 

(vii) Single page passages shall be placed on left sided pages with items on opposite and 
subsequent pages. 

(viii) Two page passages shall be placed on right sided pages. 

(ix) Blank or filler pages shall not be used in test books. 

(x) U.S. History items shall be placed in chronological order. 

(xi) Modified versions, including ELSA, large print and Braille shall consist of enough items 
common to the regular assessment necessary for equating purposes. 

(xii) Test design for all forms and versions shall be reviewed and approved by the State prior to 
test book layout. 

12. Contract section A.5.d.iv.(b) is deleted in its entirety and replaced with the following: 
 

b. In TY09 and TY10 respectively all forms for the TCAP/MAAS and the TCAP/ELSA shall 
consist of 100% field test items for calibration and development of future operational forms of 
these assessments.In TY15 all forms of 3-8 Social Studies and U.S. History shall consist of 
100% field test items for calibration and development of future operational forms for these 
content areas. 

13. Contract section A.5.d.iv.(j) is deleted in its entirety and replaced with the following: 

(j).  The Contractor shall conduct all test administrations according, but not limited to, the 
following guidelines: 

(i) Produce a number correct score and provide raw score to scale score and uniform 
grading system conversion tables. 

(ii) Produce a scale score for TVAAS use for all content areas for all assessments. 

(iii) Measure each Content Standard with sufficient items to reliably measure all 
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Performance Level Indicators in grades 3-8 and on at least the combination of the 
EOC fall and spring forms for each content area. 

(iv) Produce indicators of Performance Levels as defined in A.3.hh by Reporting 
Category for all grade level/content areas for all assessments. 

(v) Produce an n-count and percentage of students performing within each Performance 
Level as defined in A.3.hhfor each school and system for all content areas for all 
assessments. 

(vi) Produce an n-count and percentage of students absent from test administration. 

(vii) Produce an n-count and percentage of students tested in each membership 
category. 

(viii) Produce an n-count and percentage of students tested and their performance 
level/RCPI for each subgroup as defined by the State. 

(ix) Produce an indication of student met/not met criterion for diploma assessment 
requirements in Algebra I, English II, and Biology. 

 

14. The following is added as Contract section A.5.d.iv.(k).(ii)5. 

5. Correct answer distribution shall not exceed 25% per each alpha response. 

 

15. Contract section A.6.b.is deleted in its entirety and replaced with the following: 

b. The Contractor shall conduct and provide results of annual equating studies to ensure the 
continuity of psychometric weight and rigor in new test form development.   Data related to 
scale/item parameter drift studies shall be included as required by the State.  Forms for the 
TCAP Assessments shall be equal to all prior and future forms.  Forms for the TCAP/MAAS 
and TCAP/ELSA shall be equated annually for future development.  The Contractor shall 
provide detailed reporting information for the equating procedures/studies (year to year and 
form to form) in the Technical Report. (Test Equating, Scaling and Linking Methods and 
Practices, 2Rev Ed., Michael J. Kolen & Robert L. Brennan, 2004). 

 

16. Contract section A.6.n.ii. is deleted in its entirety and replaced with the following: 

ii. The Contractor will provide a mutually agreed upon process and implement said process to 
determine the equivalency of performance levels across all forms for each grade 
level/content area of the existing TCAP Assessments.  The equating of test form difficulty will 
utilize reporting categories.  This method will produce statistically and psychometrically sound 
results and will be reported to and approved by the State. 

 

17. Contract section A.6.n.iii.is deleted in its entirety and replaced with the following: 

iii. During TY09 the Contractor shall conduct Standard Settings in Nashville, TN for the 
TCAP/ACH and TCAP/MAAS assessments.  During TY10 the Contractor shall conduct a 
Standard Setting in Nashville, TN for the TCAP/ELSA assessment.  During TY15 the 
Contractor shall conduct Standard Setting in Nashville, TN for 3-8 Social Studies and U.S. 
History. 

 

18. The following is added as Contract section A.6.n.vi: 
 

vi. The Contractor shall conduct research review meetings in Nashville, TN for the TCAP 
Assessments.   

(a) A Technical Advisory Committee (TAC) shall be assembled to review curriculum, observe 
item reviews, review curriculum and performance standards, monitor standard setting 
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and analyze the results of the review meetings.  The committee shall be selected by the 
State and will include at least one nationally recognized psychometric professional. 

(b) The Contractor shall cover expenses for the TAC review, including attendees’ expenses 
as described in section A.5.d.iii.(k). 

 

19. Contract section A.6.p.xvi.is deleted in its entirety and replaced with the following: 

xvi. The TCAP Assessments shall provide a valid and reliable measure of student’s progress on a 
common scale over the applicable grades 3-8 and secondary content areas. 

 

20. Contract section A.7 paragraph 1 is deleted in its entirety and replaced with the following: 

Tennessee’s TCAP Assessments test administration window for grades 3-8 is in the months of 
April and May.  Secondary End of Course assessments are given three times a year in 
December, May, and July.  The Contractor shall provide testing services for all public schools, 
state special schools, approved private schools, and home schooled students beginning in TY09. 

 
21. The following is added as Contract section A.7.c.vii: 
 

vii. Provide additional training to Contractor support staff, State staff and LEA personnel as 
needed via training materials, webinars, and or regional meetings. 

 
22. The following is added to Contract section A.7.: 
 

d. The Contractor shall provide detailed, standardized, quality control procedures for review and 
approval by the State.  Approved quality control procedures shall be included in the annual 
work plan for each assessment. The Contractor shall provide quality control measures 
including but not limited by the following: 

i. The procedures shall include, but not be limited to: item development, test form 
development, item field testing, forms calibration, materials printing and packaging, 
administration, scoring, processing, and score reporting. 

ii. Scoring analysis or other mechanisms that are incorporated for detection of cheating. 

iii. Procedures for assessing the quality of printing.  The Contractor is responsible for 
replacing misprinted or otherwise defective materials at no cost to the State in such a 
time as not to impede the assessment, scoring, or reporting of assessment data. 

iv. TCA 49-1-610 requires 70% fresh and non-redundant selected response (SR) items in 
assessments.  The State requires ≤ 30% SR items in any test form are not used on more 
than four (4) operational forms and are spaced out in administration time so that they are 
not reused for at least four years. 

 
23. The following is added as Contract section A.8.b.iii: 
 

iii. Materials for Regional Meetings 

Training materials for system coordinators to use in training school level personnel on 
administration activities for the upcoming assessment administrations.  Regional meetings 
are generally conducted twice yearly prior to the fall and spring administrations.  A 
PowerPoint presentation is required and should include art/graphics related to all steps of test 
administration and processing to include but not be limited to order entry, shipping, test 
security, test administration, and post-test processing requirements.  Handouts of the 
presentation will be provided for attendees.  Meetings shall be held onsite and provided via 
webinar. The webinar shall be recorded and made available to be posted on the State 
website.  The Contractor shall cover expenses for the regional meetings, excluding 
attendees’ expenses as described in section A.5.d.iii.(k) 
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24. Contract section A.8.e.i.(b).is deleted in its entirety and replaced with the following: 

(b) One test booklet per grade level or content area. 

25. Contract section A.8.e.i.(c).is deleted in its entirety and replaced with the following: 

(c) Grades 3-8 of the TCAP/ACH, TCAP/MAAS, and TCAP/ELSA shall consist of customized 
forms with a separate scannable answer document to be provided for each grade.Each 
content area of the TCAP/EOC, TCAP/MAAS, and TCAP/ELSA shall consist of customized 
forms with a separate scannable answer document to be provided. 

26. Contract section A.8.e.ii.(d).is deleted in its entirety and replaced with the following: 

(d) Response documents shall be color coded to match test booklets by grade level or content 
area for each assessment.  Colors shall be reviewed for State approval prior to production. 

27.   The following is added as Contract sections A.8.e.ii.(h)(xvii) – (xviii): 
(xvii) Class period 
(xviii) Class attendance 

 
28.   The following is added as Contract sections A.8.e.ii.(i) – (k): 

(i) Machine scannable single page document for recording student responses on one side and 
student accountability demographic data as detailed in A.8.e.ii.(h) on the other.  A unique 
litho code per document shall be printed on both sides of the document.  A bar code for use 
with the State inventory management system shall be printed on one side of the document.  
The Contractor shall provide the State with a list of litho codes and bar code programming 
information.  The litho code shall be provided to the State and any State appointed Contractor 
in the CDF and all scan/edit files 
 

(j) The Student accountability demographic information layout shall be customized to fit the 
needs of the State and maintain consistency with the layout of other assessment 
demographic information sheets.  Space for a laser printed bar code containing student 
demographic information as defined in A.8.e.ii.(h) shall be included in the document design. 

 
(k) Separate and unique documents may be required for pilot and operational administrations for 

each assessment. 
 

29.   The following is added as Contract section A.8.e.v.: 
 

v. Online Testing Platform – The Contractor shall provide a computer-based testing platform 
that meets the technical specifications outlined in A.9. b.  The following considerations shall 
apply to the platform unless otherwise indicated: 

(a) The State shall have an opportunity to review and approve the platform and that the 
development, review, and approval processes for computer presentation of information 
and materials parallels similar work for printed tests and products.  

(b) The Contractor shall ensure that the functionality (e.g. tools, reference sheets, 
accessibility features, navigation etc.) of the platform is checked carefully to ensure errors 
have not been introduced during test item/form uploads and that the functionality remains 
consistent across forms and administrations.  The State shall participate in this review 
process prior to each assessment administration; any revisions needed shall be made by 
the Contractor. 

(c) The State is interested in leveraging item formats which take advantage of the 
capabilities of computer technology.  Such items must have research validation as 
suitable for summative assessments.  Examples of technology item types may include 
but not be limited to: 

(i) Drag-and-drop – in which students select from multiple possible responses to select 
one, via mouse-click or key-stroke combination and then “drag” it to “drop” it in an 
indicated blank to correctly complete a mathematics formula, text-editing task, etc.  
Items may require this process multiple times so that multiple answers are provided 
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to multiple blanks. 

(ii) Rotate and other image transformation items. 

(iii) Other formats as requested by the State or developed by the Contractor. 

(d) The Contractor shall work with the State to establish a plan for functionality review of the 
platform features (e.g. tools, reference sheets, navigation).  The plan shall ensure that 
errors have not been introduced and that the functionality remains consistent across 
forms and administrations. 

(e) The Contractor shall provide a platform that can be “locked-down” on all devices to 
ensure students do not have access to resources on either the Internet, the 
school/system network, or the device in order to maintain test security. Features that will 
need to be controlled during test administration include, but are not limited to, 
unrestricted Internet access, cameras (still and video), screen capture (live and 
recorded), email, instant messaging, Bluetooth connections, application switching, and 
printing. 

(f) The Contractor must work with existing technology infrastructures at the school, district 
and state level.  Hardware, software, and system requirements defined in A.12. a and b 
indicate current expected infrastructure. 

(g) The Contractor shall provide documentation and training to districts to set-up secure test 
environments utilizing the online platform.  The training shall include system checks 
which monitor computer software and connectivity readiness for testing and which can be 
run from individual devices. The State maintains an online readiness platform and will 
provide school and district level hardware and connectivity information.  LEAs will not be 
expected to enter infrastructure information in a separate platform. 

(h) The Contractor shall provide a root-cause analysis of any technical or other errors during 
production and/or operational administrations.   

(i) A final review round for each administration will include an “end-to-end” check of the 
platform, including checks to ensure user access to the product and accurate navigation 
and functionality. 

(j) The Contractor shall propose a solution, including paper based testing at no additional 
cost, that allows for students to participate in assessments and provision of data should 
errors with the system arise.  Such errors include, but are not limited to:  

(i) Inadequate performance such as response time, pagination, non-compatibility with 
required web-browsers, etc. 

(ii) Exhibiting malfunctions that may significantly affect the student testing experience 
such as accessibility features not working, items not loading properly, text boxes that 
do not allow for unlimited characters, etc. 

(iii) The inability to meet the requirements of this contract related to data collection, 
management, technology specifications, etc. 

30. Contract section A.8.f.ii is deleted in its entirety and replaced with the following: 

ii. The Contractor may provide distribution, collection and storage of one or more of the TCAP 
Assessments.  These services may be used for pilot, field-testing and/or operational 
administrations of each assessment. The Contractor shall provide services that include but 
are not limited to the following: 

(a) Meet the packaging requirements defined in section A.8.f.i. 

(b) Maintain detailed records of the number of tests ordered, retrieved and scored for each 
school and LEA. 

(c) Provide for proper packaging by school of all test materials for shipment to LEAs and to 
the State. 

(d) Design, print, and distribute packing lists for each school and LEA. The LEA and school 
packing lists shall itemize the materials that are being shipped to the school/LEA, 
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including overage materials, the quantities shipped, inventory information and the 
destination. 

(e) Provide procedures for providing appropriate materials for students with IEP and Section 
504 plans that call for modified test formats such as Braille, Large Print, and electronic 
media. These materials will be packaged separately and labeled, but will be included in 
the same shipment with other testing materials, if possible. 

(f) Distribute all required test and test support materials to each LEA. 

(g) Provide test administration support materials and test materials on site in each LEA no 
later than 15 days prior to the first day of each assessment window. 

(h) Prior to testing, the Contractor shall prepare a missing materials report for test 
documents based on the material verification process that is completed during materials 
check-in.  The Contractor will ensure that shortages are shipped to LEAs immediately. 

(i) Provide inventory measures that verify by number, all test booklets, response documents 
and other secure test materials s hipped to LEAs and returned after testing.  Measures 
shall include a control process wherein all test products being shipped to and from the 
Contractor’s facilities are counted and tracked.  Missing shipments shall be traced, 
located, and redirected to the proper location, and/or replaced as needed. 

(j) Utilize transport companies who provide inside delivery and unload large shipments onto 
loading docks for the shipments of test materials to LEAs and to the State. 

(k) Utilize transport companies who provide inside pickup, palletizing (if necessary) and load 
large shipments from loading docks. 

(l) Collect secure test materials during and after each assessment window. 

(m) Provide pre-paid shipping for LEAs to return completed tests and answer documents. 

(n) Provide labels and materials for the return of all materials to the Contractor for scoring at 
the Contractor’s expense. 

(o) Utilize a shipping method that provides traceable delivery information. If boxes that were 
used to initially ship materials are to be used again to return materials, this shall be made 
explicitly clear in all directions to LEA and school personnel and the boxes must be of 
sufficient strength and construction to withstand reuse.    

(p) Provide check-in procedures to LEAs to ensure materials are handled securely. 

(q) Provide check-in procedures for the Contractor with a method of checking for and 
retrieving response documents erroneously packaged with used and unused (non-
scoreable) materials, inactive materials, or modified format materials.  Separate 
procedures are required for each assessment. 

(r) Provide a description of procedures to be used by LEAs for the inventory of all materials 
and the collection and shipping procedures for all completed answer documents and 
media including a reconciliation/recovery procedure to proactively retrieve all test material 
from the LEAs. 

(s) Track return shipments to ensure that LEAs return all test materials to the Contractor for 
scoring no later than ten (10) working days after the close of the testing window for the 
annual assessment. 

(t) Notify the State of LEAs who do not return materials within the appropriate time frame  

(u) After testing, the Contractor shall prepare a missing materials report for test documents 
based on the material verification process that is completed during materials check-in.  
Reports will be prepared for each school with missing materials listed.  School reports will 
be delivered to system coordinators with a system-level summary and a state level 
summary to be delivered to the State.  Any missing materials returned by systems will be 
recorded in the missing materials inventory maintained by the Contractor.  The missing 
materials reports must be delivered to the State and systemdaily as the check-in of 
secure materials is processed.  For each administration, check-in and verification of 
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secure materials must be completed and discrepancies resolved prior to the first 
shipment of results to Tennessee systems. 

(v) Catalog, store and archive completed student test response documents in a secure 
facility for twelve (12) months from the reporting date. 

(w) Destroy archived hard copy student test response materials in a secure manner (i.e., 
shredding or incineration) at the completion of twelve (12) months.  At the end of the 
Contract, remaining archived materials shall be shipped to the State, or a location 
designated by the State for storage. 

(x) Utilize electronic imaging and duplication technologies to archive all student responses 
on CD or other electronic media.  All archived materials shall be clearly labeled to include 
at least grade level span, teacher name, school name, and system name.  Archived 
materials shall be maintained by the Contractor for the duration of the Contract.  Copies 
of archived materials shall be provided to the State annually. 

31.   The following is added as Contract section A.8.f.iii: 
 

iii. The Contractor shall prepare packaging specifications for State approval and include them in 
the Annual Work Plan.  The specifications will include at a minimum the following: 

(a) Procedures for packing materials for shipment to the State and/or LEAs, including but not 
limited to: 

(i) description of how materials are packed, 

(ii) examples of packing and inventory lists,  

(iii) examples of bar coding with programming information, and 

(iv) description of inventory procedures. 

(b) Procedures for packing materials for return shipment to the Contractor, including but not 
limited to: 

(i) detailed instructions for packing materials, 

(ii) inventory procedures, and 

(iii) shipping information. 

 

32. Contract section A.9 paragraph 1 is deleted in its entirety and replaced with the following: 

The Contractor shall provide customized web-based applications for generating, maintaining, and 
verifying system information and student demographic data for use in assessment processing 
and reporting.  The Contractor shall provide three environments for use in the development of all 
web-based applications.   These environments shall be defined as development, demonstration, 
and production.  Access to the development and demonstration sites shall be secure and 
provided to State level users only.   System level users conducting alpha and/or beta testing of 
applications shall be given a temporary State user id with temporary access to the demonstration 
site.  Access to the production site shall be secure and provided based on the security level of the 
user as established in the hierarchy defined in A.9.b.v. 

33. Contract section A.9.b.iii is deleted in its entirety and replaced with the following: 

iii. application/modification/revision/customization which allows for stakeholder input and buy-
in will be provided as required/requested to meet State criteria shall include but not be 
limited to the following: 

(a) application/project specifications which include detailed milestone units and timeline for 
the project shall be provided to the State for review and approval, 

(b) screen shots and/or application demos shall be provided in the development environment 
at each specified milestone unit, 
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(c) comprehensive demo of the application/project shall be provided in the development 
environment for review and alpha, beta, etc., testing by State users (may include system 
level users), 

(d) training demo of the application/project shall be provided in the demonstration 
environment for review and alpha, beta, etc., testing by State and system users, training 
shall include online webinars, 

(e) operational application/project shall be provided in the production environment (Changes 
may be made to the application/project at any stage prior to the operational load of the 
application to the production environment for the current assessment.  Revisions to the 
application/project may be made prior to the next assessment as needed.), and 

(f) reporting functions that include but are not limited to summary data for State review of 
user logins, application used, activities completed in the application, data edits, number 
of students, data 

 

34. Contract section A.9.b.v is deleted in its entirety and replaced with the following: 

v. security measures to include a secure user hierarchy for use with all applications 
including, but not limited to: state administrators, state users, system level administrators, 
system level users, school level administrators, school level users.  Access shall be 
provided to each level based upon guidelines provided by the State.  Different rules may 
be applied to each application, 

 

35.   The following is added as Contract sections A.9.b.xiii - xv: 
 

xiii. development site accessible by State personnel for review of applications during 
customization, 

xiv. ensure response time of not less than industry average of 0.8 seconds and provide 
technical support to take steps if wait time is longer than 1-2 seconds, 

xv. all equipment must be located in a secured, controlled environment, with a redundant 
backup system in place,  

 

36.   The following is added as Contract section A.10.l.ix: 

ix. verification of absent, medical exempt, ELL exempt or nullified scores for processing, 

 

37. Contract section A.10.o is deleted in its entirety and replaced with the following: 

o. The Contractor will arrange to support the State and its designees in preliminary verification 
of scoring and test equating using a calibration sample of approximately the first 5,000-
10,000 (not less than 20%) student records processed per grade level and/or content area 
per assessment.  This sampling must represent the approximate demographics of the State. 
The student answer documents from these systems will be scored and all of the files and 
reports identified will be generated by the State and the Contractor.  These files and reports 
will then be verified independently by the Contractor and the State for comparison data and 
equating of form confirmation. 

 

38. Contract section A.10.p.x is deleted in its entirety and replaced with the following: 

x. provide edit reports that include all edits needed, changes made, and procedures used for 
monitoring edit changes, including edits for RIs, Breach of Security, and Medical Exemptions, 

 
39.   The following is added as Contract section A.10.q: 
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q. The Contractor shall work with the State or any State appointed Contractor to facilitate and 
support the use of online applications from the State’s website in editing, including but not 
limited to: Reports of Irregularity (RIs), Breach of Security, and Medical Exemptions.   

 

40. Contract section A.11 paragraph 1 is deleted in its entirety and replaced with the following: 

The Contractor shall provide scoring services for the TCAP Assessments. Scoring responses with 
accuracy and consistency is a key component in maintaining the reliability and integrity of the 
TCAP Assessments.  The Contractor is required to maintain high levels of scoring accuracy while 
meeting scoring deadlines. The Contractor shall score the TCAP Assessments according to 
timelines established in section A.4 and the Annual Work Plan. 

The Contractor will implement scoring processes that are reliable and valid as well as efficient in 
terms of time and expenditures.  The Contractor shall provide scoring procedures and support for 
all assessments including but not limited to the following 

 

41. Contract section A.11.b. is deleted in its entirety and replaced with the following: 

b. The Contractor shall maintain support adequate to facilitate re-scoring of student responses 
for both paper and online assessments. 

 

42. Contract section A.11.c. is deleted in its entirety and replaced with the following: 

c. The Contractor shall provide test scoring keys to the State as part of the test specifications as 
listed in section A.5.b.  Scoring keys shall be provided to the State separately for use in 
verifying the test deck used for scanning and processing.  Scoring keys will be validated 
through test deck and psychometric review, any errors shall be corrected and scoring tables 
updated. Scoring keys will be finalized and approved in collaboration with State staff and/or 
State vendors. The test scoring keys shall include: 

i. item reference number, 

ii. item type, 

iii. item location, and  

iv. correct answer for multiple-choice items, and 

v. scoring tools for constructed response items requiring gridded response, short answer or 
other response types that meet scoring rules established during item and test form design 
and approved by the State. 

 

43. Contract section A.11.d.ii.(a). is deleted in its entirety and replaced with the following: 

(a) Collect all individual data through student data uploads into online testing platform and/or the 
response document to include but not be limited to: item responses and scores, including 
commodity codes or litho codes, demographic data, number of attempts, login information, 
length of time tested online, and all other fields. 

44. Contract section A.11.d.ii.(c). is deleted in its entirety and replaced with the following: 

(c) A Comprehensive Data File (CDF) per assessment per administration will be provided to the 
State on a secure file transfer protocol (FTP) web site and on CD.  The Data File will include 
all data from the most recent administration and will include all student demographic and 
response data and the statewide frequency distribution of student performance.  A final 
Comprehensive Data File for each administration will be provided to the State according to 
the schedule in section A.4. This information will also be provided to facilitate TVAAS 
information.  Format must be approved by the State and must meet State needs, including 
the facilitation of required data disaggregation.  

 



33111-04008 

18 
 

45.   The following is added as Contract section A.11.d.(d): 

(d) A CDF for the test year will be provided to the State on a secure sharepoint or FTP website 
and on CD.  The Data File will include all data from the combined summer, fall and spring 
administrations of the EOC assessments and will include all student demographic and 
response data and the statewide frequency distribution of student performance.  The final 
CDF will be provided to the State according to the schedule in section A.4. This information 
will also be provided to facilitate TVAAS information.  Format must be approved by the State 
and must meet State needs, including the facilitation of required data disaggregation.  In the 
case of a transition between Contractors, the State expects that the Contractors will work 
together to insure that the data can be combined for State use. 

 

46.   The following is added as Contract section A.11.e: 
 

e. The Contractor shall work in collaboration with the State to establish scoring tools and rubrics 
that reflect the expectations of the Social Studies standards at each grade level and/or 
content area. The Contractor shall work with the State to establish an efficient and accurate 
scoring methodology for constructed response items for prompt based texts, writing, or other 
activities that require students to give written work.  The methodology may include scanned 
materials scored via computer using programmable scoring technology, hand scorers as 
detailed in this section below or a hybrid model combining hand scorers with technology. The 
Contractor will implement scoring processes that are reliable and valid as well as efficient in 
terms of time and expenditures. The Contractor shall provide scoring procedures for all 
constructed response items from pilot or operational administrations including but not limited 
to the following:   

i Scoring of CR items shall include a minimum of two human readers. The Contractor may 
include the use of computer generated scores for comparison. CR items must have an 
inter-rater exact score agreement of .80 with human and computer scores for reliability 
and validity. The Contractor shall provide a report of results for the comparability study to 
include but not be limited to security between paper and pencil versus computer based 
testing. 

ii Establish rubrics and scoring tools that clearly define what students will be expected to 
produce in order to receive full or partial credit. 

(a) The Contractor shall provide the State final scoring tools at least six months prior to 
the administration of the operational assessment. 

(b) Rubrics will be shared in a form that can be shared with educators, parents and 
students without compromising the security of the assessment. 

iii Establish anchor, qualifying, and training sets as follows: 

(a) The Contractor shall provide the State with sample papers for each assessment.  

(b) The Contractor shall conduct range finding meetings for the purpose of establishing 
anchor and qualifying sets to be used in scoring CR items. The State may provide TN 
educators and expert consultants to participate in the meetings.  

(c) The range finding meetings shall take place in a location mutually agreed to by the 
State and Contractor according to guidelines established in A.5.d.iii.(f)-(l). The State 
may provide Tennessee educators per grade level and/or content area as 
participants in the meetings. Dates for the meetings shall be established in the 
Annual Work Plan. 

(d) The Contractor shall be responsible for all meeting expenses according to guidelines 
established in A.5.d.iii.(k).    

(e) The Contractor’s project manager or designee will be present at meetings for overall 
consultation purposes. The Contractor will provide the appropriate content, statistical, 
psychometric, and other professional staff to participate in each of the meetings. 
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(f) Contractor staff shall assist State staff and expert consultants in reviewing the 
recommendations of the range finding committee for the assessments. These 
reviews shall finalize the student responses to be used for the anchor and qualifying 
sets for each grade level/cluster. 

(g) The range finding meetings shall establish the anchor, qualifying and trainings sets to 
be used in scoring the CR items. These sets are defined as: 

(i) Anchor set – Minimum of four student responses for each score point at each 
grade level/cluster. The anchor set shall consist of the best examples available 
for each score point. There shall be one anchor set per assessment. The anchor 
set shall be scanned to an electronic file and posted on the State website. 

(ii) Qualifying set – Minimum 12 student responses that cover the full range of score 
points for each grade level/cluster.   

(iii) Training set – Minimum of 12 student responses that cover the full range of score 
points for each grade level/cluster. Training sets shall be developed by the 
Contractor and State staff as needed during live scoring. Training sets shall be 
used for validity, calibration, and recalibration in working with readers during the 
scoring process. 

(h) The Contractor shall provide sufficient numbers of copies of the anchor, qualifying 
and trainings sets to be used in training and scoring the CR items. 

iv Requirements for key personnel include but are not limited to the following: 

(a) The individual assigned to oversee the project must have at a minimum a four-year 
college degree and experience with writing assessment scoring and with large-scale 
(more than 150,000) statewide public school performance assessments of students 
(K-12). The Project Director must be able to establish and maintain appropriate 
standards throughout the scoring phase of the project. Additionally, he/she must be 
able to explain the subtleties of scoring, and to be firm in their application.  The 
Project Director is responsible for ensuring that all questionable papers/responses 
(including off-topic, illegible, refusal, another language, and alert papers) are 
immediately faxed to the State on the day that the readers identify them. The Project 
Director will be ultimately responsible for TCAP Assessment scoring. 

(b) All staff assigned to oversee scoring processes must have a four-year college degree 
and prior experience with the different methods of evaluating large-scale 
performance assessments.  The State prefers individuals who have led reader 
groups for similar assessment projects of this size and have experience teaching 
social studies in grades 3-8 and/or U.S. History.  All involved with scoring will be 
required to adhere to scoring standards, to resolve problems created by prompts, 
scoring guides, individual differences in interpretation, and to be sure that the readers 
score papers according to scoring standards.  They must administer reader training 
that minimizes the need for retraining by maximizing reader agreement.  

(c) The Contractor shall use a screening process for hiring readers that includes an 
interview and an evaluation of the applicant’s written response to sample prompts.  
Readers will be expected to maintain a 95% inter-rater reliability rate both with the 
scoring personnel and with the State during training. The Contractor shall adhere to 
the following guidelines in hiring and maintaining readers: 

(i) Minimum of a four-year college degree 

(ii) Cross section of readers in terms of age, ethnicity, and gender 

(iii) As part of the screening process all potential readers must sign a statement 
indicating that they agree to the following conditions: 

1. Applicants who do not successfully complete the training and qualifying 
requirements, will not be hired as readers, 
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2. Readers may be retrained or dismissed if, after being trained to score, their 
scoring performance does not meet the requirements of the State and 
Contractor, 

3. Readers must commit to score for the duration of the scoring session, 

4. Readers who are absent from scoring for two or more consecutive scoring 
days, must repeat the training and qualifying procedures, and, 

5. All readers must sign a confidentiality agreement approved by the State.   

v In collaboration with the state, the contractor shall establish a method for managing and 
monitoring the effectiveness of scoring. This will be stipulated in the Annual Work Plan. 

vi Conduct reader training using the established anchor, qualifying and training sets as 
defined in A.11.e.iii.(g). Training procedures may include but not be limited to the 
following: 

(a) The Contractor shall conduct training according to timelines established in A.4 and 
the Annual Work Plan. All costs associated with training shall be at the Contractor’s 
expense. 

(b) State staff and expert consultants will have the opportunity to be present during team 
leader/reader training and the beginning of scoring the TCAP Assessments using 
guidelines established collaboratively between the State and the Contractor. 

(c) Anchor, qualifying, and training sets may not be changed or substituted without 
notification to the State. 

(d) Training of key personnel shall be conducted over a minimum of two days followed 
by Reader training also over a minimum of two days.  Training for each grade 
level/cluster and each assessment shall be conducted independently.   

(e) All key personnel as outlined in A.11.e.iv.(a) and (b) must qualify using the criteria for 
readers as established in A.14.e.iv.(c) and shall become familiar with the anchor, 
qualifying, and training sets. Team Leaders shall conduct reader training using only 
State standards under the direction of the Project and Room Directors with 
Contractor staff in consultation with State staff and expert consultants.  Contractor 
staff must agree to cooperate fully with State personnel who will monitor the training 
and scoring operations. 

(f) Contractor and State staff shall establish criteria for qualifying readers that shall 
include, but not be limited to the following: 

(i) Training will include scoring of both paper-based and electronic student 
responses for all assessments, 

(ii) Each reader shall receive copies of anchor, qualifying, and training sets that are 
easily readable, materials must remain in assigned scoring rooms, 

(iii) Readers shall read and score at least six qualifying sets, 

(iv) Readers must pass at least two qualifying sets, one with no less than seventy 
percent (70%) perfect agreement with thirty percent (30%) adjacent scores and a 
second with no less than eighty percent (80%) perfect agreement with twenty 
percent (20%) adjacent scores, 

(v) Score sheets for each reader reflecting scores for all qualifying sets shall be 
inspected by State staff, and, 

(vi) Training methods shall ensure that all State standards are met during 
scoring.Using any other scoring rubrics, scoring philosophies, or altering scores 
on the State scored anchor, qualifying, or training sets shall be considered a 
breach of the contract. 

(g) The Contractor must anticipate some loss of readers during training and qualification 
and increase counts of readers to a level sufficient for completing scoring tasks on 
schedule. 
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vii Score student response documents according to the following criteria: 

(a) The Contractor shall work with the State to establish an efficient and accurate scoring 
methodology.  The finally agreed upon scoring method may include scanning student 
response documents and using computer based scoring techniques only with the 
express written approval of the state.  The method may include hand scoring as 
detailed in this section or a hybrid model which combines computer based scoring 
with hand scoring.  Computer based scores shall be considered a reader for 
monitoring and reporting purposes. 

(b) TCAP item responses may be holistically scored independently by two readers using 
blind scoring methods.  In collaboration with the state, the Contractor shall develop a 
specific set of scoring rules for resolving disagreement between first and second 
readings with third and, infrequently, fourth readings and for calculating final scores. 

(c) The Contractor must ensure that the Project Director and other management 
personnel maintain effective communication and cooperation with the State 
throughout each stage of scoring. 

(d) The Contractor shall develop and implement an efficient process to group the student 
responses for scoring.  This organizational process shallbe approved by the State. 

(e) The Contractor shall be responsible for scoring using the students’ actual responses 
and the specific scoring criteria and methods approved by the State.  

(f) In collaboration with the State, the Contractor will develop a specific plan for scoring 
procedures including but not limited to the following basic elements: 

(i) Definition of roles and responsibilities of personnel, 

(ii) Flow of student responses through the scoring process, 

(iii) Scoring methodology, use of computer based and/or hand scorers, 

(iv) Assignment of scores to CR items, 

(v) Resolution of scoring problems, 

(vi) Retraining of readers, and, 

(vii) Monitoring and maintaining reliability of scoring and quality control throughout the 
process. 

(g) Quality-control reader statistical reports must be provided to the State by the 
Contractor daily and, at a minimum, include the number of readings, the number of 
student responses scored per reader per day, the total number of student responses 
scored each day, the distribution of scores, the number of third readings/scorings, 
and the number of non-scoreable responses. 

(h) During TCAP scoring, the Contractor must produce daily and cumulative reader 
scoring reports.  The Contractor should have the capability to reproduce any of these 
reports on request.  Readers’ identification numbers, student scores, and number of 
readings for various reports are required.  These reports will be made available to 
team leaders and the scoring director.  The Contractor and State will work together 
annually to determine the format of these reports. These reports will provide the 
following information: 

(i) Daily Summary - Indicating item, number of readings, percent agreement, 
resolutions, point distribution, and breakdown of valid and invalid scores.  These 
reports include inter-rater agreement, reader production rate statistics, score-
point distribution by reader, reliability statistics by reader, and score distribution 
by grade. 

(ii) Cumulative Summary - A summary of the number of readings, percent 
agreement, resolutions, point distribution, and breakdown of valid and invalid 
scores sent daily to the State. 
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(iii) Cumulative Breakdown of Average Scores - Indicates the average scores for the 
readers.  Checked daily by the team leaders and room leaders, and sent weekly 
to the State. 

(iv) End of Scoring Report - Indicates by grade the n-count and percent for each 
score point. 

(v) End-of-Scoring Cumulative Summary - A total summary of the number of 
readings, percent agreement, resolutions, and breakdown of valid and invalid 
scores. 

(i) Read behinds will be conducted to assure validity of scoring.  Calibration and 
retraining of affected readers will take place as needed and rescoring will take place 
as necessary.  

(j) The Contractor must demonstrate the attainment of the minimum reliability and 
validity standards as established in section A.6.  State staff shall review calibration 
reports on a regular basis. 

(k) The Contractor must provide at least ninety-five percent (95%) inter-rater reliability 
both with scoring personnel and with the State on a daily basis.   

(l) If inter-rater reliability criteria are not met, the State may require the Contractor to re-
score the CR items or may at any time require CR items scored by a particular reader 
to be rescored if the reader’s statistics show greater than the five percent resolutions 
required.  Readers may require retraining or dismissal if the scoring process is not 
followed.  

(m) The Contractor must provide the State a copy of all student papers about which 
questions have been raised.  This includes papers with anomalous scores, papers 
which are non-scoreable as defined by the Condition Codes (see section A.14.e.viii.), 
compositions which are considered an “Alert,” (see section A.14.e.viii.) and 
compositions which might indicate administrator interference.  Additional pages of 
student written work that accompany the response document will not be scored. 

viii In collaboration with the State, the Contractor shall develop Condition Codes for 
identifying non-scorable responses and a system of coding these responses. Condition 
Codes may be Alpha or Numeric and should be defined in the scoring rubrics.  In 
addition, the Contractor will develop a system for flagging alert status papers which 
indicate a serious or potentially serious problem for the writer (physical/sexual abuse, 
drug use, gang involvement, running away, suicide, severe anti-social tendencies, etc.).  
When such a paper is identified, it must be transmitted immediately to the State.  The 
State will then notify the appropriate system personnel.  These papers, as well as all 
others, shall be treated as strictly confidential. 

 

47. Contract section A.12 paragraph 1 is deleted in its entirety and replaced with the following: 

The Contractor shall produce score reports at the individual student level as well as summary 
reports at the teacher/class, school, LEA, and state levels, including any needed subgroups, as 
defined in section A.8.e.ii.(g).  The Contractor shall utilize a single, unique and accurate 
Tennessee state-assigned student id number and the student’s current school and LEA unique 
code identification number at the time of testing. Reports may be designed and developed for 
each assessment and/or each test year separately.  All reports shall be submitted to the State for 
review and approval prior to distribution.   

48. Contract section A.12.e is deleted in its entirety and replaced with the following: 

e. The Contractor shall provide a web-based online reporting and report delivery system.  The 
system shall meet the same specifications of other online products as defined in section 
A.9.b.  Reports shall be designed to create a smooth and efficient transition from paper 
reporting to online reporting so that reports closely resemble existing paper reports.  Reports 
shall be designed to meet State and Federal reporting requirements and may be revised as 
needed after each administration.The Contractor shall be responsible for compliance with the 
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confidentiality provisions of the Family Education Rights and Privacy Act (FERPA), 20 USC 
1232g, 34 CFR 99, as defined in E.18, the National School Lunch Act 42 USC 1758 (b) (2) 
(c), Chapter 905 of the Tennessee Public Acts of 2014 and any other state or federal laws, 
rules, or policies intended to protect individual privacy in all cases. These data shall only be 
included in data files provided to the State. In addition, the protection of pupil confidentiality 
shall uphold the ethics procedures that are usual and customary within the 
profession.Customized backer text shall be included for each report. 

 
49.   The following is added as Contract section A.12.f.xi: 

xi. The online reporting system archive with limited technical support shall remain available until 
the end of the test year following the end of the contract, (through June 30, 2017). 

 

50. Contract section A.12.h is deleted in its entirety and replaced with the following: 

h. The State shall have final approval of all report design for both paper and online 
reports.Report designs shall be reviewed at a minimum of once per test year.  The Contractor 
shall make any required changes to report design to meet State needs and/or Federal 
guidelines.  Significant design changes shall be defined as comprehensive revision of overall 
report format and layout or addition/deletion of more than five (5) data sets. 

 
51.   The following is added as Contract sections A.13.c.vii - ix: 
 

vii. Provide all materials developed under this contract as well as those provided to the 
Contractor at the initiation of this contract, including but not limited to test books, item 
banks with complete copyright information, administration manuals, answer documents, 
all ancillary materials, and all materials related to modified format versions, in original, 
useable file formats to any potential new Contractor for the TCAP Assessments. 

viii. Maintain the established project team, especially the Project Coordinator and other key 
lead personnel as listed in A.13.a.iii through the end of the contract, including completion 
and delivery of all services and deliverables, to work with the State and any potential new 
Contractor in preparation of upcoming assessment administrations and to ensure a 
smooth and seamless transition. 

ix. Provide test development services, including delivery of all test materials, scanning, 
scoring and reporting as needed in the last test year of the contract to ensure continued 
service to students, teachers, schools, LEAs or the State. 

 

52. Contract section A.14.a. and b are deleted in their entirety and replaced with the following: 

a. The Contractor shall work with the State to develop and implementK-8 and End of Course 
assessments in compliance with all state and federal laws, and State Board of Education 
rules and policies. Additionally, the Contractor shall work with the State to implement 
necessary changes to assessments to comply with anyfuture changes in federal or state 
legislation, rule or policy. Such work shall include but not be limited to any documents, 
papers, or records requested by the State or the United States Department of Education for 
review and audit purposes. 

b. The Contractor shall work with the State to develop and implement K-8 and End of Course 
assessments relative to participation in the Race to the Top (RTTT) Assessment Program 
which provides funding to consortia of states to develop assessments that are valid, support 
and inform instruction, provide accurate information about what students know and can do, 
and measure student achievement against standards designed to ensure that all students 
gain the knowledge and skills needed to succeed in college and the workplace. Additionally, 
the Contractor shall work with the State to implement necessary changes to assessments to 
comply with anyfuture changes required by the State’s membership in a consortia or 
participation in the RTTT Assessment Program. 
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53. Contract section C.1. is deleted in its entirety and replaced with the following: 
 

C.1. Maximum Liability.  In no event shall the maximum liability of the State under this 
Contract exceed one hundred seven million two hundred seventy-nine thousand seven 
hundred eighty-three dollars and ninety-four cents ($107,279,783.94).The payment rates 
in section C.3 shall constitute the entire compensation due the Contractor for all service 
and Contractor obligations hereunder regardless of the difficulty, materials or equipment 
required.  The payment rates include, but are not limited to, all applicable taxes, fees, 
overheads, and all other direct and indirect costs incurred or to be incurred by the 
Contractor. 
 
The Contractor is not entitled to be paid the maximum liability for any period under the 
Contract or any extensions of the Contract for work not requested by the State. The 
maximum liability represents available funds for payment to the Contractor and does not 
guarantee payment of any such funds to the Contractor under this Contract unless the 
State requests work and the Contractor performs said work.  In which case, the 
Contractor shall be paid in accordance with the payment rates detailed in section C.3. 
The State is under no obligation to request work from the Contractor in any specific dollar 
amounts or to request any work at all from the Contractor during any period of this 
Contract. 

 
54. Contract section C.3.b. is deleted in its entirety and replaced with the following: 
 

b. The Contractor shall be compensated for said units, milestones, or increments of service 
based upon the following payment rates:  

 

PRODUCT DESCRIPTION UNIT COST 

A.5 Test Development . 

Test Specifications    

TCAP/ACH (including item specifications)- 
FOUR Content Areas Total cost 

7/1/08 - 6/30/09 $889,238.00  

7/1/09 - 6/30/10 $1,303,063.00  

7/1/10 - 6/30/11 $1,348,892.00  

7/1/11 - 6/30/12 $1,523,312.00  

7/1/12 - 6/30/13 $462,736.00  

7/1/13 - 6/30/14 $1,523,312.00  

7/1/14 - 6/30/15 $1,569,011.00  

7/1/15 - 3/15/16 $1,616,081.00  

TCAP/ACH (including item specifications)- 
THREE Content Areas Total cost 

7/1/15 - 3/15/16 $1,212,061.00  
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PRODUCT DESCRIPTION UNIT COST 

TCAP/ACH (including item specifications)- 
TWO Content Areas Total cost 

7/1/15 - 3/15/16 $969,649.00  

TCAP/ACH (including item specifications)- 
ONE Content Area Total cost 

7/1/15 - 3/15/16 $533,307.00  

TCAP/MAAS (including item specifications)  Total cost 

7/1/08 - 6/30/09 $117,579.00  

7/1/09 - 6/30/10 $96,599.00  

7/1/10 - 6/30/11 $99,127.00  

7/1/11 - 6/30/12 $106,335.00  

7/1/12 - 6/30/13 $114,992.00  

7/1/13 - 6/30/14 $118,441.00  

7/1/14 - 6/30/15 $121,995.00  

7/1/15 - 3/15/16 $125,654.00  

TCAP/ELSA (including item specifications)- 
FOUR Content Areas Total cost  

7/1/09 - 6/30/10 $74,604.00  

7/1/10 - 6/30/11 $74,604.00  

7/1/11 - 6/30/12 $78,732.00  

7/1/12 - 6/30/13 $78,732.00  

7/1/13 - 6/30/14 $81,093.00  

7/1/14 - 6/30/15 $83,526.00  

7/1/15 - 3/15/16 $86,032.00  

TCAP/ELSA (including item specifications)- 
TWO Content Areas Total cost  

7/1/15 - 3/15/16 $43,106.00  

TCAP/ELSA (including item specifications)- 
ONE Content Area Total cost  

7/1/15 - 3/15/16 $21,508.00  
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PRODUCT DESCRIPTION UNIT COST 

TCAP/EOC (including item specifications 
for all versions) 

Per Content Area Per 
Administration 

11/3/14 - 6/30/15 $21,910.45  

7/1/15 - 3/15/16 $22,567.76  

ACH Alignment Study Total cost for report 

7/1/08 - 6/30/09 $472,772.00  

7/1/12 - 6/30/13 $486,955.00  

7/1/13 - 6/30/14 $501,563.00  

7/1/14 - 6/30/15 $516,610.00  

7/1/15 - 3/15/16 $532,109.00  

Special Alignment Studies Cost per hour 

7/1/08 - 6/30/09 $184.00  

7/1/09 - 6/30/10 $189.00  

7/1/10 - 6/30/11 $195.00  

7/1/11 - 6/30/12 $201.00  

7/1/12 - 6/30/13 $207.00  

7/1/13 - 6/30/14 $213.00  

7/1/14 - 6/30/15 $219.00  

7/1/15 - 3/15/16 $226.00  

Item Development Cost per item 

(TCAP ACH/MAAS/ELSA) 
New & Significantly 
Modified) 

3/19/08 - 6/30/08 $215.00  

7/1/08 - 6/30/09 $215.00  

7/1/09 - 6/30/10 $220.00  

7/1/10 - 6/30/11 $225.00  

7/1/11 - 6/30/12 $230.00  

1/1/13 - 6/30/13 $324.64  

7/1/13 - 6/30/14 $326.21  

7/1/14 - 6/30/15 $328.14  

7/1/15 - 3/15/16 $337.98  
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PRODUCT DESCRIPTION UNIT COST 

Item Leasing Cost per student 

(TCAP ACH K-2) Per student tested 

1/1/13 - 6/30/13 $1.05  

7/1/13 - 6/30/14 $1.08  

7/1/14 - 6/30/15 $1.11  

Content/Bias Passage Reviews 

  (Meeting Type 1 & 2) 

TCAP/ACH 
Total Cost per meeting 

(content area/grade group) 

3/19/08 - 6/30/08 $19,145.00  

7/1/08 - 6/30/09 $25,668.00  

7/1/09 - 6/30/10 $20,877.00  

7/1/10 - 6/30/11 $26,762.00  

7/1/11 - 6/30/12 $21,736.00  

TCAP/MAAS 
Total Cost per meeting 

(content area/grade group) 

3/19/08 - 6/30/08 $26,958.00  

7/1/08 - 6/30/09 $24,109.00  

7/1/09 - 6/30/10 $25,105.00  

7/1/10 - 6/30/11 $25,988.00  

7/1/11 - 6/30/12 $26,734.00  

TCAP/ELSA 
Total Cost per meeting 

(content area/grade group) 

7/1/08 - 6/30/09 $26,944.00  

7/1/09 - 6/30/10 $24,152.00  

7/1/10 - 6/30/11 $25,178.00  
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PRODUCT DESCRIPTION UNIT COST 

7/1/11 - 6/30/12 $26,322.00  

A.8.e.iii(j)-(p)  Content / Bias              
Passage Reviews 

  

Small Meeting  (8-12 participants) 1 day Total Cost           per 
meeting  

1/1/13 - 6/30/13 $60,160.91  

7/1/13 - 6/30/14 $62,491.42  

7/1/14 - 6/30/15 $63,871.17  

7/1/15 - 3/15/16 $65,787.31  

Small Meeting Type 1 & 2 (8-12 
participants) 2-3 days 

  

Total Cost           per 
Meeting 

1/1/13 - 6/30/13 $70,626.17  

7/1/13 - 6/30/14 $73,375.28  

7/1/14 - 6/30/15 $74,755.03  

7/1/15 - 3/15/16 $76,997.68  

Small Meeting Type 1 & 2  (8-12 
participants) 4 days Total Cost per meeting 

1/1/13 - 6/30/13 $77,582.76  

7/1/13 - 6/30/14 $80,610.14  

7/1/14 - 6/30/15 $81,989.90  

7/1/15 - 3/15/16 $84,449.60  

Large Meeting Type 1 & 2 (13-20 
participants) 2-3 days   

1/1/13 - 6/30/13 $86,830.27  

7/1/13 - 6/30/14 $90,227.55  

7/1/14 - 6/30/15 $91,607.31  

7/1/15 - 3/15/16 $94,355.53  

Large Meeting Type 1 & 2 (13-20 
participants) 4 days 

  

Total Cost           per 
Meeting 
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1/1/13 - 6/30/13 $95,545.31  

7/1/13 - 6/30/14 $99,291.19  

7/1/14 - 6/30/15 $100,670.95  

7/1/15 - 3/15/16 $103,691.08  

Content/Bias Item Reviews 

  (Meeting Type 3 & 4) 

TCAP/ACH 
Total Cost           per 

Meeting 

7/1/08 - 6/30/09 $22,499.00  

7/1/09 - 6/30/10 $21,705.00  

7/1/10 - 6/30/11 $22,431.00  

7/1/11 - 6/30/12 $23,203.00  

7/1/12 - 6/30/13 $23,774.00  

TCAP/MAAS 
Total Cost per meeting 

(content area/grade group) 

7/1/08 - 6/30/09 $28,655.00  

7/1/09 - 6/30/10 $27,933.00  

7/1/10 - 6/30/11 $28,708.00  

7/1/11 - 6/30/12 $29,475.00  

7/1/12 - 6/30/13 $30,037.00  

TCAP/ELSA 
Total Cost per meeting 

(content area/grade group) 

7/1/09 - 6/30/10 $28,568.00  

7/1/10 - 6/30/11 $28,149.00  

7/1/11 - 6/30/12 $28,748.00  

7/1/12 - 6/30/13 $29,502.00  

A.8.e.iii(j)-(p)  Content / Bias              Item 
Reviews 

  

Small Meeting  (8-12 participants) 1 day Total Cost           per 
Meeting 

7/1/12 - 6/30/13 $30,197.91  

7/1/13 - 6/30/14 $31,329.85  
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7/1/14 - 6/30/15 $32,156.73  

7/1/15 - 3/15/16 $33,121.43  

Small Meeting Type 3 & 4 (8-12 
participants) 2-3 days 

  

Total Cost           per 
Meeting 

1/1/13 - 6/30/13 $40,662.67  

7/1/13 - 6/30/14 $42,213.21  

7/1/14 - 6/30/15 $43,040.08  

7/1/15 - 3/15/16 $44,331.28  

Small Meeting Type 3 & 4 (8-12 
participants) 4 days 

  

Total Cost                
per Meeting 

1/1/13 - 6/30/13 $47,619.27  

7/1/13 - 6/30/14 $49,448.07  

7/1/14 - 6/30/15 $50,274.94  

7/1/15 - 3/15/16 $51,783.19  

Large Meeting Type 3 & 4 (13-20 
participants) 2-3 days 

  

Total Cost per Meeting 

1/1/13 - 6/30/13 $56,866.78  

7/1/13 - 6/30/14 $59,065.48  

7/1/14 - 6/30/15 $59,892.35  

7/1/15 - 3/15/16 $61,689.12  

Large Meeting Type 3 & 4 (13-20 
participants) 4 days 

  

Total Cost           per 
Meeting 

1/1/13 - 6/30/13 $65,581.81  

7/1/13 - 6/30/14 $68,129.12  

7/1/14 - 6/30/15 $68,955.99  

7/1/15 - 3/15/16 $71,024.67  

Sight Reviews 

  (Meeting Type 1 & 2) 
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ACH Ink Print  
Total Cost per meeting 

(content area/grade group) 

7/1/09 - 6/30/10 $12,597.00  

7/1/11 - 6/30/12 $12,745.00  

1/1/13 - 6/30/13 $13,127.35  

7/1/13 - 6/30/14 $13,521.17  

7/1/14 - 6/30/15 $13,926.81  

7/1/15 - 3/15/16 $14,344.61  

MAAS Ink Print  
Total Cost per meeting 

(content area/grade group) 

7/1/09 - 6/30/10 $12,597.00  

7/1/11 - 6/30/12 $12,745.00  

1/1/13 - 6/30/13 $13,127.35  

7/1/13 - 6/30/14 $13,521.17  

7/1/14 - 6/30/15 $13,926.81  

7/1/15 - 3/15/16 $14,344.61  

ELSA Ink Print  
Total Cost per meeting 

(content area/grade group) 

7/1/09 - 6/30/10 $12,670.00  

7/1/11 - 6/30/12 $12,823.00  

1/1/13 - 6/30/13 $13,207.69  

7/1/13 - 6/30/14 $13,603.92  

7/1/14 - 6/30/15 $14,012.04  

7/1/15 - 3/15/16 $14,432.40  

EOC Small Meeting Ink Print/Braille (8-12 
participants) 1 day 

Total Cost per meeting 

11/3/14 - 6/30/15 $16,870.84  

7/1/15 - 3/15/16 $17,376.97  

EOC Small Meeting Ink Print (8-12 
participants) 2-3 days 

Total Cost per meeting 

11/3/14 - 6/30/15 $30,155.68  
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7/1/15 - 3/15/16 $31,060.35  

ACH Braille  
Total Cost per meeting 

(content area/grade group) 

7/1/09 - 6/30/10 $14,509.00  

7/1/11 - 6/30/12 $14,657.00  

1/1/13 - 6/30/13 $15,096.71  

7/1/13 - 6/30/14 $15,549.61  

7/1/14 - 6/30/15 $16,016.10  

7/1/15 - 3/15/16 $16,496.58  

MAAS Braille  
Total Cost per meeting 

(content area/grade group) 

7/1/09 - 6/30/10 $18,676.00  

7/1/11 - 6/30/12 $18,851.00  

1/1/13 - 6/30/13 $19,416.53  

7/1/13 - 6/30/14 $19,999.03  

7/1/14 - 6/30/15 $20,599.00  

7/1/15 - 3/15/16 $21,216.97  

ELSA Braille  
Total Cost per meeting 

(content area/grade group) 

7/1/09 - 6/30/10 $20,461.00  

7/1/11 - 6/30/12 $20,638.00  

1/1/13 - 6/30/13 $21,257.14  

7/1/13 - 6/30/14 $21,894.85  

7/1/14 - 6/30/15 $22,551.70  

7/1/15 - 3/15/16 $23,228.25  

EOC Small Meeting Braille (8-12 
participants) 2-3 days 

Total Cost per meeting 

11/3/14 - 6/30/15 $30,367.70  

7/1/15 - 3/15/16 $31,278.73  

A.6   Psychometric Research and Technical 
Activities   
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ACH Equating Study Total cost for report 

3/19/08 - 6/30/08 $40,564.00  

 Research Studies Cost per hour 

3/19/08 - 6/30/08 $109.00  

7/1/08 - 6/30/09 $109.00  

7/1/09 - 6/30/10 $106.00  

7/1/10 - 6/30/11 $110.00  

7/1/11 - 6/30/12 $100.00  

7/1/12 - 6/30/13 $100.00  

7/1/13 - 6/30/14 $100.00  

7/1/14 - 6/30/15 $100.00  

7/1/15 - 3/15/16 $100.00  

Standard Setting    

TCAP/ACH  (including the correlation to 
previous assessment if necessary and the 
options for annual progress measure first 
year)- 4 Content Areas  Per Grade Level 

7/1/09 - 6/30/10 $59,715.00  

1/1/13 - 6/30/13 $61,506.45  

7/1/14 - 6/30/15 $63,351.64  

7/1/15 - 3/15/16 $65,252.19  

TCAP/ACH  (including the correlation to 
previous assessment if necessary and the 
options for annual progress measure first 
year)- 3 Content Areas  Per Grade Level 

7/1/15 - 3/15/16 $58,738.00  
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TCAP/ACH  (including the correlation to 
previous assessment if necessary and the 
options for annual progress measure first 
year)- 2 Content Areas  Per Grade Level 

7/1/15 - 3/15/16 $42,520.00  

TCAP/ACH  (including the correlation to 
previous assessment if necessary and the 
options for annual progress measure first 
year)- 1 Content Area  Per Grade Level 

7/1/15 - 3/15/16 $29,874.00  

TCAP/MAAS   Per Grade Level 

7/1/09 - 6/30/10 $60,222.00  

1/1/13 - 6/30/13 $62,028.66  

TCAP/ELSA  Per Grade Level 

7/1/09 - 6/30/10 $60,944.00  

1/1/13 - 6/30/13 $62,772.32  

7/1/14 - 6/30/15 $64,655.49  

7/1/15 - 3/15/16 $66,595.15  

TCAP/EOC  (including the correlation to 
previous assessment if necessary and the 
options for annual progress measure first 
year) Per Content Area 

11/3/14 - 6/30/15 $114,325.70  

7/1/15 - 3/15/16 $117,755.47  

EOC TAC Meeting (4-10 participants) 1-2 
days Total Cost per meeting 

11/3/14 - 6/30/15 $38,982.68  

7/1/15 - 3/15/16 $40,152.16  
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Technical Report   

TCAP/ACH (including all equating 
procedures & results, calibration, scaling, 
reliability & validity, item analysis and 
alignment) 

Total cost   (includes 
electronic version, CDs 

and hard copies) 

7/1/09 - 6/30/10 $323,247.00  

7/1/10 - 6/30/11 $250,858.00  

7/1/11 - 6/30/12 $253,228.00  

7/1/12 - 6/30/13 $256,315.00  

7/1/13 - 6/30/14 $264,004.45  

7/1/14 - 6/30/15 $271,924.58  

7/1/15 - 3/15/16 $280,082.32  

TCAP/MAAS (including all equating 
procedures & results, calibration, scaling, 
reliability & validity, item analysis and 
alignment) 

Total cost   (includes 
electronic version, CDs 

and hard copies) 

7/1/09 - 6/30/10 $45,199.00  

7/1/10 - 6/30/11 $96,679.00  

7/1/11 - 6/30/12 $91,840.00  

7/1/12 - 6/30/13 $92,232.00  

7/1/13 - 6/30/14 $94,998.96  

7/1/14 - 6/30/15 $97,848.93  

7/1/15 - 3/15/16 $100,784.40  

TCAP/ELSA (including all equating 
procedures & results, calibration, scaling, 
reliability & validity, item analysis and 
alignment) 

Total cost   (includes 
electronic version, CDs 

and hard copies) 

7/1/10 - 6/30/11 $42,904.00  

7/1/11 - 6/30/12 $59,148.00  

7/1/12 - 6/30/13 $54,896.00  

7/1/13 - 6/30/14 $56,542.88  

7/1/14 - 6/30/15 $58,239.17  

7/1/15 - 3/15/16 $59,986.34  
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TCAP/EOC (including all equating 
procedures & results, calibration, scaling, 
reliability & validity, item analysis and 
alignment) 

Total cost   (includes 
electronic version, CDs 

and hard copies) 

11/3/14 - 6/30/15 $120,313.50  

7/1/15 - 3/15/16 $123,922.91  

Online Testing Pilot and Feasibility Study   

TCAP/ACH Total cost  

7/1/10 - 6/30/11 $84,685.00  

7/1/11 - 6/30/12 $80,622.00  

7/1/12 - 6/30/13 $83,040.66  

7/1/13 - 6/30/14 $85,531.88  

7/1/14 - 6/30/15 $88,097.84  

7/1/15 - 3/15/16 $90,740.77  

TCAP/MAAS  Total cost  

7/1/10 - 6/30/11 $0.00  

7/1/11 - 6/30/12 $0.00  

7/1/12 - 6/30/13 $0.00  

7/1/13 - 6/30/14 $0.00  

7/1/14 - 6/30/15 $0.00  

7/1/15 - 3/15/16 $0.00  

TCAP/ELSA Total cost  

7/1/10 - 6/30/11 $0.00  

7/1/11 - 6/30/12 $0.00  

7/1/12 - 6/30/13 $0.00  

7/1/13 - 6/30/14 $0.00  

7/1/14 - 6/30/15 $0.00  

7/1/15 - 3/15/16 $0.00  
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A.7 Test Administration Activities   

Annual Work Plan   

TCAP/ACH Total Cost 

3/19/08 - 6/30/08 $1,543,015.00  

7/1/08 - 6/30/09 $1,173,474.00  

7/1/09 - 6/30/10 $1,159,414.00  

7/1/10 - 6/30/11 $1,161,718.00  

7/1/11 - 6/30/12 $1,340,206.00  

1/1/13 - 6/30/13 $1,380,412.18  

7/1/13 - 6/30/14 $1,421,824.55  

7/1/14 - 6/30/15 $1,464,479.28  

7/1/15 - 3/15/16 $1,508,413.66  

TCAP/MAAS  Total Cost 

3/19/08 - 6/30/08 $143,791.00  

7/1/08 - 6/30/09 $117,132.00  

7/1/09 - 6/30/10 $108,303.00  

7/1/10 - 6/30/11 $110,121.00  

7/1/11 - 6/30/12 $136,791.00  

1/1/13 - 6/30/13 $140,894.73  

7/1/13 - 6/30/14 $145,121.57  

7/1/14 - 6/30/15 $149,475.22  

7/1/15 - 3/15/16 $153,959.48  

TCAP/ELSA Total Cost 

7/1/08 - 6/30/09 $75,645.00  

7/1/09 - 6/30/10 $196,831.00  

7/1/10 - 6/30/11 $77,859.00  

7/1/11 - 6/30/12 $78,790.00  

1/1/13 - 6/30/13 $81,153.70  

7/1/13 - 6/30/14 $83,588.31  

7/1/14 - 6/30/15 $86,095.96  
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7/1/15 - 3/15/16 $88,678.84  

TCAP/EOC Total Cost 

7/1/15 - 3/15/16 $2,125,635.25  

TCAP/EOC Planning Meetings Total Cost 

11/3/14 - 6/30/15 $64,233.55  

7/1/15 - 3/15/16 $66,160.56  

A.8 Test Administration Materials   

Introductory Training Materials for System 
Coordinators    

TCAP/ACH  (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $140.00  

TCAP/MAAS  (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $144.00  

TCAP/ELSA  (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $144.00  

Introductory Training Materials for School 
Coordinators    

TCAP/ACH  (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $18.76  

TCAP/MAAS  (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $19.28  

TCAP/ELSA  (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $19.34  

Regional Meetings Per Participant 

11/3/14 - 6/30/15 $12.34  
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7/1/15 - 3/15/16 $12.34  

On-line Item Samplers- four content areas   

TCAP/ACH Cost Per Grade Level 

7/1/09 - 6/30/10 $65,741.00  

7/1/11 - 6/30/12 $67,270.00  

1/1/13 - 6/30/13 $69,288.10  

7/1/13 - 6/30/14 $71,366.74  

7/1/14 - 6/30/15 $73,507.75  

7/1/15 - 3/15/16 $75,712.98  

TCAP/MAAS  Cost Per Grade Level 

7/1/09 - 6/30/10 $66,055.00  

7/1/11 - 6/30/12 $67,583.00  

1/1/13 - 6/30/13 $69,610.49  

7/1/13 - 6/30/14 $71,698.80  

7/1/14 - 6/30/15 $73,849.77  

TCAP/ELSA Cost Per Grade Level 

7/1/09 - 6/30/10 $52,045.00  

7/1/11 - 6/30/12 $54,456.00  

1/1/13 - 6/30/13 $56,089.68  

7/1/13 - 6/30/14 $57,772.37  

7/1/14 - 6/30/15 $59,505.54  

7/1/15 - 3/15/16 $61,290.71  

On-line Item Samplers- two content areas   

TCAP/ACH Cost Per Grade Level 

1/1/13 - 6/30/13 $38,365.66  

7/1/13 - 6/30/14 $39,516.63  

7/1/14 - 6/30/15 $40,702.13  

7/1/15 - 3/15/16 $37,856.49  



33111-04008 

40 
 

PRODUCT DESCRIPTION UNIT COST 

TCAP/MAAS  Cost Per Grade Level 

1/1/13 - 6/30/13 $38,544.41  

7/1/13 - 6/30/14 $39,700.74  

7/1/14 - 6/30/15 $40,891.77  

TCAP/ELSA Cost Per Grade Level 

1/1/13 - 6/30/13 $30,152.80  

7/1/13 - 6/30/14 $31,057.38  

7/1/14 - 6/30/15 $31,989.11  

7/1/15 - 3/15/16 $32,948.78  

On-line Item Samplers- one content area   

TCAP/ACH Cost Per Grade Level 

1/1/13 - 6/30/13 $23,920.29  

7/1/13 - 6/30/14 $24,637.90  

7/1/14 - 6/30/15 $25,377.04  

7/1/15 - 3/15/16 $18,928.24  

TCAP/MAAS  Cost Per Grade Level 

1/1/13 - 6/30/13 $24,031.74  

7/1/13 - 6/30/14 $24,752.69  

7/1/14 - 6/30/15 $25,495.27  

TCAP/ELSA Cost Per Grade Level 

1/1/13 - 6/30/13 $18,799.72  

7/1/13 - 6/30/14 $19,363.71  

7/1/14 - 6/30/15 $19,944.62  

7/1/15 - 3/15/16 $20,542.96  

TCAP/EOC Cost Per Content Area 

11/3/14 - 6/30/15 $40,081.16  

7/1/15 - 3/15/16 $41,283.59  
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Practice Tests   

Regular Print   

TCAP/ACH grades K-2 ((shelf) include 
electronic version & teacher directions) Cost Per Test 

7/1/08 - 6/30/09 $1.49  

7/1/09 - 6/30/10 $1.54  

7/1/10 - 6/30/11 $1.58  

7/1/11 - 6/30/12 $1.63  

1/1/13 - 6/30/13 $1.68  

7/1/13 - 6/30/14 $1.73  

Price Change 111.18 per pk/25   

7/1/14 - 6/30/15 $1.78  

7/1/15 - 3/15/16 $1.83  

TCAP/ACH grades K-2- School/District 
materials purchase 

One box of 25 practice test 
books, 2 teacher 

directions, including P&D 

7/1/14 - 6/30/15 $113.68  

7/1/15 - 3/15/16 $116.26  

TCAP/ACH Development grades 2-8 
(include electronic version & teacher 
directions)- Four content area battery 
practice test book Cost Per Grade Level 

7/1/09 - 6/30/10 $59,158.00  

7/1/11 - 6/30/12 $60,798.00  

1/1/13 - 6/30/13 $62,621.94  

7/1/13 - 6/30/14 $64,500.60  

7/1/14 - 6/30/15 $66,435.62  

7/1/15 - 3/15/16 $68,428.68  

TCAP/ACH grades 2-8 (include teacher 
directions)- Four content area battery 
practice test book Cost Per Test 

7/1/08 - 6/30/09 $0.25  
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7/1/09 - 6/30/10 $0.26  

7/1/10 - 6/30/11 $0.28  

7/1/11 - 6/30/12 $0.29  

1/1/13 - 6/30/13 $0.30  

7/1/13 - 6/30/14 $0.31  

Price Change 56.17 per pack/25   

7/1/14 - 6/30/15 $0.32  

7/1/15 - 3/15/16 $0.33  

7/1/16 - 10/15/16 $0.34  

TCAP/ACH grades 3-8 School/District 
materials purchase: 4 Content Area 
Practice Test 

1 box of 25 practice test 
books, including P&D 

7/1/14 - 6/30/15 $56.40  

7/1/15 - 3/15/16 $56.64  

TCAP/MAAS Development (include 
electronic version & teacher directions)- 
Four content area battery practice test 
book Cost Per Grade Level 

7/1/09 - 6/30/10 $48,116.00  

7/1/11 - 6/30/12 $49,723.00  

1/1/13 - 6/30/13 $51,214.69  

7/1/13 - 6/30/14 $52,751.13  

7/1/14 - 6/30/15 $54,333.66  

TCAP/MAAS (include  teacher directions)- 
Four content area battery practice test 
book Cost Per Test 

7/1/09 - 6/30/10 $0.97  

7/1/10 - 6/30/11 $0.99  

7/1/11 - 6/30/12 $1.00  

1/1/13 - 6/30/13 $1.03  

7/1/13 - 6/30/14 $1.06  

Price Change 74.92 per pack/25   
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7/1/14 - 6/30/15 $1.09  

TCAP/ELSA Development (include 
electronic version and teacher directions)- 
Four content area battery practice test book Cost Per Grade Level 

7/1/09 - 6/30/10 $59,267.00  

7/1/11 - 6/30/12 $61,571.00  

1/1/13 - 6/30/13 $63,418.13  

7/1/13 - 6/30/14 $65,320.67  

7/1/14 - 6/30/15 $67,280.29  

7/1/15 - 3/15/16 $69,298.70  

TCAP/ELSA (include teacher directions)- 
Four content area battery practice test book Cost Per Test 

7/1/09 - 6/30/10 $0.71  

7/1/10 - 6/30/11 $0.72  

7/1/11 - 6/30/12 $0.72  

1/1/13 - 6/30/13 $0.74  

7/1/13 - 6/30/14 $0.76  

Price Change:  67.42 per pack/25   

7/1/14 - 6/30/15 $0.79  

7/1/15 - 3/15/16 $0.81  

TCAP/ELSA grades 3-8 School/District 
materials purchase: Four Content Area 
Practice Test 

1 box of 25 practice test 
books, including P&D 

7/1/14 - 6/30/15 $67.99  

7/1/15 - 3/15/16 $68.58  

TCAP/ACH Development grades 2-8 
(include electronic version & teacher 
directions)- Two content area battery 
practice test book Cost Per Grade Level 

1/1/13 - 6/30/13 $34,674.72  
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7/1/13 - 6/30/14 $35,714.97  

7/1/14 - 6/30/15 $36,786.41  

7/1/15 - 3/15/16 $37,890.01  

TCAP/ACH grades 2-8 (include teacher 
directions)- Two content area battery 
practice test book Cost Per Test 

1/1/13 - 6/30/13 $0.24  

7/1/13 - 6/30/14 $0.25  

7/1/14 - 6/30/15 $0.26  

7/1/15 - 3/15/16 $0.27  

TCAP/ACH grades 3-8 School/District 
materials purchase: TWO Content Area 
Practice Test 

1 box of 25 practice test 
books, including P&D 

7/1/14 - 6/30/15 $30.71  

7/1/15 - 3/15/16 $30.96  

TCAP/MAAS Development (include 
electronic version & teacher directions)- 
Two content area battery practice test 
book Cost Per Grade Level 

1/1/13 - 6/30/13 $28,358.18  

7/1/13 - 6/30/14 $29,208.93  

7/1/14 - 6/30/15 $30,085.19  

TCAP/MAAS (include  teacher directions)- 
Two content area battery practice test 
book Cost Per Test 

1/1/13 - 6/30/13 $0.82  

7/1/13 - 6/30/14 $0.83  

7/1/14 - 6/30/15 $0.84  

TCAP/ELSA Development (include 
electronic version and teacher directions)- 
Two content area battery practice test 
book Cost Per Grade Level 

1/1/13 - 6/30/13 $34,092.52  
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7/1/13 - 6/30/14 $35,115.29  

7/1/14 - 6/30/15 $36,168.75  

7/1/15 - 3/15/16 $37,253.81  

TCAP/ELSA (include teacher directions)- 
Two content area battery practice test book Cost Per Test 

1/1/13 - 6/30/13 $0.59  

7/1/13 - 6/30/14 $0.60  

7/1/14 - 6/30/15 $0.61  

7/1/15 - 3/15/16 $0.63  

TCAP/ELSA grades 3-8 School/District 
materials purchase: Two Content Area 
Practice Test 

1 box of 25 practice test 
books, including P&D 

7/1/14 - 6/30/15 $39.46  

7/1/15 - 3/15/16 $39.96  

TCAP/ACH Development grades 2-8 
(include electronic version & teacher 
directions)- One content area battery 
practice test book Cost Per Grade Level 

1/1/13 - 6/30/13 $21,619.06  

7/1/13 - 6/30/14 $22,267.63  

7/1/14 - 6/30/15 $22,935.66  

7/1/15 - 3/15/16 $17,107.17  

TCAP/ACH grades 2-8 (include teacher 
directions)- One content area battery 
practice test book Cost Per Test 

1/1/13 - 6/30/13 $0.19  

7/1/13 - 6/30/14 $0.20  

7/1/14 - 6/30/15 $0.21  

7/1/15 - 3/15/16 $0.22  
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TCAP/ACH grades 3-8 School/District 
materials purchase: ONE Content Area 
Practice Test 

1 box of 25 practice test 
books, including P&D 

7/1/14 - 6/30/15 $18.67  

7/1/15 - 3/15/16 $18.92  

TCAP/MAAS Development (include 
electronic version & teacher directions)- 
One content area battery practice test 
book Cost Per Grade Level 

1/1/13 - 6/30/13 $17,680.81  

7/1/13 - 6/30/14 $18,211.23  

7/1/14 - 6/30/15 $18,757.57  

TCAP/MAAS (include  teacher directions)- 
One content area battery practice test 
book Cost Per Test 

1/1/13 - 6/30/13 $0.66  

7/1/13 - 6/30/14 $0.67  

7/1/14 - 6/30/15 $0.68  

TCAP/ELSA Development (include 
electronic version and teacher directions)- 
One content area battery practice test book Cost Per Grade Level 

1/1/13 - 6/30/13 $21,256.06  

7/1/13 - 6/30/14 $21,893.75  

7/1/14 - 6/30/15 $22,550.56  

7/1/15 - 3/15/16 $23,227.07  

TCAP/ELSA (include teacher directions)- 
One content area battery practice test book Cost Per Test 

1/1/13 - 6/30/13 $0.47  

7/1/13 - 6/30/14 $0.48  

7/1/14 - 6/30/15 $0.49  

7/1/15 - 3/15/16 $0.50  
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TCAP/ELSA grades 3-8 School/District 
materials purchase: One Content Area 
Practice Test 

1 box of 25 practice test 
books, including P&D 

7/1/14 - 6/30/15 $25.67  

7/1/15 - 3/15/16 $25.92  

TCAP/EOC Development (include 
electronic version & teacher directions) Cost Per Content Area 

11/3/14 - 6/30/15 $43,004.36  

7/1/15 - 3/15/16 $44,294.49  

TCAP/EOC (include teacher directions) Cost Per Test 

11/3/14 - 6/30/15 $0.35  

7/1/15 - 3/15/16 $0.36  

TCAP/EOC School/District materials 
purchase 

1 box of 25 practice test 
books, including P&D 

11/3/14 - 6/30/15 $36.55  

7/1/15 - 3/15/16 $36.80  

TCAP/EOC ELSA Development (include 
electronic version & teacher directions) Cost Per Content Area 

11/3/14 - 6/30/15 $43,004.36  

7/1/15 - 3/15/16 $44,294.49  

TCAP/EOC ELSA (include electronic 
version & teacher directions) Cost Per Content Area 

11/3/14 - 6/30/15 $1.73  

7/1/15 - 3/15/16 $1.78  

TCAP/EOC ELSA School/District 
materials purchase 

1 box of 25 practice test 
books, including P&D 

11/3/14 - 6/30/15 71.05 

7/1/15 - 3/15/16 73.68 

Large Print Practice Test   
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TCAP/ACH  grade 1 & 2 ((shelf) include 
teacher directions)- Four content area 
battery LP PT Cost Per Test 

7/1/08 - 6/30/09 $10.56  

7/1/09 - 6/30/10 $10.87  

7/1/10 - 6/30/11 $11.20  

7/1/11 - 6/30/12 $11.54  

1/1/13 - 6/30/13 $11.89  

7/1/13 - 6/30/14 $12.24  

7/1/14 - 6/30/15 $12.61  

7/1/15 - 3/15/16 $12.99  

TCAP/ACH grades 2-8 (include teacher 
directions)- Four content area battery LP 
PT Cost Per Test 

7/1/08 - 6/30/09 $47.00  

7/1/09 - 6/30/10 $48.00  

7/1/10 - 6/30/11 $48.00  

7/1/11 - 6/30/12 $49.00  

1/1/13 - 6/30/13 $50.47  

7/1/13 - 6/30/14 $51.98  

7/1/14 - 6/30/15 $53.54  

7/1/15 - 3/15/16 $55.15  

TCAP/ACH School/District materials 
purchase- FOUR Content Areas 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $66.54  

7/1/15 - 3/15/16 $68.14  

TCAP/ACH grades 2-8 (include teacher 
directions)-  Two content area battery LP 
PT Cost Per Test 

1/1/13 - 6/30/13 $40.38  

7/1/13 - 6/30/14 $41.59  

7/1/14 - 6/30/15 $42.83  



33111-04008 

49 
 

PRODUCT DESCRIPTION UNIT COST 

7/1/15 - 3/15/16 $44.12  

TCAP/ACH School/District materials 
purchase- TWO Content Areas 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $49.83  

7/1/15 - 3/15/16 $51.12  

TCAP/ACH grades 2-8 (include teacher 
directions)-  One content area battery LP 
PT Cost Per Test 

1/1/13 - 6/30/13 $32.30  

7/1/13 - 6/30/14 $33.27  

7/1/14 - 6/30/15 $34.27  

7/1/15 - 3/15/16 $35.30  

TCAP/ACH School/District materials 
purchase- ONE Content Area 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $38.27  

7/1/15 - 3/15/16 $39.30  

TCAP/MAAS (include  teacher directions)- 
Four content area battery LP PT Cost Per Test 

7/1/09 - 6/30/10 $221.00  

7/1/10 - 6/30/11 $222.00  

7/1/11 - 6/30/12 $222.00  

1/1/13 - 6/30/13 $228.66  

7/1/13 - 6/30/14 $235.52  

7/1/14 - 6/30/15 $242.59  

TCAP/MAAS (include  teacher directions)- 
Two content area battery LP PT Cost Per Test 

1/1/13 - 6/30/13 $182.93  

7/1/13 - 6/30/14 $188.42  

7/1/14 - 6/30/15 $194.07  

TCAP/MAAS (include  teacher directions)- 
One content area battery LP PT Cost Per Test 
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1/1/13 - 6/30/13 $146.34  

7/1/13 - 6/30/14 $150.73  

7/1/14 - 6/30/15 $155.25  

TCAP/ELSA (include teacher directions)- 
Four content area battery LP PT Cost Per Test 

7/1/09 - 6/30/10 $48.00  

7/1/10 - 6/30/11 $49.00  

7/1/11 - 6/30/12 $49.00  

1/1/13 - 6/30/13 $50.47  

7/1/13 - 6/30/14 $51.98  

7/1/14 - 6/30/15 $53.54  

7/1/15 - 3/15/16 $55.15  

TCAP/ELSA (include teacher directions)- 
Two content area battery LP PT Cost Per Test 

1/1/13 - 6/30/13 $40.38  

7/1/13 - 6/30/14 $41.59  

7/1/14 - 6/30/15 $42.83  

7/1/15 - 3/15/16 $44.11  

TCAP/ELSA School/District materials 
purchase- TWO Content Areas 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $49.83  

7/1/15 - 3/15/16 $51.11  

TCAP/ELSA (include teacher directions)- 
One content area battery LP PT Cost Per Test 

1/1/13 - 6/30/13 $32.30  

7/1/13 - 6/30/14 $33.27  

7/1/14 - 6/30/15 $34.27  

7/1/15 - 3/15/16 $35.30  

TCAP/ELSA School/District materials 
purchase- ONE Content Area 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $38.27  
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7/1/15 - 3/15/16 $39.30  

TCAP/EOC (include teacher directions) Cost Per Content Area 

11/3/14 - 6/30/15 $11.55  

7/1/15 - 3/15/16 $11.90  

TCAP/EOC School/District materials 
purchase 

1 box of ONE practice test 
book, including P&D 

11/3/14 - 6/30/15 $24.55  

7/1/15 - 3/15/16 $24.90  

Braille Practice Test   

TCAP/ACH grades 3-8 development 
(include Teacher's notes)- Four content 
areas Cost Per Grade Level 

7/1/08 - 6/30/09 $10,524.00  

7/1/10 - 6/30/11 $11,110.00  

7/1/12 - 6/30/13 $11,443.30  

1/1/13 - 6/30/13 $11,786.60  

7/1/14 - 6/30/15 $12,140.20  

7/1/15 - 3/15/16 $12,504.40  

TCAP/ACH grades 3-8 (include Teacher's 
notes)- Four content areas Cost Per Test 

7/1/08 - 6/30/09 $121.00  

7/1/09 - 6/30/10 $122.00  

7/1/10 - 6/30/11 $124.00  

7/1/11 - 6/30/12 $125.00  

1/1/13 - 6/30/13 $128.75  

7/1/13 - 6/30/14 $132.61  

7/1/14 - 6/30/15 $136.59  

7/1/15 - 3/15/16 $140.69  

TCAP/ACH School/District materials 
purchase- FOUR Content Areas 

1 box of ONE practice test 
book, including P&D 
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7/1/14 - 6/30/15 $149.59  

7/1/15 - 3/15/16 $153.69  

TCAP/MAAS development (include 
Teacher's notes)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $10,538.00  

7/1/11 - 6/30/12 $11,188.00  

1/1/13 - 6/30/13 $11,523.64  

7/1/13 - 6/30/14 $11,869.35  

7/1/14 - 6/30/15 $12,225.43  

TCAP/MAAS (include Teacher's notes)- 
Four content areas Cost Per Test 

7/1/09 - 6/30/10 $281.00  

7/1/10 - 6/30/11 $288.00  

7/1/11 - 6/30/12 $296.00  

1/1/13 - 6/30/13 $304.88  

7/1/13 - 6/30/14 $314.03  

7/1/14 - 6/30/15 $323.45  

TCAP/ELSA development (include 
Teacher's notes)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $12,462.00  

7/1/11 - 6/30/12 $13,149.00  

1/1/13 - 6/30/13 $13,543.47  

7/1/13 - 6/30/14 $13,949.77  

7/1/14 - 6/30/15 $14,368.27  

7/1/15 - 3/15/16 $14,799.32  

TCAP/ELSA (include Teacher's notes)- 
Four content areas Cost Per Test 

7/1/09 - 6/30/10 $235.00  

7/1/10 - 6/30/11 $243.00  

7/1/11 - 6/30/12 $243.00  

1/1/13 - 6/30/13 $250.29  

7/1/13 - 6/30/14 $257.80  
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7/1/14 - 6/30/15 $265.53  

7/1/15 - 3/15/16 $273.50  

TCAP/ELSA School/District materials 
purchase- FOUR Content Areas 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $278.53  

7/1/15 - 3/15/16 $286.50  

TCAP/ACH grades 3-8 development 
(include Teacher's notes)- Two content 
areas Cost Per Grade Level 

1/1/13 - 6/30/13 $5,869.93  

7/1/13 - 6/30/14 $6,046.03  

7/1/14 - 6/30/15 $6,227.41  

7/1/15 - 3/15/16 $6,414.23  

TCAP/ACH grades 3-8 (include Teacher's 
notes)- Two content areas Cost Per Test 

1/1/13 - 6/30/13 $103.00  

7/1/13 - 6/30/14 $106.09  

7/1/14 - 6/30/15 $109.27  

7/1/15 - 3/15/16 $112.55  

TCAP/ACH School/District materials 
purchase- TWO Content Areas 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $115.53  

7/1/15 - 3/15/16 $118.81  

TCAP/MAAS development (include 
Teacher's notes)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $4,997.17  

7/1/13 - 6/30/14 $5,147.09  

7/1/14 - 6/30/15 $5,301.50  

TCAP/MAAS (include Teacher's notes)- 
Two content areas Cost Per Test 

1/1/13 - 6/30/13 $243.90  

7/1/13 - 6/30/14 $251.22  
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7/1/14 - 6/30/15 $258.76  

TCAP/ELSA development (include 
Teacher's notes)-  Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $5,883.58  

7/1/13 - 6/30/14 $6,060.09  

7/1/14 - 6/30/15 $6,241.89  

7/1/15 - 3/15/16 $6,429.15  

TCAP/ELSA (include Teacher's notes)- Two 
content areas Cost Per Test 

1/1/13 - 6/30/13 $200.23  

7/1/13 - 6/30/14 $206.24  

7/1/14 - 6/30/15 $212.43  

7/1/15 - 3/15/16 $218.80  

TCAP/ELSA School/District materials 
purchase- TWO Content Areas 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $218.69  

7/1/15 - 3/15/16 $225.06  

TCAP/ACH grades 3-8 development 
(include Teacher's notes)- One content 
area Cost Per Grade Level 

1/1/13 - 6/30/13 $3,659.79  

7/1/13 - 6/30/14 $3,769.59  

7/1/14 - 6/30/15 $3,882.67  

7/1/15 - 3/15/16 $3,999.15  

TCAP/ACH grades 3-8 (include Teacher's 
notes)- One content area Cost Per Test 

1/1/13 - 6/30/13 $82.40  

7/1/13 - 6/30/14 $84.87  

7/1/14 - 6/30/15 $87.42  

7/1/15 - 3/15/16 $90.04  
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TCAP/ACH School/District materials 
purchase- ONE Content Areas 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $92.74  

7/1/15 - 3/15/16 $95.36  

TCAP/MAAS development (include 
Teacher's notes)- One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $3,115.65  

7/1/13 - 6/30/14 $3,209.12  

7/1/14 - 6/30/15 $3,305.39  

TCAP/MAAS (include Teacher's notes)- 
One content area Cost Per Test 

1/1/13 - 6/30/13 $195.12  

7/1/13 - 6/30/14 $200.98  

7/1/14 - 6/30/15 $207.01  

TCAP/ELSA development (include 
Teacher's notes)-  One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $3,668.31  

7/1/13 - 6/30/14 $3,778.36  

7/1/14 - 6/30/15 $3,891.71  

7/1/15 - 3/15/16 $4,008.46  

TCAP/ELSA (include Teacher's notes)- One 
content area Cost Per Test 

1/1/13 - 6/30/13 $160.19  

7/1/13 - 6/30/14 $164.99  

7/1/14 - 6/30/15 $169.94  

7/1/15 - 3/15/16 $175.04  

TCAP/ELSA School/District materials 
purchase- ONE Content Areas 

1 box of ONE practice test 
book, including P&D 

7/1/14 - 6/30/15 $175.26  

7/1/15 - 3/15/16 $180.36  

TCAP/EOC development (include teacher's 
notes) Cost Per Content Area 



33111-04008 

56 
 

PRODUCT DESCRIPTION UNIT COST 

11/3/14 - 6/30/15 $14,042.42  

7/1/15 - 3/15/16 $14,463.69  

TCAP/EOC (include teacher's notes) Cost Per Content Area 

11/3/14 - 6/30/15 $179.80  

7/1/15 - 3/15/16 $185.19  

TCAP/EOC School/District materials 
purchase 

1 box of ONE practice test 
book, including P&D 

11/3/14 - 6/30/15 $192.80  

7/1/15 - 3/15/16 $198.19  

Audio Practice Test   

TCAP/ACH Regular/Large print 
development (master)- Four content areas Cost Per Grade Level 

7/1/08 - 6/30/09 $2,206.00  

7/1/09 - 6/30/10 $2,279.00  

7/1/10 - 6/30/11 $2,353.00  

7/1/11 - 6/30/12 $2,426.00  

1/1/13 - 6/30/13 $3,406.28  

7/1/13 - 6/30/14 $3,508.47  

7/1/14 - 6/30/15 $3,613.73  

7/1/15 - 3/15/16 $3,722.14  

TCAP/ACH Braille development (master)- 
Four content areas Cost Per Grade Level 

7/1/08 - 6/30/09 $2,206.00  

7/1/10 - 6/30/11 $2,323.00  

1/1/13 - 6/30/13 $2,392.69  

7/1/13 - 6/30/14 $2,464.47  

7/1/14 - 6/30/15 $2,538.40  

7/1/15 - 3/15/16 $2,614.56  

TCAP/ACH- Four content areas Cost Per Tape 
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7/1/08 - 6/30/09 $5.15  

7/1/09 - 6/30/10 $5.37  

7/1/10 - 6/30/11 $5.59  

7/1/11 - 6/30/12 $5.88  

1/1/13 - 6/30/13 $6.06  

7/1/13 - 6/30/14 $6.24  

7/1/14 - 6/30/15 $6.43  

7/1/15 - 3/15/16 $6.62  

TCAP/MAAS Regular/Large print 
development (master)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $2,279.00  

7/1/10 - 6/30/11 $2,353.00  

7/1/11 - 6/30/12 $2,426.00  

1/1/13 - 6/30/13 $2,498.78  

7/1/13 - 6/30/14 $2,573.74  

7/1/14 - 6/30/15 $2,650.96  

TCAP/MAAS Braille development (master)- 
Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $2,279.00  

7/1/11 - 6/30/12 $2,426.00  

1/1/13 - 6/30/13 $2,498.78  

7/1/13 - 6/30/14 $2,573.74  

7/1/14 - 6/30/15 $2,650.96  

TCAP/MAAS- Four content areas  Cost Per Tape 

7/1/09 - 6/30/10 $5.37  

7/1/10 - 6/30/11 $5.59  

7/1/11 - 6/30/12 $5.88  

1/1/13 - 6/30/13 $6.06  

7/1/13 - 6/30/14 $6.24  

7/1/14 - 6/30/15 $6.43  
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TCAP/ELSA Regular/Large print 
development (master)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $2,353.00  

7/1/10 - 6/30/11 $2,426.00  

7/1/11 - 6/30/12 $2,426.00  

1/1/13 - 6/30/13 $2,498.78  

7/1/13 - 6/30/14 $2,573.74  

7/1/14 - 6/30/15 $2,650.96  

7/1/15 - 3/15/16 $2,730.48  

TCAP/ELSA Braille development (master)- 
Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $2,353.00  

7/1/11 - 6/30/12 $2,500.00  

1/1/13 - 6/30/13 $2,575.00  

7/1/13 - 6/30/14 $2,652.25  

7/1/14 - 6/30/15 $2,731.82  

7/1/15 - 3/15/16 $2,813.77  

TCAP/ELSA- Four content areas  Cost Per Tape 

7/1/09 - 6/30/10 $5.59  

7/1/10 - 6/30/11 $5.88  

7/1/11 - 6/30/12 $5.88  

1/1/13 - 6/30/13 $6.06  

7/1/13 - 6/30/14 $6.24  

7/1/14 - 6/30/15 $6.43  

7/1/15 - 3/15/16 $6.62  

TCAP/ACH Regular/Large print 
development (master)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $2,725.03  

7/1/13 - 6/30/14 $2,806.78  

7/1/14 - 6/30/15 $2,890.98  
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7/1/15 - 3/15/16 $2,977.71  

TCAP/ACH Braille development (master)- 
Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,914.15  

7/1/13 - 6/30/14 $1,971.58  

7/1/14 - 6/30/15 $2,030.72  

7/1/15 - 3/15/16 $2,091.65  

TCAP/ACH- Two content areas Cost Per Tape 

1/1/13 - 6/30/13 $4.85  

7/1/13 - 6/30/14 $4.99  

7/1/14 - 6/30/15 $5.14  

7/1/15 - 3/15/16 $5.30  

TCAP/MAAS Regular/Large print 
development (master)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,999.02  

7/1/13 - 6/30/14 $2,058.99  

7/1/14 - 6/30/15 $2,120.76  

TCAP/MAAS Braille development (master)- 
Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,999.02  

7/1/13 - 6/30/14 $2,058.99  

7/1/14 - 6/30/15 $2,120.76  

TCAP/MAAS- Two content areas  Cost Per Tape 

1/1/13 - 6/30/13 $4.85  

7/1/13 - 6/30/14 $4.99  

7/1/14 - 6/30/15 $5.14  

TCAP/ELSA Regular/Large print 
development (master)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,999.02  

7/1/13 - 6/30/14 $2,058.99  
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7/1/14 - 6/30/15 $2,120.76  

7/1/15 - 3/15/16 $2,184.39  

TCAP/ELSA Braille development (master)- 
Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $2,060.00  

7/1/13 - 6/30/14 $2,121.80  

7/1/14 - 6/30/15 $2,185.45  

7/1/15 - 3/15/16 $2,251.02  

TCAP/ELSA- Two content areas  Cost Per Tape 

1/1/13 - 6/30/13 $4.85  

7/1/13 - 6/30/14 $4.99  

7/1/14 - 6/30/15 $5.14  

7/1/15 - 3/15/16 $5.30  

TCAP/ACH Regular/Large print 
development (master)- One content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $2,498.78  

7/1/13 - 6/30/14 $2,573.74  

7/1/14 - 6/30/15 $2,650.96  

7/1/15 - 3/15/16 $2,730.48  

TCAP/ACH Braille development (master)- 
One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $1,531.32  

7/1/13 - 6/30/14 $1,577.26  

7/1/14 - 6/30/15 $1,624.58  

7/1/15 - 3/15/16 $1,673.32  

TCAP/ACH- One content area Cost Per Tape 

1/1/13 - 6/30/13 $3.88  

7/1/13 - 6/30/14 $3.99  

7/1/14 - 6/30/15 $4.12  

7/1/15 - 3/15/16 $4.24  
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TCAP/MAAS Regular/Large print 
development (master)- One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $1,599.22  

7/1/13 - 6/30/14 $1,647.20  

7/1/14 - 6/30/15 $1,696.61  

TCAP/MAAS Braille development (master)- 
One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $1,599.22  

7/1/13 - 6/30/14 $1,647.20  

7/1/14 - 6/30/15 $1,696.61  

TCAP/MAAS- One content areas  Cost Per Tape 

1/1/13 - 6/30/13 $3.88  

7/1/13 - 6/30/14 $3.99  

7/1/14 - 6/30/15 $4.12  

TCAP/ELSA Regular/Large print 
development (master)- One content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,599.22  

7/1/13 - 6/30/14 $1,647.20  

7/1/14 - 6/30/15 $1,696.61  

7/1/15 - 3/15/16 $1,747.51  

TCAP/ELSA Braille development (master)- 
One content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,648.00  

7/1/13 - 6/30/14 $1,697.44  

7/1/14 - 6/30/15 $1,748.36  

7/1/15 - 3/15/16 $1,800.81  

TCAP/ELSA- One content areas  Cost Per Tape 

1/1/13 - 6/30/13 $3.88  

7/1/13 - 6/30/14 $3.99  

7/1/14 - 6/30/15 $4.12  
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7/1/15 - 3/15/16 $4.24  

TCAP/EOC Regular/Large print 
development (master) Cost Per Content Area 

11/3/14 - 6/30/15 $5,137.04  

7/1/15 - 3/15/16 $5,291.15  

TCAP/EOC Braille development (master) Cost Per Content Area 

11/3/14 - 6/30/15 $5,137.04  

7/1/15 - 3/15/16 $5,291.15  

TCAP/EOC  Cost Per Tape 

11/3/14 - 6/30/15 $6.76  

7/1/15 - 3/15/16 $6.96  

Braille Test Development   

TCAP/ACH grades 3-8 (include Teacher's 
notes)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $12,022.00  

7/1/11 - 6/30/12 $12,743.00  

1/1/13 - 6/30/13 $13,125.29  

7/1/13 - 6/30/14 $13,519.05  

7/1/14 - 6/30/15 $13,924.62  

7/1/15 - 3/15/16 $14,342.36  

TCAP/MAAS (include Teacher's notes)- 
Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $10,538.00  

7/1/11 - 6/30/12 $11,188.00  

1/1/13 - 6/30/13 $11,523.64  

7/1/13 - 6/30/14 $11,869.35  

7/1/14 - 6/30/15 $12,225.43  

TCAP/ELSA (include Teacher's notes)- 
Four content areas Cost Per Grade Level 
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7/1/09 - 6/30/10 $12,434.00  

7/1/11 - 6/30/12 $13,122.00  

1/1/13 - 6/30/13 $13,515.66  

7/1/13 - 6/30/14 $13,921.13  

7/1/14 - 6/30/15 $14,338.76  

7/1/15 - 3/15/16 $14,768.93  

TCAP/ACH grades 3-8 (include Teacher's 
notes)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $10,500.23  

7/1/13 - 6/30/14 $10,815.24  

7/1/14 - 6/30/15 $11,139.70  

7/1/15 - 3/15/16 $11,473.89  

TCAP/MAAS (include Teacher's notes)- 
Two  content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $9,218.91  

7/1/13 - 6/30/14 $9,495.48  

7/1/14 - 6/30/15 $9,780.34  

TCAP/ELSA (include Teacher's notes)- Two 
content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $10,812.53  

7/1/13 - 6/30/14 $11,136.90  

7/1/14 - 6/30/15 $11,471.01  

7/1/15 - 3/15/16 $11,815.14  

TCAP/ACH grades 3-8 (include Teacher's 
notes)- One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $8,400.19  

7/1/13 - 6/30/14 $8,652.19  

7/1/14 - 6/30/15 $8,911.76  

7/1/15 - 3/15/16 $9,179.11  
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TCAP/MAAS (include Teacher's notes)- 
One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $7,375.13  

7/1/13 - 6/30/14 $7,596.38  

7/1/14 - 6/30/15 $7,824.28  

TCAP/ELSA (include Teacher's notes)- 
One content area Cost Per Grade Level 

7/1/12 - 6/30/13 $8,650.02  

7/1/13 - 6/30/14 $8,909.52  

7/1/14 - 6/30/15 $9,176.81  

7/1/15 - 3/15/16 $9,452.11  

TCAP/EOC (include teacher's notes) Cost Per Content Area 

11/3/14 - 6/30/15 $7,567.98  

7/1/15 - 3/15/16 $7,795.02  

Administrative Materials   

ACH Test Administration Manual  (include 
electronic version) Cost per Manual 

7/1/08 - 6/30/09 $5.19  

7/1/09 - 6/30/10 $5.40  

7/1/10 - 6/30/11 $5.50  

7/1/11 - 6/30/12 $5.60  

7/1/12 - 6/30/13 $5.71  

7/1/13 - 6/30/14 $5.88  

7/1/14 - 6/30/15 $6.06  

7/1/15 - 3/15/16 $6.24  

MAAS Test Administration Manual  (include 
electronic version) Cost per Manual 

7/1/08 - 6/30/09 $4.07  

7/1/09 - 6/30/10 $18.33  

7/1/10 - 6/30/11 $19.06  
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7/1/11 - 6/30/12 $19.83  

7/1/12 - 6/30/13 $20.62  

7/1/13 - 6/30/14 $21.24  

7/1/14 - 6/30/15 $21.88  

7/1/15 - 3/15/16 $22.53  

ELSA Test Administration Manual  (include 
electronic version) Cost per Manual 

7/1/09 - 6/30/10 $24.00  

7/1/10 - 6/30/11 $25.00  

7/1/11 - 6/30/12 $26.00  

7/1/12 - 6/30/13 $27.00  

7/1/13 - 6/30/14 $27.81  

7/1/14 - 6/30/15 $28.64  

7/1/15 - 3/15/16 $29.50  

EOC Test Administration Manual (include 
electronic version) Cost Per Manual 

11/3/14 - 6/30/15 $0.81  

7/1/15 - 3/15/16 $0.83  

ACH Teacher Directions grades K-2 (shelf) 
(include electronic version) Cost per Directions 

7/1/08 - 6/30/09 $17.85  

7/1/09 - 6/30/10 $18.38  

7/1/10 - 6/30/11 $18.93  

7/1/11 - 6/30/12 $19.50  

1/1/13 - 6/30/13 $20.09  

7/1/13 - 6/30/14 $20.69  

7/1/14 - 6/30/15 $21.31  

7/1/15 - 3/15/16 $21.95  

ACH Teacher Directions  grades 2-8 
(include electronic version)  Cost per Directions 



33111-04008 

66 
 

PRODUCT DESCRIPTION UNIT COST 

7/1/08 - 6/30/09 $0.48  

7/1/09 - 6/30/10 $0.48  

7/1/10 - 6/30/11 $0.48  

7/1/11 - 6/30/12 $0.49  

1/1/13 - 6/30/13 $0.50  

7/1/13 - 6/30/14 $0.52  

7/1/14 - 6/30/15 $0.54  

7/1/15 - 3/15/16 $0.55  

EOC teacher Directions (include electronic 
version) Cost per Directions 

11/3/14 - 6/30/15 $0.94  

7/1/15 - 3/15/16 $0.97  

MAAS Teacher Directions  (include 
electronic version)  Cost per Directions 

7/1/08 - 6/30/09 $4.80  

7/1/09 - 6/30/10 $4.84  

7/1/10 - 6/30/11 $5.01  

7/1/11 - 6/30/12 $5.04  

1/1/13 - 6/30/13 $5.19  

7/1/13 - 6/30/14 $5.35  

7/1/14 - 6/30/15 $5.51  

ELSA Teacher Directions (include 
electronic version)  Cost per Directions 

7/1/09 - 6/30/10 $3.33  

7/1/10 - 6/30/11 $3.33  

7/1/11 - 6/30/12 $3.35  

1/1/13 - 6/30/13 $3.45  

7/1/13 - 6/30/14 $3.55  

7/1/14 - 6/30/15 $3.66  

Teacher Header  
All Assessments           

Per Header 
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7/1/08 - 6/30/09 $0.16  

7/1/09 - 6/30/10 $0.18  

7/1/10 - 6/30/11 $0.19  

7/1/11 - 6/30/12 $0.21  

1/1/13 - 6/30/13 $0.22  

7/1/13 - 6/30/14 $0.22  

7/1/14 - 6/30/15 $0.23  

7/1/15 - 3/15/16 $0.24  

ACH School Listing                      
All Assessments           

Per Listing 

7/1/08 - 6/30/09 $0.03  

7/1/09 - 6/30/10 $0.04  

7/1/10 - 6/30/11 $0.06  

7/1/11 - 6/30/12 $0.09  

1/1/13 - 6/30/13 $0.09  

7/1/13 - 6/30/14 $0.10  

7/1/14 - 6/30/15 $0.10  

7/1/15 - 3/15/16 $0.10  

Guide to Test Interpretation GTI   

ACH grades K-2 (comprehensive electronic 
version) Total Cost 

7/1/08 - 6/30/09 $422.00  

7/1/09 - 6/30/10 $436.00  

7/1/10 - 6/30/11 $450.00  

7/1/11 - 6/30/12 $464.00  

1/1/13 - 6/30/13 $477.92  

7/1/13 - 6/30/14 $492.26  

7/1/14 - 6/30/15 $507.03  

7/1/15 - 3/15/16 $522.24  

ACH grades K-2 (Parent Brochure) Per Brochure 
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7/1/08 - 6/30/09 $1.21  

7/1/09 - 6/30/10 $1.24  

7/1/10 - 6/30/11 $1.28  

7/1/11 - 6/30/12 $1.31  

1/1/13 - 6/30/13 $1.35  

7/1/13 - 6/30/14 $1.39  

7/1/14 - 6/30/15 $1.43  

7/1/15 - 3/15/16 $1.47  

ACH grades 2-8 (comprehensive electronic 
version) Total Cost 

7/1/08 - 6/30/09 $621.00  

7/1/09 - 6/30/10 $641.00  

7/1/10 - 6/30/11 $661.00  

7/1/11 - 6/30/12 $683.00  

1/1/13 - 6/30/13 $703.49  

7/1/13 - 6/30/14 $724.59  

7/1/14 - 6/30/15 $746.33  

7/1/15 - 3/15/16 $768.72  

ACH grades 2-8 (Parent Brochure) Per Brochure 

7/1/08 - 6/30/09 $0.12  

7/1/09 - 6/30/10 $0.13  

7/1/10 - 6/30/11 $0.15  

7/1/11 - 6/30/12 $0.16  

1/1/13 - 6/30/13 $0.16  

7/1/13 - 6/30/14 $0.17  

7/1/14 - 6/30/15 $0.17  

7/1/15 - 3/15/16 $0.18  

MAAS (comprehensive electronic version) Total Cost 

7/1/09 - 6/30/10 $641.00  
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7/1/10 - 6/30/11 $661.00  

7/1/11 - 6/30/12 $683.00  

1/1/13 - 6/30/13 $703.49  

7/1/13 - 6/30/14 $724.59  

7/1/14 - 6/30/15 $746.33  

MAAS Guide to Test Interpretation (Parent 
Brochure) Per Brochure 

7/1/09 - 6/30/10 $0.19  

7/1/10 - 6/30/11 $0.21  

7/1/11 - 6/30/12 $0.22  

1/1/13 - 6/30/13 $0.23  

7/1/13 - 6/30/14 $0.23  

7/1/14 - 6/30/15 $0.24  

ELSA Guide to Test Interpretation 
(comprehensive electronic version) Total Cost 

7/1/09 - 6/30/10 $661.00  

7/1/10 - 6/30/11 $683.00  

7/1/11 - 6/30/12 $683.00  

1/1/13 - 6/30/13 $703.49  

7/1/13 - 6/30/14 $724.59  

7/1/14 - 6/30/15 $746.33  

7/1/15 - 3/15/16 $768.72  

ELSA Guide to Test Interpretation (Parent 
Brochure) Per Brochure 

7/1/09 - 6/30/10 $0.21  

7/1/10 - 6/30/11 $0.22  

7/1/11 - 6/30/12 $0.22  

1/1/13 - 6/30/13 $0.23  

7/1/13 - 6/30/14 $0.23  

7/1/14 - 6/30/15 $0.24  
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7/1/15 - 3/15/16 $0.25  

EOC (comprehensive electronic version) Total Cost 

11/3/14 - 6/30/15 $22,943.06  

7/1/15 - 3/15/16 $23,631.35  

EOC (Parent Brochure) Per Brochure 

11/3/14 - 6/30/15 $0.06  

7/1/15 - 3/15/16 $0.06  

Assessment Materials   

Regular Test Books   

ACH Scannable Test Booklet K-3 (K-2 
shelf) Per Test 

7/1/08 - 6/30/09 $3.28  

7/1/09 - 6/30/10 $3.49  

7/1/10 - 6/30/11 $3.69  

7/1/11 - 6/30/12 $3.93  

1/1/13 - 6/30/13 $4.05  

7/1/13 - 6/30/14 $4.17  

7/1/14 - 6/30/15 $4.29  

7/1/15 - 3/15/16 $4.42  

ACH Test Booklet 3-8- Four content areas Per Test 

7/1/08 - 6/30/09 $2.45  

7/1/09 - 6/30/10 $2.47  

7/1/10 - 6/30/11 $2.49  

7/1/11 - 6/30/12 $3.01  

1/1/13 - 6/30/13 $3.10  

7/1/13 - 6/30/14 $3.19  

7/1/14 - 6/30/15 $3.29  

7/1/15 - 3/15/16 $3.39  

MAAS Scannable Test Booklet 3rd grade- 
Four content areas Per Test 
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7/1/08 - 6/30/09 $27.00  

7/1/09 - 6/30/10 $28.00  

7/1/10 - 6/30/11 $31.00  

7/1/11 - 6/30/12 $33.00  

1/1/13 - 6/30/13 $33.99  

7/1/13 - 6/30/14 $35.01  

7/1/14 - 6/30/15 $36.06  

MAAS Test Booklet 3-8- Four content 
areas Per Test 

7/1/08 - 6/30/09 $6.28  

7/1/09 - 6/30/10 $6.58  

7/1/10 - 6/30/11 $6.60  

7/1/11 - 6/30/12 $6.62  

1/1/13 - 6/30/13 $6.82  

7/1/13 - 6/30/14 $7.02  

7/1/14 - 6/30/15 $7.23  

ELSA Scannable Test Booklet 3rd grade- 
Four content areas Per Test 

7/1/09 - 6/30/10 $20.00  

7/1/10 - 6/30/11 $21.00  

7/1/11 - 6/30/12 $22.00  

1/1/13 - 6/30/13 $22.66  

7/1/13 - 6/30/14 $23.34  

7/1/14 - 6/30/15 $24.04  

7/1/15 - 3/15/16 $24.76  

ELSA Test Booklet 3-8- Four content areas Per Test 

7/1/09 - 6/30/10 $4.73  

7/1/10 - 6/30/11 $9.44  

7/1/11 - 6/30/12 $7.19  

1/1/13 - 6/30/13 $7.41  

7/1/13 - 6/30/14 $7.63  
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7/1/14 - 6/30/15 $7.86  

7/1/15 - 3/15/16 $8.09  

ACH Test Booklet 3-8- THREE content 
areas Per Test 

7/1/14 - 6/30/15 $2.97  

7/1/15 - 3/15/16 $3.06  

ELSA Test Booklet 3-8- THREE content 
areas Per Test 

7/1/14 - 6/30/15 $6.97  

7/1/15 - 3/15/16 $7.18  

ACH Test Booklet 3-8- Two content areas Per Test 

1/1/13 - 6/30/13 $2.48  

7/1/13 - 6/30/14 $2.55  

7/1/14 - 6/30/15 $2.63  

7/1/15 - 3/15/16 $2.71  

MAAS Scannable Test Booklet 3rd grade- 
Two content areas Per Test 

1/1/13 - 6/30/13 $27.19  

7/1/13 - 6/30/14 $28.01  

7/1/14 - 6/30/15 $28.85  

MAAS Test Booklet 3-8- Two  content 
areas Per Test 

1/1/13 - 6/30/13 $5.46  

7/1/13 - 6/30/14 $5.62  

7/1/14 - 6/30/15 $5.78  

ELSA Scannable Test Booklet 3rd grade- 
Two content areas Per Test 

1/1/13 - 6/30/13 $18.13  

7/1/13 - 6/30/14 $18.67  

7/1/14 - 6/30/15 $19.23  

7/1/15 - 3/15/16 $19.81  
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ELSA Test Booklet 3-8- Two content areas Per Test 

1/1/13 - 6/30/13 $5.93  

7/1/13 - 6/30/14 $6.10  

7/1/14 - 6/30/15 $6.29  

7/1/15 - 3/15/16 $6.48  

ACH Test Booklet 3-8- One content area Per Test 

1/1/13 - 6/30/13 $1.98  

7/1/13 - 6/30/14 $2.04  

7/1/14 - 6/30/15 $2.11  

7/1/15 - 3/15/16 $2.17  

MAAS Scannable Test Booklet 3rd grade- 
One content area Per Test 

1/1/13 - 6/30/13 $21.75  

7/1/13 - 6/30/14 $22.41  

7/1/14 - 6/30/15 $23.08  

MAAS Test Booklet 3-8- One content area Per Test 

1/1/13 - 6/30/13 $4.36  

7/1/13 - 6/30/14 $4.49  

7/1/14 - 6/30/15 $4.63  

ELSA Scannable Test Booklet 3rd grade- 
One content area Per Test 

1/1/13 - 6/30/13 $14.50  

7/1/13 - 6/30/14 $14.94  

7/1/14 - 6/30/15 $15.39  

7/1/15 - 3/15/16 $15.85  

ELSA Test Booklet 3-8- One content area Per Test 

1/1/13 - 6/30/13 $4.74  

7/1/13 - 6/30/14 $4.88  

7/1/14 - 6/30/15 $5.03  
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7/1/15 - 3/15/16 $5.18  

EOC Test Booklet Per Content Area 

11/3/14 - 6/30/15 $0.55  

7/1/15 - 3/15/16 $0.57  

EOC ELSA Test Booklet Per Content Area 

11/3/14 - 6/30/15 $3.49  

7/1/15 - 3/15/16 $3.59  

Large Print Test Books   

TCAP/ACH grade1-2 (shelf) Per Test 

7/1/08 - 6/30/09 $84.00  

7/1/09 - 6/30/10 $86.00  

7/1/10 - 6/30/11 $89.00  

7/1/11 - 6/30/12 $92.00  

1/1/13 - 6/30/13 $94.76  

7/1/13 - 6/30/14 $97.60  

7/1/14 - 6/30/15 $100.53  

7/1/15 - 3/15/16 $103.55  

TCAP/ACH grade 2-8- Four content areas Per Test 

7/1/08 - 6/30/09 $68.00  

7/1/09 - 6/30/10 $69.00  

7/1/10 - 6/30/11 $71.00  

7/1/11 - 6/30/12 $72.00  

1/1/13 - 6/30/13 $74.16  

7/1/13 - 6/30/14 $76.38  

7/1/14 - 6/30/15 $78.68  

7/1/15 - 3/15/16 $81.04  

TCAP/MAAS - Four content areas Per Test 

7/1/08 - 6/30/09 $173.00  

7/1/09 - 6/30/10 $205.00  
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7/1/10 - 6/30/11 $205.00  

7/1/11 - 6/30/12 $205.00  

1/1/13 - 6/30/13 $211.15  

7/1/13 - 6/30/14 $217.48  

7/1/14 - 6/30/15 $224.01  

TCAP/ELSA- Four content areas  Per Test 

7/1/09 - 6/30/10 $113.00  

7/1/10 - 6/30/11 $196.00  

7/1/11 - 6/30/12 $160.00  

1/1/13 - 6/30/13 $164.80  

7/1/13 - 6/30/14 $169.74  

7/1/14 - 6/30/15 $174.84  

7/1/15 - 3/15/16 $180.08  

TCAP/ACH grade 2-8- THREE content 
areas Per Test 

7/1/14 - 6/30/15 $71.53  

7/1/15 - 3/15/16 $73.68  

TCAP/ELSA grade 2-8- THREE content 
areas Per Test 

7/1/14 - 6/30/15 $148.28  

7/1/15 - 3/15/16 $152.73  

TCAP/ACH grade 2-8- Two content areas Per Test 

1/1/13 - 6/30/13 $59.33  

7/1/13 - 6/30/14 $61.10  

7/1/14 - 6/30/15 $62.94  

7/1/15 - 3/15/16 $64.83  

TCAP/MAAS - Two content areas Per Test 

1/1/13 - 6/30/13 $168.92  

7/1/13 - 6/30/14 $173.99  

7/1/14 - 6/30/15 $179.21  
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TCAP/ELSA- Two content areas  Per Test 

1/1/13 - 6/30/13 $131.84  

7/1/13 - 6/30/14 $135.80  

7/1/14 - 6/30/15 $139.87  

7/1/15 - 3/15/16 $144.07  

TCAP/ACH grade 2-8- One content area Per Test 

1/1/13 - 6/30/13 $47.46  

7/1/13 - 6/30/14 $48.88  

7/1/14 - 6/30/15 $50.36  

7/1/15 - 3/15/16 $51.87  

TCAP/MAAS - One content area Per Test 

1/1/13 - 6/30/13 $135.14  

7/1/13 - 6/30/14 $139.19  

7/1/14 - 6/30/15 $143.37  

TCAP/ELSA- One content area Per Test 

1/1/13 - 6/30/13 $105.47  

7/1/13 - 6/30/14 $108.64  

7/1/14 - 6/30/15 $111.90  

7/1/15 - 3/15/16 $115.25  

TCAP/EOC Per Test 

11/3/14 - 6/30/15 $32.07  

7/1/15 - 3/15/16 $33.03  

Braille Test Books   

TCAP/ACH (Include Teacher Notes)- Four 
content areas Per Test 

7/1/08 - 6/30/09 $170.00  

7/1/09 - 6/30/10 $173.00  

7/1/10 - 6/30/11 $174.00  

7/1/11 - 6/30/12 $174.00  
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1/1/13 - 6/30/13 $179.22  

7/1/13 - 6/30/14 $184.60  

7/1/14 - 6/30/15 $190.13  

7/1/15 - 3/15/16 $195.84  

TCAP/MAAS (Include Teacher Notes)- 
Four content areas Per Test 

7/1/09 - 6/30/10 $366.00  

7/1/10 - 6/30/11 $366.00  

7/1/11 - 6/30/12 $367.00  

1/1/13 - 6/30/13 $378.01  

7/1/13 - 6/30/14 $389.35  

7/1/14 - 6/30/15 $401.03  

TCAP/ELSA (Include Teacher Notes)- Four 
content areas Per Test 

7/1/09 - 6/30/10 $366.00  

7/1/10 - 6/30/11 $366.00  

7/1/11 - 6/30/12 $367.00  

1/1/13 - 6/30/13 $378.01  

7/1/13 - 6/30/14 $389.35  

7/1/14 - 6/30/15 $401.03  

7/1/15 - 3/15/16 $413.06  

TCAP/ACH (Include Teacher Notes)- 
THREE content areas Per Test 

7/1/14 - 6/30/15 $174.56  

7/1/15 - 3/15/16 $179.80  

TCAP/ELSA (Include Teacher Notes)- 
THREE content areas Per Test 

7/1/14 - 6/30/15 $348.29  

7/1/15 - 3/15/16 $358.74  
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TCAP/ACH (Include Teacher Notes)- Two 
content areas Per Test 

1/1/13 - 6/30/13 $143.38  

7/1/13 - 6/30/14 $147.68  

7/1/14 - 6/30/15 $152.11  

7/1/15 - 3/15/16 $156.67  

TCAP/MAAS (Include Teacher Notes)- Two 
content areas Per Test 

1/1/13 - 6/30/13 $302.41  

7/1/13 - 6/30/14 $311.48  

7/1/14 - 6/30/15 $320.82  

TCAP/ELSA (Include Teacher Notes)- Two 
content areas Per Test 

1/1/13 - 6/30/13 $302.41  

7/1/13 - 6/30/14 $311.48  

7/1/14 - 6/30/15 $320.82  

7/1/15 - 3/15/16 $330.45  

TCAP/ACH (Include Teacher Notes)- One 
content area Per Test 

1/1/13 - 6/30/13 $114.70  

7/1/13 - 6/30/14 $118.14  

7/1/14 - 6/30/15 $121.69  

7/1/15 - 3/15/16 $125.34  

TCAP/MAAS (Include Teacher Notes)- One 
content area Per Test 

1/1/13 - 6/30/13 $241.93  

7/1/13 - 6/30/14 $249.18  

7/1/14 - 6/30/15 $256.66  

TCAP/ELSA (Include Teacher Notes)- One 
content area Per Test 

1/1/13 - 6/30/13 $241.93  

7/1/13 - 6/30/14 $249.18  
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7/1/14 - 6/30/15 $256.66  

7/1/15 - 3/15/16 $264.36  

TCAP/EOC (include teacher's notes) Per Test 

11/3/14 - 6/30/15 $295.80  

7/1/15 - 3/15/16 $304.67  

Audio Tapes   

ACH Regular/Large print Audio 
development (master)- Four content areas Per grade level 

7/1/08 - 6/30/09 $2,206.00  

7/1/09 - 6/30/10 $2,279.00  

7/1/10 - 6/30/11 $2,353.00  

7/1/11 - 6/30/12 $2,426.00  

1/1/13 - 6/30/13 $2,498.78  

7/1/13 - 6/30/14 $2,573.74  

7/1/14 - 6/30/15 $2,650.96  

7/1/15 - 3/15/16 $2,730.48  

ACH Braille Audio development (master)- 
Four content areas Per Grade Level 

7/1/09 - 6/30/10 $2,206.00  

7/1/11 - 6/30/12 $2,353.00  

1/1/13 - 6/30/13 $2,423.59  

7/1/13 - 6/30/14 $2,496.30  

7/1/14 - 6/30/15 $2,571.19  

7/1/15 - 3/15/16 $2,648.32  

ACH Audio Tape- Four content areas Per Test 

7/1/08 - 6/30/09 $102.00  

7/1/09 - 6/30/10 $105.00  

7/1/10 - 6/30/11 $106.00  

7/1/11 - 6/30/12 $108.00  
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1/1/13 - 6/30/13 $111.24  

7/1/13 - 6/30/14 $114.58  

7/1/14 - 6/30/15 $118.01  

7/1/15 - 3/15/16 $121.55  

MAAS Regular/Large print Audio 
development (master)- Four content areas Per grade level 

7/1/09 - 6/30/10 $2,279.00  

7/1/10 - 6/30/11 $2,353.00  

7/1/11 - 6/30/12 $2,426.00  

1/1/13 - 6/30/13 $2,498.78  

7/1/13 - 6/30/14 $2,573.74  

7/1/14 - 6/30/15 $2,650.96  

MAAS Braille Audio development (master)- 
Four content areas Per Grade Level 

7/1/09 - 6/30/10 $2,279.00  

7/1/11 - 6/30/12 $2,426.00  

1/1/13 - 6/30/13 $2,498.78  

7/1/13 - 6/30/14 $2,573.74  

7/1/14 - 6/30/15 $2,650.96  

MAAS Audio Tape-  Four content areas Per Test 

7/1/09 - 6/30/10 $19.00  

7/1/10 - 6/30/11 $20.00  

7/1/11 - 6/30/12 $20.00  

1/1/13 - 6/30/13 $20.60  

7/1/13 - 6/30/14 $21.22  

7/1/14 - 6/30/15 $21.85  

ELSA Regular/Large print Audio 
development (master)- Four content areas Per grade level 

7/1/09 - 6/30/10 $2,353.00  

7/1/10 - 6/30/11 $2,426.00  
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7/1/11 - 6/30/12 $2,426.00  

1/1/13 - 6/30/13 $2,498.78  

7/1/13 - 6/30/14 $2,573.74  

7/1/14 - 6/30/15 $2,650.96  

7/1/15 - 3/15/16 $2,730.48  

ELSA Braille Audio development (master)- 
Four content areas Per Grade Level 

7/1/09 - 6/30/10 $2,353.00  

7/1/11 - 6/30/12 $2,500.00  

1/1/13 - 6/30/13 $2,575.00  

7/1/13 - 6/30/14 $2,652.25  

7/1/14 - 6/30/15 $2,731.82  

7/1/15 - 3/15/16 $2,813.77  

ELSA Audio Tape- Four content areas Per Test 

7/1/09 - 6/30/10 $33.00  

7/1/10 - 6/30/11 $34.00  

7/1/11 - 6/30/12 $34.00  

1/1/13 - 6/30/13 $35.02  

7/1/13 - 6/30/14 $36.07  

7/1/14 - 6/30/15 $37.15  

7/1/15 - 3/15/16 $38.27  

ACH Braille Audio development (master)- 
THREE content areas Per Grade Level 

7/1/14 - 6/30/15 $1,875.16  

7/1/15 - 3/15/16 $1,931.42  

ACH Audio Tape- THREE content areas Per Test 

7/1/14 - 6/30/15 $81.04  

7/1/15 - 3/15/16 $83.47  

ACH Regular/Large print Audio 
development (master)- Two content areas Per grade level 
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1/1/13 - 6/30/13 $1,999.02  

7/1/13 - 6/30/14 $2,058.99  

7/1/14 - 6/30/15 $2,120.76  

7/1/15 - 3/15/16 $2,184.39  

ACH Braille Audio development (master)- 
Two content areas Per Grade Level 

1/1/13 - 6/30/13 $1,938.87  

7/1/13 - 6/30/14 $1,997.04  

7/1/14 - 6/30/15 $2,056.95  

7/1/15 - 3/15/16 $2,118.66  

ACH Audio Tape- Two content areas Per Test 

1/1/13 - 6/30/13 $88.99  

7/1/13 - 6/30/14 $91.66  

7/1/14 - 6/30/15 $94.41  

7/1/15 - 3/15/16 $97.24  

MAAS Regular/Large print Audio 
development (master)- Two content areas Per grade level 

1/1/13 - 6/30/13 $1,999.02  

7/1/13 - 6/30/14 $2,058.99  

7/1/14 - 6/30/15 $2,120.76  

MAAS Braille Audio development (master)- 
Two content areas Per Grade Level 

1/1/13 - 6/30/13 $1,999.02  

7/1/13 - 6/30/14 $2,058.99  

7/1/14 - 6/30/15 $2,120.76  

MAAS Audio Tape-  Two  content areas Per Test 

1/1/13 - 6/30/13 $16.48  

7/1/13 - 6/30/14 $16.97  

7/1/14 - 6/30/15 $17.48  
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ELSA Regular/Large print Audio 
development (master)- Two content areas Per grade level 

1/1/13 - 6/30/13 $1,999.02  

7/1/13 - 6/30/14 $2,058.99  

7/1/14 - 6/30/15 $2,120.76  

7/1/15 - 3/15/16 $2,184.39  

ELSA Braille Audio development (master)- 
Two content areas Per Grade Level 

1/1/13 - 6/30/13 $2,060.00  

7/1/13 - 6/30/14 $2,121.80  

7/1/14 - 6/30/15 $2,185.45  

7/1/15 - 3/15/16 $2,251.02  

ELSA Audio Tape- Two content areas Per Test 

1/1/13 - 6/30/13 $28.02  

7/1/13 - 6/30/14 $28.86  

7/1/14 - 6/30/15 $29.72  

7/1/15 - 3/15/16 $30.61  

ACH Regular/Large print Audio 
development (master)- One content area Per grade level 

1/1/13 - 6/30/13 $1,599.22  

7/1/13 - 6/30/14 $1,647.20  

7/1/14 - 6/30/15 $1,696.61  

7/1/15 - 3/15/16 $1,747.51  

ACH Braille Audio development (master)- 
One content area Per Grade Level 

1/1/13 - 6/30/13 $1,551.10  

7/1/13 - 6/30/14 $1,597.63  

7/1/14 - 6/30/15 $1,645.56  

7/1/15 - 3/15/16 $1,694.93  
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ACH Audio Tape- One content area Per Test 

1/1/13 - 6/30/13 $71.19  

7/1/13 - 6/30/14 $73.33  

7/1/14 - 6/30/15 $75.53  

7/1/15 - 3/15/16 $77.80  

MAAS Regular/Large print Audio 
development (master)- One content area Per grade level 

1/1/13 - 6/30/13 $1,599.22  

7/1/13 - 6/30/14 $1,647.20  

7/1/14 - 6/30/15 $1,696.61  

MAAS Braille Audio development (master)- 
One content area Per Grade Level 

1/1/13 - 6/30/13 $1,599.22  

7/1/13 - 6/30/14 $1,647.20  

7/1/14 - 6/30/15 $1,696.61  

MAAS Audio Tape-  One content area Per Test 

1/1/13 - 6/30/13 $13.18  

7/1/13 - 6/30/14 $13.58  

7/1/14 - 6/30/15 $13.99  

ELSA Regular/Large print Audio 
development (master)- One content area Per grade level 

1/1/13 - 6/30/13 $1,599.22  

7/1/13 - 6/30/14 $1,647.20  

7/1/14 - 6/30/15 $1,696.61  

7/1/15 - 3/15/16 $1,747.51  

ELSA Braille Audio development (master)- 
One content area Per Grade Level 

1/1/13 - 6/30/13 $1,648.00  

7/1/13 - 6/30/14 $1,697.44  

7/1/14 - 6/30/15 $1,748.36  
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7/1/15 - 3/15/16 $1,800.81  

ELSA Audio Tape- One content area Per Test 

1/1/13 - 6/30/13 $22.41  

7/1/13 - 6/30/14 $23.09  

7/1/14 - 6/30/15 $23.78  

7/1/15 - 3/15/16 $24.49  

EOC Regular/Large Print Audio 
development (master) Per Content Area 

11/3/14 - 6/30/15 $5,137.04  

7/1/15 - 3/15/16 $5,291.15  

EOC Braille Audio development (master) Per Content Area 

11/3/14 - 6/30/15 $5,137.04  

7/1/15 - 3/15/16 $5,291.15  

EOC Audio Tape Per Test 

11/3/14 - 6/30/15 $4.00  

7/1/15 - 3/15/16 $4.00  

Computer Version   

TCAP/ACH (setup, inc dev)- Four content 
areas Per grade level 

7/1/08 - 6/30/09 $6,962.00  

7/1/09 - 6/30/10 $6,962.00  

7/1/10 - 6/30/11 $6,962.00  

7/1/11 - 6/30/12 $6,962.00  

7/1/12 - 6/30/13 $6,962.00  

7/1/13 - 6/30/14 $6,962.00  

7/1/14 - 6/30/15 $6,962.00  

7/1/15 - 3/15/16 $6,962.00  

TCAP/ACH- Four content areas Per Test 

7/1/08 - 6/30/09 $5.15  
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7/1/09 - 6/30/10 $5.37  

7/1/10 - 6/30/11 $5.59  

7/1/11 - 6/30/12 $5.88  

1/1/13 - 6/30/13 $6.06  

7/1/13 - 6/30/14 $6.24  

7/1/14 - 6/30/15 $6.43  

7/1/15 - 3/15/16 $6.62  

TCAP/MAAS (setup, inc dev)- Four 
content areas Per grade level 

7/1/09 - 6/30/10 $6,962.00  

7/1/10 - 6/30/11 $6,962.00  

7/1/11 - 6/30/12 $6,962.00  

7/1/12 - 6/30/13 $6,962.00  

7/1/13 - 6/30/14 $6,962.00  

7/1/14 - 6/30/15 $6,962.00  

TCAP/MAAS- Four content areas Per Test 

7/1/09 - 6/30/10 $5.37  

7/1/10 - 6/30/11 $5.59  

7/1/11 - 6/30/12 $5.88  

1/1/13 - 6/30/13 $6.06  

7/1/13 - 6/30/14 $6.24  

7/1/14 - 6/30/15 $6.43  

TCAP/ELSA (setup, inc dev)- Four content 
areas Per grade level 

7/1/09 - 6/30/10 $6,692.00  

7/1/10 - 6/30/11 $6,692.00  

7/1/11 - 6/30/12 $6,692.00  

7/1/12 - 6/30/13 $6,692.00  

7/1/13 - 6/30/14 $6,692.00  

7/1/14 - 6/30/15 $6,692.00  
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7/1/15 - 3/15/16 $6,962.00  

TCAP/ELSA- Four content areas Per Test 

7/1/09 - 6/30/10 $5.59  

7/1/10 - 6/30/11 $5.88  

7/1/11 - 6/30/12 $5.88  

1/1/13 - 6/30/13 $6.06  

7/1/13 - 6/30/14 $6.24  

7/1/14 - 6/30/15 $6.43  

7/1/15 - 3/15/16 $6.62  

TCAP/ACH (setup, inc dev)- THREE 
content areas Per grade level 

7/1/14 - 6/30/15 $5,974.20  

7/1/15 - 3/15/16 $5,974.20  

TCAP/ACH- THREE content areas Per Test 

7/1/14 - 6/30/15 $5.62  

7/1/15 - 3/15/16 $5.79  

TCAP/ELSA (setup, inc dev)- THREE 
content areas Per grade level 

7/1/14 - 6/30/15 $5,953.48  

7/1/15 - 3/15/16 $5,953.48  

TCAP/ELSA- THREE content areas Per Test 

7/1/14 - 6/30/15 $5.62  

7/1/15 - 3/15/16 $5.79  

TCAP/ACH (setup, inc dev)- Two content 
areas Per grade level 

1/1/13 - 6/30/13 $5,569.60  

7/1/13 - 6/30/14 $5,569.60  

7/1/14 - 6/30/15 $5,569.60  

7/1/15 - 3/15/16 $5,569.60  

TCAP/ACH- Two content areas Per Test 
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1/1/13 - 6/30/13 $4.85  

7/1/13 - 6/30/14 $4.99  

7/1/14 - 6/30/15 $5.14  

7/1/15 - 3/15/16 $5.29  

TCAP/MAAS (setup, inc dev)- Two content 
areas Per grade level 

1/1/13 - 6/30/13 $5,569.60  

7/1/13 - 6/30/14 $5,569.60  

7/1/14 - 6/30/15 $5,569.60  

TCAP/MAAS- Two content areas Per Test 

1/1/13 - 6/30/13 $4.85  

7/1/13 - 6/30/14 $4.99  

7/1/14 - 6/30/15 $5.14  

TCAP/ELSA (setup, inc dev)- Two content 
areas Per grade level 

1/1/13 - 6/30/13 $5,569.60  

7/1/13 - 6/30/14 $5,569.60  

7/1/14 - 6/30/15 $5,569.60  

7/1/15 - 3/15/16 $5,569.60  

TCAP/ELSA- Two content areas Per Test 

1/1/13 - 6/30/13 $4.85  

7/1/13 - 6/30/14 $4.99  

7/1/14 - 6/30/15 $5.14  

7/1/15 - 3/15/16 $5.29  

TCAP/ACH (setup, inc dev)- One content 
area Per grade level 

1/1/13 - 6/30/13 $4,455.68  

7/1/13 - 6/30/14 $4,455.68  

7/1/14 - 6/30/15 $4,455.68  

7/1/15 - 3/15/16 $4,455.68  

TCAP/ACH- One content area Per Test 
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1/1/13 - 6/30/13 $3.88  

7/1/13 - 6/30/14 $3.99  

7/1/14 - 6/30/15 $4.11  

7/1/15 - 3/15/16 $4.23  

TCAP/MAAS (setup, inc dev)- One content 
area Per grade level 

1/1/13 - 6/30/13 $4,455.68  

7/1/13 - 6/30/14 $4,455.68  

7/1/14 - 6/30/15 $4,455.68  

TCAP/MAAS- One content area Per Test 

1/1/13 - 6/30/13 $3.88  

7/1/13 - 6/30/14 $3.99  

7/1/14 - 6/30/15 $4.11  

TCAP/ELSA (setup, inc dev)- One content 
area Per grade level 

1/1/13 - 6/30/13 $4,455.68  

7/1/13 - 6/30/14 $4,455.68  

7/1/14 - 6/30/15 $4,455.68  

7/1/15 - 3/15/16 $4,455.68  

TCAP/ELSA- One content area Per Test 

1/1/13 - 6/30/13 $3.88  

7/1/13 - 6/30/14 $3.99  

7/1/14 - 6/30/15 $4.11  

7/1/15 - 3/15/16 $4.24  

TCAP/EOC (setup, inc dev) Per Content Area 

11/3/14 - 6/30/15 $8,948.59  

7/1/15 - 3/15/16 $9,217.05  

TCAP/EOC Per Test 

11/3/14 - 6/30/15 $0.80  

7/1/15 - 3/15/16 $0.80  
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TCAP/EOC ELSA (setup, inc dev) Per Content Area 

11/3/14 - 6/30/15 $4,960.32  

7/1/15 - 3/15/16 $5,109.13  

TCAP/EOC ELSA Per Test 

11/3/14 - 6/30/15 $0.80  

7/1/15 - 3/15/16 $0.80  

Response Documents   

TCAP/ACH Cut Sheet (grades 3-8)- Four 
content areas Per Document 

7/1/08 - 6/30/09 $0.10  

7/1/09 - 6/30/10 $0.11  

7/1/10 - 6/30/11 $0.12  

7/1/11 - 6/30/12 $0.12  

1/1/13 - 6/30/13 $0.12  

7/1/13 - 6/30/14 $0.13  

7/1/14 - 6/30/15 $0.13  

7/1/15 - 3/15/16 $0.13  

TCAP/ACH Continuous Feed  (grades 3-8)- 
Four content areas Per Document 

7/1/08 - 6/30/09 $0.16  

7/1/09 - 6/30/10 $0.17  

7/1/10 - 6/30/11 $0.18  

7/1/11 - 6/30/12 $0.19  

1/1/13 - 6/30/13 $0.20  

7/1/13 - 6/30/14 $0.20  

7/1/14 - 6/30/15 $0.21  

7/1/15 - 3/15/16 $0.21  

TCAP/MAAS Cut Sheet- Four content 
areas Per Document 

7/1/08 - 6/30/09 $0.78  

7/1/09 - 6/30/10 $0.82  
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7/1/10 - 6/30/11 $0.87  

7/1/11 - 6/30/12 $0.90  

1/1/13 - 6/30/13 $0.93  

7/1/13 - 6/30/14 $0.95  

7/1/14 - 6/30/15 $0.98  

TCAP/MAAS Continuous Feed- Four 
content areas Per Document 

7/1/08 - 6/30/09 $1.95  

7/1/09 - 6/30/10 $2.06  

7/1/10 - 6/30/11 $2.15  

7/1/11 - 6/30/12 $2.26  

1/1/13 - 6/30/13 $2.33  

7/1/13 - 6/30/14 $2.40  

7/1/14 - 6/30/15 $2.47  

TCAP/ELSA Cut Sheet- Four content areas Per Document 

7/1/09 - 6/30/10 $0.62  

7/1/10 - 6/30/11 $0.66  

7/1/11 - 6/30/12 $0.69  

1/1/13 - 6/30/13 $0.71  

7/1/13 - 6/30/14 $0.73  

7/1/14 - 6/30/15 $0.75  

7/1/15 - 3/15/16 $0.78  

TCAP/ELSA Continuous Feed- Four 
content areas Per Document 

7/1/09 - 6/30/10 $1.05  

7/1/10 - 6/30/11 $1.09  

7/1/11 - 6/30/12 $1.15  

1/1/13 - 6/30/13 $1.18  

7/1/13 - 6/30/14 $1.22  

7/1/14 - 6/30/15 $1.26  
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7/1/15 - 3/15/16 $1.29  

TCAP/ACH Cut Sheet (grades 3-8)- THREE 
content areas Per Document 

7/1/14 - 6/30/15 $0.18  

7/1/15 - 3/15/16 $0.18  

TCAP/ELSA Cut Sheet (grades 3-8)- 
THREE content areas Per Document 

7/1/14 - 6/30/15 $0.67  

7/1/15 - 3/15/16 $0.69  

TCAP/ACH Cut Sheet (grades 3-8)- Two 
content areas Per Document 

1/1/13 - 6/30/13 $0.10  

7/1/13 - 6/30/14 $0.10  

7/1/14 - 6/30/15 $0.10  

7/1/15 - 3/15/16 $0.10  

TCAP/ACH Continuous Feed  (grades 3-8)- 
Two content areas Per Document 

1/1/13 - 6/30/13 $0.16  

7/1/13 - 6/30/14 $0.16  

7/1/14 - 6/30/15 $0.17  

7/1/15 - 3/15/16 $0.17  

TCAP/MAAS Cut Sheet- Two content 
areas Per Document 

1/1/13 - 6/30/13 $0.74  

7/1/13 - 6/30/14 $0.76  

7/1/14 - 6/30/15 $0.79  

TCAP/MAAS Continuous Feed- Two 
content areas Per Document 

1/1/13 - 6/30/13 $1.86  

7/1/13 - 6/30/14 $1.92  

7/1/14 - 6/30/15 $1.98  
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TCAP/ELSA Cut Sheet- Two content areas Per Document 

1/1/13 - 6/30/13 $0.57  

7/1/13 - 6/30/14 $0.59  

7/1/14 - 6/30/15 $0.60  

7/1/15 - 3/15/16 $0.62  

TCAP/ELSA Continuous Feed- Two content 
areas  Per Document 

1/1/13 - 6/30/13 $0.95  

7/1/13 - 6/30/14 $0.98  

7/1/14 - 6/30/15 $1.01  

7/1/15 - 3/15/16 $1.04  

TCAP/ACH Cut Sheet (grades 3-8)- One 
content area Per Document 

1/1/13 - 6/30/13 $0.08  

7/1/13 - 6/30/14 $0.08  

7/1/14 - 6/30/15 $0.08  

7/1/15 - 3/15/16 $0.09  

TCAP/ACH Continuous Feed  (grades 3-8)- 
One content area Per Document 

1/1/13 - 6/30/13 $0.13  

7/1/13 - 6/30/14 $0.13  

7/1/14 - 6/30/15 $0.13  

7/1/15 - 3/15/16 $0.13  

TCAP/MAAS Cut Sheet- One content area Per Document 

1/1/13 - 6/30/13 $0.59  

7/1/13 - 6/30/14 $0.61  

7/1/14 - 6/30/15 $0.63  

TCAP/MAAS Continuous Feed- One 
content area Per Document 

1/1/13 - 6/30/13 $1.49  

7/1/13 - 6/30/14 $1.53  
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7/1/14 - 6/30/15 $1.58  

TCAP/ELSA Cut Sheet- One content area Per Document 

1/1/13 - 6/30/13 $0.45  

7/1/13 - 6/30/14 $0.47  

7/1/14 - 6/30/15 $0.48  

7/1/15 - 3/15/16 $0.50  

TCAP/ELSA Continuous Feed- One content 
area Per Document 

1/1/13 - 6/30/13 $0.76  

7/1/13 - 6/30/14 $0.78  

7/1/14 - 6/30/15 $0.80  

7/1/15 - 3/15/16 $0.83  

TCAP/EOC Per Document 

11/3/14 - 6/30/15 $0.09  

7/1/15 - 3/15/16 $0.09  

Contractor Services provided directly to 
LEA   

K-2 Packaging, Distribution, Collection, 
Storage & Archive Per System 

1/1/13 - 6/30/13 $1,200.00  

7/1/13 - 6/30/14 $1,236.00  

7/1/14 - 6/30/15 $1,273.08  

7/1/15 - 3/15/16 $1,311.27  

7/1/16 - 10/15/16 $1,350.61  

ACH Packaging, Distribution, Collection, 
Storage & Archive- 4 Content Areas Per System 

7/1/08 - 6/30/09 $2,400.00  

7/1/09 - 6/30/10 $2,441.00  

7/1/10 - 6/30/11 $329.00  

7/1/11 - 6/30/12 $2,546.00  

1/1/13 - 6/30/13 $2,622.38  
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7/1/13 - 6/30/14 $2,701.05  

7/1/14 - 6/30/15 $2,782.08  

7/1/15 - 3/15/16 $2,865.55  

ACH Packaging, Distribution, Collection, 
Storage & Archive- 3 Content Areas Per System 

7/1/14 - 6/30/15 $2,364.76  

7/1/15 - 3/15/16 $2,435.70  

ACH Packaging, Distribution, Collection, 
Storage & Archive- 2 Content Areas Per System 

7/1/14 - 6/30/15 $1,947.45  

7/1/15 - 3/15/16 $2,005.87  

ACH Packaging, Distribution, Collection, 
Storage & Archive- 1 Content Area Per System 

7/1/14 - 6/30/15 $1,576.05  

7/1/15 - 3/15/16 $1,623.33  

MAAS Packaging, Distribution, Collection, 
Storage & Archive Per System 

7/1/08 - 6/30/09 $123.00  

7/1/09 - 6/30/10 $131.00  

7/1/10 - 6/30/11 $131.00  

7/1/11 - 6/30/12 $135.00  

1/1/13 - 6/30/13 $139.05  

7/1/13 - 6/30/14 $143.22  

7/1/14 - 6/30/15 $147.52  

ELSA Packaging, Distribution, Collection, 
Storage & Archive- 4 Content Areas Per System 

7/1/09 - 6/30/10 $166.00  

7/1/10 - 6/30/11 $201.00  

7/1/11 - 6/30/12 $209.00  

1/1/13 - 6/30/13 $215.27  
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7/1/13 - 6/30/14 $221.73  

7/1/14 - 6/30/15 $228.38  

7/1/15 - 3/15/16 $235.23  

ELSA Packaging, Distribution, Collection, 
Storage & Archive- 3 Content Areas Per System 

7/1/14 - 6/30/15 $228.38  

7/1/15 - 3/15/16 $235.23  

ELSA Packaging, Distribution, Collection, 
Storage & Archive- 2 Content Areas Per System 

7/1/14 - 6/30/15 $228.38  

7/1/15 - 3/15/16 $235.23  

ELSA Packaging, Distribution, Collection, 
Storage & Archive- 1 Content Area Per System 

7/1/14 - 6/30/15 $228.38  

7/1/15 - 3/15/16 $235.23  

EOC Packaging, Distribution, Collection, 
Storage & Archive Per System 

11/3/14 - 6/30/15 $5,682.24  

7/1/15 - 3/15/16 $4,167.32  

A.9 Data Management   

Infrastructure evaluation Cost per hour 

7/1/08 - 6/30/09 $189.00  

7/1/09 - 6/30/10 $189.00  

Custom programming Cost per hour 

7/1/08 - 6/30/09 $222.00  

7/1/09 - 6/30/10 $222.00  

7/1/10 - 6/30/11 $222.00  

7/1/11 - 6/30/12 $222.00  

7/1/12 - 6/30/13 $222.00  

7/1/13 - 6/30/14 $228.66  
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7/1/14 - 6/30/15 $235.52  

7/1/15 - 3/15/16 $242.59  

EOC Custom Programming Cost per hour 

11/3/14 - 6/30/15 $174.62  

7/1/15 - 3/15/16 $179.86  

ACH Website Hosting Cost per application 

7/1/08 - 6/30/09 $38,806.00  

7/1/09 - 6/30/10 $40,086.00  

7/1/10 - 6/30/11 $40,717.00  

7/1/11 - 6/30/12 $42,142.00  

7/1/12 - 6/30/13 $30,071.00  

7/1/13 - 6/30/14 $30,973.13  

7/1/14 - 6/30/15 $31,902.32  

7/1/15 - 3/15/16 $32,859.39  

EOC Website Hosting 
Cost per application per 

month 

11/3/14 - 6/30/15 $1,349.33  

7/1/15 - 3/15/16 $5,646.03  

Contact Management   

Contact Management Setup (includes 
website setup & customization, support 
documentation and training)  All Assessments Per Year 

7/1/08 - 6/30/09 $142,442.00  

7/1/09 - 6/30/10 $116,327.00  

7/1/10 - 6/30/11 $95,504.00  

7/1/11 - 6/30/12 $92,384.00  

7/1/12 - 6/30/13 $19,337.00  

7/1/13 - 6/30/14 $19,917.11  

7/1/14 - 6/30/15 $20,514.62  

7/1/15 - 3/15/16 $21,130.06  

Contact Management Support & 
maintenance  All Assessments Per Year 
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7/1/08 - 6/30/09 $16,300.00  

7/1/09 - 6/30/10 $15,708.00  

7/1/10 - 6/30/11 $11,105.00  

7/1/11 - 6/30/12 $10,774.00  

7/1/12 - 6/30/13 $3,961.00  

7/1/13 - 6/30/14 $11,097.22  

7/1/14 - 6/30/15 $11,430.14  

7/1/15 - 3/15/16 $11,773.04  

Enrollment   

TCAP/ACH Enrollment Setup (includes 
website setup & customization, support 
documentation and training)  Per Year 

7/1/08 - 6/30/09 $130,216.00  

7/1/09 - 6/30/10 $100,708.00  

7/1/10 - 6/30/11 $81,383.00  

7/1/11 - 6/30/12 $78,708.00  

1/1/13 - 6/30/13 $81,069.24  

7/1/13 - 6/30/14 $83,501.32  

7/1/14 - 6/30/15 $86,006.36  

7/1/15 - 3/15/16 $88,586.55  

TCAP/ACH Enrollment Support & 
maintenance (includes data upload from 
state/systems) Per Year 

7/1/08 - 6/30/09 $17,319.00  

7/1/09 - 6/30/10 $16,689.00  

7/1/10 - 6/30/11 $11,799.00  

7/1/11 - 6/30/12 $11,447.00  

1/1/13 - 6/30/13 $11,790.41  

7/1/13 - 6/30/14 $12,144.12  

7/1/14 - 6/30/15 $12,508.45  

7/1/15 - 3/15/16 $12,883.70  
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TCAP/MAAS Enrollment Setup (includes 
website setup & customization, support 
documentation and training)  Per Year 

7/1/08 - 6/30/09 $28,937.00  

7/1/09 - 6/30/10 $22,379.00  

7/1/10 - 6/30/11 $18,085.00  

7/1/11 - 6/30/12 $17,491.00  

1/1/13 - 6/30/13 $18,015.73  

7/1/13 - 6/30/14 $18,556.20  

7/1/14 - 6/30/15 $19,112.89  

TCAP/MAAS Enrollment Support & 
maintenance (includes data upload from 
state/systems) Per Year 

7/1/08 - 6/30/09 $3,489.00  

7/1/09 - 6/30/10 $3,709.00  

7/1/10 - 6/30/11 $2,622.00  

7/1/11 - 6/30/12 $2,544.00  

1/1/13 - 6/30/13 $2,620.32  

7/1/13 - 6/30/14 $2,698.93  

7/1/14 - 6/30/15 $2,779.90  

TCAP/ELSA Enrollment Setup (includes 
website setup & customization, support 
documentation and training)  Per Year 

7/1/09 - 6/30/10 $22,379.00  

7/1/10 - 6/30/11 $18,085.00  

7/1/11 - 6/30/12 $17,491.00  

1/1/13 - 6/30/13 $18,015.73  

7/1/13 - 6/30/14 $18,556.20  

7/1/14 - 6/30/15 $19,112.89  

7/1/15 - 3/15/16 $19,686.27  
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TCAP/ELSA Enrollment Support & 
maintenance (includes data upload from 
state/systems) Per Year 

7/1/09 - 6/30/10 $3,709.00  

7/1/10 - 6/30/11 $2,622.00  

7/1/11 - 6/30/12 $2,544.00  

1/1/13 - 6/30/13 $2,620.32  

7/1/13 - 6/30/14 $2,698.93  

7/1/14 - 6/30/15 $2,779.90  

7/1/15 - 3/15/16 $2,863.29  

Order Entry   

TCAP/ACH Order Entry Setup (includes 
website setup & customization, support 
documentation and training)  Per Year 

7/1/08 - 6/30/09 $130,216.00  

7/1/09 - 6/30/10 $100,708.00  

7/1/10 - 6/30/11 $81,383.00  

7/1/11 - 6/30/12 $78,708.00  

1/1/13 - 6/30/13 $81,069.24  

7/1/13 - 6/30/14 $83,501.32  

7/1/14 - 6/30/15 $86,006.36  

7/1/15 - 3/15/16 $88,586.55  

TCAP/ACH Order Entry Support & 
maintenance  Per Year 

7/1/08 - 6/30/09 $17,319.00  

7/1/09 - 6/30/10 $16,689.00  

7/1/10 - 6/30/11 $11,799.00  

7/1/11 - 6/30/12 $11,447.00  

1/1/13 - 6/30/13 $11,790.41  

7/1/13 - 6/30/14 $12,144.12  

7/1/14 - 6/30/15 $12,508.45  

7/1/15 - 3/15/16 $12,883.70  
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TCAP/MAAS Order Entry Setup (includes 
website setup & customization, support 
documentation and training)  Per Year 

7/1/08 - 6/30/09 $28,937.00  

7/1/09 - 6/30/10 $22,379.00  

7/1/10 - 6/30/11 $18,085.00  

7/1/11 - 6/30/12 $17,491.00  

1/1/13 - 6/30/13 $18,015.73  

7/1/13 - 6/30/14 $18,556.20  

7/1/14 - 6/30/15 $19,112.89  

TCAP/MAAS Order Entry Support & 
maintenance  Per Year 

7/1/08 - 6/30/09 $3,849.00  

7/1/09 - 6/30/10 $3,709.00  

7/1/10 - 6/30/11 $2,622.00  

7/1/11 - 6/30/12 $2,544.00  

1/1/13 - 6/30/13 $2,620.32  

7/1/13 - 6/30/14 $2,698.93  

7/1/14 - 6/30/15 $2,779.90  

TCAP/ELSA Order Entry Setup (includes 
website setup & customization, support 
documentation and training)  Per Year 

7/1/09 - 6/30/10 $22,379.00  

7/1/10 - 6/30/11 $18,085.00  

7/1/11 - 6/30/12 $17,491.00  

1/1/13 - 6/30/13 $18,015.73  

7/1/13 - 6/30/14 $18,556.20  

7/1/14 - 6/30/15 $19,112.89  

7/1/15 - 3/15/16 $19,686.27  

TCAP/ELSA Order Entry Support & 
maintenance  Per Year 

7/1/09 - 6/30/10 $3,709.00  
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7/1/10 - 6/30/11 $2,622.00  

7/1/11 - 6/30/12 $2,544.00  

1/1/13 - 6/30/13 $2,620.32  

7/1/13 - 6/30/14 $2,698.93  

7/1/14 - 6/30/15 $2,779.90  

7/1/15 - 3/15/16 $2,863.29  

Pre-coding/Bar code labels   

TCAP/ACH Pre-Coding Setup (includes 
website setup & customization, support 
documentation and training)  Per Year 

7/1/08 - 6/30/09 $5,058.00  

7/1/09 - 6/30/10 $4,529.00  

7/1/10 - 6/30/11 $4,419.00  

7/1/11 - 6/30/12 $4,322.00  

1/1/13 - 6/30/13 $4,451.66  

7/1/13 - 6/30/14 $4,585.21  

7/1/14 - 6/30/15 $4,722.77  

7/1/15 - 3/15/16 $4,864.45  

TCAP/ACH Pre-coding Support & 
maintenance (includes data uploads, pre-
coding and reviews) Per Year 

7/1/08 - 6/30/09 $1,036.00  

7/1/09 - 6/30/10 $928.00  

7/1/10 - 6/30/11 $905.00  

7/1/11 - 6/30/12 $885.00  

1/1/13 - 6/30/13 $911.55  

7/1/13 - 6/30/14 $938.90  

7/1/14 - 6/30/15 $967.06  

7/1/15 - 3/15/16 $996.08  

TCAP/ACH Pre-code response documents- 
Four content areas Per document 
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7/1/08 - 6/30/09 $0.21  

7/1/09 - 6/30/10 $0.21  

7/1/10 - 6/30/11 $0.21  

7/1/11 - 6/30/12 $0.22  

    

    

1/1/13 - 6/30/13 $0.23  

7/1/13 - 6/30/14 $0.23  

7/1/14 - 6/30/15 $0.24  

7/1/15 - 3/15/16 $0.25  

TCAP/ACH Pre-code response documents- 
THREE content areas Per document 

7/1/14 - 6/30/15 $0.22  

7/1/15 - 3/15/16 $0.23  

TCAP/ACH Pre-code response documents- 
Two content areas Per document 

1/1/13 - 6/30/13 $0.18  

7/1/13 - 6/30/14 $0.19  

7/1/14 - 6/30/15 $0.19  

7/1/15 - 3/15/16 $0.20  

TCAP/ACH Pre-code response documents- 
One content area Per document 

1/1/13 - 6/30/13 $0.15  

7/1/13 - 6/30/14 $0.15  

7/1/14 - 6/30/15 $0.15  

7/1/15 - 3/15/16 $0.15  

TCAP/ACH Bar-code labels  Per label 

7/1/08 - 6/30/09 $0.04  

7/1/09 - 6/30/10 $0.04  

7/1/10 - 6/30/11 $0.05  

7/1/11 - 6/30/12 $0.05  

1/1/13 - 6/30/13 $0.05  

7/1/13 - 6/30/14 $0.05  
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7/1/14 - 6/30/15 $0.05  

7/1/15 - 3/15/16 $0.06  

TCAP/MAAS Pre-Coding Setup (includes 
website setup & customization, support 
documentation and training)  Per Year 

7/1/08 - 6/30/09 $281.00  

7/1/09 - 6/30/10 $252.00  

7/1/10 - 6/30/11 $245.00  

7/1/11 - 6/30/12 $240.00  

1/1/13 - 6/30/13 $247.20  

7/1/13 - 6/30/14 $254.62  

7/1/14 - 6/30/15 $262.25  

TCAP/MAAS Pre-coding Support & 
maintenance (includes data uploads, pre-
coding and reviews) Per Year 

7/1/08 - 6/30/09 $58.00  

7/1/09 - 6/30/10 $52.00  

7/1/10 - 6/30/11 $50.00  

7/1/11 - 6/30/12 $49.00  

1/1/13 - 6/30/13 $50.47  

7/1/13 - 6/30/14 $51.98  

7/1/14 - 6/30/15 $53.54  

TCAP/MAAS Pre-code response 
documents- Four content areas Per document 

7/1/08 - 6/30/09 $0.21  

7/1/09 - 6/30/10 $0.30  

7/1/10 - 6/30/11 $0.31  

7/1/11 - 6/30/12 $0.31  

1/1/13 - 6/30/13 $0.32  

7/1/13 - 6/30/14 $0.33  

7/1/14 - 6/30/15 $0.34  
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TCAP/MAAS Pre-code response 
documents- Two content areas Per document 

1/1/13 - 6/30/13 $0.26  

7/1/13 - 6/30/14 $0.26  

7/1/14 - 6/30/15 $0.27  

TCAP/MAAS Pre-code response 
documents- One content areas Per document 

1/1/13 - 6/30/13 $0.20  

7/1/13 - 6/30/14 $0.21  

7/1/14 - 6/30/15 $0.22  

TCAP/MAAS Bar-code labels  Per label 

7/1/08 - 6/30/09 $0.10  

7/1/09 - 6/30/10 $0.14  

7/1/10 - 6/30/11 $0.14  

7/1/11 - 6/30/12 $0.14  

1/1/13 - 6/30/13 $0.14  

7/1/13 - 6/30/14 $0.15  

7/1/14 - 6/30/15 $0.15  

TCAP/ELSA Pre-Coding Setup (includes 
website setup & customization, support 
documentation and training)  Per Year 

7/1/09 - 6/30/10 $252.00  

7/1/10 - 6/30/11 $245.00  

7/1/11 - 6/30/12 $240.00  

1/1/13 - 6/30/13 $247.20  

7/1/13 - 6/30/14 $254.62  

7/1/14 - 6/30/15 $262.25  

7/1/15 - 3/15/16 $270.12  

TCAP/ELSA Pre-coding Support & 
maintenance (includes data uploads, 
precoding and reviews) Per Year 
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7/1/09 - 6/30/10 $52.00  

7/1/10 - 6/30/11 $50.00  

7/1/11 - 6/30/12 $49.00  

1/1/13 - 6/30/13 $50.47  

7/1/13 - 6/30/14 $51.98  

7/1/14 - 6/30/15 $53.54  

7/1/15 - 3/15/16 $55.15  

TCAP/ELSA Pre-code response 
documents- Four content areas Per document 

7/1/09 - 6/30/10 $0.20  

7/1/10 - 6/30/11 $0.31  

7/1/11 - 6/30/12 $0.31  

1/1/13 - 6/30/13 $0.32  

7/1/13 - 6/30/14 $0.33  

7/1/14 - 6/30/15 $0.34  

7/1/15 - 3/15/16 $0.35  

TCAP/ESLS Pre-code response 
documents- THREE content areas Per document 

7/1/14 - 6/30/15 $0.33  

7/1/15 - 3/15/16 $0.34  

TCAP/ELSA Pre-code response 
documents- Two content areas Per document 

1/1/13 - 6/30/13 $0.26  

7/1/13 - 6/30/14 $0.26  

7/1/14 - 6/30/15 $0.27  

7/1/15 - 3/15/16 $0.28  

TCAP/ELSA Pre-code response 
documents- One content area Per document 

1/1/13 - 6/30/13 $0.20  

7/1/13 - 6/30/14 $0.21  

7/1/14 - 6/30/15 $0.22  
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7/1/15 - 3/15/16 $0.22  

TCAP/ELSA Bar-code labels  Per label 

7/1/09 - 6/30/10 $0.09  

7/1/10 - 6/30/11 $0.15  

7/1/11 - 6/30/12 $0.15  

1/1/13 - 6/30/13 $0.15  

7/1/13 - 6/30/14 $0.16  

7/1/14 - 6/30/15 $0.16  

7/1/15 - 3/15/16 $0.17  

EOC Pre-coding Support & maintenance 
(includes software updates, user updates, 
data uploads, pre-coding, training updates 
and reviews) 

Per Content Area Per 
Administration Per 

Assessment 

11/3/14 - 6/30/15 $2,176.79  

7/1/15 - 3/15/16 $2,242.09  

EOC Pre-code response documents Per document 

11/3/14 - 6/30/15 $0.03  

7/1/15 - 3/15/16 $0.03  

Student Demographic Data Verification   

TCAP/ACH Student Demographic Data 
Verification Setup (includes website setup & 
customization, support documentation and 
training)  Per Year 

7/1/08 - 6/30/09 $130,216.00  

7/1/09 - 6/30/10 $100,708.00  

7/1/10 - 6/30/11 $81,383.00  

7/1/11 - 6/30/12 $78,708.00  

1/1/13 - 6/30/13 $81,069.24  

7/1/13 - 6/30/14 $83,501.32  

7/1/14 - 6/30/15 $86,006.36  
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7/1/15 - 3/15/16 $88,586.55  

TCAP/ACH Student Demographic Data 
Verification Support & maintenance  Per Year 

7/1/08 - 6/30/09 $17,319.00  

7/1/09 - 6/30/10 $16,689.00  

7/1/10 - 6/30/11 $11,799.00  

7/1/11 - 6/30/12 $11,447.00  

1/1/13 - 6/30/13 $11,790.41  

7/1/13 - 6/30/14 $12,144.12  

7/1/14 - 6/30/15 $12,508.45  

7/1/15 - 3/15/16 $12,883.70  

TCAP/MAAS Student Demographic Data 
Verification Setup (includes website setup & 
customization, support documentation and 
training)  Per Year 

7/1/08 - 6/30/09 $28,937.00  

7/1/09 - 6/30/10 $22,379.00  

7/1/10 - 6/30/11 $18,085.00  

7/1/11 - 6/30/12 $17,491.00  

1/1/13 - 6/30/13 $18,015.73  

7/1/13 - 6/30/14 $18,556.20  

7/1/14 - 6/30/15 $19,112.89  

TCAP/MAAS Student Demographic Data 
Verification Support & maintenance  Per Year 

7/1/08 - 6/30/09 $3,849.00  

7/1/09 - 6/30/10 $3,709.00  

7/1/10 - 6/30/11 $2,622.00  

7/1/11 - 6/30/12 $2,544.00  

1/1/13 - 6/30/13 $2,620.32  
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7/1/13 - 6/30/14 $2,698.93  

7/1/14 - 6/30/15 $2,779.90  

TCAP/ELSA Student Demographic Data 
Verification Setup (includes website setup & 
customization, support documentation and 
training)  Per Year 

7/1/09 - 6/30/10 $22,379.00  

7/1/10 - 6/30/11 $18,085.00  

7/1/11 - 6/30/12 $17,491.00  

1/1/13 - 6/30/13 $18,015.73  

7/1/13 - 6/30/14 $18,556.20  

7/1/14 - 6/30/15 $19,112.89  

7/1/15 - 3/15/16 $19,686.27  

TCAP/ELSA Student Demographic Data 
Verification Support & maintenance  Per Year 

7/1/09 - 6/30/10 $3,709.00  

7/1/10 - 6/30/11 $2,622.00  

7/1/11 - 6/30/12 $2,544.00  

1/1/13 - 6/30/13 $2,620.32  

7/1/13 - 6/30/14 $2,698.93  

7/1/14 - 6/30/15 $2,779.90  

7/1/15 - 3/15/16 $2,863.29  

EOC Student Demographic Verification 
Support & maintenance (includes software 
updates, user updates, data uploads, pre-
coding, training, updates and reviews) 

Per Content Area Per 
Administration Per 

Assessment 

11/3/14 - 6/30/15 $3,231.40  

7/1/15 - 3/15/16 $3,328.34  

Inventory Management   



33111-04008 

110 
 

PRODUCT DESCRIPTION UNIT COST 

TCAP/ACH Inventory Management Setup 
(includes website setup & customization, 
support documentation and training, 
equipment)  Per Year 

7/1/08 - 6/30/09 $103,607.00  

7/1/09 - 6/30/10 $28,045.00  

7/1/10 - 6/30/11 $14,889.00  

7/1/11 - 6/30/12 $9,792.00  

1/1/13 - 6/30/13 $10,085.76  

7/1/13 - 6/30/14 $10,388.33  

7/1/14 - 6/30/15 $10,699.98  

7/1/15 - 3/15/16 $11,020.98  

TCAP/ACH Inventory Management Support 
& maintenance  Per Year 

7/1/08 - 6/30/09 $21,221.00  

7/1/09 - 6/30/10 $5,744.00  

7/1/10 - 6/30/11 $3,050.00  

7/1/11 - 6/30/12 $2,006.00  

1/1/13 - 6/30/13 $2,066.18  

7/1/13 - 6/30/14 $2,128.17  

7/1/14 - 6/30/15 $2,192.01  

7/1/15 - 3/15/16 $2,257.77  

TCAP/MAAS Inventory Management Setup 
(includes website setup & customization, 
support documentation and training, 
equipment)  Per Year 

7/1/08 - 6/30/09 $5,453.00  

7/1/09 - 6/30/10 $1,558.00  

7/1/10 - 6/30/11 $827.00  

7/1/11 - 6/30/12 $544.00  
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1/1/13 - 6/30/13 $560.32  

7/1/13 - 6/30/14 $577.13  

7/1/14 - 6/30/15 $594.44  

TCAP/MAAS Inventory Management 
Support & maintenance  Per Year 

7/1/08 - 6/30/09 $904.00  

7/1/09 - 6/30/10 $319.00  

7/1/10 - 6/30/11 $169.00  

7/1/11 - 6/30/12 $111.00  

1/1/13 - 6/30/13 $114.33  

7/1/13 - 6/30/14 $117.76  

7/1/14 - 6/30/15 $121.29  

TCAP/ELSA Inventory Management Setup 
(includes website setup & customization, 
support documentation and training, 
equipment)  Per Year 

7/1/09 - 6/30/10 $1,558.00  

7/1/10 - 6/30/11 $827.00  

7/1/11 - 6/30/12 $544.00  

1/1/13 - 6/30/13 $560.32  

7/1/13 - 6/30/14 $577.13  

7/1/14 - 6/30/15 $594.44  

7/1/15 - 3/15/16 $612.28  

TCAP/ELSA Inventory Management 
Support & maintenance  Per Year 

7/1/09 - 6/30/10 $319.00  

7/1/10 - 6/30/11 $169.00  

7/1/11 - 6/30/12 $111.00  

1/1/13 - 6/30/13 $114.33  

7/1/13 - 6/30/14 $117.76  
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7/1/14 - 6/30/15 $121.29  

7/1/15 - 3/15/16 $124.93  

School Listing   

TCAP/ACH School Listing Management 
Setup (includes website setup & 
customization, support documentation and 
training, equipment)  Per Year 

7/1/08 - 6/30/09 $25,000.00  

7/1/09 - 6/30/10 $6,541.00  

7/1/10 - 6/30/11 $6,541.00  

7/1/11 - 6/30/12 $6,541.00  

1/1/13 - 6/30/13 $6,737.23  

7/1/13 - 6/30/14 $6,939.35  

7/1/14 - 6/30/15 $7,147.53  

7/1/15 - 3/15/16 $7,361.95  

TCAP/ACH School Listing Management 
Support & maintenance Per Year 

7/1/08 - 6/30/09 $5,121.00  

7/1/09 - 6/30/10 $1,340.00  

7/1/10 - 6/30/11 $1,340.00  

7/1/11 - 6/30/12 $1,340.00  

1/1/13 - 6/30/13 $1,380.20  

7/1/13 - 6/30/14 $1,421.61  

7/1/14 - 6/30/15 $1,464.25  

7/1/15 - 3/15/16 $1,508.18  

TCAP/MAAS School Listing Management 
Setup (includes website setup & 
customization, support documentation and 
training, equipment)  Per Year 

7/1/08 - 6/30/09 $1,316.00  
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7/1/09 - 6/30/10 $363.00  

7/1/10 - 6/30/11 $363.00  

7/1/11 - 6/30/12 $363.00  

1/1/13 - 6/30/13 $373.89  

7/1/13 - 6/30/14 $385.11  

7/1/14 - 6/30/15 $396.66  

TCAP/MAAS School Listing Management 
Support & maintenance Per Year 

7/1/08 - 6/30/09 $270.00  

7/1/09 - 6/30/10 $74.00  

7/1/10 - 6/30/11 $74.00  

7/1/11 - 6/30/12 $74.00  

1/1/13 - 6/30/13 $76.22  

7/1/13 - 6/30/14 $78.51  

7/1/14 - 6/30/15 $80.86  

TCAP/ELSA School Listing Management 
Setup (includes website setup & 
customization, support documentation and 
training, equipment)  Per Year 

7/1/09 - 6/30/10 $363.00  

7/1/10 - 6/30/11 $363.00  

7/1/11 - 6/30/12 $363.00  

1/1/13 - 6/30/13 $373.89  

7/1/13 - 6/30/14 $385.11  

7/1/14 - 6/30/15 $396.66  

7/1/15 - 3/15/16 $408.56  

TCAP/ELSA School Listing Management 
Support & maintenance Per Year 

7/1/09 - 6/30/10 $74.00  

7/1/10 - 6/30/11 $74.00  
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7/1/11 - 6/30/12 $74.00  

1/1/13 - 6/30/13 $76.22  

7/1/13 - 6/30/14 $78.51  

7/1/14 - 6/30/15 $80.86  

7/1/15 - 3/15/16 $83.29  

A.10. Processing Activities and             A.11 
Scoring Activities   

State Processing requirements   

TCAP/ACH Software Programming 
(includes licensing, imaging, editing, 
scanning, scoring, reporting, archiving, 
production data file, test deck, & data 
calibration)  Per Year 

7/1/08 - 6/30/09 $1,030,058.00  

7/1/09 - 6/30/10 $543,697.00  

7/1/10 - 6/30/11 $390,913.00  

7/1/11 - 6/30/12 $388,997.00  

1/1/13 - 6/30/13 $400,666.91  

7/1/13 - 6/30/14 $412,686.92  

7/1/14 - 6/30/15 $425,067.52  

TCAP/ACH Software Programming for 
Remote Scanning Setup (includes T1/FTP 
lines) Per Location/Per Year 

7/1/08 - 6/30/09 $16,689.00  

7/1/09 - 6/30/10 $12,070.00  

7/1/10 - 6/30/11 $12,070.00  

7/1/11 - 6/30/12 $12,070.00  

1/1/13 - 6/30/13 $12,432.10  

7/1/13 - 6/30/14 $12,805.06  

7/1/14 - 6/30/15 $13,189.21  
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TCAP/ACH Software Programming for 
Remote Scanning  (includes licensing, 
imaging, editing, scanning, scoring, 
reporting, archiving, production data file, 
test deck, & data calibration) Per Year 

7/1/08 - 6/30/09 $734,147.00  

7/1/09 - 6/30/10 $376,868.00  

7/1/10 - 6/30/11 $248,727.00  

7/1/11 - 6/30/12 $244,320.00  

1/1/13 - 6/30/13 $251,649.60  

7/1/13 - 6/30/14 $259,199.09  

7/1/14 - 6/30/15 $266,975.06  

TCAP/MAAS Software Programming 
(includes licensing, imaging, editing, 
scanning, scoring, reporting, archiving, 
production data file, test deck, & data 
calibration)  Per Year 

7/1/08 - 6/30/09 $235,735.00  

7/1/09 - 6/30/10 $87,084.00  

7/1/10 - 6/30/11 $53,514.00  

7/1/11 - 6/30/12 $53,951.00  

1/1/13 - 6/30/13 $55,569.53  

7/1/13 - 6/30/14 $57,236.62  

7/1/14 - 6/30/15 $58,953.71  

TCAP/MAAS Software Programming for 
Remote Scanning Setup (includes T1/FTP 
lines) Per Location/Per Year 

7/1/08 - 6/30/09 $16,689.00  

7/1/09 - 6/30/10 $12,070.00  

7/1/10 - 6/30/11 $12,070.00  

7/1/11 - 6/30/12 $12,070.00  

1/1/13 - 6/30/13 $12,432.10  
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7/1/13 - 6/30/14 $12,805.06  

7/1/14 - 6/30/15 $13,189.21  

TCAP/MAAS Software Programming for 
Remote Scanning  (includes licensing, 
imaging, editing, scanning, scoring, 
reporting, archiving, production data file, 
test deck, & data calibration) Per Year 

7/1/08 - 6/30/09 $37,618.00  

7/1/09 - 6/30/10 $19,805.00  

7/1/10 - 6/30/11 $12,632.00  

7/1/11 - 6/30/12 $12,333.00  

1/1/13 - 6/30/13 $12,702.99  

7/1/13 - 6/30/14 $13,084.08  

7/1/14 - 6/30/15 $13,476.60  

TCAP/ELSA Software Programming 
(includes licensing, imaging, editing, 
scanning, scoring, reporting, archiving, 
production data file, test deck, & data 
calibration) Per Year 

7/1/09 - 6/30/10 $217,922.00  

7/1/10 - 6/30/11 $79,911.00  

7/1/11 - 6/30/12 $53,215.00  

1/1/13 - 6/30/13 $54,811.45  

7/1/13 - 6/30/14 $56,455.79  

7/1/14 - 6/30/15 $58,149.47  

TCAP/ELSA Software Programming for 
Remote Scanning Setup (includes T1/FTP 
lines) Per Location/Per Year 

7/1/09 - 6/30/10 $16,689.00  

7/1/10 - 6/30/11 $12,070.00  
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7/1/11 - 6/30/12 $12,070.00  

1/1/13 - 6/30/13 $12,432.10  

7/1/13 - 6/30/14 $12,805.06  

7/1/14 - 6/30/15 $13,189.21  

TCAP/ELSA Software Programming for 
Remote Scanning  (includes licensing, 
imaging, editing, scanning, scoring, 
reporting, archiving, production data file, 
test deck, & data calibration) Per Year 

7/1/09 - 6/30/10 $19,717.00  

7/1/10 - 6/30/11 $12,544.00  

7/1/11 - 6/30/12 $12,245.00  

1/1/13 - 6/30/13 $12,612.35  

7/1/13 - 6/30/14 $12,990.72  

7/1/14 - 6/30/15 $13,380.44  

Contractor Processing requirements   

TCAP K-2 Contractor Processing (includes 
scanning, editing, scoring, and reporting) Per Year 

1/1/13 - 6/30/13 $495,027.27  

7/1/13 - 6/30/14 $509,878.09  

7/1/14 - 6/30/15 $525,174.43  

7/1/15 - 3/15/16 $540,929.66  

TCAP/ACH Contractor Processing (includes 
scanning, editing, scoring, and reporting)- 4 
Content Areas Per Year 

7/1/08 - 6/30/09 $1,278,342.00  

7/1/09 - 6/30/10 $996,144.00  

7/1/10 - 6/30/11 $894,237.00  

7/1/11 - 6/30/12 $908,539.00  

1/1/13 - 6/30/13 $935,795.17  
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7/1/13 - 6/30/14 $963,869.03  

7/1/14 - 6/30/15 $992,785.10  

7/1/15 - 3/15/16 $1,022,568.65  

TCAP/ACH Contractor Processing (includes 
scanning, editing, scoring, and reporting)- 3 
Content Areas Per Year 

7/1/14 - 6/30/15 $992,785.00  

7/1/15 - 3/15/16 $1,022,568.00  

TCAP/ACH Contractor Processing (includes 
scanning, editing, scoring, and reporting)- 2 
Content Areas Per Year 

7/1/14 - 6/30/15 $747,308.12  

7/1/15 - 3/15/16 $769,862.73  

TCAP/ACH Contractor Processing (includes 
scanning, editing, scoring, and reporting)- 1 
Content Area Per Year 

7/1/14 - 6/30/15 $747,308.12  

7/1/15 - 3/15/16 $769,862.73  

TCAP/MAAS Contractor Processing 
(includes scanning, editing, scoring, and 
reporting) Per Year 

7/1/08 - 6/30/09 $92,041.00  

7/1/09 - 6/30/10 $83,278.00  

7/1/10 - 6/30/11 $77,497.00  

7/1/11 - 6/30/12 $78,037.00  

1/1/13 - 6/30/13 $80,378.11  

7/1/13 - 6/30/14 $82,789.45  

7/1/14 - 6/30/15 $85,273.14  
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TCAP/ELSA Contractor Processing 
(includes scanning, editing, scoring, and 
reporting) Per Year 

7/1/09 - 6/30/10 $93,986.00  

7/1/10 - 6/30/11 $102,987.00  

7/1/11 - 6/30/12 $104,853.00  

1/1/13 - 6/30/13 $107,998.59  

7/1/13 - 6/30/14 $111,238.55  

7/1/14 - 6/30/15 $114,575.70  

7/1/15 - 3/15/16 $118,012.98  

TCAP/EOC Contractor Processing 
(includes scanning, editing, scoring, and 
reporting) 

Per Content Area Per 
Assessment Per 
Administration 

11/3/14 - 6/30/15 $7,283.43  

7/1/15 - 3/15/16 $30,214.03  

A.11 Scoring Activities   

Scoring System Setup & Scorer Training Per Year 

7/1/14 - 6/30/15 $139,493.00  

7/1/15 - 3/15/16 $184,572.00  

Scoring System Support & Maintenance Per Year 

7/1/14 - 6/30/15 $92,995.00  

7/1/15 - 3/15/16 $116,427.88  

Range Finding Meeting Per Meeting 

7/1/14 - 6/30/15 $43,040.08  

7/1/15 - 3/15/16 $44,331.28  

CR Scoring with Two Scorers: 100% 
First Score and 10% Second Score Per Test 

7/1/15 - 3/15/16 $2.46  

CR Scoring with Two Scorers: 100% 
First Score and 100% Second Score Per Test 
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7/1/14 - 6/30/15 $12.00  

7/1/15 - 3/15/16 $4.32  

A.12. Reporting Activities   

Online Reporting   

TCAP/ACH Online Reporting Setup 
(includes report customization) Per Year 

7/1/09 - 6/30/10 $377,910.00  

7/1/10 - 6/30/11 $209,910.00  

7/1/11 - 6/30/12 $210,266.00  

7/1/12 - 6/30/13 $215,502.00  

7/1/13 - 6/30/14 $221,967.06  

7/1/14 - 6/30/15 $228,626.07  

7/1/15 - 3/15/16 $235,484.85  

TCAP/ACH Online Reporting Support and 
Maintenance (includes training) Per Year 

7/1/09 - 6/30/10 $77,403.00  

7/1/10 - 6/30/11 $42,960.00  

7/1/11 - 6/30/12 $43,067.00  

7/1/12 - 6/30/13 $44,139.00  

7/1/13 - 6/30/14 $45,463.17  

7/1/14 - 6/30/15 $46,827.07  

7/1/15 - 3/15/16 $48,231.88  

TCAP/MAAS Online Reporting Setup 
(includes report customization) Per Year 

7/1/10 - 6/30/11 $11,653.00  

7/1/11 - 6/30/12 $11,681.00  

7/1/12 - 6/30/13 $11,972.00  

7/1/13 - 6/30/14 $12,331.16  

7/1/14 - 6/30/15 $12,701.09  

7/1/15 - 3/15/16 $13,082.13  
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TCAP/MAAS Online Reporting Support and 
Maintenance (includes training) Per Year 

7/1/10 - 6/30/11 $2,387.00  

7/1/11 - 6/30/12 $2,393.00  

7/1/12 - 6/30/13 $2,452.00  

7/1/13 - 6/30/14 $2,525.56  

7/1/14 - 6/30/15 $2,601.33  

7/1/15 - 3/15/16 $2,679.37  

TCAP/ELSA Online Reporting Setup 
(includes report customization) Per Year 

7/1/10 - 6/30/11 $11,681.00  

7/1/11 - 6/30/12 $11,972.00  

7/1/12 - 6/30/13 $11,972.00  

7/1/13 - 6/30/14 $12,331.16  

7/1/14 - 6/30/15 $12,701.09  

7/1/15 - 3/15/16 $13,082.13  

TCAP/ELSA Online Reporting Support and 
Maintenance (includes training) Per Year 

7/1/10 - 6/30/11 $2,393.00  

7/1/11 - 6/30/12 $2,452.00  

7/1/12 - 6/30/13 $2,452.00  

7/1/13 - 6/30/14 $2,525.56  

7/1/14 - 6/30/15 $2,601.33  

7/1/15 - 3/15/16 $2,679.37  

EOC Online Reporting Support and 
Maintenance (includes training) 

Per Content Area Per 
Assessment Per 
Administration 

11/3/14 - 6/30/15 $8,720.98  

7/1/15 - 3/15/16 $8,982.61  

Online Reporting  CDs   
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TCAP/ACH Online Reporting CDs Per School/System 

7/1/09 - 6/30/10 $22.90  

7/1/10 - 6/30/11 $14.51  

7/1/11 - 6/30/12 $14.04  

7/1/12 - 6/30/13 $14.14  

7/1/13 - 6/30/14 $14.56  

7/1/14 - 6/30/15 $15.00  

7/1/15 - 3/15/16 $15.45  

TCAP/MAAS Online Reporting CDs Per School/System 

7/1/10 - 6/30/11 $4.24  

7/1/11 - 6/30/12 $4.33  

7/1/12 - 6/30/13 $4.42  

7/1/13 - 6/30/14 $4.55  

7/1/14 - 6/30/15 $4.69  

7/1/15 - 3/15/16 $4.83  

TCAP/ELSA Online Reporting CDs Per School/System 

7/1/10 - 6/30/11 $4.24  

7/1/11 - 6/30/12 $4.33  

7/1/12 - 6/30/13 $4.33  

7/1/13 - 6/30/14 $4.46  

7/1/14 - 6/30/15 $4.59  

7/1/15 - 3/15/16 $4.73  

TCAP/EOC System Summary Files on CD 

Per System Per Content 
Area Per Administration 

(provided by administration 
for download via online 

reporting system) 

11/3/14 - 6/30/15 $5.05  

7/1/15 - 3/15/16 $5.20  

Paper Reports / Labels   
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TCAP/ACH Student Reports grade 3-8 Per Student 

7/1/08 - 6/30/09 $0.77  

7/1/09 - 6/30/10 $0.36  

7/1/10 - 6/30/11 $0.28  

7/1/11 - 6/30/12 $0.27  

1/1/13 - 6/30/13 $0.28  

7/1/13 - 6/30/14 $0.29  

7/1/14 - 6/30/15 $0.30  

7/1/15 - 3/15/16 $0.30  

TCAP/MAAS Student Reports Per Student 

7/1/09 - 6/30/10 $0.78  

7/1/10 - 6/30/11 $0.63  

7/1/11 - 6/30/12 $0.61  

1/1/13 - 6/30/13 $0.63  

7/1/13 - 6/30/14 $0.65  

7/1/14 - 6/30/15 $0.67  

TCAP/ELSA Student Reports Per Student 

7/1/09 - 6/30/10 $0.42  

7/1/10 - 6/30/11 $0.41  

7/1/11 - 6/30/12 $0.41  

1/1/13 - 6/30/13 $0.42  

7/1/13 - 6/30/14 $0.43  

7/1/14 - 6/30/15 $0.45  

7/1/15 - 3/15/16 $0.46  

TCAP/EOC Student Reports Per Student 

11/3/14 - 6/30/15 $0.26  

7/1/15 - 3/15/16 $0.27  

TCAP/ACH Student Labels grades 3-8 Per Student 

7/1/08 - 6/30/09 $0.04  
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7/1/09 - 6/30/10 $0.03  

7/1/10 - 6/30/11 $0.03  

7/1/11 - 6/30/12 $0.03  

1/1/13 - 6/30/13 $0.03  

7/1/13 - 6/30/14 $0.03  

7/1/14 - 6/30/15 $0.03  

7/1/15 - 3/15/16 $0.03  

TCAP/MAAS Student Labels Per Student 

7/1/09 - 6/30/10 $0.06  

7/1/10 - 6/30/11 $0.06  

7/1/11 - 6/30/12 $0.06  

1/1/13 - 6/30/13 $0.06  

7/1/13 - 6/30/14 $0.06  

7/1/14 - 6/30/15 $0.07  

TCAP/ELSA Student Labels Per Student 

7/1/09 - 6/30/10 $0.04  

7/1/10 - 6/30/11 $0.04  

7/1/11 - 6/30/12 $0.04  

1/1/13 - 6/30/13 $0.04  

7/1/13 - 6/30/14 $0.04  

7/1/14 - 6/30/15 $0.04  

7/1/15 - 3/15/16 $0.04  

7/1/16 - 10/15/16 $0.04  

TCAP/EOC Student Labels Per Student 

11/3/14 - 6/30/15 $0.10  

7/1/15 - 3/15/16 $0.10  

TCAP/ACH K-2 Shelf Student Reports 
(package for all available student level 
reports) Per Student 

7/1/09 - 6/30/10 $3.80  

7/1/10 - 6/30/11 $3.91  
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7/1/11 - 6/30/12 $4.02  

1/1/13 - 6/30/13 $4.15  

7/1/13 - 6/30/14 $4.27  

7/1/14 - 6/30/15 $4.40  

7/1/15 - 3/15/16 $4.53  

TCAP/ACH K-2 Shelf Summary Reports 
(package for all available 
school/system/state level reports) Per School/System 

7/1/09 - 6/30/10 $222.00  

7/1/10 - 6/30/11 $236.00  

7/1/11 - 6/30/12 $252.00  

1/1/13 - 6/30/13 $268.00  

7/1/13 - 6/30/14 $276.04  

7/1/14 - 6/30/15 $284.32  

7/1/15 - 3/15/16 $292.85  

Comprehensive Data Files (CDF)   

TCAP/ACH System Comprehensive Data 
File grades K-2 (includes all aggregated 
demographic data w/out student response 
information for each school) Per System 

7/1/08 - 6/30/09 $1,182.00  

7/1/09 - 6/30/10 $1,260.00  

7/1/10 - 6/30/11 $1,343.00  

7/1/11 - 6/30/12 $1,432.00  

1/1/13 - 6/30/13 $1,474.96  

7/1/13 - 6/30/14 $1,519.21  

7/1/14 - 6/30/15 $1,564.79  

7/1/15 - 3/15/16 $1,611.73  

TCAP/ACH System Comprehensive Data 
File grades 3-8 (includes all aggregated 
demographic data w/out student response 
information for each school) Per System 

7/1/08 - 6/30/09 $107.00  
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7/1/09 - 6/30/10 $58.00  

7/1/10 - 6/30/11 $58.00  

7/1/11 - 6/30/12 $58.00  

1/1/13 - 6/30/13 $59.74  

7/1/13 - 6/30/14 $61.53  

7/1/14 - 6/30/15 $63.38  

7/1/15 - 3/15/16 $65.28  

TCAP/MAAS System Comprehensive Data 
File (includes all aggregated demographic 
data w/out student response information for 
each school) Per System 

7/1/09 - 6/30/10 $3.22  

7/1/10 - 6/30/11 $3.22  

7/1/11 - 6/30/12 $3.22  

1/1/13 - 6/30/13 $3.32  

7/1/13 - 6/30/14 $3.42  

7/1/14 - 6/30/15 $3.52  

TCAP/ELSA System Comprehensive Data 
File (includes all aggregated demographic 
data w/out student response information for 
each school) Per System 

7/1/09 - 6/30/10 $3.22  

7/1/10 - 6/30/11 $3.22  

7/1/11 - 6/30/12 $3.22  

1/1/13 - 6/30/13 $3.32  

7/1/13 - 6/30/14 $3.42  

7/1/14 - 6/30/15 $3.52  

7/1/15 - 3/15/16 $3.62  

TCAP/EOC System Comprehensive Data 
File (includes all aggregated demographic 
data w/out student response information for 
each school) 

Per System Per Content 
Area Per Administration 

(provided by administration 
for download via online 

reporting system) 
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11/3/14 - 6/30/15 $3.94  

7/1/15 - 3/15/16 $4.06  

TCAP/ACH State Comprehensive Data File 
grades K-2 (includes all aggregated 
demographic data w student response 
information for each school/system) Per Year 

7/1/08 - 6/30/09 $120,554.00  

7/1/09 - 6/30/10 $100,799.00  

7/1/10 - 6/30/11 $107,457.00  

7/1/11 - 6/30/12 $114,555.00  

1/1/13 - 6/30/13 $117,991.65  

7/1/13 - 6/30/14 $121,531.40  

7/1/14 - 6/30/15 $125,177.34  

7/1/15 - 3/15/16 $128,932.66  

TCAP/ACH State Comprehensive Data File 
grades 3-8 (includes all aggregated 
demographic data w student response 
information for each school/system) Per Year 

7/1/08 - 6/30/09 $13,971.00  

7/1/09 - 6/30/10 $8,382.00  

7/1/10 - 6/30/11 $7,941.00  

7/1/11 - 6/30/12 $7,941.00  

1/1/13 - 6/30/13 $8,179.23  

7/1/13 - 6/30/14 $8,424.61  

7/1/14 - 6/30/15 $8,677.35  

7/1/15 - 3/15/16 $8,937.67  

TCAP/MAAS State Comprehensive Data 
File (includes all aggregated demographic 
data w student response information for 
each school/system) Per Year 

7/1/09 - 6/30/10 $441.00  

7/1/10 - 6/30/11 $441.00  
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7/1/11 - 6/30/12 $441.00  

1/1/13 - 6/30/13 $454.23  

7/1/13 - 6/30/14 $467.86  

7/1/14 - 6/30/15 $481.89  

TCAP/ELSA State Comprehensive Data 
File (includes all aggregated demographic 
data w student response information for 
each school/system) Per Year 

7/1/09 - 6/30/10 $441.00  

7/1/10 - 6/30/11 $441.00  

7/1/11 - 6/30/12 $441.00  

1/1/13 - 6/30/13 $454.23  

7/1/13 - 6/30/14 $467.86  

7/1/14 - 6/30/15 $481.89  

7/1/15 - 3/15/16 $496.35  

TCAP/EOC State Comprehensive Data File 
(includes all aggregated demographic data 
with student response information for each 
school/system) 

Per Content Area Per 
Administration (provided 
on CD and by download 

via online reporting 
system) 

11/3/14 - 6/30/15 $1,949.40  

7/1/15 - 3/15/16 $2,007.88  

TCAP/EOC State Annual Comprehensive 
Data File (includes all aggregated 
demographic data with student response 
information for each school/system) 

Per Content Area / Per 
Year (provided on CD and 

by download via online 
reporting system) 

11/3/14 - 6/30/15 $5,848.19  

7/1/15 - 3/15/16 $6,023.64  

A.13. Operations Management   

TCAP/ACH Technical Support Services Per Application Per Year 

7/1/08 - 6/30/09 $7,353.00  

7/1/09 - 6/30/10 $7,353.00  
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7/1/10 - 6/30/11 $7,353.00  

7/1/11 - 6/30/12 $7,353.00  

1/1/13 - 6/30/13 $7,353.00  

7/1/13 - 6/30/14 $7,573.59  

7/1/14 - 6/30/15 $7,800.80  

7/1/15 - 3/15/16 $8,034.82  

TCAP/MAAS Technical Support Services Per Application Per Year 

7/1/08 - 6/30/09 $0.00  

7/1/09 - 6/30/10 $0.00  

7/1/10 - 6/30/11 $0.00  

7/1/11 - 6/30/12 $0.00  

1/1/13 - 6/30/13 $0.00  

7/1/13 - 6/30/14 $0.00  

7/1/14 - 6/30/15 $0.00  

TCAP/ELSA Technical Support Services Per Application Per Year 

7/1/09 - 6/30/10 $0.00  

7/1/10 - 6/30/11 $0.00  

7/1/11 - 6/30/12 $0.00  

1/1/13 - 6/30/13 $0.00  

7/1/13 - 6/30/14 $0.00  

7/1/14 - 6/30/15 $0.00  

7/1/15 - 3/15/16 $0.00  

 TCAP/EOC Operations Management 
(includes administrative tasks, transisiton 
activities, management meetings 

Per Content Area Per 
Administration 

11/3/14 - 6/30/15 $1.00  

7/1/15 - 3/15/16 $1.00  

 TCAP/EOC Technical Support Services 

Per Application Per 
Content Area Per 

Administration 

11/3/14 - 6/30/15 $1.00  

7/1/15 - 3/15/16 $1.00  
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55. The following is added as Contract section E.20: 
 

E.20.    Tennessee Data Accessibility, Transparency and Accountability Act (the “Act”).  The 
State and Contractor shall comply with Sections 3-9 of Chapter 905 of the Tennessee 
Public Acts of 2014, known as the Data Accessibility, Transparency and Accountability 
Act, and any accompanying administrative rules or regulations.  Contractor agrees to 
maintain the confidentiality of all records containing student and de-identified data in any 
databases, to which the State has granted Contractor access, and to only use such data 
for the exclusive purpose of performing its duties in this Contract. 

 
56. The following is added as Contract section E.21: 
 

E.21. Any instances of unauthorized disclosure of data containing personally identifiable 
information in violation of the laws cited above in sections E.18 and E.20 that come to the 
attention of the Contractor shall be reported to the State within twenty-four (24) hours. In 
addition to any damages required to be paid by Contractor pursuant to Attachment B, 
Contractor shall indemnify and hold harmless State as well as its employees, agents and 
representatives from and against any and all claims, liabilities, losses, and causes of 
action which may arise, accrue, or result to any person or entity which may be injured or 
damaged as a result of Contractor’s failure to comply with sections E.18 or E.20. 

 
57. The following is added as Contract section E.22: 
 

E.22. Tennessee Department of Revenue Registration. The Contractor shall be registered with 
the Department of Revenue for the collection of Tennessee sales and use tax.  This 
registration requirement is a material requirement of this Contract. 

 
58. Contract Attachment C is deleted in its entirety and replaced with the new attachment C attached 

hereto. 
 
Required Approvals. The State is not bound by this Amendment until it is signed by the contract parties 
and approved by appropriate officials in accordance with applicable Tennessee laws and regulations 
(depending upon the specifics of this contract, said officials may include, but are not limited to, the 
Commissioner of Finance and Administration, the Commissioner of Human Resources, and the 
Comptroller of the Treasury). 
 
Amendment Effective Date.  The revisions set forth herein shall be effective November 3, 2014. All other 
terms and conditions of this Contract not expressly amended herein shall remain in full force and effect. 
 

IN WITNESS WHEREOF, 

PEARSON: 

 

GRANTEE SIGNATURE DATE 

 

PRINTED NAME AND TITLE OF GRANTEE SIGNATORY (above)  
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TENNESSEE DEPARTMENT OF EDUCATION: 

 

KEVIN HUFFMAN, COMMISSIONER DATE 
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ATTACHMENT C 
AUTHORIZATION AND ACKNOWLEDGEMENT OF COMPLIANCE 

 

Whereas, State has contracted with NCS Pearson, Inc. on March 19, 2008 through March 15, 2016 

(Agency Tracking # 33111-04008), for a K-2 assessment and the development, implementation, and 

scoring of criterion referenced assessments for all students grades 3-8, and 

Whereas, The above referenced contract may require the disclosure by the State to NCS Pearson, Inc. 

of certain personally identifiable student information that is confidential under the Family Educational 

Rights and Privacy Act (FERPA), and 

Whereas, 34 C.F.R. 99.31, authorizes an educational agency or institution to disclose personally 

identifiable information from an education record of a student without the consent required by Sec. 99.30 

to a contractor, consultant, volunteer, or other party to whom an agency or institution has outsourced 

institutional services. 

Therefore, the State and NCS Pearson, Inc. hereby agree as follows: 

1. NCS Pearson, Inc. is authorized to maintain certain student information for the sole purpose of 

compliance with the requirements of the above referenced contract.  This student information may 

include: name, social security number, achievement data, address, phone number, parent/guardian 

information, and other personally identifiable information collected in the process of test 

administration. 

2. NCS Pearson, Inc. agrees to comply fully with FERPA by maintaining the confidentiality of all 

student information and to use the information solely to fulfill its obligations under the above 

referenced contract with the state. 

3. NCS Pearson, Inc.  agrees to destroy all confidential student information when it is no longer 

needed for purposes of fulfilling its obligations under the above referenced contract. 

 

 

NCS PEARSON, INC.                                              DATE 

 

TENNESSEE DEPARTMENT OF EDUCATION                DATE 

 



GENERAL ASSEMBLY OF THE STATE OF TENNESSEE
FISCAL REVIEW COMMITTEE

320 Sixth Avenue, North - 8th Floor
NASHVILLE, TENNESSEE 37 2 43. OO57

6t5-74I-2564

Sen. BiIl Ketron, Chairmau
Senators

Douglas Henry Reginald Tate
Brian Kelsey Ken Yager
Eric Stewart
Randy McNally, ex officio
Lt. Governor Ron Ramsey, ex officio

TO:

FROM:

DATE:

Rep. Curtis Johneon, Vice-Chairman
Representatives

Tommie Brown
Jim Coley
Charles Curtiss
Johnny Shaw

David Shepard
Tony Shipley
Curry Tocld
Mark White

Charles Sargent, ex officio
Speaker Beth Harwell, ex officio

MEMORANDUM

Jessica Robertson, Chief Procurement Officer
Department of General Services

Senator Bill Ketron, Chairman
Representative Curtis Johnson,

November 27,2012

3Ç c>l
Vice-Chairman \)

SUBJECT: Contract Comments
(Fiscal Review Committee Meeting lll26lt2)

RFS# 331.11-04008 (Edison # 2234)
Department: Education
Vendor: NCS Pearson, Inc.
Summary: The vendor is responsible for delivery of the Tennessee
Comprehensive Assessment Program (TCAP) Achievement 3-8 and
Modifred Academic Achievement Standards (MAAS) Assessments. The
proposed amendment revises the scope of services; extends current
contract an additional three years; increases the maximum liability by
$55,119,695; and adds payment rates for the extension period.
Current maximum liability: $59,820,440
Proposed maximum liability: $114,940,302

After review, the Fiscal Review Committee voted to recommend approval of the
contract.

cc: The Honorable Kevin Huffman, Commissioner





Supplemental Documentation Required for 
Fiscal Review Committee 

Effective October 30, 2009 

*Contact Name:  Deb Malone  *Contact Phone:  (615) 532‐6298 

*Original Contract Number: 
FA0824189  *Original RFS 

Number: 
33111‐04008 

Edison Contract Number: (if 
applicable) 

2234  Edison RFS 
Number: (if 
applicable)

2234 

*Original Contract Begin Date: 
March 19, 2008  *Current End 

Date:
March 15, 2013 

Current Request Amendment Number: 
(if applicable)

2 

Proposed Amendment Effective Date:  
(if applicable)

January 1, 2013 

*Department Submitting: Education 
*Division: Assessment Logistics 

*Date Submitted: November 1, 2012 
*Submitted Within Sixty (60) days: Yes 

If not, explain: N/A 
*Contract Vendor Name: Pearson 

*Current Maximum Liability: $59,820,439.54 
*Current Contract Allocation by Fiscal Year:  
(as Shown on Most Current Fully Executed Contract Summary Sheet) 
FY:2008  FY:2009  FY:2010  FY:2011  FY2012  FY2013 
$3,668,681.97  $7,931,320.03  $15,320,705.93  $11,660,171.78  $17,924,870.86  $3,314,688.97 
*Current Total Expenditures by Fiscal Year of Contract:  
(attach backup documentation from STARS or FDAS report) 
FY:2008  FY:2009  FY:2010  FY:2011  FY2012  FY2013 
$0.00  $7,226,045.07  $12,322,199.84  $12,648,007.74  $8,983,178.40  $5,568,023.26 

IF Contract Allocation has been greater than 
Contract Expenditures, please give the reasons 
and explain where surplus funds were spent: 

Projected usage estimates for some line items of the 
contract were over actual usage. In addition, there were 
some services that were not used in the early years of the 
contract or have not been used at all. There are some 
funds still remaining in the contract that are being used 
for FY2013. 

IF surplus funds have been carried forward, 
please give the reasons and provide the authority 
for the carry forward provision: 

Funds for this contract are carried forward – Public 
Chapter 1029, Public Acts of 2012, Section 36, Item 34 
and Section 41, Item 19 

IF Contract Expenditures exceeded Contract 
Allocation, please give the reasons and explain 
how funding was acquired to pay the overage: 

N/A 

*Contract Funding 
Source/Amount: 

State:  $40,635,900.73 Federal: $19,184,538.81

Interdepartmental: 
 

$0.00
Other: $0.00

If “other” please define:  N/A 
Dates of All Previous Amendments or Revisions: (if 

applicable) 
Brief Description of Actions in Previous Amendments or 

Revisions: (if applicable) 
November 2011  Add the federal economic stimulus funding clause & 

update E.2. contact information. 



Supplemental Documentation Required for 
Fiscal Review Committee 

Effective October 30, 2009 

Method of Original Award:  (if applicable) RFP 

*What were the projected costs of the service for the 
entire term of the contract prior to contract award?

$60 million 

 

For all new non‐competitive contracts and any contract amendment that changes Sections A or C.3. of the 
original or previously amended contract document, provide estimates based on information provided the 
Department by the vendor for determination of contract maximum liability.  Add rows as necessary to provide 
all information requested.   
 
If it is determined that the question is not applicable to your contract document attach detailed explanation 



Supplemental Documentation Required for 
Fiscal Review Committee 

Effective October 30, 2009 

 

as to why that determination was made. 
Planned expenditures by fiscal year by deliverable.  Add rows as necessary to indicate all estimated contract 

expenditures. 
Please see attached Audit Document that provides all line item pricing with amended years highlighted. 
Deliverable 
description: 

FY:  FY:  FY:  FY:  FY: 

           
           
           
Proposed savings to be realized per fiscal year by entering into this contract.  If amendment to an existing 
contract, please indicate the proposed savings to be realized by the amendment.  Add rows as necessary to 

define all potential savings per deliverable. 
Deliverable 
description: 

FY:  FY:  FY:  FY:  FY: 

           
           
           
Comparison of cost per fiscal year of obtaining this service through the proposed contract or amendment 

vs. other options.  List other options available (including other vendors), cost of other options, and source of 
information for comparison of other options (e.g. catalog, Web site).  Add rows as necessary to indicate 

price differentials between contract deliverables. 
This contract was awarded through an RFP with competitive pricing. See attached comparison excel 

spreadsheet. 
Proposed Vendor 
Cost: (name of 
vendor) 

FY:  FY:  FY:  FY:  FY: 

           
Other Vendor Cost: 
(name of vendor) 

FY:  FY:  FY:  FY:  FY: 

           
Other Vendor Cost: 
(name of vendor) 

FY:  FY:  FY:  FY:  FY: 
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A B C D E F G H I J

PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

A.5 Test Development .

Test Specifications 

TCAP/ACH (including item 
specifications) Total cost

7/1/08 - 6/30/09 $889,238.00 1 $775,238.00 1                       $775,238.00 $0.00 151203 1/30/09

7/1/09 - 6/30/10 $1,303,063.00 2 $1,544,118.00 2                       $1,544,118.00 $0.00 175758/175760 12/2/09

7/1/10 - 6/30/11 $1,348,892.00 2 $1,474,974.00 2                       $1,474,974.00 $0.00 198206 1/6/11

7/1/11 - 6/30/12 $1,523,312.00 2 $1,656,355.00 2                       $1,656,355.00 $0.00 219457 12/13/11

7/1/12 - 6/30/13 $462,736.00 1 $462,736.00 $0.00 $462,736.00

7/1/13 - 6/30/14 $1,523,312.00 1 $1,523,312.00 $0.00 $1,523,312.00

7/1/14 - 6/30/15 $1,569,011.00 1 $1,569,011.00 $0.00 $1,569,011.00

7/1/15 - 3/15/16 $1,616,081.00 1 $1,616,081.00 $0.00 $1,616,081.00
TCAP/MAAS (including item 
specifications) Total cost

7/1/08 - 6/30/09 $117,579.00 1 $117,579.00 1                       $117,579.00 $0.00 163666 7/1/09

7/1/09 - 6/30/10 $96,599.00 1 $96,599.00 1                       $96,599.00 $0.00 175758 12/2/09

7/1/10 - 6/30/11 $99,127.00 1 $99,127.00 1                       $99,127.00 $0.00 198206 1/6/11

7/1/11 - 6/30/12 $106,335.00 1 $106,335.00 1                       $106,335.00 $0.00 219457 12/13/11

7/1/12 - 6/30/13 $114,992.00 1 $114,992.00 $0.00 $114,992.00

7/1/13 - 6/30/14 $118,441.00 1 $118,441.00 $0.00 $118,441.00

7/1/14 - 6/30/15 $121,995.00 1 $121,995.00 $0.00 $121,995.00

7/1/15 - 3/15/16 $125,654.00 1 $125,654.00 $0.00 $125,654.00
TCAP/ESLS (including item 
specifications) Total cost 

7/1/09 - 6/30/10 $74,604.00 1 $74,604.00 1                       $74,604.00 $0.00 175758 12/2/09

7/1/10 - 6/30/11 $74,604.00 1 $74,604.00 1                       $74,604.00 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $78,732.00 1 $78,732.00 1                       $78,732.00 $0.00 219457 12/13/11

7/1/12 - 6/30/13 $78,732.00 1 $78,732.00 $0.00 $78,732.00

7/1/13 - 6/30/14 $81,093.00 1 $81,093.00 $0.00 $81,093.00

PRODUCT DESCRIPTION UNIT COST

1 of 95
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A B C D E F G H I J

PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST
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7/1/14 - 6/30/15 $83,526.00 1 $83,526.00 $0.00 $83,526.00

7/1/15 - 3/15/16 $86,032.00 1 $86,032.00 $0.00 $86,032.00

ACH Alignment Study Total cost for report

3/19/08 - 6/30/08 $472,772.00 1 $472,772.00 1                       $472,772.00 $0.00 151203 1/30/09

7/1/12 - 6/30/13 $486,955.00 1 $486,955.00

7/1/13 - 6/30/14 $501,563.00 0 $0.00

7/1/14 - 6/30/15 $516,610.00 0 $0.00

7/1/15 - 3/15/16 $532,109.00 0 $0.00

Special Alignment Studies Cost per hour

7/1/08 - 6/30/09 $184.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $189.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $195.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $201.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $207.00 400 $82,800.00 $0.00 $82,800.00

7/1/13 - 6/30/14 $213.00 200 $42,600.00 $0.00 $42,600.00

7/1/14 - 6/30/15 $219.00 200 $43,800.00 $0.00 $43,800.00

7/1/15 - 3/15/16 $226.00 100 $22,600.00 $0.00 $22,600.00

Item Development Cost per item
(TCAP ACH/MAAS/ESLS) New & Significantly Modified)

3/19/08 - 6/30/08 $215.00 6,198 $1,332,570.00 6,198                $1,332,570.00 $0.00 151203 1/30/09

7/1/08 - 6/30/09 $215.00 3,779 $812,485.00 3,779                $812,485.00 $0.00 163666 7/1/09

7/1/09 - 6/30/10 $220.00 4,893 $1,076,460.00 4,893                $1,076,460.00 $0.00 182041/188276 4/8/ - 7/12/10 1614116251

7/1/10 - 6/30/11 $225.00 4,013 $902,925.00 4,013                $902,925.00 $0.00
199679/201071/20

5669/216423

2/10/11, 2/25/11, 
5/25/11, 

10/19/11

7/1/11 - 6/30/12 $230.00 12,916 $2,970,680.00 16,919              $3,891,370.00 ($920,690.00)
219457     /225857 

/ 235666

12/13/2011 
03/27/2012 
09/28/2012
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST
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69
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71

72

73

74

75

76

7/1/12 - 6/30/13 $324.64 4,050 $1,314,792.00 $0.00 $1,314,792.00

7/1/13 - 6/30/14 $326.21 2,000 $652,420.00 $0.00 $652,420.00

7/1/14 - 6/30/15 $328.14 2,000 $656,280.00 $0.00 $656,280.00

Item Leasing Cost per student
(TCAP ACH K-2) Per student tested

7/1/12 - 6/30/13 $1.05 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1.08 210,000 $226,800.00 $0.00 $226,800.00

7/1/14 - 6/30/15 $1.11 210,000 $233,100.00 $0.00 $233,100.00

Content/Bias Passage Reviews
(Meeting Type 1 & 2)

TCAP/ACH

Total Cost per 
meeting (content 

area/grade group)

3/19/08 - 6/30/08 $19,145.00 4 $76,580.00 4                       $76,580.00 $0.00 136427 6/27/08

7/1/08 - 6/30/09 $25,668.00 4 $102,672.00 4                       $102,672.00 $0.00 151203 1/30/09

7/1/09 - 6/30/10 $20,877.00 4 $83,508.00 4                       $83,508.00 $0.00 167769 8/21/09

7/1/10 - 6/30/11 $26,762.00 4 $107,048.00 4                       $107,048.00 $0.00 189247 7/30/10 16248

7/1/11 - 6/30/12 $21,736.00 4 $86,944.00 4                       $86,944.00 $0.00 211612 6/10/12

TCAP/MAAS

Total Cost per 
meeting (content 

area/grade group)

3/19/08 - 6/30/08 $26,958.00 4 $107,832.00 4                       $107,832.00 $0.00 136427 6/27/08

7/1/08 - 6/30/09 $24,109.00 2 $48,218.00 2                       $48,218.00 $0.00 151203 1/30/09

7/1/09 - 6/30/10 $25,105.00 2 $50,210.00 2                       $50,210.00 $0.00 167769 8/21/09

7/1/10 - 6/30/11 $25,988.00 2 $51,976.00 2                       $51,976.00 $0.00 189247 7/30/10 16248

7/1/11 - 6/30/12 $26,734.00 2 $53,468.00 $0.00 $53,468.00
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST
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79

80
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82
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92

93

94

95

96

97

98

99

TCAP/ESLS

Total Cost per 
meeting (content 

area/grade group)

7/1/08 - 6/30/09 $26,944.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $24,152.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $25,178.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $26,322.00 0 $0.00 $0.00 $0.00

Small Meeting  (8-12 
participants) 1 day Total Cost         

per meeting 

7/1/12 - 6/30/13 $60,160.91 1 $60,160.91 $0.00 $60,160.91

7/1/13 - 6/30/14 $62,491.42 1 $62,491.42 $0.00 $62,491.42

7/1/14 - 6/30/15 $63,871.17 1 $63,871.17 $0.00 $63,871.17

7/1/15 - 3/15/16 $65,787.31 1 $65,787.31 $0.00 $65,787.31

Total Cost         
per Meeting

7/1/12 - 6/30/13 $70,626.17 3 $211,878.51 $0.00 $211,878.51

7/1/13 - 6/30/14 $73,375.28 3 $220,125.84 $0.00 $220,125.84

7/1/14 - 6/30/15 $74,755.03 3 $224,265.09 $0.00 $224,265.09

7/1/15 - 3/15/16 $76,997.68 3 $230,993.04 $0.00 $230,993.04

Total Cost         
per Meeting

7/1/12 - 6/30/13 $77,582.76 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $80,610.14 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $81,989.90 0 $0.00 $0.00 $0.00

A.8.e.iii(j)-(p)  Content / Bias    
Passage Reviews

Small Meeting Type 1 & 2      
(8-12 participants) 2-3 days

Small Meeting Type 1 & 2      
(8-12 participants) 4 days
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST
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7/1/15 - 3/15/16 $84,449.60 0 $0.00 $0.00 $0.00

Total Cost         
per Meeting

7/1/12 - 6/30/13 $86,830.27 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $90,227.55 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $91,607.31 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $94,355.53 0 $0.00 $0.00 $0.00

Total Cost         
per Meeting

7/1/12 - 6/30/13 $95,545.31 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $99,291.19 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $100,670.95 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $103,691.08 0 $0.00 $0.00 $0.00

Content/Bias Item Reviews
(Meeting Type 3 & 4)

TCAP/ACH
Total Cost         

per Meeting

7/1/08 - 6/30/09 $22,499.00 16 $359,984.00 16                     $359,984.00 $0.00 143477 9/26/08

7/1/09 - 6/30/10 $21,705.00 16 $347,280.00 16                     $347,280.00 $0.00 163666 7/1/09

7/1/10 - 6/30/11 $22,431.00 16 $358,896.00 16                     $358,896.00 $0.00 182041 4/8/10

7/1/11 - 6/30/12 $23,203.00 25 $580,075.00 25                     $580,075.00 $0.00
202525/216443/22

3547

3/25/11, 
10/19/11, 
2/17/12

7/1/12 - 6/30/13 $23,774.00 16 $380,384.00 16                     $380,384.00 $0.00 226023 3/30/12

TCAP/MAAS

Total Cost per 
meeting (content 

area/grade group)

7/1/08 - 6/30/09 $28,655.00 12 $343,860.00 12                     $343,860.00 $0.00 143477 9/26/08

7/1/09 - 6/30/10 $27,933.00 15 $418,995.00 15                     $418,995.00 $0.00 163666 7/1/09

Large Meeting Type 1 & 2      
(13-20 participants) 2-3 days

Large Meeting Type 1 & 2      
(13-20 participants) 4 days
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST
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7/1/10 - 6/30/11 $28,708.00 12 $344,496.00 12                     $344,496.00 $0.00 182041 4/8/10

7/1/11 - 6/30/12 $29,475.00 20 $589,500.00 20                     $589,500.00 $0.00 235666 9/28/12

7/1/12 - 6/30/13 $30,037.00 12 $360,444.00 $0.00 $360,444.00

TCAP/ESLS

Total Cost per 
meeting (content 

area/grade group)

7/1/09 - 6/30/10 $28,568.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $28,149.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $28,748.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $29,502.00 0 $0.00 $0.00 $0.00

Small Meeting  (8-12 
participants) 1 day Total Cost         

per Meeting

7/1/12 - 6/30/13 $30,197.91 4 $120,791.64 $0.00 $120,791.64

7/1/13 - 6/30/14 $31,329.85 4 $125,319.40 $0.00 $125,319.40

7/1/14 - 6/30/15 $32,156.73 4 $128,626.92 $0.00 $128,626.92

7/1/15 - 3/15/16 $33,121.43 4 $132,485.72 $0.00 $132,485.72

Total Cost         
per Meeting

7/1/12 - 6/30/13 $40,662.67 12 $487,952.04 $0.00 $487,952.04

7/1/13 - 6/30/14 $42,213.21 12 $506,558.52 $0.00 $506,558.52

7/1/14 - 6/30/15 $43,040.08 12 $516,480.96 $0.00 $516,480.96

7/1/15 - 3/15/16 $44,331.28 12 $531,975.36 $0.00 $531,975.36

Total Cost         
per Meeting

7/1/12 - 6/30/13 $47,619.27 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $49,448.07 0 $0.00 $0.00 $0.00

Small Meeting Type 3 & 4      
(8-12 participants) 2-3 days

A.8.e.iii(j)-(p)  Content / Bias    
Item Reviews

Small Meeting Type 3 & 4      
(8-12 participants) 4 days
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7/1/14 - 6/30/15 $50,274.94 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $51,783.19 0 $0.00 $0.00 $0.00

Total Cost         
per Meeting

7/1/12 - 6/30/13 $56,866.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $59,065.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $59,892.35 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $61,689.12 0 $0.00 $0.00 $0.00

Total Cost         
per Meeting

7/1/12 - 6/30/13 $65,581.81 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $68,129.12 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $68,955.99 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $71,024.67 0 $0.00 $0.00 $0.00
Sight Reviews

(Meeting Type 1 & 2)

ACH Ink Print 

Total Cost per 
meeting (content 

area/grade group)

7/1/09 - 6/30/10 $12,597.00 2 $25,194.00 2                       $25,194.00 $0.00 175758 12/2/09

7/1/11 - 6/30/12 $12,745.00 2 $25,490.00 2                       $25,490.00 $0.00

Sep Braille review 
mtgs (ACH op & 

ACH PT) Exp 8/2012

7/1/12 - 6/30/13 $13,127.35 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,521.17 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,926.81 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $14,344.61 0 $0.00 $0.00 $0.00

MAAS Ink Print 

Total Cost per 
meeting (content 

area/grade group)

Large Meeting Type 3 & 4      
(13-20 participants) 2-3 days

Large Meeting Type 3 & 4      
(13-20 participants) 4 days
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7/1/09 - 6/30/10 $12,597.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,745.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $13,127.35 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,521.17 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,926.81 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $14,344.61 0 $0.00 $0.00 $0.00

ESLS Ink Print 

Total Cost per 
meeting (content 

area/grade group)

7/1/09 - 6/30/10 $12,670.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,823.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $13,207.69 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,603.92 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $14,012.04 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $14,432.40 0 $0.00 $0.00 $0.00

ACH Braille 

Total Cost per 
meeting (content 

area/grade group)

7/1/09 - 6/30/10 $14,509.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $14,657.00 2 $29,314.00 2                       $29,314.00 $0.00

ACH PT and OP 
Braille reviews- 

11/2012

7/1/12 - 6/30/13 $15,096.71 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $15,549.61 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $16,016.10 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $16,496.58 0 $0.00 $0.00 $0.00

MAAS Braille 

Total Cost per 
meeting (content 

area/grade group)

7/1/09 - 6/30/10 $18,676.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $18,851.00 0 $0.00 $0.00 $0.00
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207

208

209
210

211

212

213

214

215

216

217

218

219

220

7/1/12 - 6/30/13 $19,416.53 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $19,999.03 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $20,599.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $21,216.97 0 $0.00 $0.00 $0.00

ESLS Braille 

Total Cost per 
meeting (content 

area/grade group)

7/1/09 - 6/30/10 $20,461.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $20,638.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $21,257.14 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $21,894.85 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $22,551.70 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $23,228.25 0 $0.00 $0.00 $0.00

A.6   Psychometric Research 
and Technical Activities

ACH Equating Study Total cost for report

3/19/08 - 6/30/08 $40,564.00 1 $40,564.00 1                       $40,564.00 $0.00 151203 1/30/09
Research Studies Cost per hour

3/19/08 - 6/30/08 $109.00 0 $0.00 $0.00 $0.00

7/1/08 - 6/30/09 $109.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $106.00 107 $11,342.00 107                   $11,342.00 $0.00 188276 7/12/10 16141

7/1/10 - 6/30/11 $110.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $100.00 1,472 $147,200.00 1,472                $147,200.00 $0.00 223547 / 230874
2/17/2012 & 

6/28/12

7/1/12 - 6/30/13 $100.00 400 $40,000.00 $0.00 $40,000.00

7/1/13 - 6/30/14 $100.00 200 $20,000.00 $0.00 $20,000.00

7/1/14 - 6/30/15 $100.00 200 $20,000.00 $0.00 $20,000.00

7/1/15 - 3/15/16 $100.00 0 $0.00 $0.00 $0.00

Standard Setting 
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

221

222

223

224

225

226

227

228

229

230

231

232

233

234

235

236

237

238

TCAP/ACH  (including the 
correlation to previous 
assessment if necessary and 
the options for annual progress 
measure first year)  Per Grade Level

7/1/09 - 6/30/10 $59,715.00 8 $469,720.00 8                       $469,720.00 $0.00 189246 7/30/10 16245

7/1/12 - 6/30/13 $61,506.45 0

TCAP/MAAS  Per Grade Level

7/1/09 - 6/30/10 $60,222.00 8 $476,000.00 8                       $476,000.00 $0.00 189246 7/30/10 16245

7/1/12 - 6/30/13 $62,028.66 0

TCAP/ESLS  Per Grade Level

7/1/09 - 6/30/10 $60,944.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $62,772.32 0

Technical Report

TCAP/ACH (including all 
equating procedures & results, 
calibration, scaling, reliability & 
validity, item analysis and 
alignment)

Total cost   
(includes electronic 
version, CDs and 

hard copies)

7/1/09 - 6/30/10 $323,247.00 1 $323,247.00 1                       $323,247.00 $0.00 175758 12/2/09

7/1/10 - 6/30/11 $250,858.00 1 $250,858.00 1                       $250,858.00 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $253,228.00 1 $253,228.00 1                       $253,228.00 $0.00 219457 12/13/11

7/1/12 - 6/30/13 $256,315.00 1 $256,315.00 $0.00 $256,315.00

7/1/13 - 6/30/14 $264,004.45 1 $264,004.45 $0.00 $264,004.45

7/1/14 - 6/30/15 $271,924.58 1 $271,924.58 $0.00 $271,924.58

7/1/15 - 3/15/16 $280,082.32 1 $280,082.32 $0.00 $280,082.32
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QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

239

240

241

242

243

244

245

246

247

248

249

250

251

252

253

254

255

256

257

258

259

260

TCAP/MAAS (including all 
equating procedures & results, 
calibration, scaling, reliability & 
validity, item analysis and 
alignment)

Total cost   
(includes electronic 
version, CDs and 

hard copies)

7/1/09 - 6/30/10 $45,199.00 1 $45,199.00 1                       $45,199.00 $0.00 175758 12/2/09

7/1/10 - 6/30/11 $96,679.00 1 $96,679.00 1                       $96,679.00 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $91,840.00 1 $91,840.00 1                       $91,840.00 $0.00 219457 12/13/11

7/1/12 - 6/30/13 $92,232.00 1 $92,232.00 $0.00 $92,232.00

7/1/13 - 6/30/14 $94,998.96 1 $94,998.96 $0.00 $94,998.96

7/1/14 - 6/30/15 $97,848.93 1 $97,848.93 $0.00 $97,848.93

7/1/15 - 3/15/16 $100,784.40 1 $100,784.40 $0.00 $100,784.40
TCAP/ESLS (including all 
equating procedures & results, 
calibration, scaling, reliability & 
validity, item analysis and 
alignment)

Total cost   
(includes electronic 
version, CDs and 

hard copies)

7/1/10 - 6/30/11 $42,904.00 1 $42,904.00 1                       $42,904.00 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $59,148.00 1 $59,148.00 1                       $59,148.00 $0.00 219457 12/13/11

7/1/12 - 6/30/13 $54,896.00 1 $54,896.00 $0.00 $54,896.00

7/1/13 - 6/30/14 $56,542.88 1 $56,542.88 $0.00 $56,542.88

7/1/14 - 6/30/15 $58,239.17 1 $58,239.17 $0.00 $58,239.17

7/1/15 - 3/15/16 $59,986.34 1 $59,986.34 $0.00 $59,986.34

Online Testing Pilot and 
Feasibility Study

TCAP/ACH Total cost 

7/1/10 - 6/30/11 $84,685.00 1 $84,685.00 1                       $84,685.00 $0.00 188256 7/12/10 16250

7/1/11 - 6/30/12 $80,622.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $83,040.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $85,531.88 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $88,097.84 0 $0.00 $0.00 $0.00
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QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

261

262

263

264

265

266

267

268

269

270

271

272

273

274

275

276

277

278

279

280

281

282

283

284

285

286

287

7/1/15 - 3/15/16 $90,740.77 0 $0.00 $0.00 $0.00

TCAP/MAAS Total cost 

7/1/10 - 6/30/11 $0.00 1 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.00 1 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.00 0 $0.00 $0.00 $0.00

TCAP/ESLS Total cost 

7/1/10 - 6/30/11 $0.00 1 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.00 1 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.00 0 $0.00 $0.00 $0.00
A.7 Test Administration 

Activities

Annual Work Plan

TCAP/ACH Total Cost

3/19/08 - 6/30/08 $1,543,015.00 1 $1,543,015.00 1                       $1,543,015.00 $0.00 410850527 8/22/08

7/1/08 - 6/30/09 $1,173,474.00 1 $1,173,474.00 1                       $1,173,474.00 $0.00 167769 8/21/09

7/1/09 - 6/30/10 $1,159,414.00 1 $1,159,414.00 1                       $1,159,414.00 $0.00 189246 7/30/10 16245

7/1/10 - 6/30/11 $1,161,718.00 1 $1,161,718.00 1                       $1,161,718.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $1,340,206.00 1 $1,340,206.00 1                       $1,340,206.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $1,380,412.18 1 $1,380,412.18 $0.00 $1,380,412.18

7/1/13 - 6/30/14 $1,421,824.55 1 $1,421,824.55 $0.00 $1,421,824.55

7/1/14 - 6/30/15 $1,464,479.28 1 $1,464,479.28 $0.00 $1,464,479.28

7/1/15 - 3/15/16 $1,508,413.66 0 $0.00 $0.00 $0.00
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QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO
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288

289

290

291

292

293

294

295

296

297

298

299

300

301

302

303

304

305

306

307

308

309

310

311

312

TCAP/MAAS Total Cost

3/19/08 - 6/30/08 $143,791.00 1 $143,791.00 1                       $143,791.00 $0.00 410850527 8/22/08

7/1/08 - 6/30/09 $117,132.00 1 $117,132.00 1                       $117,132.00 $0.00 167769 8/21/09

7/1/09 - 6/30/10 $108,303.00 1 $108,303.00 1                       $108,303.00 $0.00 189246 7/30/10 16245

7/1/10 - 6/30/11 $110,121.00 1 $110,121.00 1                       $110,121.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $136,791.00 1 $136,791.00 1                       $136,791.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $140,894.73 1 $140,894.73 $0.00 $140,894.73

7/1/13 - 6/30/14 $145,121.57 1 $145,121.57 $0.00 $145,121.57

7/1/14 - 6/30/15 $149,475.22 1 $149,475.22 $0.00 $149,475.22

7/1/15 - 3/15/16 $153,959.48 0 $0.00 $0.00 $0.00
TCAP/ESLS Total Cost

7/1/08 - 6/30/09 $75,645.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $196,831.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $77,859.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $78,790.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $81,153.70 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $83,588.31 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $86,095.96 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $88,678.84 0 $0.00 $0.00 $0.00
A.8 Test Administration 

Materials

Introductory Training Materials 
for System Coordinators 

TCAP/ACH  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $140.00 0 $0.00 $0.00 $0.00
TCAP/MAAS  (include 
electronic version) Total Cost Per Set

7/1/08 - 6/30/09 $144.00 0 $0.00 $0.00 $0.00
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313

314

315

316

317

318

319

320

321

322

323

324

325

326

327

328

329

330

331

332

333

334

TCAP/ESLS  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $144.00 0 $0.00 $0.00 $0.00
Introductory Training Materials 

for School Coordinators 

TCAP/ACH  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $18.76 0 $0.00 $0.00 $0.00
TCAP/MAAS  (include 
electronic version) Total Cost Per Set

7/1/08 - 6/30/09 $19.28 0 $0.00 $0.00 $0.00
TCAP/ESLS  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $19.34 0 $0.00 $0.00 $0.00
On-line Item Samplers- four 

content areas

TCAP/ACH
Cost Per Grade 

Level

7/1/09 - 6/30/10 $65,741.00 6 $394,446.00 6                       $394,446.00 $0.00 175758 12/2/09

7/1/11 - 6/30/12 $67,270.00 22 $1,479,940.00 22                     $1,479,940.00 $0.00
223547 & 228669 

& ANC
2/17/2012 & 

5/25/12

7/1/12 - 6/30/13 $69,288.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $71,366.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $73,507.75 0 $0.00 $0.00 $0.00

TCAP/MAAS 
Cost Per Grade 

Level

7/1/09 - 6/30/10 $66,055.00 6 $396,330.00 6                       $396,330.00 $0.00 175758 12/2/09

7/1/11 - 6/30/12 $67,583.00 22 $1,486,826.00 22                     $1,486,826.00 $0.00 ANC

7/1/12 - 6/30/13 $69,610.49 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $71,698.80 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $73,849.77 0 $0.00 $0.00 $0.00
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335

336

337

338

339

340

341

342

343

344

345

346

347

348

349

350

351

352

353

354

355

356

357

358

TCAP/ESLS
Cost Per Grade 

Level

7/1/09 - 6/30/10 $52,045.00 6 $312,270.00 6                       $312,270.00 $0.00 175758 12/2/09

7/1/11 - 6/30/12 $54,456.00 23 $1,252,488.00 23                     $1,252,488.00 $0.00 ANC

7/1/12 - 6/30/13 $56,089.68 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $57,772.37 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $59,505.54 0 $0.00 $0.00 $0.00
On-line Item Samplers- two 

content areas

TCAP/ACH
Cost Per Grade 

Level

7/1/12 - 6/30/13 $38,365.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $39,516.63 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $40,702.13 0 $0.00 $0.00 $0.00

TCAP/MAAS 
Cost Per Grade 

Level

7/1/12 - 6/30/13 $38,544.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $39,700.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $40,891.77 0 $0.00 $0.00 $0.00

TCAP/ESLS
Cost Per Grade 

Level

7/1/12 - 6/30/13 $30,152.80 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $31,057.38 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $31,989.11 0 $0.00 $0.00 $0.00
On-line Item Samplers- one 

content area

TCAP/ACH
Cost Per Grade 

Level

7/1/12 - 6/30/13 $23,920.29 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $24,637.90 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $25,377.04 0 $0.00 $0.00 $0.00
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359

360

361

362

363

364

365

366

367
368

369

370

371

372

373

374

375

376

377

378

379

380

381

TCAP/MAAS 
Cost Per Grade 

Level

7/1/12 - 6/30/13 $24,031.74 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $24,752.69 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $25,495.27 0 $0.00 $0.00 $0.00

TCAP/ESLS
Cost Per Grade 

Level

7/1/12 - 6/30/13 $18,799.72 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $19,363.71 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19,944.62 0 $0.00 $0.00 $0.00

Practice Tests
Regular Print

TCAP/ACH grades K-2 ((shelf) 
include electronic version & 
teacher directions) Cost Per Test

7/1/08 - 6/30/09 $1.49 74,000                 $110,260.00 74,000              $110,260.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $1.54 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1.58 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1.63 77,000                 $125,510.00 77,000              $125,510.00 $0.00 27420 11/17/11

7/1/12 - 6/30/13 $1.68 210,000 $352,569.00 $0.00 $352,569.00

7/1/13 - 6/30/14 $1.73 210,000 $363,146.07 $0.00 $363,146.07

7/1/14 - 6/30/15 $1.78 210,000 $374,040.45 $0.00 $374,040.45
TCAP/ACH Development 
grades 2-8 (include electronic 
version & teacher directions)- 
Four content area battery 
practice test book

Cost Per Grade 
Level

7/1/09 - 6/30/10 $59,158.00 6 $354,948.00 6                       $354,948.00 $0.00 175760 12/2/09

7/1/11 - 6/30/12 $60,798.00 21 $1,276,758.00 21                     $1,276,758.00 $0.00
223547 & 228669 

& ACH
2/17/2012 & 

5/25/12

7/1/12 - 6/30/13 $62,621.94 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $64,500.60 0 $0.00 $0.00 $0.00
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382

383

384

385

386

387

388

389

390

391

392

393

394

395

396

397

398

399

400

401

402

403

7/1/14 - 6/30/15 $66,435.62 0 $0.00 $0.00 $0.00
TCAP/ACH grades 2-8 (include 
teacher directions)- Four 
content area battery practice 
test book Cost Per Test

7/1/08 - 6/30/09 $0.25 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.26 485,500 $126,230.00 485,500            $126,230.00 $0.00 182041 4/8/10

7/1/10 - 6/30/11 $0.28 496,500 $139,020.00 496,500            $139,020.00 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $0.29 526,930 $152,809.70 526,930            $152,809.70 $0.00 225857 3/27/12

7/1/12 - 6/30/13 $0.30 530,000 $158,311.00 $0.00 $158,311.00

7/1/13 - 6/30/14 $0.31 543,250 $167,136.84 $0.00 $167,136.84

7/1/14 - 6/30/15 $0.32 556,831 $176,454.72 $0.00 $176,454.72
TCAP/MAAS Development 
(include electronic version & 
teacher directions)- Four 
content area battery practice 
test book

Cost Per Grade 
Level

7/1/09 - 6/30/10 $48,116.00 6 $288,696.00 6                       $288,696.00 $0.00 175760 12/2/09

7/1/11 - 6/30/12 $49,723.00 19 $944,737.00 19                     $944,737.00 $0.00 ANC

7/1/12 - 6/30/13 $51,214.69 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $52,751.13 0 $0.00 $0.00 $0.00 0

7/1/14 - 6/30/15 $54,333.66 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- Four content area 
battery practice test book Cost Per Test

7/1/09 - 6/30/10 $0.97 22,000 $21,340.00 22,000              $21,340.00 $0.00 182041 4/8/10

7/1/10 - 6/30/11 $0.99 40,150 $39,748.50 40,150              $39,748.50 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $1.00 49,300 $49,300.00 49,300              $49,300.00 $0.00 225857 3/27/12

7/1/12 - 6/30/13 $1.03 50,000 $51,500.00 $0.00 $51,500.00

7/1/13 - 6/30/14 $1.06 51,250 $54,371.13 $0.00 $54,371.13

7/1/14 - 6/30/15 $1.09 52,531 $57,402.32 $0.00 $57,402.32
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404

405

406

407

408

409

410

411

412

413

414

415

416

417

418

419

420

421

422

TCAP/ESLS Development 
(include electronic version and 
teacher directions)- Four 
content area battery practice 
test book

Cost Per Grade 
Level

7/1/09 - 6/30/10 $59,267.00 6 $355,602.00 6                       $355,602.00 $0.00 175760 12/2/09

7/1/11 - 6/30/12 $61,571.00 19 $1,169,849.00 19                     $1,169,849.00 $0.00 ANC

7/1/12 - 6/30/13 $63,418.13 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $65,320.67 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $67,280.29 0 $0.00 $0.00 $0.00

TCAP/ESLS (include teacher 
directions)- Four content area 
battery practice test book Cost Per Test

7/1/09 - 6/30/10 $0.71 16,950 $12,034.50 16,950              $12,034.50 $0.00 182041 4/8/10

7/1/10 - 6/30/11 $0.72 20,900 $15,048.00 20,900              $15,048.00 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $0.72 31,500 $22,680.00 31,500              $22,680.00 $0.00 225857 3/27/12

7/1/12 - 6/30/13 $0.74 32,000 $23,731.20 $0.00 $23,731.20

7/1/13 - 6/30/14 $0.76 32,800 $25,054.21 $0.00 $25,054.21

7/1/14 - 6/30/15 $0.79 33,620 $26,450.99 $0.00 $26,450.99
TCAP/ACH Development 
grades 2-8 (include electronic 
version & teacher directions)- 
Two content area battery 
practice test book

Cost Per Grade 
Level

7/1/12 - 6/30/13 $34,674.72 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $35,714.97 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $36,786.41 0 $0.00 $0.00 $0.00
TCAP/ACH grades 2-8 (include 
teacher directions)- Two 
content area battery practice 
test book Cost Per Test

7/1/12 - 6/30/13 $0.24 0 $0.00 $0.00 $0.00
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7/1/13 - 6/30/14 $0.25 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.26 0 $0.00 $0.00 $0.00
TCAP/MAAS Development 
(include electronic version & 
teacher directions)- Two 
content area battery practice 
test book

Cost Per Grade 
Level

7/1/12 - 6/30/13 $28,358.18 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $29,208.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $30,085.19 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- Two content area 
battery practice test book Cost Per Test

7/1/12 - 6/30/13 $0.82 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.83 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.84 0 $0.00 $0.00 $0.00
TCAP/ESLS Development 
(include electronic version and 
teacher directions)- Two 
content area battery practice 
test book

Cost Per Grade 
Level

7/1/12 - 6/30/13 $34,092.52 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $35,115.29 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $36,168.75 0 $0.00 $0.00 $0.00

TCAP/ESLS (include teacher 
directions)- Two content area 
battery practice test book Cost Per Test

7/1/12 - 6/30/13 $0.59 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.61 0 $0.00 $0.00 $0.00
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454

455

456
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TCAP/ACH Development 
grades 2-8 (include electronic 
version & teacher directions)- 
One content area battery 
practice test book

Cost Per Grade 
Level

7/1/12 - 6/30/13 $21,619.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $22,267.63 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $22,935.66 0 $0.00 $0.00 $0.00
TCAP/ACH grades 2-8 (include 
teacher directions)- One 
content area battery practice 
test book Cost Per Test

7/1/12 - 6/30/13 $0.19 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.21 0 $0.00 $0.00 $0.00
TCAP/MAAS Development 
(include electronic version & 
teacher directions)- One 
content area battery practice 
test book

Cost Per Grade 
Level

7/1/12 - 6/30/13 $17,680.81 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18,211.23 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $18,757.57 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- One content area 
battery practice test book Cost Per Test

7/1/12 - 6/30/13 $0.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.67 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.68 0 $0.00 $0.00 $0.00
TCAP/ESLS Development 
(include electronic version and 
teacher directions)- One 
content area battery practice 
test book

Cost Per Grade 
Level

7/1/12 - 6/30/13 $21,256.06 0 $0.00 $0.00 $0.00
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7/1/13 - 6/30/14 $21,893.75 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $22,550.56 0 $0.00 $0.00 $0.00

TCAP/ESLS (include teacher 
directions)- One content area 
battery practice test book Cost Per Test

7/1/12 - 6/30/13 $0.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.49 0 $0.00 $0.00 $0.00

Large Print Practice Test
TCAP/ACH  grade 1 & 2 ((shelf) 
include teacher directions)- 
Four content area battery LP 
PT Cost Per Test

7/1/08 - 6/30/09 $10.56 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $10.87 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $11.20 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11.54 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $11.89 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12.61 0 $0.00 $0.00 $0.00

TCAP/ACH grades 2-8 (include 
teacher directions)- Four 
content area battery LP PT Cost Per Test

7/1/08 - 6/30/09 $47.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $48.00 600 $28,800.00 600                   $28,800.00 $0.00 182041 4/8/10

7/1/10 - 6/30/11 $48.00 600 $28,800.00 600                   $28,800.00 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $49.00 490 $24,010.00 490                   $24,010.00 $0.00 225857 3/27/12

7/1/12 - 6/30/13 $50.47 490 $24,730.30 $0.00 $24,730.30

7/1/13 - 6/30/14 $51.98 502 $26,109.01 $0.00 $26,109.01

7/1/14 - 6/30/15 $53.54 515 $27,564.59 $0.00 $27,564.59
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TCAP/MAAS (include  teacher 
directions)- Four content area 
battery LP PT Cost Per Test

7/1/09 - 6/30/10 $221.00 96 $21,216.00 96                     $21,216.00 $0.00 182041 4/8/10

7/1/10 - 6/30/11 $222.00 270 $59,940.00 270                   $59,940.00 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $222.00 210 $46,620.00 210                   $46,620.00 $0.00 225857 3/27/12

7/1/12 - 6/30/13 $228.66 210 $48,018.60 $0.00 $48,018.60

7/1/13 - 6/30/14 $235.52 215 $50,695.64 $0.00 $50,695.64

7/1/14 - 6/30/15 $242.59 221 $53,521.92 $0.00 $53,521.92
TCAP/ESLS (include teacher 
directions)- Four content area 
battery LP PT Cost Per Test

7/1/09 - 6/30/10 $48.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $49.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $49.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $50.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $51.98 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $53.54 0 $0.00 $0.00 $0.00
TCAP/ACH grades 2-8 (include 
teacher directions)-  Two 
content area battery LP PT Cost Per Test

7/1/12 - 6/30/13 $40.38 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $41.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $42.83 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- Two content area 
battery LP PT Cost Per Test

7/1/12 - 6/30/13 $182.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $188.42 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $194.07 0 $0.00 $0.00 $0.00
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TCAP/ESLS (include teacher 
directions)- Two content area 
battery LP PT Cost Per Test

7/1/12 - 6/30/13 $40.38 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $41.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $42.83 0 $0.00 $0.00 $0.00
TCAP/ACH grades 2-8 (include 
teacher directions)-  One 
content area battery LP PT Cost Per Test

7/1/12 - 6/30/13 $32.30 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $33.27 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $34.27 0 $0.00 $0.00 $0.00

TCAP/MAAS (include  teacher 
directions)- One content area 
battery LP PT Cost Per Test

7/1/12 - 6/30/13 $146.34 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $150.73 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $155.25 0 $0.00 $0.00 $0.00
TCAP/ESLS (include teacher 
directions)- One content area 
battery LP PT Cost Per Test

7/1/12 - 6/30/13 $32.30 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $33.27 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $34.27 0 $0.00 $0.00 $0.00
Braille Practice Test

TCAP/ACH grades 3-8 
development (include Teacher's 
notes)- Four content areas

Cost Per Grade 
Level

7/1/08 - 6/30/09 $10,524.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $11,110.00 12 $133,320.00 12                     $133,320.00 $0.00

198206/ACH 
Braille Dev-

12/2012
1/6/2011 & 

12/2012

7/1/12 - 6/30/13 $11,443.30 0 $0.00 $0.00 $0.00

23 of 95



3

4

A B C D E F G H I J

PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

525

526

527

528

529

530

531

532

533

534

535

536

537

538

539

540

541

542

543

544

545

546

547

548

7/1/13 - 6/30/14 $11,786.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,140.20 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $12,504.40 0 $0.00 $0.00 $0.00
TCAP/ACH grades 3-8 (include 
Teacher's notes)- Four content 
areas Cost Per Test

7/1/08 - 6/30/09 $121.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $122.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $124.00 66 $8,184.00 66                     $8,184.00 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $125.00 63 $7,875.00 63                     $7,875.00 $0.00 225857 3/27/12

7/1/12 - 6/30/13 $128.75 63 $8,111.25 $0.00 $8,111.25

7/1/13 - 6/30/14 $132.61 65 $8,563.45 $0.00 $8,563.45

7/1/14 - 6/30/15 $136.59 66 $9,040.86 $0.00 $9,040.86
TCAP/MAAS development 
(include Teacher's notes)- Four 
content areas

Cost Per Grade 
Level

7/1/09 - 6/30/10 $10,538.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11,188.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $11,523.64 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $11,869.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,225.43 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- Four content areas Cost Per Test

7/1/09 - 6/30/10 $281.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $288.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $296.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $304.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $314.03 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $323.45 0 $0.00 $0.00 $0.00
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TCAP/ESLS development 
(include Teacher's notes)- Four 
content areas

Cost Per Grade 
Level

7/1/09 - 6/30/10 $12,462.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $13,149.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $13,543.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,949.77 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $14,368.27 0 $0.00 $0.00 $0.00

TCAP/ESLS (include Teacher's 
notes)- Four content areas Cost Per Test

7/1/09 - 6/30/10 $235.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $243.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $243.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $250.29 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $257.80 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $265.53 0 $0.00 $0.00 $0.00

TCAP/ACH grades 3-8 
development (include Teacher's 
notes)- Two content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $5,869.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,046.03 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,227.41 0 $0.00 $0.00 $0.00
TCAP/ACH grades 3-8 (include 
Teacher's notes)- Two content 
areas Cost Per Test

7/1/12 - 6/30/13 $103.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $106.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $109.27 0 $0.00 $0.00 $0.00
TCAP/MAAS development 
(include Teacher's notes)- Two 
content areas

Cost Per Grade 
Level
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7/1/12 - 6/30/13 $4,997.17 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5,147.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5,301.50 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- Two content areas Cost Per Test

7/1/12 - 6/30/13 $243.90 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $251.22 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $258.76 0 $0.00 $0.00 $0.00
TCAP/ESLS development 
(include Teacher's notes)-  Two 
content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $5,883.58 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,060.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,241.89 0 $0.00 $0.00 $0.00

TCAP/ESLS (include Teacher's 
notes)- Two content areas Cost Per Test

7/1/12 - 6/30/13 $200.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $206.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $212.43 0 $0.00 $0.00 $0.00

TCAP/ACH grades 3-8 
development (include Teacher's 
notes)- One content area

Cost Per Grade 
Level

7/1/12 - 6/30/13 $3,659.79 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3,769.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3,882.67 0 $0.00 $0.00 $0.00
TCAP/ACH grades 3-8 (include 
Teacher's notes)- One content 
area Cost Per Test

7/1/12 - 6/30/13 $82.40 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $84.87 0 $0.00 $0.00 $0.00
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7/1/14 - 6/30/15 $87.42 0 $0.00 $0.00 $0.00
TCAP/MAAS development 
(include Teacher's notes)- One 
content area

Cost Per Grade 
Level

7/1/12 - 6/30/13 $3,115.65 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3,209.12 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3,305.39 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- One content area Cost Per Test

7/1/12 - 6/30/13 $195.12 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $200.98 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $207.01 0 $0.00 $0.00 $0.00
TCAP/ESLS development 
(include Teacher's notes)-  One 
content area

Cost Per Grade 
Level

7/1/12 - 6/30/13 $3,668.31 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3,778.36 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3,891.71 0 $0.00 $0.00 $0.00

TCAP/ESLS (include Teacher's 
notes)- One content area Cost Per Test

7/1/12 - 6/30/13 $160.19 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $164.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $169.94 0 $0.00 $0.00 $0.00
Audio Practice Test

TCAP/ACH Regular/Large print 
development (master)- Four 
content areas

Cost Per Grade 
Level

7/1/08 - 6/30/09 $2,206.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

27 of 95



3

4

A B C D E F G H I J

PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

616

617

618

619

620

621

622

623

624

625

626

627

628

629

630

631

632

633

634

635

636

637

638

639

7/1/12 - 6/30/13 $3,406.28 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3,508.47 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3,613.73 0 $0.00 $0.00 $0.00

TCAP/ACH Braille development 
(master)- Four content areas

Cost Per Grade 
Level

7/1/08 - 6/30/09 $2,206.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,323.00 12 $27,876.00 12                     $27,876.00 $0.00

205669/ACH 
Braille dev 
12/2012

5/25/2011 & 
12/2012

7/1/12 - 6/30/13 $2,392.69 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,464.47 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,538.40 0 $0.00 $0.00 $0.00
TCAP/ACH- Four content 
areas Cost Per Tape

7/1/08 - 6/30/09 $5.15 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $5.37 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.59 66 $368.94 66                     $368.94 $0.00 199679 2/10/11

7/1/11 - 6/30/12 $5.88 63 $370.44 63                     $370.44 $0.00 225857 3/27/12

7/1/12 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00
TCAP/MAAS Regular/Large 
print development (master)- 
Four content areas

Cost Per Grade 
Level

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00
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640

641

642

643

644

645

646

647

648

649

650

651

652

653

654

655

656

657

658

659

660

661

662

663

664

TCAP/MAAS Braille 
development (master)- Four 
content areas

Cost Per Grade 
Level

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00
TCAP/MAAS- Four content 
areas Cost Per Tape

7/1/09 - 6/30/10 $5.37 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.59 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00
TCAP/ESLS Regular/Large print 
development (master)- Four 
content areas

Cost Per Grade 
Level

7/1/09 - 6/30/10 $2,353.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,426.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00
TCAP/ESLS Braille 
development (master)- Four 
content areas

Cost Per Grade 
Level

7/1/09 - 6/30/10 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,500.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,575.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,652.25 0 $0.00 $0.00 $0.00
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665

666

667

668

669
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679

680

681

682

683

684

685

686

687

688

7/1/14 - 6/30/15 $2,731.82 0 $0.00 $0.00 $0.00
TCAP/ESLS- Four content 
areas Cost Per Tape

7/1/09 - 6/30/10 $5.59 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.88 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00
TCAP/ACH Regular/Large print 
development (master)- Two 
content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $2,725.03 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,806.78 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,890.98 0 $0.00 $0.00 $0.00

TCAP/ACH Braille development 
(master)- Two content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $1,914.15 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,971.58 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,030.72 0 $0.00 $0.00 $0.00
TCAP/ACH- Two content 
areas Cost Per Tape

7/1/12 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00
TCAP/MAAS Regular/Large 
print development (master)- 
Two content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00
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692
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695
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701
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704
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708

709
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TCAP/MAAS Braille 
development (master)- Two 
content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00
TCAP/MAAS- Two content 
areas Cost Per Tape

7/1/12 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00
TCAP/ESLS Regular/Large print 
development (master)- Two 
content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00
TCAP/ESLS Braille 
development (master)- Two 
content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $2,060.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,121.80 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,185.45 0 $0.00 $0.00 $0.00
TCAP/ESLS- Two content 
areas Cost Per Tape

7/1/12 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00
TCAP/ACH Regular/Large print 
development (master)- One 
content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00
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713
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715
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726
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728
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730

731

732

733

734

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00

TCAP/ACH Braille development 
(master)- One content area

Cost Per Grade 
Level

7/1/12 - 6/30/13 $1,531.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,577.26 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,624.58 0 $0.00 $0.00 $0.00

TCAP/ACH- One content area Cost Per Tape

7/1/12 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.12 0 $0.00 $0.00 $0.00
TCAP/MAAS Regular/Large 
print development (master)- 
One content area

Cost Per Grade 
Level

7/1/12 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00
TCAP/MAAS Braille 
development (master)- One 
content area

Cost Per Grade 
Level

7/1/12 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00
TCAP/MAAS- One content 
areas Cost Per Tape

7/1/12 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.12 0 $0.00 $0.00 $0.00
TCAP/ESLS Regular/Large print 
development (master)- One 
content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00
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736
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738
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754
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756
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7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00
TCAP/ESLS Braille 
development (master)- One 
content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $1,648.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,697.44 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,748.36 0 $0.00 $0.00 $0.00
TCAP/ESLS- One content 
areas Cost Per Tape

7/1/12 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.12 0 $0.00 $0.00 $0.00

Braille Test Development
TCAP/ACH grades 3-8 (include 
Teacher's notes)- Four content 
areas

Cost Per Grade 
Level

7/1/09 - 6/30/10 $12,022.00 6 $72,132.00 6                       $72,132.00 $0.00 188255 7/12/10 16251

7/1/11 - 6/30/12 $12,743.00 7 $89,201.00 7                       $89,201.00 $0.00
ACH Braille Test 

Dev 12/1/12

7/1/12 - 6/30/13 $13,125.29 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,519.05 6 $81,114.29 $0.00 $81,114.29

7/1/14 - 6/30/15 $13,924.62 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- Four content areas

Cost Per Grade 
Level

7/1/09 - 6/30/10 $10,538.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11,188.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $11,523.64 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $11,869.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,225.43 0 $0.00 $0.00 $0.00
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TCAP/ESLS (include Teacher's 
notes)- Four content areas

Cost Per Grade 
Level

7/1/09 - 6/30/10 $12,434.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $13,122.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $13,515.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,921.13 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $14,338.76 0 $0.00 $0.00 $0.00
TCAP/ACH grades 3-8 (include 
Teacher's notes)- Two content 
areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $10,500.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $10,815.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $11,139.70 0 $0.00 $0.00 $0.00

TCAP/MAAS (include Teacher's 
notes)- Two  content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $9,218.91 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $9,495.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $9,780.34 0 $0.00 $0.00 $0.00

TCAP/ESLS (include Teacher's 
notes)- Two content areas

Cost Per Grade 
Level

7/1/12 - 6/30/13 $10,812.53 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $11,136.90 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $11,471.01 0 $0.00 $0.00 $0.00
TCAP/ACH grades 3-8 (include 
Teacher's notes)- One content 
area

Cost Per Grade 
Level

7/1/12 - 6/30/13 $8,400.19 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $8,652.19 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $8,911.76 0 $0.00 $0.00 $0.00
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780

781
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791
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794
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798
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800
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802

TCAP/MAAS (include Teacher's 
notes)- One content area

Cost Per Grade 
Level

7/1/12 - 6/30/13 $7,375.13 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $7,596.38 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $7,824.28 0 $0.00 $0.00 $0.00

TCAP/ESLS (include Teacher's 
notes)- One content area

Cost Per Grade 
Level

7/1/12 - 6/30/13 $8,650.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $8,909.52 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $9,176.81 0 $0.00 $0.00 $0.00

Administrative Materials

ACH Test Administration 
Manual  (include electronic 
version) Cost per Manual

7/1/08 - 6/30/09 $5.19 8,100 $42,039.00 8,100                $42,039.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $5.40 14,900 $80,460.00 14,900              $80,460.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $5.50 16,715 $91,932.50 16,715              $91,932.50 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $5.60 16,099 $90,154.40 16,099              $90,154.40 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $5.71 16,250 $92,787.50 $0.00 $92,787.50

7/1/13 - 6/30/14 $5.88 17,133 $100,763.58 $0.00 $100,763.58

7/1/14 - 6/30/15 $6.06 17,561 $106,381.15 $0.00 $106,381.15

7/1/15 - 3/15/16 $6.24 18,000 $112,311.90 $0.00 $112,311.90

MAAS Test Administration 
Manual  (include electronic 
version) Cost per Manual

7/1/08 - 6/30/09 $4.07 4,000 $16,280.00 4,000                $16,280.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $18.33 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $19.06 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $19.83 0 $0.00 $0.00 $0.00
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7/1/12 - 6/30/13 $20.62 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $21.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $21.88 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $22.53 0 $0.00 $0.00 $0.00
ESLS Test Administration 
Manual  (include electronic 
version) Cost per Manual

7/1/09 - 6/30/10 $24.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $25.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $26.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $27.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $27.81 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $28.64 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $29.50 0 $0.00 $0.00 $0.00
ACH Teacher Directions grades 
K-2 (shelf) (include electronic 
version) Cost per Directions

7/1/08 - 6/30/09 $17.85 7,800 $139,230.00 7,800                $139,230.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $18.38 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18.93 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $19.50 14,700 $286,650.00 7,700                $150,150.00 $136,500.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $20.09 21,000 $421,785.00 $0.00 $421,785.00

7/1/13 - 6/30/14 $20.69 21,000 $434,438.55 $0.00 $434,438.55

7/1/14 - 6/30/15 $21.31 21,000 $447,471.71 $0.00 $447,471.71
ACH Teacher Directions  
grades 2-8 (include electronic 
version) Cost per Directions

7/1/08 - 6/30/09 $0.48 46,525 $22,332.00 46,525              $22,332.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $0.48 41,175 $19,764.00 41,175              $19,764.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $0.48 37,173 $17,843.04 37,173              $17,843.04 $0.00 202525 3/25/11
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827

828

829

830

831

832

833

834

835

836

837

838

839

840

841

842

843

844

845

846

847

848

849

850

851

852

7/1/11 - 6/30/12 $0.49 37,093 $18,175.57 37,093              $18,175.57 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $0.50 38,030 $19,193.74 $0.00 $19,193.74

7/1/13 - 6/30/14 $0.52 38,981 $20,263.79 $0.00 $20,263.79

7/1/14 - 6/30/15 $0.54 39,955 $21,393.50 $0.00 $21,393.50

MAAS Teacher Directions  
(include electronic version) Cost per Directions

7/1/08 - 6/30/09 $4.80 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $4.84 5,362 $25,952.08 5,362                $25,952.08 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $5.01 8,030 $40,230.30 8,030                $40,230.30 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $5.04 9,860 $49,694.40 9,860                $49,694.40 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $5.19 9,900 $51,392.88 $0.00 $51,392.88

7/1/13 - 6/30/14 $5.35 10,000 $53,469.36 $0.00 $53,469.36

7/1/14 - 6/30/15 $5.51 10,250 $56,450.28 $0.00 $56,450.28

ESLS Teacher Directions 
(include electronic version) Cost per Directions

7/1/09 - 6/30/10 $3.33 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $3.33 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $3.35 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $3.45 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.55 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3.66 0 $0.00 $0.00 $0.00

Teacher Header 
All Assessments    

Per Header

7/1/08 - 6/30/09 $0.16 70,712 $11,313.92 70,712              $11,313.92 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $0.18 95,465 $17,183.70 95,465              $17,183.70 $0.00 189246 7/30/10 16245

7/1/10 - 6/30/11 $0.19 109,706 $20,844.14 109,706            $20,844.14 $0.00 205669 5/25/11

7/1/11 - 6/30/12 $0.21 87,007 $18,271.47 87,007              $18,271.47 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $0.22 112,449 $24,322.72 $0.00 $24,322.72

7/1/13 - 6/30/14 $0.22 115,260 $25,678.71 $0.00 $25,678.71
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853

854

855

856

857

858

859

860

861

862

863

864

865

866

867

868

869

870

871

872

873

874

875

876

7/1/14 - 6/30/15 $0.23 118,142 $27,110.30 $0.00 $27,110.30

School Listing                
All Assessments    

Per Listing

7/1/08 - 6/30/09 $0.03 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.04 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.06 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.09 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.09 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.10 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.10 0 $0.00 $0.00 $0.00

Guide to Test Interpretation GTI

ACH grades K-2 
(comprehensive electronic 
version) Total Cost

7/1/08 - 6/30/09 $422.00 1 $422.00 1                       $422.00 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $436.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $450.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $464.00 2 $928.00 1                       $464.00 $464.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $477.92 1 $477.92 $0.00 $477.92

7/1/13 - 6/30/14 $492.26 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $507.03 0 $0.00 $0.00 $0.00
ACH grades K-2 (Parent 
Brochure) Per Brochure

7/1/08 - 6/30/09 $1.21 74,000 $89,540.00 74,000              $89,540.00 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $1.24 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1.28 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1.31 215,000 $281,650.00 75,000              $98,250.00 $183,400.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $1.35 210,000 $283,353.00 $0.00 $283,353.00
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877

878

879

880

881

882

883

884

885

886

887

888

889

890

891

892

893

894

895

896

897

898

899

900

901

7/1/13 - 6/30/14 $1.39 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1.43 0 $0.00 $0.00 $0.00
ACH grades 2-8 
(comprehensive electronic 
version) Total Cost

7/1/08 - 6/30/09 $621.00 1 $621.00 1                       $621.00 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $641.00 1 $641.00 1                       $641.00 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $661.00 1 $661.00 1                       $661.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $683.00 1 $683.00 1                       $683.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $703.49 1 $703.49 $0.00 $703.49

7/1/13 - 6/30/14 $724.59 1 $724.59 $0.00 $724.59

7/1/14 - 6/30/15 $746.33 1 $746.33 $0.00 $746.33
ACH grades 2-8 (Parent 
Brochure) Per Brochure

7/1/08 - 6/30/09 $0.12 437,199 $52,463.88 437,199            $52,463.88 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $0.13 439,602 $38,253.26 439,602            $38,253.26 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $0.15 441,938 $66,290.70 441,938            $66,290.70 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $0.16 443,907 $71,025.12 443,907            $71,025.12 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $0.16 452,986 $74,652.09 $0.00 $74,652.09

7/1/13 - 6/30/14 $0.17 674,311 $114,460.25 $0.00 $114,460.25

7/1/14 - 6/30/15 $0.17 901,169 $157,557.07 $0.00 $157,557.07
MAAS (comprehensive 
electronic version) Total Cost

7/1/09 - 6/30/10 $641.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $661.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $683.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $703.49 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $724.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $746.33 0 $0.00 $0.00 $0.00
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902

903

904

905

906

907

908

909

910

911

912

913

914

915

916

917

918

919

920

921

922

923
924

925

MAAS Guide to Test 
Interpretation (Parent Brochure) Per Brochure

7/1/09 - 6/30/10 $0.19 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.21 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.22 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.23 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.24 0 $0.00 $0.00 $0.00
ESLS Guide to Test 
Interpretation (comprehensive 
electronic version) Total Cost

7/1/09 - 6/30/10 $661.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $683.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $683.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $703.49 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $724.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $746.33 0 $0.00 $0.00 $0.00

ESLS Guide to Test 
Interpretation (Parent Brochure) Per Brochure

7/1/09 - 6/30/10 $0.21 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.22 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.22 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.23 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.24 0 $0.00 $0.00 $0.00
Assessment Materials
Regular Test Books

ACH Scannable Test Booklet K-
3 (K-2 shelf) Per Test
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926

927

928

929

930

931

932

933

934

935

936

937

938

939

940

941

942

943

944

945

946

947

948

949

950

951

7/1/08 - 6/30/09 $3.28 74,000 $242,720.00 74,000              $242,720.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $3.49 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $3.69 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $3.93 215,000 $844,950.00 75,000              $294,750.00 $550,200.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $4.05 210,000 $850,059.00 $0.00 $850,059.00

7/1/13 - 6/30/14 $4.17 210,000 $875,560.77 $0.00 $875,560.77

7/1/14 - 6/30/15 $4.29 210,000 $901,827.59 $0.00 $901,827.59
ACH Test Booklet 3-8- Four 
content areas Per Test

7/1/08 - 6/30/09 $2.45 668,830 $1,638,633.50 668,830            $1,638,633.50 $0.00 167768/163667 7/1-8/21/2009

7/1/09 - 6/30/10 $2.47 545,575 $1,347,570.25 545,575            $1,347,570.25 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $2.49 556,141 $1,384,791.09 556,141            $1,384,791.09 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $3.01 521,263 $1,569,001.63 521,263            $1,569,001.63 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $3.10 540,103 $1,674,481.33 $0.00 $1,674,481.33

7/1/13 - 6/30/14 $3.19 553,606 $1,767,833.67 $0.00 $1,767,833.67

7/1/14 - 6/30/15 $3.29 567,446 $1,866,390.39 $0.00 $1,866,390.39

MAAS Scannable Test Booklet 
3rd grade- Four content areas Per Test

7/1/08 - 6/30/09 $27.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $28.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $31.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $33.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $33.99 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $35.01 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $36.06 0 $0.00 $0.00 $0.00
MAAS Test Booklet 3-8- Four 
content areas Per Test

7/1/08 - 6/30/09 $6.28 9,692 $60,865.76 9,692                $60,865.76 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $6.58 22,096 $145,391.68 22,096              $145,391.68 $0.00 188255 7/12/10 16251
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952

953

954

955

956

957

958

959

960

961

962

963

964

965

966

967

968

969

970

971

972

973

974

975

976

7/1/10 - 6/30/11 $6.60 52,540 $346,764.00 52,540              $346,764.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $6.62 52,600 $348,212.00 52,600              $348,212.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $6.82 53,500 $364,795.10 $0.00 $364,795.10

7/1/13 - 6/30/14 $7.02 54,838 $385,132.43 $0.00 $385,132.43

7/1/14 - 6/30/15 $7.23 56,208 $406,603.56 $0.00 $406,603.56

ESLS Scannable Test Booklet 
3rd grade- Four content areas Per Test

7/1/09 - 6/30/10 $20.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $21.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $22.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $22.66 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $23.34 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $24.04 0 $0.00 $0.00 $0.00
ESLS Test Booklet 3-8- Four 
content areas Per Test

7/1/09 - 6/30/10 $4.73 18,915 $89,467.95 18,915              $89,467.95 $0.00 188255/188276 7/12/10 1614116251

7/1/10 - 6/30/11 $9.44 21,500 $202,960.00 21,500              $202,960.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $7.19 31,500 $226,485.00 31,500              $226,485.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $7.41 32,288 $239,115.24 $0.00 $239,115.24

7/1/13 - 6/30/14 $7.63 33,095 $252,445.92 $0.00 $252,445.92

7/1/14 - 6/30/15 $7.86 33,923 $266,519.78 $0.00 $266,519.78
ACH Test Booklet 3-8- Two 
content areas Per Test

7/1/12 - 6/30/13 $2.48 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2.55 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2.63 0 $0.00 $0.00 $0.00

MAAS Scannable Test Booklet 
3rd grade- Two content areas Per Test

7/1/12 - 6/30/13 $27.19 0 $0.00 $0.00 $0.00
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977

978

979

980

981

982

983

984

985

986

987

988

989

990

991

992

993

994

995

996

997

998

999

1000

1001

7/1/13 - 6/30/14 $28.01 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $28.85 0 $0.00 $0.00 $0.00
MAAS Test Booklet 3-8- Two  
content areas Per Test

7/1/12 - 6/30/13 $5.46 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5.62 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.78 0 $0.00 $0.00 $0.00

ESLS Scannable Test Booklet 
3rd grade- Two content areas Per Test

7/1/12 - 6/30/13 $18.13 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18.67 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19.23 0 $0.00 $0.00 $0.00
ESLS Test Booklet 3-8- Two 
content areas Per Test

7/1/12 - 6/30/13 $5.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.10 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.29 0 $0.00 $0.00 $0.00
ACH Test Booklet 3-8- One 
content area Per Test

7/1/12 - 6/30/13 $1.98 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2.04 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2.11 0 $0.00 $0.00 $0.00

MAAS Scannable Test Booklet 
3rd grade- One content area Per Test

7/1/12 - 6/30/13 $21.75 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $22.41 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $23.08 0 $0.00 $0.00 $0.00
MAAS Test Booklet 3-8- One 
content area Per Test

7/1/12 - 6/30/13 $4.36 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.49 0 $0.00 $0.00 $0.00
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1002

1003

1004

1005

1006

1007

1008

1009

1010

1011

1012

1013

1014

1015

1016

1017

1018

1019

1020

1021

1022

1023

1024

1025

1026

1027

7/1/14 - 6/30/15 $4.63 0 $0.00 $0.00 $0.00

ESLS Scannable Test Booklet 
3rd grade- One content area Per Test

7/1/12 - 6/30/13 $14.50 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $14.94 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $15.39 0 $0.00 $0.00 $0.00
ESLS Test Booklet 3-8- One 
content area Per Test

7/1/12 - 6/30/13 $4.74 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.88 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.03 0 $0.00 $0.00 $0.00

Large Print Test Books

TCAP/ACH grade1-2 (shelf) Per Test

7/1/08 - 6/30/09 $84.00 50 $4,200.00 50                     $4,200.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $86.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $89.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $92.00 25 $2,300.00 25                     $2,300.00 $0.00 27420 11/17/11

7/1/12 - 6/30/13 $94.76 30 $2,842.80 $0.00 $2,842.80

7/1/13 - 6/30/14 $97.60 30 $2,928.08 $0.00 $2,928.08

7/1/14 - 6/30/15 $100.53 30 $3,015.93 $0.00 $3,015.93
TCAP/ACH grade 2-8- Four 
content areas Per Test

7/1/08 - 6/30/09 $68.00 1,030 $70,040.00 1,030                $70,040.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $69.00 600 $41,400.00 600                   $41,400.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $71.00 600 $42,600.00 600                   $42,600.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $72.00 490 $35,280.00 490                   $35,280.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $74.16 502 $37,228.32 $0.00 $37,228.32

7/1/13 - 6/30/14 $76.38 515 $39,303.80 $0.00 $39,303.80

7/1/14 - 6/30/15 $78.68 527 $41,494.99 $0.00 $41,494.99
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1028

1029

1030

1031

1032

1033

1034

1035

1036

1037

1038

1039

1040

1041

1042

1043

1044

1045

1046

1047

1048

1049

1050

1051

1052

1053

TCAP/MAAS - Four content 
areas Per Test

7/1/08 - 6/30/09 $173.00 60 $10,380.00 60                     $10,380.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $205.00 96 $19,680.00 96                     $19,680.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $205.00 270 $55,350.00 270                   $55,350.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $205.00 210 $43,050.00 210                   $43,050.00 $0.00 June

7/1/12 - 6/30/13 $211.15 215 $45,397.25 $0.00 $45,397.25

7/1/13 - 6/30/14 $217.48 220 $47,928.15 $0.00 $47,928.15

7/1/14 - 6/30/15 $224.01 226 $50,600.14 $0.00 $50,600.14
TCAP/ESLS- Four content 
areas Per Test

7/1/09 - 6/30/10 $113.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $196.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $160.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $164.80 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $169.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $174.84 0 $0.00 $0.00 $0.00
TCAP/ACH grade 2-8- Two 
content areas Per Test

7/1/12 - 6/30/13 $59.33 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $61.10 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $62.94 0 $0.00 $0.00 $0.00
TCAP/MAAS - Two content 
areas Per Test

7/1/12 - 6/30/13 $168.92 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $173.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $179.21 0 $0.00 $0.00 $0.00
TCAP/ESLS- Two content 
areas Per Test

7/1/12 - 6/30/13 $131.84 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $135.80 0 $0.00 $0.00 $0.00
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1054

1055

1056

1057

1058

1059

1060

1061

1062

1063

1064

1065

1066
1067

1068

1069

1070

1071

1072

1073

1074

1075

1076

1077

1078

7/1/14 - 6/30/15 $139.87 0 $0.00 $0.00 $0.00
TCAP/ACH grade 2-8- One 
content area Per Test

7/1/12 - 6/30/13 $47.46 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $48.88 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $50.36 0 $0.00 $0.00 $0.00
TCAP/MAAS - One content 
area Per Test

7/1/12 - 6/30/13 $135.14 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $139.19 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $143.37 0 $0.00 $0.00 $0.00

TCAP/ESLS- One content area Per Test

7/1/12 - 6/30/13 $105.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $108.64 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $111.90 0 $0.00 $0.00 $0.00
Braille Test Books

TCAP/ACH (Include Teacher 
Notes)- Four content areas Per Test

7/1/08 - 6/30/09 $170.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $173.00 72 $12,456.00 72                     $12,456.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $174.00 66 $11,484.00 66                     $11,484.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $174.00 63 $10,962.00 63                     $10,962.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $179.22 65 $11,649.30 $0.00 $11,649.30

7/1/13 - 6/30/14 $184.60 67 $12,298.75 $0.00 $12,298.75

7/1/14 - 6/30/15 $190.13 68 $12,984.40 $0.00 $12,984.40

TCAP/MAAS (Include Teacher 
Notes)- Four content areas Per Test

7/1/09 - 6/30/10 $366.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $366.00 0 $0.00 $0.00 $0.00
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1079

1080

1081

1082

1083

1084

1085

1086

1087

1088

1089

1090

1091

1092

1093

1094

1095

1096

1097

1098

1099

1100

1101

1102

1103

7/1/11 - 6/30/12 $367.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $378.01 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $389.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $401.03 0 $0.00 $0.00 $0.00

TCAP/ESLS (Include Teacher 
Notes)- Four content areas Per Test

7/1/09 - 6/30/10 $366.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $366.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $367.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $378.01 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $389.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $401.03 0 $0.00 $0.00 $0.00
TCAP/ACH (Include Teacher 
Notes)- Two content areas Per Test

7/1/12 - 6/30/13 $143.38 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $147.68 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $152.11 0 $0.00 $0.00 $0.00

TCAP/MAAS (Include Teacher 
Notes)- Two content areas Per Test

7/1/12 - 6/30/13 $302.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $311.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $320.82 0 $0.00 $0.00 $0.00

TCAP/ESLS (Include Teacher 
Notes)- Two content areas Per Test

7/1/12 - 6/30/13 $302.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $311.48 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $320.82 0 $0.00 $0.00 $0.00
TCAP/ACH (Include Teacher 
Notes)- One content area Per Test

7/1/12 - 6/30/13 $114.70 0 $0.00 $0.00 $0.00
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1104

1105

1106

1107

1108

1109

1110

1111

1112

1113

1114

1115

1116

1117

1118

1119

1120

1121

1122

1123

1124

1125

1126

1127

7/1/13 - 6/30/14 $118.14 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $121.69 0 $0.00 $0.00 $0.00

TCAP/MAAS (Include Teacher 
Notes)- One content area Per Test

7/1/12 - 6/30/13 $241.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $249.18 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $256.66 0 $0.00 $0.00 $0.00

TCAP/ESLS (Include Teacher 
Notes)- One content area Per Test

7/1/12 - 6/30/13 $241.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $249.18 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $256.66 0 $0.00 $0.00 $0.00

Audio Tapes

ACH Regular/Large print Audio 
development (master)- Four 
content areas Per grade level

7/1/08 - 6/30/09 $2,206.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00

ACH Braille Audio development 
(master)- Four content areas Per Grade Level

7/1/09 - 6/30/10 $2,206.00 6 $13,236.00 6                       $13,236.00 $0.00 188255 7/12/10 16251

7/1/11 - 6/30/12 $2,353.00 6 $14,118.00 6                       $14,118.00 $0.00 Braille dev Exp 12/2012

7/1/12 - 6/30/13 $2,423.59 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,496.30 0 $0.00 $0.00 $0.00
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1128

1129

1130

1131

1132

1133

1134

1135

1136

1137

1138

1139

1140

1141

1142

1143

1144

1145

1146

1147

1148

1149

1150

1151

1152

7/1/14 - 6/30/15 $2,571.19 0 $0.00 $0.00 $0.00
ACH Audio Tape- Four content 
areas Per Test

7/1/08 - 6/30/09 $102.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $105.00 72 $7,560.00 72                     $7,560.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $106.00 66 $6,996.00 66                     $6,996.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $108.00 63 $6,804.00 63                     $6,804.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $111.24 65 $7,230.60 $0.00 $7,230.60

7/1/13 - 6/30/14 $114.58 67 $7,633.71 $0.00 $7,633.71

7/1/14 - 6/30/15 $118.01 68 $8,059.29 $0.00 $8,059.29

MAAS Regular/Large print 
Audio development (master)- 
Four content areas Per grade level

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00

MAAS Braille Audio 
development (master)- Four 
content areas Per Grade Level

7/1/09 - 6/30/10 $2,279.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00
MAAS Audio Tape-  Four 
content areas Per Test

7/1/09 - 6/30/10 $19.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $20.00 0 $0.00 $0.00 $0.00
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1153

1154

1155

1156

1157

1158

1159

1160

1161

1162

1163

1164

1165

1166

1167

1168

1169

1170

1171

1172

1173

1174

1175

1176

7/1/11 - 6/30/12 $20.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $20.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $21.22 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $21.85 0 $0.00 $0.00 $0.00
ESLS Regular/Large print Audio 
development (master)- Four 
content areas Per grade level

7/1/09 - 6/30/10 $2,353.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,426.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,426.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,498.78 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,573.74 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,650.96 0 $0.00 $0.00 $0.00
ESLS Braille Audio 
development (master)- Four 
content areas Per Grade Level

7/1/09 - 6/30/10 $2,353.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,500.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,575.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,652.25 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,731.82 0 $0.00 $0.00 $0.00
ESLS Audio Tape- Four 
content areas Per Test

7/1/09 - 6/30/10 $33.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $34.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $34.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $35.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $36.07 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $37.15 0 $0.00 $0.00 $0.00
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1177

1178

1179

1180

1181

1182

1183

1184

1185

1186

1187

1188

1189

1190

1191

1192

1193

1194

1195

1196

1197

1198

ACH Regular/Large print Audio 
development (master)- Two 
content areas Per grade level

7/1/12 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00

ACH Braille Audio development 
(master)- Two content areas Per Grade Level

7/1/12 - 6/30/13 $1,938.87 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,997.04 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,056.95 0 $0.00 $0.00 $0.00
ACH Audio Tape- Two content 
areas Per Test

7/1/12 - 6/30/13 $88.99 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $91.66 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $94.41 0 $0.00 $0.00 $0.00

MAAS Regular/Large print 
Audio development (master)- 
Two content areas Per grade level

7/1/12 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00

MAAS Braille Audio 
development (master)- Two 
content areas Per Grade Level

7/1/12 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00
MAAS Audio Tape-  Two  
content areas Per Test

7/1/12 - 6/30/13 $16.48 0 $0.00 $0.00 $0.00
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1199

1200

1201

1202

1203

1204

1205

1206

1207

1208

1209

1210

1211

1212

1213

1214

1215

1216

1217

1218

1219

1220

1221

7/1/13 - 6/30/14 $16.97 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $17.48 0 $0.00 $0.00 $0.00
ESLS Regular/Large print Audio 
development (master)- Two 
content areas Per grade level

7/1/12 - 6/30/13 $1,999.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,058.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,120.76 0 $0.00 $0.00 $0.00
ESLS Braille Audio 
development (master)- Two 
content areas Per Grade Level

7/1/12 - 6/30/13 $2,060.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,121.80 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,185.45 0 $0.00 $0.00 $0.00
ESLS Audio Tape- Two 
content areas Per Test

7/1/12 - 6/30/13 $28.02 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $28.86 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $29.72 0 $0.00 $0.00 $0.00

ACH Regular/Large print Audio 
development (master)- One 
content area Per grade level

7/1/12 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00

ACH Braille Audio development 
(master)- One content area Per Grade Level

7/1/12 - 6/30/13 $1,551.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,597.63 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,645.56 0 $0.00 $0.00 $0.00
ACH Audio Tape- One content 
area Per Test
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1222

1223

1224

1225

1226

1227

1228

1229

1230

1231

1232

1233

1234

1235

1236

1237

1238

1239

1240

1241

1242

1243

1244

7/1/12 - 6/30/13 $71.19 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $73.33 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $75.53 0 $0.00 $0.00 $0.00

MAAS Regular/Large print 
Audio development (master)- 
One content area Per grade level

7/1/12 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00

MAAS Braille Audio 
development (master)- One 
content area Per Grade Level

7/1/12 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00
MAAS Audio Tape-  One 
content area Per Test

7/1/12 - 6/30/13 $13.18 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13.58 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13.99 0 $0.00 $0.00 $0.00
ESLS Regular/Large print Audio 
development (master)- One 
content area Per grade level

7/1/12 - 6/30/13 $1,599.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,647.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,696.61 0 $0.00 $0.00 $0.00
ESLS Braille Audio 
development (master)- One 
content area Per Grade Level

7/1/12 - 6/30/13 $1,648.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,697.44 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,748.36 0 $0.00 $0.00 $0.00
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1245

1246

1247

1248

1249

1250

1251

1252

1253

1254

1255

1256

1257

1258

1259

1260

1261

1262

1263

1264

1265

1266

1267

1268

1269

1270

ESLS Audio Tape- One 
content area Per Test

7/1/12 - 6/30/13 $22.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $23.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $23.78 0 $0.00 $0.00 $0.00

Computer Version
TCAP/ACH (setup, inc dev)- 
Four content areas Per grade level

7/1/08 - 6/30/09 $6,962.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $6,962.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $6,962.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $6,962.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6,962.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,962.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,962.00 0 $0.00 $0.00 $0.00
TCAP/ACH- Four content 
areas Per Test

7/1/08 - 6/30/09 $5.15 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $5.37 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.59 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00
TCAP/MAAS (setup, inc dev)- 
Four content areas Per grade level

7/1/09 - 6/30/10 $6,962.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $6,962.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $6,962.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6,962.00 0 $0.00 $0.00 $0.00
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1271

1272

1273

1274

1275

1276

1277

1278

1279

1280

1281

1282

1283

1284

1285

1286

1287

1288

1289

1290

1291

1292

1293

1294

1295

1296

7/1/13 - 6/30/14 $6,962.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,962.00 0 $0.00 $0.00 $0.00
TCAP/MAAS- Four content 
areas Per Test

7/1/09 - 6/30/10 $5.37 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.59 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00
TCAP/ESLS (setup, inc dev)- 
Four content areas Per grade level

7/1/09 - 6/30/10 $6,692.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $6,692.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $6,692.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6,692.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,692.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6,692.00 0 $0.00 $0.00 $0.00

TCAP/ESLS- Four content 
areas Per Test

7/1/09 - 6/30/10 $5.59 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $5.88 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $5.88 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6.06 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6.24 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $6.43 0 $0.00 $0.00 $0.00
TCAP/ACH (setup, inc dev)- 
Two content areas Per grade level

7/1/12 - 6/30/13 $5,569.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5,569.60 0 $0.00 $0.00 $0.00
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1297

1298

1299

1300

1301

1302

1303

1304

1305

1306

1307

1308

1309

1310

1311

1312

1313

1314

1315

1316

1317

1318

1319

1320

1321

7/1/14 - 6/30/15 $5,569.60 0 $0.00 $0.00 $0.00
TCAP/ACH- Two content 
areas Per Test

7/1/12 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00
TCAP/MAAS (setup, inc dev)- 
Two content areas Per grade level

7/1/12 - 6/30/13 $5,569.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5,569.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5,569.60 0 $0.00 $0.00 $0.00
TCAP/MAAS- Two content 
areas Per Test

7/1/12 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00
TCAP/ESLS (setup, inc dev)- 
Two content areas Per grade level

7/1/12 - 6/30/13 $5,569.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $5,569.60 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5,569.60 0 $0.00 $0.00 $0.00

TCAP/ESLS- Two content 
areas Per Test

7/1/12 - 6/30/13 $4.85 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $5.14 0 $0.00 $0.00 $0.00
TCAP/ACH (setup, inc dev)- 
One content area Per grade level

7/1/12 - 6/30/13 $4,455.68 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4,455.68 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4,455.68 0 $0.00 $0.00 $0.00
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1322

1323

1324

1325

1326

1327

1328

1329

1330

1331

1332

1333

1334

1335

1336

1337

1338

1339

1340

1341

1342

1343

1344

1345

1346

TCAP/ACH- One content area Per Test

7/1/12 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.11 0 $0.00 $0.00 $0.00
TCAP/MAAS (setup, inc dev)- 
One content area Per grade level

7/1/12 - 6/30/13 $4,455.68 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4,455.68 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4,455.68 0 $0.00 $0.00 $0.00
TCAP/MAAS- One content 
area Per Test

7/1/12 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.11 0 $0.00 $0.00 $0.00
TCAP/ESLS (setup, inc dev)- 
One content area Per grade level

7/1/12 - 6/30/13 $4,455.68 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4,455.68 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4,455.68 0 $0.00 $0.00 $0.00

TCAP/ESLS- One content area Per Test

7/1/12 - 6/30/13 $3.88 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.99 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.11 0 $0.00 $0.00 $0.00
Response Documents

TCAP/ACH Cut Sheet (grades 3-
8)- Four content areas Per Document

7/1/08 - 6/30/09 $0.10 234,134 $23,413.40 234,134            $23,413.40 $0.00 167768/163667 7/1-8/21/2009

7/1/09 - 6/30/10 $0.11 56,120 $6,173.20 56,120              $6,173.20 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $0.12 0 $0.00 $0.00 $0.00
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1347

1348

1349

1350

1351

1352

1353

1354

1355

1356

1357

1358

1359

1360

1361

1362

1363

1364

1365

1366

1367

1368

1369

1370

1371

1372

7/1/11 - 6/30/12 $0.12 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.12 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.13 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.13 0 $0.00 $0.00 $0.00
TCAP/ACH Continuous Feed  
(grades 3-8)- Four content 
areas Per Document

7/1/08 - 6/30/09 $0.16 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.17 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.18 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.19 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.21 0 $0.00 $0.00 $0.00
TCAP/MAAS Cut Sheet- Four 
content areas Per Document

7/1/08 - 6/30/09 $0.78 5,185 $4,044.30 5,185                $4,044.30 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $0.82 9,270 $7,601.40 9,270                $7,601.40 $0.00 188255/188276 7/12/10 16141, 16251

7/1/10 - 6/30/11 $0.87 10,000 $8,700.00 10,000              $8,700.00 $0.00 205669 5/25/11

7/1/11 - 6/30/12 $0.90 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.93 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.95 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.98 0 $0.00 $0.00 $0.00
TCAP/MAAS Continuous Feed- 
Four content areas Per Document

7/1/08 - 6/30/09 $1.95 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $2.06 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2.15 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2.26 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2.33 0 $0.00 $0.00 $0.00
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1373

1374

1375

1376

1377

1378

1379

1380

1381

1382

1383

1384

1385

1386

1387

1388

1389

1390

1391

1392

1393

1394

1395

1396

1397

7/1/13 - 6/30/14 $2.40 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2.47 0 $0.00 $0.00 $0.00
TCAP/ESLS Cut Sheet- Four 
content areas Per Document

7/1/09 - 6/30/10 $0.62 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.66 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.69 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.71 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.73 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.75 0 $0.00 $0.00 $0.00
TCAP/ESLS Continuous Feed- 
Four content areas Per Document

7/1/09 - 6/30/10 $1.05 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1.09 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1.15 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $1.18 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1.22 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1.26 0 $0.00 $0.00 $0.00
TCAP/ACH Cut Sheet (grades 3-
8)- Two content areas Per Document

7/1/12 - 6/30/13 $0.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.10 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.10 0 $0.00 $0.00 $0.00
TCAP/ACH Continuous Feed  
(grades 3-8)- Two content 
areas Per Document

7/1/12 - 6/30/13 $0.16 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.16 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.17 0 $0.00 $0.00 $0.00
TCAP/MAAS Cut Sheet- Two 
content areas Per Document
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1398

1399

1400

1401

1402

1403

1404

1405

1406

1407

1408

1409

1410

1411

1412

1413

1414

1415

1416

1417

1418

1419

1420

1421

1422

7/1/12 - 6/30/13 $0.74 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.76 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.79 0 $0.00 $0.00 $0.00
TCAP/MAAS Continuous Feed- 
Two content areas Per Document

7/1/12 - 6/30/13 $1.86 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1.92 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1.98 0 $0.00 $0.00 $0.00
TCAP/ESLS Cut Sheet- Two 
content areas Per Document

7/1/12 - 6/30/13 $0.57 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.59 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.60 0 $0.00 $0.00 $0.00
TCAP/ESLS Continuous Feed- 
Two content areas Per Document

7/1/12 - 6/30/13 $0.95 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.98 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1.01 0 $0.00 $0.00 $0.00
TCAP/ACH Cut Sheet (grades 3-
8)- One content area Per Document

7/1/12 - 6/30/13 $0.08 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.08 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.08 0 $0.00 $0.00 $0.00

TCAP/ACH Continuous Feed  
(grades 3-8)- One content area Per Document

7/1/12 - 6/30/13 $0.13 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.13 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.13 0 $0.00 $0.00 $0.00
TCAP/MAAS Cut Sheet- One 
content area Per Document

7/1/12 - 6/30/13 $0.59 0 $0.00 $0.00 $0.00
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PROJECTED 
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1423

1424

1425

1426

1427

1428

1429

1430

1431

1432

1433

1434

1435

1436

1437

1438

1439

1440

1441

1442

1443

1444

1445

1446

7/1/13 - 6/30/14 $0.61 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.63 0 $0.00 $0.00 $0.00
TCAP/MAAS Continuous Feed- 
One content area Per Document

7/1/12 - 6/30/13 $1.49 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1.53 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1.58 0 $0.00 $0.00 $0.00
TCAP/ESLS Cut Sheet- One 
content area Per Document

7/1/12 - 6/30/13 $0.45 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.47 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.48 0 $0.00 $0.00 $0.00
TCAP/ESLS Continuous Feed- 
One content area Per Document

7/1/12 - 6/30/13 $0.76 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.78 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.80 0 $0.00 $0.00 $0.00
Contractor Services provided 

directly to LEA

K-2 Packaging, Distribution, 
Collection, Storage & Archive Per System

7/1/12 - 6/30/13 $1,200.00 136 $1,696,204.00 $0.00 $1,696,204.00

7/1/13 - 6/30/14 $1,236.00 136 $1,747,090.42 $0.00 $1,747,090.42

7/1/14 - 6/30/15 $1,273.08 136 $1,799,504.88 $0.00 $1,799,504.88

ACH Packaging, Distribution, 
Collection, Storage & Archive Per System

7/1/08 - 6/30/09 $2,400.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $2,441.00 136 $43,928.00 136                   $43,928.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $2,454.00 136 $18,496.00 136                   $18,496.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $2,546.00 554 $1,198,324.00 554                   $958,148.00 $240,176.00
228669/Fall 2012 

SAT 10
11/17/2011 & 

5/25/12
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PROJECTED 
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1447

1448

1449

1450

1451

1452

1453

1454

1455

1456

1457

1458

1459

1460

1461

1462

1463

1464

1465

1466

1467

1468

1469

1470

1471

7/1/12 - 6/30/13 $2,622.38 300 $786,714.00 $0.00 $786,714.00

7/1/13 - 6/30/14 $2,701.05 300 $810,315.42 $0.00 $810,315.42

7/1/14 - 6/30/15 $2,782.08 300 $834,624.88 $0.00 $834,624.88

MAAS Packaging, Distribution, 
Collection, Storage & Archive Per System

7/1/08 - 6/30/09 $123.00 138 $16,974.00 138                   $16,974.00 $0.00 163667 7/1/09

7/1/09 - 6/30/10 $131.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $131.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $135.00 282 $38,070.00 282                   $38,070.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $139.05 300 $41,715.00 $0.00 $41,715.00

7/1/13 - 6/30/14 $143.22 300 $42,966.45 $0.00 $42,966.45

7/1/14 - 6/30/15 $147.52 300 $44,255.44 $0.00 $44,255.44

ESLS Packaging, Distribution, 
Collection, Storage & Archive Per System

7/1/09 - 6/30/10 $166.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $201.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $209.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $215.27 300 $64,581.00 $0.00 $64,581.00

7/1/13 - 6/30/14 $221.73 300 $66,518.43 $0.00 $66,518.43

7/1/14 - 6/30/15 $228.38 300 $68,513.98 $0.00 $68,513.98

A.9 Data Management
Infrastructure evaluation Cost per hour

7/1/08 - 6/30/09 $189.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $189.00 0 $0.00 $0.00 $0.00

Custom programming Cost per hour

7/1/08 - 6/30/09 $222.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $222.00 120 $26,640.00 120                   $26,640.00 $0.00 188255 7/12/10 16251
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1472

1473

1474

1475

1476

1477
1478

1479

1480

1481

1482

1483

1484

1485

1486

1487

1488

1489

1490

1491

1492

1493

1494

1495

1496

1497

7/1/10 - 6/30/11 $222.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $222.00 15 $3,330.00 15                     $3,330.00 $0.00 216443 10/19/11

7/1/12 - 6/30/13 $222.00 200 $44,400.00 $0.00 $44,400.00

7/1/13 - 6/30/14 $228.66 200 $45,732.00 $0.00 $45,732.00

7/1/14 - 6/30/15 $235.52 200 $47,103.96 $0.00 $47,103.96

7/1/15 - 3/15/16 $242.59 0 $0.00 $0.00 $0.00
Website Hosting Cost per application

7/1/08 - 6/30/09 $38,806.00 3 $116,418.00 3                       $116,418.00 $0.00 163645 &167768 6/30/ & 8/21/09

7/1/09 - 6/30/10 $40,086.00 3 $120,258.00 3                       $120,258.00 $0.00 188276 7/12/10 16141

7/1/10 - 6/30/11 $40,717.00 3 $122,151.00 3                       $122,151.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $42,142.00 4 $168,568.00 4                       $168,568.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $30,071.00 3 $90,213.00 $0.00 $90,213.00

7/1/13 - 6/30/14 $30,973.13 3 $92,919.39 $0.00 $92,919.39

7/1/14 - 6/30/15 $31,902.32 3 $95,706.97 $0.00 $95,706.97

7/1/15 - 3/15/16 $32,859.39 3 $98,578.18 $0.00 $98,578.18

Contact Management
Contact Management Setup 
(includes website setup & 
customization, support 
documentation and training) 

All Assessments 
Per Year

7/1/08 - 6/30/09 $142,442.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $116,327.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $95,504.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $92,384.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $19,337.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $19,917.11 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $20,514.62 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $21,130.06 0 $0.00 $0.00 $0.00
Contact Management Support & 
maintenance 

All Assessments 
Per Year

63 of 95



3

4

A B C D E F G H I J

PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1498

1499

1500

1501

1502

1503

1504

1505
1506

1507

1508

1509

1510

1511

1512

1513

1514

1515

1516

1517

1518

1519

1520

1521

1522

7/1/08 - 6/30/09 $16,300.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $15,708.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $11,105.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $10,774.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $3,961.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $11,097.22 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $11,430.14 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $11,773.04 0 $0.00 $0.00 $0.00
Enrollment

TCAP/ACH Enrollment Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $130,216.00 1 $130,216.00 1                       $130,216.00 $0.00 163668 7/1/09

7/1/09 - 6/30/10 $100,708.00 1 $100,708.00 1                       $100,708.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $81,383.00 1 $81,383.00 1                       $81,383.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $78,708.00 1 $78,708.00 1                       $78,708.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $81,069.24 1 $81,069.24 $0.00 $81,069.24

7/1/13 - 6/30/14 $83,501.32 1 $83,501.32 $0.00 $83,501.32

7/1/14 - 6/30/15 $86,006.36 1 $86,006.36 $0.00 $86,006.36
TCAP/ACH Enrollment Support 
& maintenance (includes data 
upload from state/systems) Per Year

7/1/08 - 6/30/09 $17,319.00 1 $17,319.00 1                       $17,319.00 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $16,689.00 1 $16,689.00 1                       $16,689.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $11,799.00 1 $11,799.00 1                       $11,799.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $11,447.00 1 $11,447.00 1                       $11,447.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $11,790.41 1 $11,790.41 $0.00 $11,790.41

7/1/13 - 6/30/14 $12,144.12 1 $12,144.12 $0.00 $12,144.12

7/1/14 - 6/30/15 $12,508.45 1 $12,508.45 $0.00 $12,508.45
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1523

1524

1525

1526

1527

1528

1529

1530

1531

1532

1533

1534

1535

1536

1537

1538

1539

1540

1541

1542

1543

1544

TCAP/MAAS Enrollment Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $28,937.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $22,379.00 1 $22,379.00 1                       $22,379.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $18,085.00 1 $18,085.00 1                       $18,085.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $17,491.00 1 $17,491.00 1                       $17,491.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $18,015.73 1 $18,015.73 $0.00 $18,015.73

7/1/13 - 6/30/14 $18,556.20 1 $18,556.20 $0.00 $18,556.20

7/1/14 - 6/30/15 $19,112.89 1 $19,112.89 $0.00 $19,112.89
TCAP/MAAS Enrollment 
Support & maintenance 
(includes data upload from 
state/systems) Per Year

7/1/08 - 6/30/09 $3,489.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $3,709.00 1 $3,709.00 1                       $3,709.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $2,622.00 1 $2,622.00 1                       $2,622.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $2,544.00 1 $2,544.00 1                       $2,544.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $2,620.32 1 $2,620.32 $0.00 $2,620.32

7/1/13 - 6/30/14 $2,698.93 1 $2,698.93 $0.00 $2,698.93

7/1/14 - 6/30/15 $2,779.90 1 $2,779.90 $0.00 $2,779.90
TCAP/ESLS Enrollment Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10 $22,379.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18,085.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $17,491.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $18,015.73 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18,556.20 0 $0.00 $0.00 $0.00
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1545

1546

1547

1548

1549

1550

1551

1552

1553

1554

1555

1556

1557

1558

1559

1560

1561

1562

1563

1564

1565

1566

1567

1568

1569

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00
TCAP/ESLS Enrollment Support 
& maintenance (includes data 
upload from state/systems) Per Year

7/1/09 - 6/30/10 $3,709.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,622.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,544.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,620.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,698.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00

Order Entry
TCAP/ACH Order Entry Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $130,216.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $100,708.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $81,383.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $78,708.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $81,069.24 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $83,501.32 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $86,006.36 0 $0.00 $0.00 $0.00
TCAP/ACH Order Entry Support 
& maintenance Per Year

7/1/08 - 6/30/09 $17,319.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $16,689.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $11,799.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11,447.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $11,790.41 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,144.12 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,508.45 0 $0.00 $0.00 $0.00
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1570

1571

1572

1573

1574

1575

1576

1577

1578

1579

1580

1581

1582

1583

1584

1585

1586

1587

1588

1589

1590

1591

1592

1593

TCAP/MAAS Order Entry Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $28,937.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $22,379.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18,085.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $17,491.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $18,015.73 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18,556.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00
TCAP/MAAS Order Entry 
Support & maintenance Per Year

7/1/08 - 6/30/09 $3,849.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $3,709.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,622.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,544.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,620.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,698.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00
TCAP/ESLS Order Entry Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10 $22,379.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18,085.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $17,491.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $18,015.73 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18,556.20 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00
TCAP/ESLS Order Entry 
Support & maintenance Per Year
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1594

1595

1596

1597

1598

1599

1600

1601

1602

1603

1604

1605

1606

1607

1608

1609

1610

1611

1612

1613

1614

1615

1616

7/1/09 - 6/30/10 $3,709.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,622.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,544.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,620.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,698.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00

Pre-coding/Bar code labels
TCAP/ACH Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $5,058.00 1 $5,058.00 1                       $5,058.00 $0.00 163668 7/1/09

7/1/09 - 6/30/10 $4,529.00 1 $4,529.00 1                       $4,529.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $4,419.00 1 $4,419.00 1                       $4,419.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $4,322.00 1 $4,322.00 1                       $4,322.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $4,451.66 1 $4,451.66 $0.00 $4,451.66

7/1/13 - 6/30/14 $4,585.21 1 $4,585.21 $0.00 $4,585.21

7/1/14 - 6/30/15 $4,722.77 1 $4,722.77 $0.00 $4,722.77

TCAP/ACH Pre-coding Support 
& maintenance (includes data 
uploads, pre-coding and 
reviews) Per Year

7/1/08 - 6/30/09 $1,036.00 1 $1,036.00 1                       $1,036.00 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $928.00 1 $928.00 1                       $928.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $905.00 1 $905.00 1                       $905.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $885.00 1 $885.00 1                       $885.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $911.55 1 $911.55 $0.00 $911.55

7/1/13 - 6/30/14 $938.90 1 $938.90 $0.00 $938.90

7/1/14 - 6/30/15 $967.06 1 $967.06 $0.00 $967.06
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1617

1618

1619

1620

1621

1622

1623

1624

1625

1626

1627

1628

1629

1630

1631

1632
1633

1634

1635

1636

1637

1638

1639

1640

TCAP/ACH Pre-code response 
documents- Four content 
areas Per document

7/1/08 - 6/30/09 $0.21 434,696 $91,286.16 434,696            $91,286.16 $0.00 163668 7/1/09

7/1/09 - 6/30/10 $0.21 518,931 $108,975.51 518,931            $108,975.51 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $0.21 592,594 $124,444.74 592,594            $124,444.74 $0.00 205669 5/25/11

7/1/11 - 6/30/12 $0.22 486,525 $107,035.50 486,525            $107,035.50 $0.00 27420 & 230874
11/17/2011 & 

06/28/12

7/1/12 - 6/30/13 $0.23 607,409 $137,638.88 $0.00 $137,638.88

7/1/13 - 6/30/14 $0.23 622,594 $145,312.25 $0.00 $145,312.25

7/1/14 - 6/30/15 $0.24 638,159 $153,413.40 $0.00 $153,413.40

TCAP/ACH Pre-code response 
documents- Two content areas Per document

7/1/12 - 6/30/13 $0.18 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.19 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.19 0 $0.00 $0.00 $0.00

TCAP/ACH Pre-code response 
documents- One content area Per document

7/1/12 - 6/30/13 $0.15 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.15 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.15 0 $0.00 $0.00 $0.00
TCAP/ACH Bar-code labels Per label

7/1/08 - 6/30/09 $0.04 20,610 $824.40 20,610              $824.40 $0.00 163668 7/1/09

7/1/09 - 6/30/10 $0.04 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.05 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.05 215,772 $10,788.60 75,772              $3,788.60 $7,000.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $0.05 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.05 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.05 0 $0.00 $0.00 $0.00
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1641

1642

1643

1644

1645

1646

1647

1648

1649

1650

1651

1652

1653

1654

1655

1656

1657

1658

1659

1660

1661

1662

1663

1664

TCAP/MAAS Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $281.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $252.00 1 $252.00 1                       $252.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $245.00 1 $245.00 1                       $245.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $240.00 1 $240.00 1                       $240.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $247.20 1 $247.20 $0.00 $247.20

7/1/13 - 6/30/14 $254.62 1 $254.62 $0.00 $254.62

7/1/14 - 6/30/15 $262.25 1 $262.25 $0.00 $262.25
TCAP/MAAS Pre-coding 
Support & maintenance 
(includes data uploads, pre-
coding and reviews) Per Year

7/1/08 - 6/30/09 $58.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $52.00 1 $52.00 1                       $52.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $50.00 1 $50.00 1                       $50.00 $0.00 202525 3/25/11

7/1/11 - 6/30/12 $49.00 1 $49.00 1                       $49.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $50.47 1 $50.47 $0.00 $50.47

7/1/13 - 6/30/14 $51.98 1 $51.98 $0.00 $51.98

7/1/14 - 6/30/15 $53.54 1 $53.54 $0.00 $53.54
TCAP/MAAS Pre-code 
response documents- Four 
content areas Per document

7/1/08 - 6/30/09 $0.21 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.30 27,262 $8,178.60 27,262              $8,178.60 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $0.31 41,432 $12,843.92 41,432              $12,843.92 $0.00 205669 5/25/11

7/1/11 - 6/30/12 $0.31 27,061 $8,388.91 27,061              $8,388.91 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $0.32 42,000 $13,410.60 $0.00 $13,410.60

7/1/13 - 6/30/14 $0.33 43,050 $14,158.24 $0.00 $14,158.24

7/1/14 - 6/30/15 $0.34 44,126 $14,947.56 $0.00 $14,947.56
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1665

1666

1667

1668

1669

1670

1671

1672
1673

1674

1675

1676

1677

1678

1679

1680

1681

1682

1683

1684

1685

1686

1687

TCAP/MAAS Pre-code 
response documents- Two 
content areas Per document

7/1/12 - 6/30/13 $0.26 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.26 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.27 0 $0.00 $0.00 $0.00
TCAP/MAAS Pre-code 
response documents- One 
content areas Per document

7/1/12 - 6/30/13 $0.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.21 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.22 0 $0.00 $0.00 $0.00
TCAP/MAAS Bar-code labels Per label

7/1/08 - 6/30/09 $0.10 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.14 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.14 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.14 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.14 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.15 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.15 0 $0.00 $0.00 $0.00
TCAP/ESLS Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10 $252.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $245.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $240.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $247.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $254.62 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $262.25 0 $0.00 $0.00 $0.00
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1688

1689

1690

1691

1692

1693

1694

1695

1696

1697

1698

1699

1700

1701

1702

1703

1704

1705

1706

1707

1708

1709
1710

TCAP/ESLS Pre-coding 
Support & maintenance 
(includes data uploads, 
precoding and reviews) Per Year

7/1/09 - 6/30/10 $52.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $50.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $49.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $50.47 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $51.98 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $53.54 0 $0.00 $0.00 $0.00

TCAP/ESLS Pre-code response 
documents- Four content 
areas Per document

7/1/09 - 6/30/10 $0.20 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.31 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.31 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.33 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.34 0 $0.00 $0.00 $0.00

TCAP/ESLS Pre-code response 
documents- Two content areas Per document

7/1/12 - 6/30/13 $0.26 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.26 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.27 0 $0.00 $0.00 $0.00

TCAP/ESLS Pre-code response 
documents- One content area Per document

7/1/12 - 6/30/13 $0.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.21 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.22 0 $0.00 $0.00 $0.00
TCAP/ESLS Bar-code labels Per label
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1711

1712

1713

1714

1715

1716

1717

1718

1719

1720

1721

1722

1723

1724

1725

1726

1727

1728

1729

1730

1731

1732

1733

7/1/09 - 6/30/10 $0.09 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.15 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.15 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.15 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.16 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.16 0 $0.00 $0.00 $0.00
Student Demographic Data 

Verification

TCAP/ACH Student 
Demographic Data Verification 
Setup (includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $130,216.00 1 $130,216.00 1                       $130,216.00 $0.00 163668 7/1/09

7/1/09 - 6/30/10 $100,708.00 1 $100,708.00 1                       $100,708.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $81,383.00 1 $81,383.00 1                       $81,383.00 $0.00 205669 5/25/11

7/1/11 - 6/30/12 $78,708.00 1 $78,708.00 1                       $78,708.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $81,069.24 1 $81,069.24 $0.00 $81,069.24

7/1/13 - 6/30/14 $83,501.32 1 $83,501.32 $0.00 $83,501.32

7/1/14 - 6/30/15 $86,006.36 1 $86,006.36 $0.00 $86,006.36
TCAP/ACH Student 
Demographic Data Verification 
Support & maintenance Per Year

7/1/08 - 6/30/09 $17,319.00 1 $17,319.00 1                       $17,319.00 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $16,689.00 1 $16,689.00 1                       $16,689.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $11,799.00 1 $11,799.00 1                       $11,799.00 $0.00 205669 5/25/11

7/1/11 - 6/30/12 $11,447.00 1 $11,447.00 1                       $11,447.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $11,790.41 1 $11,790.41 $0.00 $11,790.41

7/1/13 - 6/30/14 $12,144.12 1 $12,144.12 $0.00 $12,144.12

7/1/14 - 6/30/15 $12,508.45 1 $12,508.45 $0.00 $12,508.45
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1734

1735

1736

1737

1738

1739

1740

1741

1742

1743

1744

1745

1746

1747

1748

1749

1750

1751

1752

1753

1754

1755

TCAP/MAAS Student 
Demographic Data Verification 
Setup (includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09 $28,937.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $22,379.00 1 $22,379.00 1                       $22,379.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $18,085.00 1 $18,085.00 1                       $18,085.00 $0.00 205669 5/25/11

7/1/11 - 6/30/12 $17,491.00 1 $17,491.00 1                       $17,491.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $18,015.73 1 $18,015.73 $0.00 $18,015.73

7/1/13 - 6/30/14 $18,556.20 1 $18,556.20 $0.00 $18,556.20

7/1/14 - 6/30/15 $19,112.89 1 $19,112.89 $0.00 $19,112.89
TCAP/MAAS Student 
Demographic Data Verification 
Support & maintenance Per Year

7/1/08 - 6/30/09 $3,849.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $3,709.00 1 $3,709.00 1                       $3,709.00 $0.00 188255 7/12/10 16251

7/1/10 - 6/30/11 $2,622.00 1 $2,622.00 1                       $2,622.00 $0.00 205669 5/25/11

7/1/11 - 6/30/12 $2,544.00 1 $2,544.00 1                       $2,544.00 $0.00 228669 5/25/12

7/1/12 - 6/30/13 $2,620.32 1 $2,620.32 $0.00 $2,620.32

7/1/13 - 6/30/14 $2,698.93 1 $2,698.93 $0.00 $2,698.93

7/1/14 - 6/30/15 $2,779.90 1 $2,779.90 $0.00 $2,779.90

TCAP/ESLS Student 
Demographic Data Verification 
Setup (includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10 $22,379.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $18,085.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $17,491.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $18,015.73 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $18,556.20 0 $0.00 $0.00 $0.00
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1756

1757

1758

1759

1760

1761

1762

1763

1764

1765

1766

1767

1768

1769

1770

1771

1772

1773

1774

1775

1776

1777

1778

7/1/14 - 6/30/15 $19,112.89 0 $0.00 $0.00 $0.00
TCAP/ESLS Student 
Demographic Data Verification 
Support & maintenance Per Year

7/1/09 - 6/30/10 $3,709.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $2,622.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,544.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,620.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,698.93 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,779.90 0 $0.00 $0.00 $0.00

Inventory Management
TCAP/ACH Inventory 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/08 - 6/30/09 $103,607.00 1 $103,607.00 1                       $103,607.00 $0.00 228669 5/25/12

7/1/09 - 6/30/10 $28,045.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $14,889.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $9,792.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $10,085.76 1 $10,085.76 $0.00 $10,085.76

7/1/13 - 6/30/14 $10,388.33 1 $10,388.33 $0.00 $10,388.33

7/1/14 - 6/30/15 $10,699.98 1 $10,699.98 $0.00 $10,699.98
TCAP/ACH Inventory 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09 $21,221.00 1 $21,221.00 1                       $21,221.00 $0.00 228669 5/25/12

7/1/09 - 6/30/10 $5,744.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $3,050.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,006.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $2,066.18 1 $2,066.18 $0.00 $2,066.18
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1779

1780

1781

1782

1783

1784

1785

1786

1787

1788

1789

1790

1791

1792

1793

1794

1795

1796

1797

1798

1799

7/1/13 - 6/30/14 $2,128.17 1 $2,128.17 $0.00 $2,128.17

7/1/14 - 6/30/15 $2,192.01 1 $2,192.01 $0.00 $2,192.01

TCAP/MAAS Inventory 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/08 - 6/30/09 $5,453.00 1 $5,453.00 1                       $5,453.00 $0.00 228669 5/25/12

7/1/09 - 6/30/10 $1,558.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $827.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $544.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $560.32 1 $560.32 $0.00 $560.32

7/1/13 - 6/30/14 $577.13 1 $577.13 $0.00 $577.13

7/1/14 - 6/30/15 $594.44 1 $594.44 $0.00 $594.44
TCAP/MAAS Inventory 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09 $904.00 1 $904.00 1                       $904.00 $0.00 228669 5/25/12

7/1/09 - 6/30/10 $319.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $169.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $111.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $114.33 1 $114.33 $0.00 $114.33

7/1/13 - 6/30/14 $117.76 1 $117.76 $0.00 $117.76

7/1/14 - 6/30/15 $121.29 1 $121.29 $0.00 $121.29

TCAP/ESLS Inventory 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/09 - 6/30/10 $1,558.00 1 $1,558.00 1                       $1,558.00 $0.00 228669 5/25/12

7/1/10 - 6/30/11 $827.00 0 $0.00 $0.00 $0.00
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QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO
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1800

1801

1802

1803

1804

1805

1806

1807

1808

1809

1810

1811

1812

1813

1814

1815

1816

1817

1818

1819

1820

1821

7/1/11 - 6/30/12 $544.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $560.32 1 $560.32 $0.00 $560.32

7/1/13 - 6/30/14 $577.13 1 $577.13 $0.00 $577.13

7/1/14 - 6/30/15 $594.44 1 $594.44 $0.00 $594.44

TCAP/ESLS Inventory 
Management Support & 
maintenance Per Year

7/1/09 - 6/30/10 $319.00 1 $319.00 1                       $319.00 $0.00 228669 5/12/12

7/1/10 - 6/30/11 $169.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $111.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $114.33 1 $114.33 $0.00 $114.33

7/1/13 - 6/30/14 $117.76 1 $117.76 $0.00 $117.76

7/1/14 - 6/30/15 $121.29 1 $121.29 $0.00 $121.29

School Listing

TCAP/ACH School Listing 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/08 - 6/30/09 $25,000.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $6,541.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $6,541.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $6,541.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $6,737.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $6,939.35 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $7,147.53 0 $0.00 $0.00 $0.00
TCAP/ACH School Listing 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09 $5,121.00 0 $0.00 $0.00 $0.00
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PROJECTED 
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1822

1823

1824

1825

1826

1827

1828

1829

1830

1831

1832

1833

1834

1835

1836

1837

1838

1839

1840

1841

1842

1843

7/1/09 - 6/30/10 $1,340.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1,340.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1,340.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $1,380.20 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,421.61 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,464.25 0 $0.00 $0.00 $0.00

TCAP/MAAS School Listing 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/08 - 6/30/09 $1,316.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $363.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $363.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $363.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $373.89 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $385.11 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $396.66 0 $0.00 $0.00 $0.00

TCAP/MAAS School Listing 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09 $270.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $74.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $74.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $74.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $76.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $78.51 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $80.86 0 $0.00 $0.00 $0.00
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1844

1845

1846

1847

1848

1849

1850

1851

1852

1853

1854

1855

1856

1857

1858

1859

1860

1861

1862

TCAP/ESLS School Listing 
Management Setup (includes 
website setup & customization, 
support documentation and 
training, equipment) Per Year

7/1/09 - 6/30/10 $363.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $363.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $363.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $373.89 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $385.11 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $396.66 0 $0.00 $0.00 $0.00

TCAP/ESLS School Listing 
Management Support & 
maintenance Per Year

7/1/09 - 6/30/10 $74.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $74.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $74.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $76.22 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $78.51 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $80.86 0 $0.00 $0.00 $0.00

A.10. Processing Activities and  
A.11 Scoring Activities

State Processing requirements
TCAP/ACH Software 
Programming (includes 
licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, 
test deck, & data calibration) Per Year

7/1/08 - 6/30/09 $1,030,058.00 1 $1,030,058.00 1                       $1,030,058.00 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $543,697.00 1 $543,697.00 1                       $543,697.00 $0.00 196429 11/30/10
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1863

1864

1865

1866

1867

1868

1869

1870

1871

1872

1873

1874

1875

1876

1877

1878

1879

1880

1881

1882

1883

7/1/10 - 6/30/11 $390,913.00 1 $390,913.00 1                       $390,913.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $388,997.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $400,666.91 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $412,686.92 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $425,067.52 0 $0.00 $0.00 $0.00
TCAP/ACH Software 
Programming for Remote 
Scanning Setup (includes 
T1/FTP lines)

Per Location/Per 
Year

7/1/08 - 6/30/09 $16,689.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $12,070.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $12,070.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,070.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $12,432.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,805.06 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,189.21 0 $0.00 $0.00 $0.00

TCAP/ACH Software 
Programming for Remote 
Scanning  (includes licensing, 
imaging, editing, scanning, 
scoring, reporting, archiving, 
production data file, test deck, & 
data calibration) Per Year

7/1/08 - 6/30/09 $734,147.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $376,868.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $248,727.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $244,320.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $251,649.60 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $259,199.09 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $266,975.06 0 $0.00 $0.00 $0.00
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1884

1885

1886

1887

1888

1889

1890

1891

1892

1893

1894

1895

1896

1897

1898

1899

1900

1901

1902

TCAP/MAAS Software 
Programming (includes 
licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, 
test deck, & data calibration) Per Year

7/1/08 - 6/30/09 $235,735.00 1 $235,735.00 1                       $235,735.00 $0.00 170935 9/23/09

7/1/09 - 6/30/10 $87,084.00 1 $87,084.00 1                       $87,084.00 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $53,514.00 1 $53,514.00 1                       $53,514.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $53,951.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $55,569.53 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $57,236.62 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $58,953.71 0 $0.00 $0.00 $0.00
TCAP/MAAS Software 
Programming for Remote 
Scanning Setup (includes 
T1/FTP lines)

Per Location/Per 
Year

7/1/08 - 6/30/09 $16,689.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $12,070.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $12,070.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,070.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $12,432.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,805.06 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,189.21 0 $0.00 $0.00 $0.00
TCAP/MAAS Software 
Programming for Remote 
Scanning  (includes licensing, 
imaging, editing, scanning, 
scoring, reporting, archiving, 
production data file, test deck, & 
data calibration) Per Year

7/1/08 - 6/30/09 $37,618.00 0 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $19,805.00 0 $0.00 $0.00 $0.00
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1903

1904

1905

1906

1907

1908

1909

1910

1911

1912

1913

1914

1915

1916

1917

1918

1919

1920

1921

7/1/10 - 6/30/11 $12,632.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,333.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $12,702.99 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $13,084.08 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,476.60 0 $0.00 $0.00 $0.00

TCAP/ESLS Software 
Programming (includes 
licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, 
test deck, & data calibration) Per Year

7/1/09 - 6/30/10 $217,922.00 1 $217,922.00 1                       $217,922.00 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $79,911.00 1 $79,911.00 1                       $79,911.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $53,215.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $54,811.45 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $56,455.79 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $58,149.47 0 $0.00 $0.00 $0.00

TCAP/ESLS Software 
Programming for Remote 
Scanning Setup (includes 
T1/FTP lines)

Per Location/Per 
Year

7/1/09 - 6/30/10 $16,689.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $12,070.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,070.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $12,432.10 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,805.06 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,189.21 0 $0.00 $0.00 $0.00
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1922

1923

1924

1925

1926

1927

1928

1929

1930

1931

1932

1933

1934

1935

1936

1937

1938

1939

1940

1941

TCAP/ESLS Software 
Programming for Remote 
Scanning  (includes licensing, 
imaging, editing, scanning, 
scoring, reporting, archiving, 
production data file, test deck, & 
data calibration) Per Year

7/1/09 - 6/30/10 $19,717.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $12,544.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $12,245.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $12,612.35 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $12,990.72 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $13,380.44 0 $0.00 $0.00 $0.00
Contractor Processing 

requirements

TCAP K-2 Contractor 
Processing (includes scanning, 
editing, scoring, and reporting) Per Year

7/1/12 - 6/30/13 $495,027.27 1 $495,027.27 $0.00 $495,027.27

7/1/13 - 6/30/14 $509,878.09 1 $509,878.09 $0.00 $509,878.09

7/1/14 - 6/30/15 $525,174.43 1 $525,174.43 $0.00 $525,174.43

TCAP/ACH Contractor 
Processing (includes scanning, 
editing, scoring, and reporting) Per Year

7/1/08 - 6/30/09 $1,278,342.00 1 $1,278,342.00 1                       $1,278,342.00 $0.00 230874 6/28/12

7/1/09 - 6/30/10 $996,144.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $894,237.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $908,539.00 2 $817,218.00 1                       $408,609.00 $408,609.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $935,795.17 1 $935,795.17 $0.00 $935,795.17

7/1/13 - 6/30/14 $963,869.03 1 $963,869.03 $0.00 $963,869.03

7/1/14 - 6/30/15 $992,785.10 1 $992,785.10 $0.00 $992,785.10
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1942

1943

1944

1945

1946

1947

1948

1949

1950

1951

1952

1953

1954

1955

1956

1957

1958

1959

1960

1961

1962

1963

1964

TCAP/MAAS Contractor 
Processing (includes scanning, 
editing, scoring, and reporting) Per Year

7/1/08 - 6/30/09 $92,041.00 1 $92,041.00 1                       $92,041.00 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $83,278.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $77,497.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $78,037.00 1 $78,037.00 1                       $78,037.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $80,378.11 1 $80,378.11 $0.00 $80,378.11

7/1/13 - 6/30/14 $82,789.45 1 $82,789.45 $0.00 $82,789.45

7/1/14 - 6/30/15 $85,273.14 1 $85,273.14 $0.00 $85,273.14

TCAP/ESLS Contractor 
Processing (includes scanning, 
editing, scoring, and reporting) Per Year

7/1/09 - 6/30/10 $93,986.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $102,987.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $104,853.00 1 $104,853.00 1                       $104,853.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $107,998.59 1 $107,998.59 $0.00 $107,998.59

7/1/13 - 6/30/14 $111,238.55 1 $111,238.55 $0.00 $111,238.55

7/1/14 - 6/30/15 $114,575.70 1 $114,575.70 $0.00 $114,575.70

A.12. Reporting Activities

Online Reporting
TCAP/ACH Online Reporting 
Setup (includes report 
customization) Per Year

7/1/09 - 6/30/10 $377,910.00 1 $377,910.00 1                       $377,910.00 $0.00 175758 12/2/09

7/1/10 - 6/30/11 $209,746.00 1 $209,746.00 1                       $209,746.00 $0.00 196429 11/30/10

7/1/11 - 6/30/12 $210,266.00 2 $420,532.00 2                       $420,532.00 $0.00 208324/ANC 6/22/11

7/1/12 - 6/30/13 $215,502.00 1 $215,502.00 1                       $215,502.00 $0.00 230874 6/28/12

7/1/13 - 6/30/14 $221,967.06 1 $221,967.06 $0.00 $221,967.06
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1965

1966

1967

1968

1969

1970

1971

1972

1973

1974

1975

1976

1977

1978

1979

1980

1981

1982

1983

1984

1985

1986

1987

1988

7/1/14 - 6/30/15 $228,626.07 1 $228,626.07 $0.00 $228,626.07

7/1/15 - 3/15/16 $235,484.85 1 $235,484.85 $0.00 $235,484.85
TCAP/ACH Online Reporting 
Support and Maintenance 
(includes training) Per Year

7/1/09 - 6/30/10 $77,403.00 1 $77,403.00 1                       $77,403.00 $0.00 175760 12/2/09

7/1/10 - 6/30/11 $42,960.00 1 $42,960.00 1                       $42,960.00 $0.00 196429 11/30/10

7/1/11 - 6/30/12 $43,067.00 2 $86,134.00 2                       $86,134.00 $0.00 211612/ANC 8/16/11

7/1/12 - 6/30/13 $44,139.00 1 $44,139.00 1                       $44,139.00 $0.00 230875 6/28/12

7/1/13 - 6/30/14 $45,463.17 1 $45,463.17 $0.00 $45,463.17

7/1/14 - 6/30/15 $46,827.07 1 $46,827.07 $0.00 $46,827.07

7/1/15 - 3/15/16 $48,231.88 1 $48,231.88 $0.00 $48,231.88

TCAP/MAAS Online Reporting 
Setup (includes report 
customization) Per Year

7/1/10 - 6/30/11 $11,653.00 1 $11,653.00 1                       $11,653.00 $0.00 196429 11/30/10

7/1/11 - 6/30/12 $11,681.00 2 $23,362.00 2                       $23,362.00 $0.00 208324/ANC 6/22/11

7/1/12 - 6/30/13 $11,972.00 1 $11,972.00 1                       $11,972.00 $0.00 230874 6/28/12

7/1/13 - 6/30/14 $12,331.16 1 $12,331.16 $0.00 $12,331.16

7/1/14 - 6/30/15 $12,701.09 1 $12,701.09 $0.00 $12,701.09

7/1/15 - 3/15/16 $13,082.13 1 $13,082.13 $0.00 $13,082.13
TCAP/MAAS Online Reporting 
Support and Maintenance 
(includes training) Per Year

7/1/10 - 6/30/11 $2,387.00 1 $2,387.00 1                       $2,387.00 $0.00 196429 11/30/10

7/1/11 - 6/30/12 $2,393.00 2 $4,786.00 2                       $4,786.00 $0.00 211612/ANC 8/16/11

7/1/12 - 6/30/13 $2,452.00 1 $2,452.00 1                       $2,452.00 $0.00 230875 6/28/12

7/1/13 - 6/30/14 $2,525.56 1 $2,525.56 $0.00 $2,525.56

7/1/14 - 6/30/15 $2,601.33 1 $2,601.33 $0.00 $2,601.33

7/1/15 - 3/15/16 $2,679.37 1 $2,679.37 $0.00 $2,679.37
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

1989

1990

1991

1992

1993

1994

1995

1996

1997

1998

1999

2000

2001

2002

2003

2004

2005

2006

2007

2008

2009

2010

2011

2012

2013

TCAP/ESLS Online Reporting 
Setup (includes report 
customization) Per Year

7/1/10 - 6/30/11 $11,681.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $11,972.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $11,972.00 1 $11,972.00 1                       $11,972.00 $0.00 ANC

7/1/13 - 6/30/14 $12,331.16 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $12,701.09 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $13,082.13 0 $0.00 $0.00 $0.00
TCAP/ESLS Online Reporting 
Support and Maintenance 
(includes training) Per Year

7/1/10 - 6/30/11 $2,393.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $2,452.00 1 $2,452.00 1                       $2,452.00 $0.00 ANC

7/1/12 - 6/30/13 $2,452.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $2,525.56 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $2,601.33 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $2,679.37 0 $0.00 $0.00 $0.00

Online Reporting  CDs
TCAP/ACH Online Reporting 
CDs Per School/System

7/1/09 - 6/30/10 $22.90 1,571 $35,975.90 1,571                $35,975.90 $0.00 167768 8/21/09

7/1/10 - 6/30/11 $14.51 1,689 $24,507.39 1,689                $24,507.39 $0.00 196429 11/30/10

7/1/11 - 6/30/12 $14.04 1,622 $22,772.88 1,622                $22,772.88 $0.00 208324 6/22/11

7/1/12 - 6/30/13 $14.14 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $14.56 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $15.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $15.45 0 $0.00 $0.00 $0.00
TCAP/MAAS Online Reporting 
CDs Per School/System

7/1/10 - 6/30/11 $4.24 1,277 $5,414.48 1,277                $5,414.48 $0.00 196429 11/30/10
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

2014

2015

2016

2017

2018

2019

2020

2021

2022

2023

2024

2025

2026

2027

2028

2029

2030

2031

2032

2033

2034

2035

2036

2037

2038

2039

7/1/11 - 6/30/12 $4.33 1,436 $6,217.88 1,436                $6,217.88 $0.00 208324 6/22/11

7/1/12 - 6/30/13 $4.42 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.55 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.69 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.83 0 $0.00 $0.00 $0.00
TCAP/ESLS Online Reporting 
CDs Per School/System

7/1/10 - 6/30/11 $4.24 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $4.33 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $4.33 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.46 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.59 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.73 0 $0.00 $0.00 $0.00

Paper Reports / Labels
TCAP/ACH Student Reports 
grade 3-8 Per Student

7/1/08 - 6/30/09 $0.77 437,199 $336,643.23 437,199            $336,643.23 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $0.36 429,036 $154,452.96 429,036            $154,452.96 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $0.28 414,700 $116,116.00 414,700            $116,116.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $0.27 414,156 $111,822.12 414,156            $111,822.12 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $0.28 645,694 $179,567.50 $0.00 $179,567.50

7/1/13 - 6/30/14 $0.29 656,587 $188,074.75 $0.00 $188,074.75

7/1/14 - 6/30/15 $0.30 667,751 $197,010.78 $0.00 $197,010.78

TCAP/MAAS Student Reports Per Student

7/1/09 - 6/30/10 $0.78 10,566 $8,241.48 10,566              $8,241.48 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $0.63 27,238 $17,159.94 27,238              $17,159.94 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $0.61 29,751 $18,148.11 29,751              $18,148.11 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $0.63 27,819 $17,478.68 $0.00 $17,478.68
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PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

2040

2041

2042

2043

2044

2045

2046

2047

2048

2049

2050

2051

2052

2053

2054

2055

2056

2057

2058

2059

2060

2061

2062

2063

2064

2065

7/1/13 - 6/30/14 $0.65 28,617 $18,519.46 $0.00 $18,519.46

7/1/14 - 6/30/15 $0.67 29,332 $19,551.92 $0.00 $19,551.92

TCAP/ESLS Student Reports Per Student

7/1/09 - 6/30/10 $0.42 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.41 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.41 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.42 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.43 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.45 0 $0.00 $0.00 $0.00

TCAP/ACH Student Labels 
grades 3-8 Per Student

7/1/08 - 6/30/09 $0.04 437,199 $17,487.96 437,199            $17,487.96 $0.00 163645 6/30/09

7/1/09 - 6/30/10 $0.03 429,036 $12,871.08 429,036            $12,871.08 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $0.03 414,700 $12,441.00 414,700            $12,441.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $0.03 414,156 $12,424.68 414,156            $12,424.68 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $0.03 435,694 $13,462.94 $0.00 $13,462.94

7/1/13 - 6/30/14 $0.03 446,587 $14,213.52 $0.00 $14,213.52

7/1/14 - 6/30/15 $0.03 457,751 $15,005.91 $0.00 $15,005.91

TCAP/MAAS Student Labels Per Student

7/1/09 - 6/30/10 $0.06 10,566 $633.96 10,566              $633.96 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $0.06 27,238 $1,634.28 27,238              $1,634.28 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $0.06 29,751 $1,785.06 29,751              $1,785.06 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $0.06 27,819 $1,719.21 $0.00 $1,719.21

7/1/13 - 6/30/14 $0.06 28,617 $1,821.59 $0.00 $1,821.59

7/1/14 - 6/30/15 $0.07 29,332 $1,923.14 $0.00 $1,923.14

TCAP/ESLS Student Labels Per Student

7/1/09 - 6/30/10 $0.04 0 $0.00 $0.00 $0.00
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2066

2067

2068

2069

2070

2071

2072

2073

2074

2075

2076

2077

2078

2079

2080

2081

2082

2083

2084

2085

2086

2087

7/1/10 - 6/30/11 $0.04 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.04 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.04 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.04 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.04 0 $0.00 $0.00 $0.00

TCAP/ACH K-2 Shelf Student 
Reports (package for all 
available student level reports) Per Student

7/1/09 - 6/30/10 $3.80 55,095 $209,361.00 55,095              $209,361.00 $0.00 163645 6/30/09

7/1/10 - 6/30/11 $3.91 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $4.02 185,881 $747,241.62 45,881              $184,441.62 $562,800.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $4.15 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $4.27 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $4.40 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $4.53 0 $0.00 $0.00 $0.00

TCAP/ACH K-2 Shelf Summary 
Reports (package for all 
available school/system/state 
level reports) Per School/System

7/1/09 - 6/30/10 $222.00 547 $121,434.00 547                   $121,434.00 $0.00 163645 6/30/09

7/1/10 - 6/30/11 $236.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $252.00 3,000 $756,000.00 1,500                $378,000.00 $378,000.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $268.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $276.04 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $284.32 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $292.85 0 $0.00 $0.00 $0.00
Comprehensive Data Files 

(CDF)
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2088

2089

2090

2091

2092

2093

2094

2095

2096

2097

2098

2099

2100

2101

2102

2103

2104

TCAP/ACH System 
Comprehensive Data File 
grades K-2 (includes all 
aggregated demographic data 
w/out student response 
information for each school) Per System

7/1/08 - 6/30/09 $1,182.00 104 $122,928.00 104                   $122,928.00 $0.00 167768 8/21/09

7/1/09 - 6/30/10 $1,260.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $1,343.00 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $1,432.00 272 $389,504.00 136                   $194,752.00 $194,752.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $1,474.96 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $1,519.21 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $1,564.79 0 $0.00 $0.00 $0.00

TCAP/ACH System 
Comprehensive Data File 
grades 3-8 (includes all 
aggregated demographic data 
w/out student response 
information for each school) Per System

7/1/08 - 6/30/09 $107.00 204 $21,828.00 204                   $21,828.00 $0.00 167768 8/21/09

7/1/09 - 6/30/10 $58.00 199 $11,542.00 199                   $11,542.00 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $58.00 193 $11,194.00 193                   $11,194.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $58.00 200 $11,600.00 200                   $11,600.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $59.74 200 $11,948.00 $0.00 $11,948.00

7/1/13 - 6/30/14 $61.53 200 $12,306.44 $0.00 $12,306.44

7/1/14 - 6/30/15 $63.38 200 $12,675.63 $0.00 $12,675.63
TCAP/MAAS System 
Comprehensive Data File 
(includes all aggregated 
demographic data w/out student 
response information for each 
school) Per System
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2105

2106

2107

2108

2109

2110

2111

2112

2113

2114

2115

2116

2117

2118

2119

2120

2121

2122

2123

2124

7/1/09 - 6/30/10 $3.22 134 $431.48 134                   $431.48 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $3.22 136 $437.92 136                   $437.92 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $3.22 137 $441.14 137                   $441.14 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $3.32 200 $663.32 $0.00 $663.32

7/1/13 - 6/30/14 $3.42 200 $683.22 $0.00 $683.22

7/1/14 - 6/30/15 $3.52 200 $703.72 $0.00 $703.72
TCAP/ESLS System 
Comprehensive Data File 
(includes all aggregated 
demographic data w/out student 
response information for each 
school) Per System

7/1/09 - 6/30/10 $3.22 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $3.22 0 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $3.22 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $3.32 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $3.42 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $3.52 0 $0.00 $0.00 $0.00

TCAP/ACH State 
Comprehensive Data File 
grades K-2 (includes all 
aggregated demographic data 
w student response information 
for each school/system) Per Year

7/1/08 - 6/30/09 $120,554.00 1 $120,554.00 1                       $120,554.00 $0.00 167768 8/21/09

7/1/09 - 6/30/10 $100,799.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $107,457.00 1 $107,457.00 1                       $107,457.00 $0.00 218660 11/28/11

7/1/11 - 6/30/12 $114,555.00 2 $229,110.00 1                       $114,555.00 $114,555.00
27420/Fall 2012 

SAT 10 11/17/11

7/1/12 - 6/30/13 $117,991.65 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $121,531.40 0 $0.00 $0.00 $0.00

91 of 95



3

4

A B C D E F G H I J

PROJECTED 
QTY PROJECTED COST  ACTUAL QTY ACTUAL COST VARIANCE INVOICE # INVOICE DATE PO

PRODUCT DESCRIPTION UNIT COST

2125

2126

2127

2128

2129

2130

2131

2132

2133

2134

2135

2136

2137

2138

2139

2140

2141

2142

2143

7/1/14 - 6/30/15 $125,177.34 0 $0.00 $0.00 $0.00
TCAP/ACH State 
Comprehensive Data File 
grades 3-8 (includes all 
aggregated demographic data 
w student response information 
for each school/system) Per Year

7/1/08 - 6/30/09 $13,971.00 1 $13,971.00 1                       $13,971.00 $0.00 167768 8/21/09

7/1/09 - 6/30/10 $8,382.00 1 $8,382.00 1                       $8,382.00 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $7,941.00 1 $7,941.00 1                       $7,941.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $7,941.00 2 $15,882.00 2                       $15,882.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $8,179.23 1 $8,179.23 $0.00 $8,179.23

7/1/13 - 6/30/14 $8,424.61 1 $8,424.61 $0.00 $8,424.61

7/1/14 - 6/30/15 $8,677.35 1 $8,677.35 $0.00 $8,677.35
TCAP/MAAS State 
Comprehensive Data File 
(includes all aggregated 
demographic data w student 
response information for each 
school/system) Per Year

7/1/09 - 6/30/10 $441.00 1 $441.00 1                       $441.00 $0.00 196429 11/30/10

7/1/10 - 6/30/11 $441.00 1 $441.00 1                       $441.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $441.00 2 $882.00 2                       $882.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $454.23 1 $454.23 $0.00 $454.23

7/1/13 - 6/30/14 $467.86 1 $467.86 $0.00 $467.86

7/1/14 - 6/30/15 $481.89 1 $481.89 $0.00 $481.89
TCAP/ESLS State 
Comprehensive Data File 
(includes all aggregated 
demographic data w student 
response information for each 
school/system) Per Year

7/1/09 - 6/30/10 $441.00 0 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $441.00 0 $0.00 $0.00 $0.00
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2144

2145

2146

2147

2148

2149

2150

2151

2152

2153

2154

2155

2156

2157

2158

2159

2160

2161

2162

2163

2164

2165

2166

2167

2168

7/1/11 - 6/30/12 $441.00 0 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $454.23 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $467.86 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $481.89 0 $0.00 $0.00 $0.00

A.13. Operations Management
TCAP/ACH Technical Support 
Services

Per Application Per 
Year

7/1/08 - 6/30/09 $7,353.00 3 $22,059.00 3                       $22,059.00 $0.00 167768 8/21/09

7/1/09 - 6/30/10 $7,353.00 3 $22,059.00 3                       $22,059.00 $0.00 188276 7/12/10 16141

7/1/10 - 6/30/11 $7,353.00 3 $22,059.00 3                       $22,059.00 $0.00 208324 6/22/11

7/1/11 - 6/30/12 $7,353.00 3 $22,059.00 3                       $22,059.00 $0.00 230874 6/28/12

7/1/12 - 6/30/13 $7,353.00 3 $22,059.00 $0.00 $22,059.00

7/1/13 - 6/30/14 $7,573.59 3 $22,720.77 $0.00 $22,720.77

7/1/14 - 6/30/15 $7,800.80 3 $23,402.39 $0.00 $23,402.39

7/1/15 - 3/15/16 $8,034.82 3 $24,104.46 $0.00 $24,104.46
TCAP/MAAS Technical Support 
Services

Per Application Per 
Year

7/1/08 - 6/30/09 $0.00 3 $0.00 $0.00 $0.00

7/1/09 - 6/30/10 $0.00 3 $0.00 $0.00 $0.00

7/1/10 - 6/30/11 $0.00 3 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.00 3 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.00 3 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.00 0 $0.00 $0.00 $0.00
TCAP/ESLS Technical Support 
Services

Per Application Per 
Year

7/1/09 - 6/30/10 $0.00 3 $0.00 $0.00 $0.00
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2169

2170

2171

2172

2173

2174
2175
2176
2177
2178
2179
2180
2181
2182
2183
2184
2185
2186
2187
2188
2189
2190
2191
2192
2193
2194
2195
2196
2197
2198
2199
2200
2201
2202
2203
2204
2205
2206
2207
2208
2209

7/1/10 - 6/30/11 $0.00 3 $0.00 $0.00 $0.00

7/1/11 - 6/30/12 $0.00 3 $0.00 $0.00 $0.00

7/1/12 - 6/30/13 $0.00 0 $0.00 $0.00 $0.00

7/1/13 - 6/30/14 $0.00 0 $0.00 $0.00 $0.00

7/1/14 - 6/30/15 $0.00 0 $0.00 $0.00 $0.00

7/1/15 - 3/15/16 $0.00 0 $0.00 $0.00 $0.00

$114,940,134.67 $53,144,168.06

Note: the following 2008 deliverables have been included in the 2009 maximumliability - row 23 - Alignment study, 
rows 140 & 146 Annual Work plans

PROJECTIONS Grand Totals MAAS ELSA ACH K-2 Grand Totals variance
3/19/08 - 6/30/08 $1,557,546.00 $507,603.00 $266,514.00 783,429            $0.00 $1,557,546.00 $0.00
7/1/08 - 6/30/09 $12,498,517.51 $1,494,190.74 $197,422.40 8,463,696         $2,343,208.26 $12,498,517.51 $0.00
7/1/09 - 6/30/10 $13,059,457.99 $2,647,223.89 $1,431,997.66 7,826,011         $1,154,225.19 $13,059,457.99 $0.00
7/1/10 - 6/30/11 $9,539,982.88 $1,706,952.63 $722,053.29 6,305,681         $805,295.90 $9,539,982.88 $0.00
7/1/11 - 6/30/12 $25,896,320.23 $5,149,756.87 $3,899,593.37 12,465,352       $4,381,617.98 $25,896,320.23 $0.00
7/1/12 - 6/30/13 $16,277,604.90 $2,217,400.59 $1,316,947.14 8,591,355         $4,151,902.16 $16,277,604.90 $0.00
7/1/13 - 6/30/14 $15,914,553.33 $1,699,870.05 $1,123,524.96 8,877,561         $4,213,597.31 $15,914,553.33 $0.00
7/1/14 - 6/30/15 $16,409,217.57 $1,759,631.25 $1,157,018.90 8,519,818         $4,972,749.35 $16,409,217.57 $0.00
7/1/15 - 3/15/16 $3,786,934.26 $561,996.87 $465,815.32 2,623,224         $135,897.75 $3,786,934.26 $0.00

Maximum Liability $114,940,134.67 $17,744,625.88 $10,580,887.03 $64,456,127.85 $22,158,493.91 $114,940,134.67

ACTUALS Grand Totals MAAS ELSA ACH K-2 Grand Totals variance
3/19/08 - 6/30/08 $1,557,546.00 $507,603.00 $266,514.00 $783,429.00 $0.00 $1,557,546.00 $0.00
7/1/08 - 6/30/09 $12,498,517.51 $1,494,190.74 $197,422.40 $8,463,696.11 $2,343,208.26 $12,498,517.51 $0.00
7/1/09 - 6/30/10 $13,059,457.99 $2,647,223.89 $1,431,997.66 $7,826,011.25 $1,154,225.19 $13,059,457.99 $0.00 1,086,470.22
7/1/10 - 6/30/11 $9,539,982.88 $1,706,952.63 $722,053.29 $6,305,681.07 $805,295.90 $9,539,982.88 $0.00
7/1/11 - 6/30/12 $23,987,086.23 $5,372,495.87 $4,175,800.37 $11,989,438.51 $2,449,351.48 $23,987,086.23 $0.00
7/1/12 - 6/30/13 $16,277,604.90 $14,424.00 $11,972.00 $562,132.70 $77,892.30 $666,421.00 $15,611,183.90
7/1/13 - 6/30/14 $15,914,553.33 $0.00 $0.00 $0.00 $0.00 $0.00 $15,914,553.33
7/1/14 - 6/30/15 $16,409,217.57 $0.00 $0.00 $0.00 $0.00 $0.00 $16,409,217.57
7/1/15 - 3/15/16 $3,786,934.26 $0.00 $0.00 $0.00 $0.00 $0.00 $3,786,934.26

Maximum Liability $76,920,195.51 $11,742,890.13 $6,805,759.71 $35,930,388.63 $6,829,973.14 $61,309,011.61 35,723,488.33
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2210
2211
2212
2213
2214
2215
2216
2217
2218
2219
2220
2221
2222
2223
2224
2225
2226
2227
2228
2229
2230
2231
2232
2233
2234

VARIANCE Grand Totals MAAS ELSA ACH K-2 Grand Totals variance
3/19/08 - 6/30/08 $0.00 $0.00 $0.00 -                    $0.00 $0.00 $0.00
7/1/08 - 6/30/09 $0.00 $0.00 $0.00 -                    $0.00 $0.00 $0.00
7/1/09 - 6/30/10 $0.00 $0.00 $0.00 -                    $0.00 $0.00 $0.00
7/1/10 - 6/30/11 $0.00 $0.00 $0.00 -                    $0.00 $0.00 $0.00
7/1/11 - 6/30/12 $1,909,234.00 ($222,739.00) ($276,207.00) 475,914            $1,932,266.50 $1,909,234.00 ($0.00)
7/1/12 - 6/30/13 $16,277,604.90 $2,202,976.59 $1,304,975.14 8,029,222         $4,074,009.86 $15,611,183.90 $666,421.00
7/1/13 - 6/30/14 $15,914,553.33 $1,699,870.05 $1,123,524.96 8,877,561         $4,213,597.31 $15,914,553.33 $0.00
7/1/14 - 6/30/15 $16,409,217.57 $1,759,631.25 $1,157,018.90 8,519,818         $4,972,749.35 $16,409,217.57 $0.00
7/1/15 - 3/15/16 $3,786,934.26 $561,996.87 $465,815.32 2,623,224         $135,897.75 $3,786,934.26 $0.00

Maximum Liability $54,297,544.06 $6,001,735.76 $3,775,127.32 $28,525,739.22 $15,328,520.77 $53,631,123.06
$0.00 $0.00 -                    $0.00 $0.00 YTD

Edit coding ED00000450 3311101000 873300 ED00000539  3310300000  847500
initial items zeroed out by state 2008         1,770,136     $1,770,136.00 

2009       11,047,646 $1,100,000.00 $12,147,645.70 
round 1 negotiated changes between Pe 2010       11,893,576 $3,500,000.00 $15,393,576.23 

2011         8,160,172 $3,500,000.00 $11,660,171.78 
round 2 negotiated changes between Pe 2012       12,034,221 $3,500,000.00 $15,534,220.86 

2013         3,315,689     $3,315,688.97 
items in rnd 2 by Pearson that were incre TOTAL:       48,220,440 $11,600,000.00 $59,820,439.54 

round 3 adjustments for ELSA - three operational forms
Amend 2 $55,119,695.13
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EVALUATION QTY EVALUATION COST

A.5 Test Development

Test Specifications 

TCAP/ACH (including item 
specifications) Total cost

7/1/08 - 6/30/09     Form T $889,238.00 1 $889,238.00

7/1/09 - 6/30/10     Form U $1,303,063.00 1 $1,303,063.00

7/1/10 - 6/30/11     Form V $1,348,892.00 1 $1,348,892.00

7/1/11 - 6/30/12     Form W $1,523,312.00 1 $1,523,312.00

7/1/12 - 3/15/13       Form X $462,736.00 1 $462,736.00
TCAP/MAAS (including item 
specifications) Total cost

7/1/08 - 6/30/09    Field Test (FT) $117,579.00 1 $117,579.00

7/1/09 - 6/30/10     Form A $96,599.00 1 $96,599.00

7/1/10 - 6/30/11     Form B $99,127.00 1 $99,127.00

7/1/11 - 6/30/12     Form C $106,335.00 1 $106,335.00

7/1/12 - 3/15/13       Form D $114,992.00 1 $114,992.00
TCAP/ESLS (including item 
specifications) Total cost 

7/1/09 - 6/30/10     FT $126,661.00 1 $126,661.00

7/1/10 - 6/30/11     Form A $105,434.00 1 $105,434.00

7/1/11 - 6/30/12     Form B $118,286.00 1 $118,286.00

7/1/12 - 3/15/13     Form C $130,139.00 1 $130,139.00

ACH Alignment Study Total cost for report

3/19/08 - 6/30/08 $487,772.00 1 $487,772.00

Special Alignment Studies Cost per hour

7/1/08 - 6/30/09 $184.00 600 $110,400.00

7/1/09 - 6/30/10 $189.00 600 $113,400.00

7/1/10 - 6/30/11 $195.00 600 $117,000.00

7/1/11 - 6/30/12 $201.00 600 $120,600.00

7/1/12 - 3/15/13 $207.00 600 $124,200.00

Item Development Cost per item
(TCAP   Ach/MAAS/ESLS)

PRODUCT DESCRIPTION UNIT COST STATE USE ONLY



EVALUATION QTY EVALUATION COST
PRODUCT DESCRIPTION UNIT COST STATE USE ONLY

3/19/08 - 6/30/08  Forms T/FT/NA $215.00 50,400 $10,836,000.00

7/1/08 - 6/30/09   Forms U/A/FT $215.00 50,400 $10,836,000.00

7/1/09 - 6/30/10   Forms V/B/A $220.00 50,400 $11,088,000.00

7/1/10 - 6/30/11   Forms W/C/B $225.00 50,400 $11,340,000.00

7/1/11 - 6/30/12   Forms X/D/C $230.00 50,400 $11,592,000.00

Content/Bias Passage Reviews
(Meeting Type 1 & 2)

TCAP/ACH
Total Cost per meeting 

(content area/grade group)

3/19/08 - 6/30/08   Form T $19,145.00 4 $76,580.00

7/1/08 - 6/30/09     Form U $25,668.00 4 $102,672.00

7/1/09 - 6/30/10     Form V $20,877.00 4 $83,508.00

7/1/10 - 6/30/11     Form W $26,762.00 4 $107,048.00

7/1/11 - 6/30/12     Form X $21,736.00 4 $86,944.00

TCAP/MAAS
Total Cost per meeting 

(content area/grade group)

3/19/08 - 6/30/08     FT $26,958.00 4 $107,832.00

7/1/08 - 6/30/09     Form A $24,109.00 4 $96,436.00

7/1/09 - 6/30/10     Form B $25,105.00 4 $100,420.00

7/1/10 - 6/30/11     Form C $25,988.00 4 $103,952.00

7/1/11 - 6/30/12     Form D $26,734.00 4 $106,936.00

TCAP/ESLS
Total Cost per meeting 

(content area/grade group)

7/1/08 - 6/30/09     FT $26,944.00 4 $107,776.00

7/1/09 - 6/30/10     Form A $24,152.00 4 $96,608.00

7/1/10 - 6/30/11     Form B $25,178.00 4 $100,712.00

7/1/11 - 6/30/12     Form C $26,322.00 4 $105,288.00

Content/Bias Item Reviews

(Meeting Type 3 & 4)

TCAP/ACH
Total Cost per meeting 

(content area/grade group)

7/1/08 - 6/30/09     Form T $22,499.00 16 $359,984.00

7/1/09 - 6/30/10     Form U $21,705.00 16 $347,280.00
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7/1/10 - 6/30/11     Form V $22,431.00 16 $358,896.00

7/1/11 - 6/30/12     Form W $23,203.00 16 $371,248.00

7/1/12 - 3/15/13     Form X $23,774.00 16 $380,384.00

TCAP/MAAS
Total Cost per meeting 

(content area/grade group)

7/1/08 - 6/30/09     FT $28,655.00 16 $458,480.00

7/1/09 - 6/30/10     Form A $27,933.00 16 $446,928.00

7/1/10 - 6/30/11     Form B $28,708.00 16 $459,328.00

7/1/11 - 6/30/12    Form C $29,475.00 16 $471,600.00

7/1/12 - 3/15/13     Form D $30,037.00 16 $480,592.00

TCAP/ESLS
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10     FT $28,568.00 16 $457,088.00

7/1/10 - 6/30/11     Form A $28,149.00 16 $450,384.00

7/1/11 - 6/30/12     Form B $28,748.00 16 $459,968.00

7/1/12 - 3/15/13     Form C $29,502.00 16 $472,032.00
Sight Reviews

(Meeting Type 1 & 2)

ACH Ink Print 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10     Form T $12,597.00 4 $50,388.00

7/1/11 - 6/30/12     Form V $12,745.00 4 $50,980.00

MAAS Ink Print 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10     FT/Form A $12,597.00 4 $50,388.00

7/1/11 - 6/30/12     Form C $12,745.00 4 $50,980.00

ESLS Ink Print 
Total Cost per meeting 

(content area/grade group)

7/1/10 - 6/30/11     FT/Form A $12,670.00 4 $50,680.00

7/1/12 - 3/15/13     Form C $12,823.00 4 $51,292.00

ACH Braille 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10     Form T $14,509.00 4 $58,036.00
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7/1/11 - 6/30/12     Form V $14,657.00 4 $58,628.00

MAAS Braille 
Total Cost per meeting 

(content area/grade group)

7/1/09 - 6/30/10     FT/Form A $18,676.00 4 $74,704.00

7/1/11 - 6/30/12     Form C $18,851.00 4 $75,404.00

ESLS Braille 
Total Cost per meeting 

(content area/grade group)

7/1/10 - 6/30/11     FT/Form A $20,461.00 4 $81,844.00

7/1/12 - 3/15/13     Form C $20,638.00 4 $82,552.00

A.6   Psychometric Research and 
Technical Activities

ACH Equating Study Total cost for report

3/19/08 - 6/30/08 $40,564.00 1 $40,564.00
Research Studies Cost per hour

3/19/08 - 6/30/08 $109.00 600 $65,400.00

7/1/08 - 6/30/09 $109.00 600 $65,400.00

7/1/09 - 6/30/10 $106.00 600 $63,600.00

7/1/10 - 6/30/11 $110.00 600 $66,000.00

7/1/11 - 6/30/12 $100.00 600 $60,000.00

7/1/12 - 3/15/13 $100.00 600 $60,000.00

Standard Setting 

TCAP/ACH  (including the 
correlation to previous assessment 
if necessary and the options for 
annual progress measure first year)  Per Grade Level

7/1/09 - 6/30/10 $59,715.00 6 $358,290.00

TCAP/MAAS  Per Grade Level

7/1/09 - 6/30/10 $60,222.00 6 $361,332.00

TCAP/ESLS  Per Grade Level

7/1/10 - 6/30/11 $60,944.00 6 $365,664.00

Technical Report
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PRODUCT DESCRIPTION UNIT COST STATE USE ONLY

TCAP/ACH (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment)

Total cost   (includes 
electronic version, CDs and 

hard copies)

7/1/09 - 6/30/10     Form T $323,247.00 1 $323,247.00

7/1/10 - 6/30/11     Form U $250,858.00 1 $250,858.00

7/1/11 - 6/30/12     Form V $253,228.00 1 $253,228.00

7/1/12 - 3/15/13     Form W $256,315.00 1 $256,315.00

TCAP/MAAS (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment)

Total cost   (includes 
electronic version, CDs and 

hard copies)

7/1/09 - 6/30/10     FT $45,199.00 1 $45,199.00

7/1/10 - 6/30/11     Form A $96,679.00 1 $96,679.00

7/1/11 - 6/30/12     Form B $91,840.00 1 $91,840.00

7/1/12 - 3/15/13     Form C $92,232.00 1 $92,232.00

TCAP/ESLS (including all equating 
procedures & results, calibration, 
scaling, reliability & validity, item 
analysis and alignment)

Total cost   (includes 
electronic version, CDs and 

hard copies)

7/1/10 - 6/30/11     FT $42,904.00 1 $42,904.00

7/1/11 - 6/30/12     Form A $95,678.00 1 $95,678.00

7/1/12 - 3/15/13     Form B $91,426.00 1 $91,426.00

Online Testing Pilot and Feasibility 
Study

TCAP/ACH Total cost 

7/1/10 - 6/30/11 $84,685.00 1 $84,685.00

7/1/11 - 6/30/12 $80,622.00 1 $80,622.00

TCAP/MAAS Total cost 

7/1/10 - 6/30/11 $0.00 1 $0.00

7/1/11 - 6/30/12 $0.00 1 $0.00

TCAP/ESLS Total cost 

7/1/10 - 6/30/11 $0.00 1 $0.00

7/1/11 - 6/30/12 $0.00 1 $0.00
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A.7 Test Administration Activities

Annual Work Plan

TCAP/ACH Total Cost

3/19/08 - 6/30/08     Form T $1,543,015.00 1 $1,543,015.00

7/1/08 - 6/30/09    Form U $1,173,474.00 1 $1,173,474.00

7/1/09 - 6/30/10     Form V $1,159,414.00 1 $1,159,414.00

7/1/10 - 6/30/11     Form W $1,161,718.00 1 $1,161,718.00

7/1/11 - 6/30/12     Form X $1,340,206.00 1 $1,340,206.00
TCAP/MAAS Total Cost

3/19/08 - 6/30/08    FT $143,791.00 1 $143,791.00

7/1/08 - 6/30/09     Form A $117,132.00 1 $117,132.00

7/1/09 - 6/30/10     Form B $108,303.00 1 $108,303.00

7/1/10 - 6/30/11     Form C $110,121.00 1 $110,121.00

7/1/11 - 6/30/12     Form D $136,791.00 1 $136,791.00
TCAP/ESLS Total Cost

7/1/08 - 6/30/09     FT $75,645.00 1 $75,645.00

7/1/09 - 6/30/10     Form A $196,831.00 1 $196,831.00

7/1/10 - 6/30/11     Form B $77,859.00 1 $77,859.00

7/1/11 - 6/30/12     Form C $78,790.00 1 $78,790.00

A.8 Test Administration Materials

Introductory Training Materials for 
System Coordinators 

TCAP/ACH  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $140.00 200 $28,000.00
TCAP/MAAS  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $144.00 200 $28,800.00
TCAP/ESLS  (include electronic 
version) Total Cost Per Set

7/1/09 - 6/30/10 $144.00 200 $28,800.00
Introductory Training Materials for 

School Coordinators 

TCAP/ACH  (include electronic 
version) Total Cost Per Set
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7/1/08 - 6/30/09 $18.76 1,800 $33,768.00
TCAP/MAAS  (include electronic 
version) Total Cost Per Set

7/1/08 - 6/30/09 $19.28 1,800 $34,704.00
TCAP/ESLS  (include electronic 
version) Total Cost Per Set

7/1/09 - 6/30/10 $19.34 1,800 $34,812.00

On-line Item Samplers
TCAP/ACH Cost Per Grade Level

7/1/09 - 6/30/10 $65,741.00 6 $394,446.00

7/1/11 - 6/30/12 $67,270.00 6 $403,620.00
TCAP/MAAS Cost Per Grade Level

7/1/09 - 6/30/10 $66,055.00 6 $396,330.00

7/1/11 - 6/30/12 $67,583.00 6 $405,498.00
TCAP/ESLS Cost Per Grade Level

7/1/10 - 6/30/11 $52,045.00 6 $312,270.00

7/1/12 - 3/15/13 $54,456.00 6 $326,736.00

Practice Tests
Regular Print

TCAP/ACH grades K-2 ((shelf) 
include electronic version & teacher 
directions) Cost Per Test

7/1/08 - 6/30/09 $1.49 85,000 $126,650.00

7/1/09 - 6/30/10 $1.54 87,975 $135,481.50

7/1/10 - 6/30/11 $1.58 91,054 $143,865.52

7/1/11 - 6/30/12 $1.63 94,241 $153,612.86
TCAP/ACH Development grades 2-
8 (include electronic version & 
teacher directions) Cost Per Grade Level

7/1/09 - 6/30/10 $59,158.00 6 $354,948.00

7/1/11 - 6/30/12 $60,798.00 7 $425,586.00

TCAP/ACH grades 2-8 (include 
teacher directions) Cost Per Test

7/1/08 - 6/30/09 $0.25 517,500 $129,375.00

7/1/09 - 6/30/10 $0.26 535,613 $139,259.25
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7/1/10 - 6/30/11 $0.28 554,359 $155,220.50

7/1/11 - 6/30/12 $0.29 573,762 $166,390.84
TCAP/MAAS Development (include 
electronic version & teacher 
directions) Cost Per Grade Level

7/1/09 - 6/30/10 $48,116.00 6 $288,696.00

7/1/11 - 6/30/12 $49,723.00 6 $298,338.00

TCAP/MAAS (include  teacher 
directions) Cost Per Test

7/1/09 - 6/30/10 $0.97 10,350 $10,039.50

7/1/10 - 6/30/11 $0.99 10,712 $10,605.13

7/1/11 - 6/30/12 $1.00 11,087 $11,087.18

TCAP/ESLS Development (include 
electronic version and teacher 
directions) Cost Per Grade Level

7/1/10 - 6/30/11 $59,267.00 6 $355,602.00

7/1/12 - 3/15/13 $61,571.00 6 $369,426.00

TCAP/ESLS (include teacher 
directions) Cost Per Test

7/1/10 - 6/30/11 $0.71 20,700 $14,697.00

7/1/11 - 6/30/12 $0.72 21,425 $15,425.64

Large Print Practice Test

TCAP/ACH  grade 1 & 2 ((shelf) 
include teacher directions) Cost Per Test

7/1/08 - 6/30/09 $10.56 80 $844.80

7/1/09 - 6/30/10 $10.87 83 $900.04

7/1/10 - 6/30/11 $11.20 86 $959.82

7/1/11 - 6/30/12 $11.54 89 $1,023.57
TCAP/ACH grades 2-8 (include 
teacher directions) Cost Per Test

7/1/08 - 6/30/09 $47.00 650 $30,550.00

7/1/09 - 6/30/10 $48.00 673 $32,292.00

7/1/10 - 6/30/11 $48.00 696 $33,422.22

7/1/11 - 6/30/12 $49.00 721 $35,312.66
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TCAP/MAAS (include  teacher 
directions) Cost Per Test

7/1/09 - 6/30/10 $221.00 155 $34,255.00

7/1/10 - 6/30/11 $222.00 160 $35,614.35

7/1/11 - 6/30/12 $222.00 166 $36,860.85

TCAP/ESLS (include teacher 
directions) Cost Per Test

7/1/10 - 6/30/11 $48.00 166 $7,968.00

7/1/11 - 6/30/12 $49.00 172 $8,418.69
Braille Practice Test

TCAP/ACH grades 3-8 
development (include Teacher's 
notes) Cost Per Grade Level

7/1/08 - 6/30/09 $10,524.00 6 $63,144.00

7/1/10 - 6/30/11 $11,110.00 6 $66,660.00

TCAP/ACH grades 3-8 (include 
Teacher's notes) Cost Per Test

7/1/08 - 6/30/09 $121.00 70 $8,470.00

7/1/09 - 6/30/10 $122.00 72 $8,838.90

7/1/10 - 6/30/11 $124.00 75 $9,298.23

7/1/11 - 6/30/12 $125.00 78 $9,701.28
TCAP/MAAS development (include 
Teacher's notes) Cost Per Grade Level

7/1/09 - 6/30/10 $10,538.00 6 $63,228.00

7/1/11 - 6/30/12 $11,188.00 6 $67,128.00
TCAP/MAAS (include Teacher's 
notes) Cost Per Test

7/1/09 - 6/30/10 $281.00 25 $7,025.00

7/1/10 - 6/30/11 $288.00 26 $7,452.00

7/1/11 - 6/30/12 $296.00 27 $7,927.07
TCAP/ESLS development (include 
Teacher's notes) Cost Per Grade Level

7/1/10 - 6/30/11 $12,462.00 6 $74,772.00

7/1/12 - 3/15/13 $13,149.00 6 $78,894.00
TCAP/ESLS (include Teacher's 
notes) Cost Per Test
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7/1/10 - 6/30/11 $235.00 26 $6,110.00

7/1/11 - 6/30/12 $243.00 27 $6,539.13
Audio Practice Test

TCAP/ACH Regular/Large print 
development (master) Cost Per Grade Level

7/1/08 - 6/30/09 $2,206.00 8 $17,648.00

7/1/09 - 6/30/10 $2,279.00 8 $18,232.00

7/1/10 - 6/30/11 $2,353.00 8 $18,824.00

7/1/11 - 6/30/12 $2,426.00 8 $19,408.00
TCAP/ACH Braille development 
(master) Cost Per Grade Level

7/1/08 - 6/30/09 $2,206.00 6 $13,236.00

7/1/10 - 6/30/11 $2,323.00 6 $13,938.00

TCAP/ACH Cost Per Tape

7/1/08 - 6/30/09 $5.15 800 $4,120.00

7/1/09 - 6/30/10 $5.37 828 $4,446.36

7/1/10 - 6/30/11 $5.59 857 $4,790.52

7/1/11 - 6/30/12 $5.88 887 $5,215.41
TCAP/MAAS Regular/Large print 
development (master) Cost Per Grade Level

7/1/09 - 6/30/10 $2,279.00 6 $13,674.00

7/1/10 - 6/30/11 $2,353.00 6 $14,118.00

7/1/11 - 6/30/12 $2,426.00 6 $14,556.00
TCAP/MAAS Braille development 
(master) Cost Per Grade Level

7/1/09 - 6/30/10 $2,279.00 6 $13,674.00

7/1/11 - 6/30/12 $2,426.00 6 $14,556.00

TCAP/MAAS Cost Per Tape

7/1/09 - 6/30/10 $5.37 180 $966.60

7/1/10 - 6/30/11 $5.59 186 $1,041.42

7/1/11 - 6/30/12 $5.88 193 $1,133.78
TCAP/ESLS Regular/Large print 
development (master) Cost Per Grade Level

7/1/10 - 6/30/11 $2,353.00 6 $14,118.00
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7/1/11 - 6/30/12 $2,426.00 6 $14,556.00
TCAP/ESLS Braille development 
(master) Cost Per Grade Level

7/1/10 - 6/30/11 $2,353.00 6 $14,118.00

7/1/12 - 3/15/13 $2,500.00 6 $15,000.00

TCAP/ESLS Cost Per Tape

7/1/10 - 6/30/11 $5.59 191 $1,067.69

7/1/11 - 6/30/12 $5.88 198 $1,162.39

Braille Test Development

TCAP/ACH grades 3-8 (include 
Teacher's notes) Cost Per Grade Level

7/1/09 - 6/30/10     Form T $12,022.00 6 $72,132.00

7/1/11 - 6/30/12     Form V $12,743.00 6 $76,458.00

TCAP/MAAS (include Teacher's 
notes) Cost Per Grade Level

7/1/09 - 6/30/10     FT/Form A $10,538.00 6 $63,228.00

7/1/11 - 6/30/12     Form C $11,188.00 6 $67,128.00

TCAP/ESLS (include Teacher's 
notes) Cost Per Grade Level

7/1/10 - 6/30/11     FT/Form A $12,434.00 6 $74,604.00

7/1/12 - 3/15/13       Form C $13,122.00 6 $78,732.00

Administrative Materials

ACH Test Administration Manual  
(include electronic version) Cost per Manual

7/1/08 - 6/30/09     Form T $5.19 7,000 $36,330.00

7/1/09 - 6/30/10     Form U $5.40 7,245 $39,123.00

7/1/10 - 6/30/11     Form V $5.50 7,499 $41,242.16

7/1/11 - 6/30/12     Form W $5.60 7,761 $43,461.74

7/1/12 - 3/15/13     Form X $5.71 8,033 $45,866.49
MAAS Test Administration Manual  
(include electronic version) Cost per Manual

7/1/08 - 6/30/09     FT $4.07 5,000 $20,350.00

7/1/09 - 6/30/10     Form A $18.33 5,175 $94,857.75

7/1/10 - 6/30/11     Form B $19.06 5,356 $102,087.74
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7/1/11 - 6/30/12     Form C $19.83 5,544 $109,929.38

7/1/12 - 3/15/13     Form D $20.62 5,738 $118,309.62
ESLS Test Administration Manual  
(include electronic version) Cost per Manual

7/1/09 - 6/30/10     FT $24.00 7,245 $173,880.00

7/1/10 - 6/30/11     Form A $25.00 7,499 $187,464.38

7/1/11 - 6/30/12     Form B $26.00 7,761 $201,786.65

7/1/12 - 3/15/13     Form C $27.00 8,033 $216,881.85

ACH Teacher Directions grades K-2 
(shelf) (include electronic version) Cost per Directions

7/1/08 - 6/30/09 $17.85 8,500 $151,725.00

7/1/09 - 6/30/10 $18.38 8,798 $161,698.05

7/1/10 - 6/30/11 $18.93 9,105 $172,365.46

7/1/11 - 6/30/12 $19.50 9,424 $183,769.99
ACH Teacher Directions  grades 2-
8 (include electronic version) Cost per Directions

7/1/08 - 6/30/09     Form T $0.48 31,500 $15,120.00

7/1/09 - 6/30/10     Form U $0.48 32,603 $15,649.20

7/1/10 - 6/30/11     Form V $0.48 33,744 $16,196.92

7/1/11 - 6/30/12     Form W $0.49 34,925 $17,113.06

MAAS Teacher Directions  (include 
electronic version) Cost per Directions

7/1/08 - 6/30/09     FT $4.80 2,360 $11,328.00

7/1/09 - 6/30/10     Form A $4.84 2,443 $11,822.18

7/1/10 - 6/30/11     Form B $5.01 2,528 $12,665.74

7/1/11 - 6/30/12     Form C $5.04 2,617 $13,187.53

ESLS Teacher Directions (include 
electronic version) Cost per Directions

7/1/09 - 6/30/10     FT $3.33 4,140 $13,786.20

7/1/10 - 6/30/11     Form A $3.33 4,285 $14,268.72

7/1/11 - 6/30/12     Form B $3.35 4,435 $14,856.82

Teacher Header 
All Assessments            

Per Header
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7/1/08 - 6/30/09 $0.16 67,500 $10,800.00

7/1/09 - 6/30/10 $0.18 69,863 $12,575.25

7/1/10 - 6/30/11 $0.19 72,308 $13,738.46

7/1/11 - 6/30/12 $0.21 74,838 $15,716.08

School Listing                  
All Assessments            

Per Listing

7/1/08 - 6/30/09 $0.03 15,000 $450.00

7/1/09 - 6/30/10 $0.04 15,525 $621.00

7/1/10 - 6/30/11 $0.06 16,068 $964.10

7/1/11 - 6/30/12 $0.09 16,631 $1,496.77

Guide to Test Interpretation GTI

ACH grades K-2 (comprehensive 
electronic version) Total Cost

7/1/08 - 6/30/09 $422.00 1 $422.00

7/1/09 - 6/30/10 $436.00 1 $436.00

7/1/10 - 6/30/11 $450.00 1 $450.00

7/1/11 - 6/30/12 $464.00 1 $464.00

ACH grades K-2 (Parent Brochure) Per Brochure

7/1/08 - 6/30/09 $1.21 85,000 $102,850.00

7/1/09 - 6/30/10 $1.24 87,975 $109,089.00

7/1/10 - 6/30/11 $1.28 91,054 $116,549.28

7/1/11 - 6/30/12 $1.31 94,241 $123,455.74
ACH grades 2-8 (comprehensive 
electronic version) Total Cost

7/1/08 - 6/30/09     Form T $621.00 1 $621.00

7/1/09 - 6/30/10     Form U $641.00 1 $641.00

7/1/10 - 6/30/11     Form V $661.00 1 $661.00

7/1/11 - 6/30/12     Form W $683.00 1 $683.00

ACH grades 2-8 (Parent Brochure) Per Brochure

7/1/08 - 6/30/09     Form T $0.12 590,000 $70,800.00
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7/1/09 - 6/30/10     Form U $0.13 610,650 $79,384.50

7/1/10 - 6/30/11     Form V $0.15 632,023 $94,803.41

7/1/11 - 6/30/12     Form W $0.16 654,144 $104,662.97
MAAS (comprehensive electronic 
version) Total Cost

7/1/09 - 6/30/10     Form A $641.00 1 $641.00

7/1/10 - 6/30/11     Form B $661.00 1 $661.00

7/1/11 - 6/30/12     Form C $683.00 1 $683.00
MAAS Guide to Test Interpretation 
(Parent Brochure) Per Brochure

7/1/09 - 6/30/10     Form A $0.19 12,213 $2,320.47

7/1/10 - 6/30/11     Form B $0.21 12,640 $2,654.50

7/1/11 - 6/30/12     Form C $0.22 13,083 $2,878.23

ESLS Guide to Test Interpretation 
(comprehensive electronic version) Total Cost

7/1/10 - 6/30/11     Form A $661.00 1 $661.00

7/1/11 - 6/30/12     Form B $683.00 1 $683.00
ESLS Guide to Test Interpretation 
(Parent Brochure) Per Brochure

7/1/10 - 6/30/11     Form A $0.21 21,425 $4,499.25

7/1/11 - 6/30/12     Form B $0.22 22,175 $4,878.47
Assessment Materials
Regular Test Books

ACH Scannable Test Booklet K-3 (K-
2 shelf) Per Test

7/1/08 - 6/30/09 $3.28 180,000 $590,400.00

7/1/09 - 6/30/10 $3.49 186,300 $650,187.00

7/1/10 - 6/30/11 $3.69 192,821 $711,507.65

7/1/11 - 6/30/12 $3.93 199,569 $784,307.02

ACH Test Booklet 3-8 Per Test

7/1/08 - 6/30/09     Form T $2.45 590,000 $1,445,500.00

7/1/09 - 6/30/10     Form U $2.47 610,650 $1,508,305.50

7/1/10 - 6/30/11     Form V $2.49 632,023 $1,573,736.65



EVALUATION QTY EVALUATION COST
PRODUCT DESCRIPTION UNIT COST STATE USE ONLY

7/1/11 - 6/30/12     Form W $3.01 654,144 $1,968,972.07
MAAS Scannable Test Booklet 3rd 
grade Per Test

7/1/08 - 6/30/09     FT $27.00 2,000 $54,000.00

7/1/09 - 6/30/10     Form A $28.00 2,070 $57,960.00

7/1/10 - 6/30/11     Form B $31.00 2,142 $66,415.95

7/1/11 - 6/30/12     Form C $33.00 2,217 $73,175.38

MAAS Test Booklet 3-8 Per Test

7/1/08 - 6/30/09     FT $6.28 11,800 $74,104.00

7/1/09 - 6/30/10     Form A $6.58 12,213 $80,361.54

7/1/10 - 6/30/11     Form B $6.60 12,640 $83,427.00

7/1/11 - 6/30/12     Form C $6.62 13,083 $86,608.61
ESLS Scannable Test Booklet 3rd 
grade Per Test

7/1/09 - 6/30/10     FT $20.00 2,000 $40,000.00

7/1/10 - 6/30/11     Form A $21.00 2,070 $43,470.00

7/1/11 - 6/30/12     Form B $22.00 2,142 $47,133.90

ESLS Test Booklet 3-8 Per Test

7/1/09 - 6/30/10     FT $4.73 21,500 $101,695.00

7/1/10 - 6/30/11     Form A $9.44 22,253 $210,063.60

7/1/11 - 6/30/12     Form B $7.19 23,031 $165,595.32

Large Print Test Books

TCAP/ACH grade1-2 (shelf) Per Test

7/1/08 - 6/30/09 $84.00 80 $6,720.00

7/1/09 - 6/30/10 $86.00 83 $7,120.80

7/1/10 - 6/30/11 $89.00 86 $7,627.12

7/1/11 - 6/30/12 $92.00 89 $8,160.16
TCAP/ACH grade 2-8 Per Test

7/1/08 - 6/30/09     Form T $68.00 650 $44,200.00

7/1/09 - 6/30/10     Form U $69.00 673 $46,419.75

7/1/10 - 6/30/11     Form V $71.00 696 $49,437.03



EVALUATION QTY EVALUATION COST
PRODUCT DESCRIPTION UNIT COST STATE USE ONLY

7/1/11 - 6/30/12     Form W $72.00 721 $51,888.00
TCAP/MAAS Per Test

7/1/08 - 6/30/09     FT $173.00 155 $26,815.00

7/1/09 - 6/30/10     Form A $205.00 160 $32,887.13

7/1/10 - 6/30/11     Form B $205.00 166 $34,038.17

7/1/11 - 6/30/12     Form C $205.00 172 $35,229.51

TCAP/ESLS Per Test

7/1/09 - 6/30/10     FT $113.00 166 $18,758.00

7/1/10 - 6/30/11     Form A $196.00 172 $33,674.76

7/1/11 - 6/30/12     Form B $160.00 178 $28,451.74
Braille Test Books

TCAP/ACH (Include Teacher Notes) Per Test

7/1/08 - 6/30/09 $170.00 70 $11,900.00

7/1/09 - 6/30/10 $173.00 72 $12,533.85

7/1/10 - 6/30/11 $174.00 75 $13,047.52

7/1/11 - 6/30/12 $174.00 78 $13,504.18

TCAP/MAAS (Include Teacher 
Notes) Per Test

7/1/09 - 6/30/10 $366.00 26 $9,470.25

7/1/10 - 6/30/11 $366.00 27 $9,801.71

7/1/11 - 6/30/12 $367.00 28 $10,172.49

TCAP/ESLS (Include Teacher 
Notes) Per Test

7/1/10 - 6/30/11 $439.00 27 $11,813.49

7/1/11 - 6/30/12 $440.00 28 $12,254.81

Audio Tapes

ACH Regular/Large print Audio 
development (master) Per grade level

7/1/08 - 6/30/09     Form T $2,206.00 6 $13,236.00

7/1/09 - 6/30/10     Form U $2,279.00 6 $13,674.00

7/1/10 - 6/30/11     Form V $2,353.00 6 $14,118.00



EVALUATION QTY EVALUATION COST
PRODUCT DESCRIPTION UNIT COST STATE USE ONLY

7/1/11 - 6/30/12     Form W $2,426.00 6 $14,556.00

ACH Braille Audio development 
(master) Per Grade Level

7/1/09 - 6/30/10     Form T $2,206.00 6 $13,236.00

7/1/11 - 6/30/12     Form V $2,353.00 6 $14,118.00

ACH Audio Tape Per Test

7/1/08 - 6/30/09 $102.00 800 $81,600.00

7/1/09 - 6/30/10 $105.00 828 $86,940.00

7/1/10 - 6/30/11 $106.00 857 $90,839.88

7/1/11 - 6/30/12 $108.00 887 $95,793.22

MAAS Regular/Large print Audio 
development (master) Per grade level

7/1/09 - 6/30/10     Form A $2,279.00 6 $13,674.00

7/1/10 - 6/30/11     Form B $2,353.00 6 $14,118.00

7/1/11 - 6/30/12     Form C $2,426.00 6 $14,556.00
MAAS Braille Audio development 
(master) Per Grade Level

7/1/09 - 6/30/10     Form A $2,279.00 6 $13,674.00

7/1/11 - 6/30/12     Form C $2,426.00 6 $14,556.00
MAAS Audio Tape Per Test

7/1/09 - 6/30/10 $19.00 186 $3,534.00

7/1/10 - 6/30/11 $20.00 193 $3,850.20

7/1/11 - 6/30/12 $20.00 199 $3,984.96
ESLS Regular/Large print Audio 
development (master) Per grade level

7/1/10 - 6/30/11     Form A $2,353.00 6 $14,118.00

7/1/11 - 6/30/12     Form B $2,426.00 6 $14,556.00
ESLS Braille Audio development 
(master) Per Grade Level

7/1/10 - 6/30/11     Form A $2,353.00 6 $14,118.00

7/1/12 - 3/15/13     Form C $2,500.00 6 $15,000.00

ESLS Audio Tape Per Test

7/1/10 - 6/30/11 $33.00 191 $6,303.00



EVALUATION QTY EVALUATION COST
PRODUCT DESCRIPTION UNIT COST STATE USE ONLY

7/1/11 - 6/30/12 $34.00 198 $6,721.29

Computer Version

TCAP/ACH (setup, inc dev) Per grade level

7/1/08 - 6/30/09     Form T $6,962.00 6 $41,772.00

7/1/09 - 6/30/10     Form U $6,962.00 6 $41,772.00

7/1/10 - 6/30/11     Form V $6,962.00 6 $41,772.00

7/1/11 - 6/30/12      Form W $6,962.00 6 $41,772.00

7/1/12 - 3/15/13     Form X $6,962.00 6 $41,772.00

TCAP/ACH Per Test

7/1/08 - 6/30/09     Form T $5.15 600 $3,090.00

7/1/09 - 6/30/10     Form U $5.37 621 $3,334.77

7/1/10 - 6/30/11     Form V $5.59 643 $3,592.89

7/1/11 - 6/30/12      Form W $5.88 665 $3,911.56

TCAP/MAAS (setup, inc dev) Per grade level

7/1/09 - 6/30/10     Form A $6,962.00 6 $41,772.00

7/1/10 - 6/30/11     Form B $6,962.00 6 $41,772.00

7/1/11 - 6/30/12     Form C $6,962.00 6 $41,772.00

7/1/12 - 3/15/13     Form D $6,962.00 6 $41,772.00
TCAP/MAAS Per Test

7/1/09 - 6/30/10     Form A $5.37 62 $332.94

7/1/10 - 6/30/11     Form B $5.59 64 $358.71

7/1/11 - 6/30/12     Form C $5.88 66 $390.53

TCAP/ESLS (setup, inc dev) Per grade level

7/1/10 - 6/30/11     Form A $6,962.00 6 $41,772.00

7/1/11 - 6/30/12     Form B $6,962.00 6 $41,772.00

7/1/12 - 3/15/13     Form C $6,962.00 6 $41,772.00

TCAP/ESLS Per Test

7/1/10 - 6/30/11     Form A $5.59 62 $346.58

7/1/11 - 6/30/12     Form B $5.88 64 $377.32
Response Documents



EVALUATION QTY EVALUATION COST
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TCAP/ACH Cut Sheet (grades 3-8) Per Document

7/1/08 - 6/30/09     Form T $0.10 383,500 $38,350.00

7/1/09 - 6/30/10     Form U $0.11 396,923 $43,661.48

7/1/10 - 6/30/11     Form V $0.12 410,815 $49,297.77

7/1/11 - 6/30/12     Form W $0.12 425,193 $51,023.20
TCAP/ACH Continuous Feed  
(grades 3-8) Per Document

7/1/08 - 6/30/09     Form T $0.16 206,500 $33,040.00

7/1/09 - 6/30/10     Form U $0.17 213,728 $36,333.68

7/1/10 - 6/30/11     Form V $0.18 221,208 $39,817.43

7/1/11 - 6/30/12     Form W $0.19 228,950 $43,500.55

TCAP/MAAS Cut Sheet Per Document

7/1/08 - 6/30/09     FT $0.78 7,670 $5,982.60

7/1/09 - 6/30/10     Form A $0.82 7,938 $6,509.53

7/1/10 - 6/30/11     Form B $0.87 8,216 $7,148.18

7/1/11 - 6/30/12     Form C $0.90 8,504 $7,653.48

TCAP/MAAS Continuous Feed Per Document

7/1/08 - 6/30/09     FT $1.95 4,130 $8,053.50

7/1/09 - 6/30/10     Form A $2.06 4,275 $8,805.57

7/1/10 - 6/30/11     Form B $2.15 4,424 $9,511.94

7/1/11 - 6/30/12     Form C $2.26 4,579 $10,348.55

TCAP/ESLS Cut Sheet Per Document

7/1/09 - 6/30/10     FT $1.05 13,975 $14,673.75

7/1/10 - 6/30/11     Form A $1.09 14,464 $15,765.90

7/1/11 - 6/30/12     Form B $1.15 14,970 $17,215.92

TCAP/ESLS Continuous Feed Per Document

7/1/09 - 6/30/10     FT $0.62 7,525 $4,665.50

7/1/10 - 6/30/11     Form A $0.66 7,788 $5,140.33

7/1/11 - 6/30/12     Form B $0.69 8,061 $5,562.07
Contractor Services provided 

directly to LEA



EVALUATION QTY EVALUATION COST
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ACH Packaging, Distribution, 
Collection, Storage & Archive Per System

7/1/08 - 6/30/09     Form T $2,400.00 200 $480,000.00

7/1/09 - 6/30/10     Form U $2,441.00 200 $488,200.00

7/1/10 - 6/30/11     Form V $2,454.00 200 $490,800.00

7/1/11 - 6/30/12     Form W $2,546.00 200 $509,200.00

MAAS Packaging, Distribution, 
Collection, Storage & Archive Per System

7/1/08 - 6/30/09     FT $123.00 200 $24,600.00

7/1/09 - 6/30/10     Form A $131.00 200 $26,200.00

7/1/10 - 6/30/11     Form B $131.00 200 $26,200.00

7/1/11 - 6/30/12     Form C $135.00 200 $27,000.00

ESLS Packaging, Distribution, 
Collection, Storage & Archive Per System

7/1/09 - 6/30/10     FT $166.00 200 $33,200.00

7/1/10 - 6/30/11     Form A $201.00 200 $40,200.00

7/1/11 - 6/30/12     Form B $209.00 200 $41,800.00

A.9 Data Management

Infrastructure evaluation Cost per hour

7/1/08 - 6/30/09 $189.00 1,000 $189,000.00

7/1/09 - 6/30/10 $189.00 1,000 $189,000.00

Custom programming Cost per hour

7/1/08 - 6/30/09 $222.00 1,000 $222,000.00

7/1/09 - 6/30/10 $222.00 1,000 $222,000.00

7/1/10 - 6/30/11 $222.00 1,000 $222,000.00

7/1/11 - 6/30/12 $222.00 1,000 $222,000.00

7/1/12 - 3/15/13 $222.00 1,000 $222,000.00
Website Hosting Cost per application

7/1/08 - 6/30/09 $38,806.00 8 $310,448.00

7/1/09 - 6/30/10 $40,086.00 8 $320,688.00

7/1/10 - 6/30/11 $40,717.00 8 $325,736.00
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7/1/11 - 6/30/12 $42,142.00 8 $337,136.00

7/1/12 - 3/15/13 $30,071.00 8 $240,568.00

Contact Management
Contact Management Setup 
(includes website setup & 
customization, support 
documentation and training) All Assessments Per Year

7/1/08 - 6/30/09 $276,316.00 1 $276,316.00

7/1/09 - 6/30/10 $202,773.00 1 $202,773.00

7/1/10 - 6/30/11 $117,897.00 1 $117,897.00

7/1/11 - 6/30/12 $114,547.00 1 $114,547.00

7/1/12 - 3/15/13 $19,337.00 1 $19,337.00
Contact Management Support & 
maintenance All Assessments Per Year

7/1/08 - 6/30/09 $43,720.00 1 $43,720.00

7/1/09 - 6/30/10 $33,414.00 1 $33,414.00

7/1/10 - 6/30/11 $20,922.00 1 $20,922.00

7/1/11 - 6/30/12 $15,313.00 1 $15,313.00

7/1/12 - 3/15/13 $3,961.00 1 $3,961.00
Enrollment

TCAP/ACH Enrollment Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09     Form T $256,430.00 1 $256,430.00

7/1/09 - 6/30/10     Form U $181,230.00 1 $181,230.00

7/1/10 - 6/30/11     Form V $98,989.00 1 $98,989.00

7/1/11 - 6/30/12      Form W $96,241.00 1 $96,241.00
TCAP/ACH Enrollment Support & 
maintenance (includes data upload 
from state/systems) Per Year

7/1/08 - 6/30/09     Form T $43,720.00 1 $43,720.00

7/1/09 - 6/30/10     Form U $33,414.00 1 $33,414.00

7/1/10 - 6/30/11     Form V $15,692.00 1 $15,692.00

7/1/11 - 6/30/12      Form W $15,313.00 1 $15,313.00
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TCAP/MAAS Enrollment Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09     FT $56,984.00 1 $56,984.00

7/1/09 - 6/30/10     Form A $40,273.00 1 $40,273.00

7/1/10 - 6/30/11     Form B $21,997.00 1 $21,997.00

7/1/11 - 6/30/12     Form C $21,387.00 1 $21,387.00
TCAP/MAAS Enrollment Support & 
maintenance (includes data upload 
from state/systems) Per Year

7/1/08 - 6/30/09     FT $9,716.00 1 $9,716.00

7/1/09 - 6/30/10     Form A $7,425.00 1 $7,425.00

7/1/10 - 6/30/11     Form B $3,487.00 1 $3,487.00

7/1/11 - 6/30/12     Form C $3,403.00 1 $3,403.00
TCAP/ESLS Enrollment Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10     FT $40,273.00 1 $40,273.00

7/1/10 - 6/30/11     Form A $21,997.00 1 $21,997.00

7/1/11 - 6/30/12     Form B $21,387.00 1 $21,387.00
TCAP/ESLS Enrollment Support & 
maintenance (includes data upload 
from state/systems) Per Year

7/1/09 - 6/30/10     FT $7,425.00 1 $7,425.00

7/1/10 - 6/30/11     Form A $3,487.00 1 $3,487.00

7/1/11 - 6/30/12     Form B $3,403.00 1 $3,403.00

Order Entry
TCAP/ACH Order Entry Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09     Form T $256,430.00 1 $256,430.00

7/1/09 - 6/30/10     Form U $181,230.00 1 $181,230.00

7/1/10 - 6/30/11     Form V $98,989.00 1 $98,989.00

7/1/11 - 6/30/12      Form W $96,241.00 1 $96,241.00
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TCAP/ACH Order Entry Support & 
maintenance Per Year

7/1/08 - 6/30/09     Form T $49,697.00 1 $49,697.00

7/1/09 - 6/30/10     Form U $38,074.00 1 $38,074.00

7/1/10 - 6/30/11     Form V $20,793.00 1 $20,793.00

7/1/11 - 6/30/12      Form W $16,950.00 1 $16,950.00
TCAP/MAAS Order Entry Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09     FT $56,984.00 1 $56,984.00

7/1/09 - 6/30/10     Form A $40,273.00 1 $40,273.00

7/1/10 - 6/30/11     Form B $21,997.00 1 $21,997.00

7/1/11 - 6/30/12     Form C $21,387.00 1 $21,387.00
TCAP/MAAS Order Entry Support & 
maintenance Per Year

7/1/08 - 6/30/09     FT $9,716.00 1 $9,716.00

7/1/09 - 6/30/10     Form A $7,425.00 1 $7,425.00

7/1/10 - 6/30/11     Form B $3,487.00 1 $3,487.00

7/1/11 - 6/30/12     Form C $3,403.00 1 $3,403.00
TCAP/ESLS Order Entry Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10     FT $40,273.00 1 $40,273.00

7/1/10 - 6/30/11     Form A $21,997.00 1 $21,997.00

7/1/11 - 6/30/12     Form B $21,387.00 1 $21,387.00
TCAP/ESLS Order Entry Support & 
maintenance Per Year

7/1/09 - 6/30/10     FT $7,425.00 1 $7,425.00

7/1/10 - 6/30/11     Form A $3,487.00 1 $3,487.00

7/1/11 - 6/30/12     Form B $3,403.00 1 $3,403.00

Pre-coding/Bar code labels
TCAP/ACH Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year



EVALUATION QTY EVALUATION COST
PRODUCT DESCRIPTION UNIT COST STATE USE ONLY

7/1/08 - 6/30/09     Form T $7,428.00 1 $7,428.00

7/1/09 - 6/30/10     Form U $5,364.00 1 $5,364.00

7/1/10 - 6/30/11     Form V $4,642.00 1 $4,642.00

7/1/11 - 6/30/12      Form W $4,558.00 1 $4,558.00
TCAP/ACH Pre-coding Support & 
maintenance (includes data 
uploads, pre-coding and reviews) Per Year

7/1/08 - 6/30/09     Form T $1,521.00 1 $1,521.00

7/1/09 - 6/30/10     Form U $1,099.00 1 $1,099.00

7/1/10 - 6/30/11     Form V $951.00 1 $951.00

7/1/11 - 6/30/12      Form W $934.00 1 $934.00
TCAP/ACH Pre-code response 
documents Per document

7/1/08 - 6/30/09     Form T $0.21 770,000 $161,700.00

7/1/09 - 6/30/10     Form U $0.21 796,950 $167,359.50

7/1/10 - 6/30/11     Form V $0.21 824,843 $173,217.08

7/1/11 - 6/30/12      Form W $0.22 853,713 $187,816.81
TCAP/ACH Bar-code labels Per label

7/1/08 - 6/30/09     Form T $0.04 770,000 $30,800.00

7/1/09 - 6/30/10     Form U $0.04 796,950 $31,878.00

7/1/10 - 6/30/11     Form V $0.05 824,843 $41,242.16

7/1/11 - 6/30/12      Form W $0.05 853,713 $42,685.64
TCAP/MAAS Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/08 - 6/30/09     FT $413.00 1 $413.00

7/1/09 - 6/30/10     Form A $298.00 1 $298.00

7/1/10 - 6/30/11     Form B $258.00 1 $258.00

7/1/11 - 6/30/12     Form C $253.00 1 $253.00
TCAP/MAAS Pre-coding Support & 
maintenance (includes data 
uploads, pre-coding and reviews) Per Year

7/1/08 - 6/30/09     FT $85.00 1 $85.00

7/1/09 - 6/30/10     Form A $61.00 1 $61.00
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7/1/10 - 6/30/11     Form B $53.00 1 $53.00

7/1/11 - 6/30/12     Form C $52.00 1 $52.00
TCAP/MAAS Pre-code response 
documents Per document

7/1/08 - 6/30/09     FT $0.21 13,800 $2,898.00

7/1/09 - 6/30/10     Form A $0.30 14,283 $4,284.90

7/1/10 - 6/30/11     Form B $0.31 14,783 $4,582.70

7/1/11 - 6/30/12      Form C $0.31 15,300 $4,743.10
TCAP/MAAS Bar-code labels Per label

7/1/08 - 6/30/09     FT $0.10 13,800 $1,380.00

7/1/09 - 6/30/10     Form A $0.14 14,283 $1,999.62

7/1/10 - 6/30/11     Form B $0.14 14,783 $2,069.61

7/1/11 - 6/30/12      Form C $0.14 15,300 $2,142.04
TCAP/ESLS Pre-Coding Setup 
(includes website setup & 
customization, support 
documentation and training) Per Year

7/1/09 - 6/30/10     FT $298.00 1 $298.00

7/1/10 - 6/30/11     Form A $258.00 1 $258.00

7/1/11 - 6/30/12     Form B $253.00 1 $253.00
TCAP/ESLS Pre-coding Support & 
maintenance (includes data 
uploads, precoding and reviews) Per Year

7/1/09 - 6/30/10     FT $61.00 1 $61.00

7/1/10 - 6/30/11     Form A $53.00 1 $53.00

7/1/11 - 6/30/12     Form B $52.00 1 $52.00
TCAP/ESLS Pre-code response 
documents Per document

7/1/09 - 6/30/10     FT $0.20 23,500 $4,700.00

7/1/10 - 6/30/11     Form A $0.31 24,323 $7,539.98

7/1/11 - 6/30/12     Form B $0.31 25,174 $7,803.87
TCAP/ESLS Bar-code labels Per label

7/1/09 - 6/30/10     FT $0.09 23,500 $2,115.00

7/1/10 - 6/30/11     Form A $0.15 24,323 $3,648.38
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7/1/11 - 6/30/12     Form B $0.15 25,174 $3,776.07
Student Demographic Data 

Verification

TCAP/ACH Student Demographic 
Data Verification Setup (includes 
website setup & customization, 
support documentation and training) Per Year

7/1/08 - 6/30/09     Form T $256,430.00 1 $256,430.00

7/1/09 - 6/30/10     Form U $181,230.00 1 $181,230.00

7/1/10 - 6/30/11     Form V $98,989.00 1 $98,989.00

7/1/11 - 6/30/12      Form W $96,241.00 1 $96,241.00
TCAP/ACH Student Demographic 
Data Verification Support & 
maintenance Per Year

7/1/08 - 6/30/09     Form T $56,984.00 1 $56,984.00

7/1/09 - 6/30/10     Form U $40,273.00 1 $40,273.00

7/1/10 - 6/30/11     Form V $21,997.00 1 $21,997.00

7/1/11 - 6/30/12      Form W $21,387.00 1 $21,387.00

TCAP/MAAS Student Demographic 
Data Verification Setup (includes 
website setup & customization, 
support documentation and training) Per Year

7/1/08 - 6/30/09     FT $56,984.00 1 $56,984.00

7/1/09 - 6/30/10     Form A $40,273.00 1 $40,273.00

7/1/10 - 6/30/11     Form B $21,997.00 1 $21,997.00

7/1/11 - 6/30/12     Form C $21,387.00 1 $21,387.00
TCAP/MAAS Student Demographic 
Data Verification Support & 
maintenance Per Year

7/1/08 - 6/30/09     FT $9,716.00 1 $9,716.00

7/1/09 - 6/30/10     Form A $7,425.00 1 $7,425.00

7/1/10 - 6/30/11     Form B $3,487.00 1 $3,487.00

7/1/11 - 6/30/12     Form C $3,403.00 1 $3,403.00
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TCAP/ESLS Student Demographic 
Data Verification Setup (includes 
website setup & customization, 
support documentation and training) Per Year

7/1/09 - 6/30/10     FT $40,273.00 1 $40,273.00

7/1/10 - 6/30/11     Form A $21,997.00 1 $21,997.00

7/1/11 - 6/30/12     Form B $21,387.00 1 $21,387.00
TCAP/ESLS Student Demographic 
Data Verification Support & 
maintenance Per Year

7/1/09 - 6/30/10     FT $7,425.00 1 $7,425.00

7/1/10 - 6/30/11     Form A $3,487.00 1 $3,487.00

7/1/11 - 6/30/12     Form B $3,403.00 1 $3,403.00

Inventory Management

TCAP/ACH Inventory Management 
Setup (includes website setup & 
customization, support 
documentation and training, 
equipment) Per Year

7/1/08 - 6/30/09     Form T $103,607.00 1 $103,607.00

7/1/09 - 6/30/10     Form U $28,045.00 1 $28,045.00

7/1/10 - 6/30/11     Form V $14,889.00 1 $14,889.00

7/1/11 - 6/30/12      Form W $9,792.00 1 $9,792.00

TCAP/ACH Inventory Management 
Support & maintenance Per Year

7/1/08 - 6/30/09     Form T $21,221.00 1 $21,221.00

7/1/09 - 6/30/10     Form U $5,744.00 1 $5,744.00

7/1/10 - 6/30/11     Form V $3,050.00 1 $3,050.00

7/1/11 - 6/30/12      Form W $2,006.00 1 $2,006.00

TCAP/MAAS Inventory 
Management Setup (includes 
website setup & customization, 
support documentation and training, 
equipment) Per Year

7/1/08 - 6/30/09     FT $21,221.00 1 $21,221.00

7/1/09 - 6/30/10     Form A $1,558.00 1 $1,558.00
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7/1/10 - 6/30/11     Form B $827.00 1 $827.00

7/1/11 - 6/30/12     Form C $544.00 1 $544.00
TCAP/MAAS Inventory 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09     FT $904.00 1 $904.00

7/1/09 - 6/30/10     Form A $319.00 1 $319.00

7/1/10 - 6/30/11     Form B $169.00 1 $169.00

7/1/11 - 6/30/12     Form C $111.00 1 $111.00
TCAP/ESLS Inventory Management 
Setup (includes website setup & 
customization, support 
documentation and training, 
equipment) Per Year

7/1/09 - 6/30/10     FT $1,558.00 1 $1,558.00

7/1/10 - 6/30/11     Form A $827.00 1 $827.00

7/1/11 - 6/30/12     Form B $544.00 1 $544.00

TCAP/ESLS Inventory Management 
Support & maintenance Per Year

7/1/09 - 6/30/10     FT $319.00 1 $319.00

7/1/10 - 6/30/11     Form A $169.00 1 $169.00

7/1/11 - 6/30/12     Form B $111.00 1 $111.00

School Listing

TCAP/ACH School Listing 
Management Setup (includes 
website setup & customization, 
support documentation and training, 
equipment) Per Year

7/1/08 - 6/30/09     Form T $25,000.00 1 $25,000.00

7/1/09 - 6/30/10     Form U $6,541.00 1 $6,541.00

7/1/10 - 6/30/11     Form V $6,541.00 1 $6,541.00

7/1/11 - 6/30/12      Form W $6,541.00 1 $6,541.00
TCAP/ACH School Listing 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09     Form T $5,121.00 1 $5,121.00
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7/1/09 - 6/30/10     Form U $1,340.00 1 $1,340.00

7/1/10 - 6/30/11     Form V $1,340.00 1 $1,340.00

7/1/11 - 6/30/12      Form W $1,340.00 1 $1,340.00
TCAP/MAAS School Listing 
Management Setup (includes 
website setup & customization, 
support documentation and training, 
equipment) Per Year

7/1/08 - 6/30/09     FT $1,316.00 1 $1,316.00

7/1/09 - 6/30/10     Form A $363.00 1 $363.00

7/1/10 - 6/30/11     Form B $363.00 1 $363.00

7/1/11 - 6/30/12     Form C $363.00 1 $363.00
TCAP/MAAS School Listing 
Management Support & 
maintenance Per Year

7/1/08 - 6/30/09     FT $270.00 1 $270.00

7/1/09 - 6/30/10     Form A $74.00 1 $74.00

7/1/10 - 6/30/11     Form B $74.00 1 $74.00

7/1/11 - 6/30/12     Form C $74.00 1 $74.00

TCAP/ESLS School Listing 
Management Setup (includes 
website setup & customization, 
support documentation and training, 
equipment) Per Year

7/1/09 - 6/30/10     FT $3,634.00 1 $3,634.00

7/1/10 - 6/30/11     Form A $3,634.00 1 $3,634.00

7/1/11 - 6/30/12     Form B $3,634.00 1 $3,634.00

TCAP/ESLS School Listing 
Management Support & 
maintenance Per Year

7/1/09 - 6/30/10     FT $74.00 1 $74.00

7/1/10 - 6/30/11     Form A $74.00 1 $74.00

7/1/11 - 6/30/12     Form B $74.00 1 $74.00
A.10. Processing Activities and     

A.11 Scoring Activities

State Processing requirements
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TCAP/ACH Software Programming 
(includes licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, test 
deck, & data calibration) Per Year

7/1/08 - 6/30/09     Form T $1,030,058.00 1 $1,030,058.00

7/1/09 - 6/30/10     Form U $543,697.00 1 $543,697.00

7/1/10 - 6/30/11     Form V $390,913.00 1 $390,913.00

7/1/11 - 6/30/12    Form W $388,997.00 1 $388,997.00

TCAP/ACH Software Programming 
for Remote Scanning Setup 
(includes T1/FTP lines) Per Location/Per Year

7/1/08 - 6/30/09     Form T $16,689.00 12 $200,268.00

7/1/09 - 6/30/10     Form U $12,070.00 12 $144,840.00

7/1/10 - 6/30/11     Form V $12,070.00 12 $144,840.00

7/1/11 - 6/30/12    Form W $12,070.00 12 $144,840.00

TCAP/ACH Software Programming 
for Remote Scanning  (includes 
licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, test 
deck, & data calibration) Per Year

7/1/08 - 6/30/09     Form T $734,147.00 1 $734,147.00

7/1/09 - 6/30/10     Form U $376,868.00 1 $376,868.00

7/1/10 - 6/30/11     Form V $248,727.00 1 $248,727.00

7/1/11 - 6/30/12    Form W $244,320.00 1 $244,320.00

TCAP/MAAS Software 
Programming (includes licensing, 
imaging, editing, scanning, scoring, 
reporting, archiving, production data 
file, test deck, & data calibration) Per Year

7/1/08 - 6/30/09     FT $235,735.00 1 $235,735.00

7/1/09 - 6/30/10     Form A $87,084.00 1 $87,084.00

7/1/10 - 6/30/11     Form B $53,514.00 1 $53,514.00

7/1/11 - 6/30/12     Form C $53,951.00 1 $53,951.00
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TCAP/MAAS Software 
Programming for Remote Scanning 
Setup (includes T1/FTP lines) Per Location/Per Year

7/1/08 - 6/30/09     FT $16,689.00 12 $200,268.00

7/1/09 - 6/30/10     Form A $12,070.00 12 $144,840.00

7/1/10 - 6/30/11     Form B $12,070.00 12 $144,840.00

7/1/11 - 6/30/12     Form C $12,070.00 12 $144,840.00

TCAP/MAAS Software 
Programming for Remote Scanning  
(includes licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, test 
deck, & data calibration) Per Year

7/1/08 - 6/30/09     FT $37,618.00 12 $451,416.00

7/1/09 - 6/30/10     Form A $19,805.00 12 $237,660.00

7/1/10 - 6/30/11     Form B $12,632.00 12 $151,584.00

7/1/11 - 6/30/12     Form C $12,333.00 12 $147,996.00

TCAP/ESLS Software Programming 
(includes licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, test 
deck, & data calibration) Per Year

7/1/09 - 6/30/10     FT $217,922.00 1 $217,922.00

7/1/10 - 6/30/11     Form A $79,911.00 1 $79,911.00

7/1/11 - 6/30/12     Form B $53,215.00 1 $53,215.00

TCAP/ESLS Software Programming 
for Remote Scanning Setup 
(includes T1/FTP lines) Per Location/Per Year

7/1/09 - 6/30/10     FT $16,689.00 12 $200,268.00

7/1/10 - 6/30/11     Form A $12,070.00 12 $144,840.00

7/1/11 - 6/30/12     Form B $12,070.00 12 $144,840.00

TCAP/ESLS Software Programming 
for Remote Scanning  (includes 
licensing, imaging, editing, 
scanning, scoring, reporting, 
archiving, production data file, test 
deck, & data calibration) Per Year
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7/1/09 - 6/30/10     FT $19,717.00 1 $19,717.00

7/1/10 - 6/30/11     Form A $12,544.00 1 $12,544.00

7/1/11 - 6/30/12     Form B $12,245.00 1 $12,245.00

Contractor Processing requirements
TCAP/ACH Contractor Processing 
(includes scanning, editing, scoring, 
and reporting) Per Year

7/1/08 - 6/30/09     Form T $1,278,342.00 1 $1,278,342.00

7/1/09 - 6/30/10     Form U $996,144.00 1 $996,144.00

7/1/10 - 6/30/11     Form V $894,237.00 1 $894,237.00

7/1/11 - 6/30/12    Form W $908,539.00 1 $908,539.00

TCAP/MAAS Contractor Processing 
(includes scanning, editing, scoring, 
and reporting) Per Year

7/1/08 - 6/30/09     FT $92,041.00 1 $92,041.00

7/1/09 - 6/30/10     Form A $83,278.00 1 $83,278.00

7/1/10 - 6/30/11     Form B $77,497.00 1 $77,497.00

7/1/11 - 6/30/12     Form C $78,037.00 1 $78,037.00

TCAP/ESLS Contractor Processing 
(includes scanning, editing, scoring, 
and reporting) Per Year

7/1/09 - 6/30/10     FT $93,986.00 1 $93,986.00

7/1/10 - 6/30/11     Form A $102,987.00 1 $102,987.00

7/1/11 - 6/30/12     Form B $104,853.00 1 $104,853.00

A.12. Reporting Activities

Online Reporting

TCAP/ACH Online Reporting Setup 
(includes report customization) Per Year

7/1/09 - 6/30/10     Form T $377,910.00 1 $377,910.00

7/1/10 - 6/30/11     Form U $209,910.00 1 $209,910.00

7/1/11 - 6/30/12     Form V $210,266.00 1 $210,266.00

7/1/12 - 3/15/13       Form W $215,502.00 1 $215,502.00
TCAP/ACH Online Reporting 
Support and Maintenance (includes 
training) Per Year
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7/1/09 - 6/30/10     Form T $77,403.00 1 $77,403.00

7/1/10 - 6/30/11     Form U $42,960.00 1 $42,960.00

7/1/11 - 6/30/12     Form V $43,067.00 1 $43,067.00

7/1/12 - 3/15/13       Form W $44,139.00 1 $44,139.00

TCAP/MAAS Online Reporting 
Setup (includes report 
customization) Per Year

7/1/10 - 6/30/11     Form A $11,653.00 1 $11,653.00

7/1/11 - 6/30/12     Form B $11,681.00 1 $11,681.00

7/1/12 - 3/15/13       Form C $11,972.00 1 $11,972.00
TCAP/MAAS Online Reporting 
Support and Maintenance (includes 
training) Per Year

7/1/10 - 6/30/11     Form A $2,387.00 1 $2,387.00

7/1/11 - 6/30/12     Form B $2,393.00 1 $2,393.00

7/1/12 - 3/15/13       Form C $2,452.00 1 $2,452.00

TCAP/ESLS Online Reporting 
Setup (includes report 
customization) Per Year

7/1/11 - 6/30/12     Form A $11,681.00 1 $11,681.00

7/1/12 - 3/15/13       Form B $11,972.00 1 $11,972.00
TCAP/ESLS Online Reporting 
Support and Maintenance (includes 
training) Per Year

7/1/11 - 6/30/12     Form A $2,393.00 1 $2,393.00

7/1/12 - 3/15/13       Form B $2,452.00 1 $2,452.00

Online Reporting  CDs

TCAP/ACH Online Reporting CDs Per School/System

7/1/09 - 6/30/10     Form T $22.90 2,000 $45,800.00

7/1/10 - 6/30/11     Form U $14.51 2,000 $29,020.00

7/1/11 - 6/30/12     Form V $14.04 2,000 $28,080.00

7/1/12 - 3/15/13       Form W $14.14 2,000 $28,280.00

TCAP/MAAS Online Reporting CDs Per School/System

7/1/10 - 6/30/11     Form A $4.24 2,000 $8,480.00
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7/1/11 - 6/30/12     Form B $4.33 2,000 $8,660.00

7/1/12 - 3/15/13       Form C $4.42 2,000 $8,840.00

TCAP/ESLS Online Reporting CDs Per School/System

7/1/11 - 6/30/12     Form A $4.24 2,000 $8,480.00

7/1/12 - 3/15/13       Form B $4.33 2,000 $8,660.00

Paper Reports / Labels
TCAP/ACH Student Reports grade 
3-8 Per Student

7/1/08 - 6/30/09     Form T $0.77 590,720 $454,854.40

7/1/09 - 6/30/10     Form U $0.36 611,395 $220,102.27

7/1/10 - 6/30/11     Form V $0.28 632,794 $177,182.33

7/1/11 - 6/30/12     Form W $0.27 654,942 $176,834.29

TCAP/MAAS Student Reports Per Student

7/1/09 - 6/30/10     Form A $0.78 14,159 $11,043.86

7/1/10 - 6/30/11     Form B $0.63 14,654 $9,232.25

7/1/11 - 6/30/12     Form C $0.61 15,167 $9,252.03

TCAP/ESLS Student Reports Per Student

7/1/10 - 6/30/11     Form A $0.42 24,515 $10,296.30

7/1/11 - 6/30/12     Form B $0.41 25,373 $10,402.94

TCAP/ACH Student Labels grades 
3-8 Per Student

7/1/08 - 6/30/09     Form T $0.04 590,720 $23,628.80

7/1/09 - 6/30/10     Form U $0.03 611,395 $18,341.86

7/1/10 - 6/30/11     Form V $0.03 632,794 $18,983.82

7/1/11 - 6/30/12     Form W $0.03 654,942 $19,648.25

TCAP/MAAS Student Labels Per Student

7/1/09 - 6/30/10     Form A $0.06 14,159 $849.53

7/1/10 - 6/30/11     Form B $0.06 14,654 $879.26

7/1/11 - 6/30/12     Form C $0.06 15,167 $910.04

TCAP/ESLS Student Labels Per Student
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7/1/10 - 6/30/11     Form A $0.04 24,515 $980.60

7/1/11 - 6/30/12     Form B $0.04 25,373 $1,014.92

TCAP/ACH K-2 Shelf Student 
Reports (package for all available 
student level reports) Per Student

7/1/09 - 6/30/10 $3.80 85,000 $323,000.00

7/1/10 - 6/30/11 $3.91 87,975 $343,982.25

7/1/11 - 6/30/12 $4.02 91,054 $366,037.58

7/1/12 - 3/15/13 $4.15 94,241 $391,100.23

TCAP/ACH K-2 Shelf Summary 
Reports (package for all available 
school/system/state level reports) Per School/System

7/1/09 - 6/30/10 $222.00 2,000 $444,000.00

7/1/10 - 6/30/11 $236.00 2,000 $472,000.00

7/1/11 - 6/30/12 $252.00 2,000 $504,000.00

7/1/12 - 3/15/13 $268.00 2,000 $536,000.00

Comprehensive Data Files (CDF)

TCAP/ACH System Comprehensive 
Data File grades K-2 (includes all 
aggregated demographic data w/out 
student response information for 
each school) Per System

7/1/08 - 6/30/09 $1,182.00 200 $236,400.00

7/1/09 - 6/30/10 $1,260.00 200 $252,000.00

7/1/10 - 6/30/11 $1,343.00 200 $268,600.00

7/1/11 - 6/30/12 $1,432.00 200 $286,400.00

TCAP/ACH System Comprehensive 
Data File grades 3-8 (includes all 
aggregated demographic data w/out 
student response information for 
each school) Per System

7/1/08 - 6/30/09     Form T $107.00 200 $21,400.00

7/1/09 - 6/30/10     Form U $58.00 200 $11,600.00

7/1/10 - 6/30/11     Form V $58.00 200 $11,600.00
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7/1/11 - 6/30/12     Form W $58.00 200 $11,600.00

TCAP/MAAS System 
Comprehensive Data File (includes 
all aggregated demographic data 
w/out student response information 
for each school) Per System

7/1/09 - 6/30/10     Form A $3.22 200 $644.00

7/1/10 - 6/30/11     Form B $3.22 200 $644.00

7/1/11 - 6/30/12     Form C $3.22 200 $644.00

TCAP/ESLS System 
Comprehensive Data File (includes 
all aggregated demographic data 
w/out student response information 
for each school) Per System

7/1/10 - 6/30/11     Form A $3.22 200 $644.00

7/1/11 - 6/30/12     Form B $3.22 200 $644.00

TCAP/ACH State Comprehensive 
Data File grades K-2 (includes all 
aggregated demographic data w 
student response information for 
each school/system) Per Year

7/1/08 - 6/30/09 $120,554.00 1 $120,554.00

7/1/09 - 6/30/10 $100,799.00 1 $100,799.00

7/1/10 - 6/30/11 $107,457.00 1 $107,457.00

7/1/11 - 6/30/12 $114,555.00 1 $114,555.00

TCAP/ACH State Comprehensive 
Data File grades 3-8(includes all 
aggregated demographic data w 
student response information for 
each school/system) Per Year

7/1/08 - 6/30/09     Form T $13,971.00 1 $13,971.00

7/1/09 - 6/30/10     Form U $8,382.00 1 $8,382.00

7/1/10 - 6/30/11     Form V $7,941.00 1 $7,941.00

7/1/11 - 6/30/12     Form W $7,941.00 1 $7,941.00
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TCAP/MAAS State Comprehensive 
Data File (includes all aggregated 
demographic data w student 
response information for each 
school/system) Per Year

7/1/09 - 6/30/10     Form A $441.00 1 $441.00

7/1/10 - 6/30/11     Form B $441.00 1 $441.00

7/1/11 - 6/30/12     Form C $441.00 1 $441.00

TCAP/ESLS State Comprehensive 
Data File (includes all aggregated 
demographic data w student 
response information for each 
school/system) Per Year

7/1/10 - 6/30/11     Form A $441.00 1 $441.00

7/1/11 - 6/30/12     Form B $441.00 1 $441.00

A.13. Operations Management
TCAP/ACH Technical Support 
Services Per Application Per Year

7/1/08 - 6/30/09 $7,353.00 8 $58,824.00

7/1/09 - 6/30/10 $7,353.00 8 $58,824.00

7/1/10 - 6/30/11 $7,353.00 8 $58,824.00

7/1/11 - 6/30/12 $7,353.00 8 $58,824.00

7/1/12 - 3/15/13 $7,353.00 8 $58,824.00
TCAP/MAAS Technical Support 
Services Per Application Per Year

7/1/08 - 6/30/09 $1.00 8 $8.00

7/1/09 - 6/30/10 $1.00 8 $8.00

7/1/10 - 6/30/11 $1.00 8 $8.00

7/1/11 - 6/30/12 $1.00 8 $8.00

7/1/12 - 3/15/13 $1.00 8 $8.00
TCAP/ESLS Technical Support 
Services Per Application Per Year

7/1/09 - 6/30/10 $1.00 8 $8.00

7/1/10 - 6/30/11 $1.00 8 $8.00

7/1/11 - 6/30/12 $1.00 8 $8.00



EVALUATION QTY EVALUATION COST
PRODUCT DESCRIPTION UNIT COST STATE USE ONLY

7/1/12 - 3/15/13 $1.00 8 $8.00

Evaluation Cost Amount: $135,416,457.49
(sum of all weighted cost 

amounts above)



Allot
ment

Cos
t 
Cen Effective Month

Vendor 
Number Vendor Name

Vendor 
Invoice

Warrant 
Number

Redeemed 
Date

Vendor 
Disbursemen

ts

331.1
1 733 TK9 AAX SEPTEMBER 

2008 V410850527 2
1

PEARSON 
EDUCATIONAL 
MEASUREMENT

140530 33
1 01 9/16/2008 8 091 0000

1 0 P 20137 FA0824189 00 R791611 9/19/2008 1,686,806.00

331.1
1 733 TK9 AAX OCTOBER 2008 V410850527 2

1

PEARSON 
EDUCATIONAL 
MEASUREMENT

143477 33
1 01 10/14/2008 8 086 0000

1 0 P 30277 FA0824189 00 R830679 10/21/200
8 703,844.00

Total 2,390,650.00

Vendor Payment Listing By Document Number

Grant New Transaction All (2)



TN_PU_CN021 - Payments against a Contract 

 

 

Edison Contract ID: 0000000000000000000002234

Fiscal Year:   2009

View Results

Download results in : Excel SpreadSheet CSV Text File XML File (1 kb) 
View All First  1-2 of 2  Last

 Unit Sum Amount Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher 
ID Invoice Date Fiscal 

Year

1 33101 2063361.070 0000000000000000000002234 0000000593
National 
Computer 
Systems Inc

DFA 0000005073 00022101 163645 07/22/2009 2009

2 33101 2772034.000 0000000000000000000002234 0000000593
Pearson 
Educational 
Measurement

DFA 0000001653 00008097 151203 05/13/2009 2009

Page 1 of 1

9/28/2012https://fs.edison.tn.gov/psc/fsprd_1/EMPLOYEE/ERP/q/?ICQryName=TN_PU_CN021&I...



TN_PU_CN021 - Payments against a Contract 

 

 

Edison Contract ID: 0000000000000000000002234

Fiscal Year:   2010

View Results

Download results in : Excel SpreadSheet CSV Text File XML File (3 kb) 
View All First  1-9 of 9  Last

 Unit Sum Amount Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher 
ID Invoice Date Fiscal 

Year

1 33101 235735.000 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000012017 00055994 170935 03/23/2010 2010

2 33101 357600.560 0000000000000000000002234 0000000593 Pearson DFA 0000006204 00026656 163668 09/16/2009 2010

3 33101 529121.900 0000000000000000000002234 0000000593
Pearson 
Educational 
Measurement

DFA 0000007020 00034697 167768 10/29/2009 2010

4 33101 1133892.500 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000013547 00065314 182041 06/07/2010 2010

5 33101 1317704.000 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000012019 00055999 175760 03/22/2010 2010

6 33101 1424324.000 0000000000000000000002234 0000000593
Pearson 
Educational 
Measurement

DFA 0000007021 00034698 167769 10/29/2009 2010

7 33101 1715234.000 0000000000000000000002234 0000000593
Pearson 
Educational 
Measurement

DFA 0000006189 00026641 163666 09/01/2009 2010

8 33101 2259725.880 0000000000000000000002234 0000000593
Pearson 
Educational 
Measurement

DFA 0000006200 00026653 163667 09/01/2009 2010

9 33101 3348862.000 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000012018 00056002 175758 03/23/2010 2010

Page 1 of 1

9/28/2012https://fs.edison.tn.gov/psc/fsprd_1/EMPLOYEE/ERP/q/?ICQryName=TN_PU_CN021&I...



TN_PU_CN021 - Payments against a Contract 

 

 

Edison Contract ID: 0000000000000000000002234

Fiscal Year:   2011

View Results

Download results in : Excel SpreadSheet CSV Text File XML File (3 kb) 
View All First  1-10 of 10  Last

 Unit Sum Amount Edison Contract ID Vendor ID Vendor Name Type PO ID Voucher 
ID Invoice Date Fiscal 

Year

1 33101 84685.000 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000016250 00077319 188256 09/01/2010 2011

2 33101 115200.000 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000022210 00109098 201071 03/30/2011 2011

3 33101 159024.000 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000016248 00077320 189247 09/01/2010 2011

4 33101 921304.440 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000022212 00112597 199679 04/18/2011 2011

5 33101 1012923.920 0000000000000000000002234 0000000593
Pearson 
Educational 
Measurement

DFA 0000016141 00076472 188276 08/30/2010 2011

6 33101 1381425.000 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000022209 00109718 196429 04/04/2011 2011

7 33101 1640761.000 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000022211 00109911 198206 04/05/2011 2011

8 33101 2230620.700 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000016245 00077857 189246 09/08/2010 2011

9 33101 2365612.750 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000016251 00077758 188255 09/03/2010 2011

10 33101 2736450.930 0000000000000000000002234 0000000593 Ncs Pearson 
Inc DFA 0000022750 00113164 202525 04/22/2011 2011

Page 1 of 1

9/28/2012https://fs.edison.tn.gov/psc/fsprd_1/EMPLOYEE/ERP/q/?ICQryName=TN_PU_CN021&I...



TN_PU_CN021 - Payments against a Contract 

 

 

Edison Contract ID: 0000000000000000000002234

Fiscal Year:   2012

View Results

Download results in : Excel SpreadSheet CSV Text File XML File (3 kb) 
View All First  1-8 of 8  Last

 Unit Sum Amount Edison Contract ID Vendor ID Vendor 
Name Type PO ID Voucher 

ID Invoice Date Fiscal 
Year

1 33101 13500.000 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000029701 00148281 216423 01/09/2012 2012

2 33101 26533.000 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000029702 00148431 216443 01/12/2012 2012

3 33101 107457.000 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000029703 00148437 218660 01/12/2012 2012

4 33101 132404.000 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000028203 00143655 211612 12/05/2011 2012

5 33101 903734.800 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000025191 00127664 205669 08/15/2011 2012

6 33101 2284400.000 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000028974 00144796 27420 12/16/2011 2012

7 33101 2425641.600 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000025190 00127665 208324 08/15/2011 2012

8 33101 3089508.000 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000029704 00148279 219457 01/12/2012 2012

Page 1 of 1

9/28/2012https://fs.edison.tn.gov/psc/fsprd_1/EMPLOYEE/ERP/q/?ICQryName=TN_PU_CN021&I...



TN_PU_CN021 - Payments against a Contract 

 

 

Edison Contract ID: 0000000000000000000002234

Fiscal Year:   2013

View Results

Download results in : Excel SpreadSheet CSV Text File XML File (1 kb) 
View All First  1-4 of 4  Last

 Unit Sum Amount Edison Contract ID Vendor ID Vendor 
Name Type PO ID Voucher 

ID Invoice Date Fiscal 
Year

1 33101 380384.000 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000035352 00178489 226023 09/10/2012 2013

2 33101 970895.140 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000035349 00178713 225857 09/12/2012 2013

3 33101 1053848.000 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000035345 00178490 223547 09/11/2012 2013

4 33101 3162896.120 0000000000000000000002234 0000000593
Ncs 
Pearson 
Inc

DFA 0000035355 00180034 228669 09/21/2012 2013

Page 1 of 1

11/1/2012https://fs.edison.tn.gov/psc/fsprd_1/EMPLOYEE/ERP/q/?ICQryName=TN_PU_CN021&I...













33111-04008 

C O N T R A C T  A M E N D M E N T

Agency Tracking # Edison ID Contract # Amendment # 

33111-04008 2234 FA0824189 2

Contractor Legal Entity Name Edison Vendor ID 

NCS Pearson, Inc. 0000000593 

Amendment Purpose & Effect(s) 

Extend term, increase maximum liability & add pricing for additional years. 

Amendment Changes Contract End Date:          YES    NO End Date:          March 15, 2016

TOTAL Contract Amount INCREASE or DECREASE per this Amendment (zero if N/A): $55,119,695.13 

Funding — 
FY State Federal Interdepartmental Other TOTAL Contract Amount 

2008 $0.00 $0.00 $0.00 $0.00 $0.00

2009 $7,226,045.07 $0.00 $0.00 $0.00 $7,226,045.07

2010 $8,217,268.84 $4,104,931.00 $0.00 $0.00 $12,322,199.84

2011 $7,772,530.19 $4,875,477.55 $0.00 $0.00 $12,648,007.74

2012 $5,016,312.09 $3,966,866.31 $0.00 $0.00 $8,983,178.40

2013 $15,903,344.45 $5,717,400.59 $0.00 $0.00 $21,620,745.04

2014 $16,057,823.42 $5,199,870.05 $0.00 $0.00 $21,257,693.47

2015 $16,492,559.46 $5,259,631.25 $0.00 $0.00 $21,752,190.71

2016 $5,068,077.53 $4,061,996.87 $0.00 $0.00 $9,130,074.40

TOTAL: $81,753,961.05 $33,186,173.62 $0.00 $0.00 $114,940,134.67

American Recovery and Reinvestment Act (ARRA) Funding: YES    NO

Budget Officer Confirmation:  There is a balance in the 
appropriation from which obligations hereunder are required 
to be paid that is not already encumbered to pay other 
obligations.

Speed Chart (optional) Account Code (optional)

Various Various



33111-04008 

S U P P L E M E N T A L  S U M M A R Y  S H E E T  

RFS Number 33111-04008 

Edison ID 2234 

Fiscal 
Year 

Department 
ID

Speedchart 
Number 

Program
Code 

Account 
Code Fund Project/ Grant Code CFDA # Amount 

2009 3311101000 ED00000450 873300 70899000 25000 n/a n/a $7,226,045.07 

2010 3311101000 ED00000450 873300 70899000 25000 n/a n/a $8,217,268.84 

2010 3310300000 ED00000539 847500 70899000 25000 ED00000CN9AAX09 84.369A $1,626,312.00

2010 3310300000 ED00000539 847500 70899000 25000 ED0000CN10AAX10 84.369A $1,029,008.00

2010 3313600000 ED00000039 644400 70899000 25000 ED00000LL9ACX09 84.027 $1,449,611.00 

2011 3311101000 ED00000450 873300 70899000 25000 n/a n/a $7,772,530.19 

2011 3310300000 ED00000539 847500 70899000 25000 ED0000CN10AAX10 84.369A $771,811.70

2011 3310300000 ED00000539 847500 70899000 25000 ED0000CN11AAX11 84.369A $2,273,104.63

2011 3313600000 ED00000039 644400 70899000 25000 ED00000LL9ACX09 84.027 $841,106.50 

2011 3313600000 ED00000039 644400 70899000 25000 ED0000LL10ACX10 84.027 $989,454.72 

2012 3311101000 ED00000450 873300 70899000 25000 n/a n/a $5,016,312.09 

2012 3313600000 ED00000039 644400 70899000 25000 ED0000LL10ACX10 84.027 $257,395.94 

2012 3313600000 ED00000039 644400 70899000 25000 ED0000LL11ACX11 84.027 $198,175.00 

2012 3310300000 ED00000539 847500 70899000 25000 ED0000CN11AAX11 84.369A $1,226,895.37

2012 3311101000 ED00000640 873200 70899000 25000 EDARRASFGK2AS11 84.397 $2,284,400.00 

2013 33111101000 ED00000450 873300 70803000 25000 n/a n/a $25,000.00 

2013 3311101000 ED00000450 873300 70899000 25000 n/a n/a $15,878,344.45 

2013 3313600000 ED00000039 644400 70899000 25000 ED0000LL13ACX13 84.027 $2,217,400.59 

2013 3310300000 ED00000539 847500 70899000 25000 ED0000CN13AAX13 84.369A $3,500,000.00 

2014 3311101000 ED00000450 873300 70803000 25000 n/a n/a $25,000.00 

2014 3311101000 ED00000450 873300 70899000 25000 n/a n/a $16,032,823.42 



33111-04008 

S U P P L E M E N T A L  S U M M A R Y  S H E E T  

RFS Number 33111-04008 

Edison ID 2234 

Fiscal 
Year 

Department 
ID

Speedchart 
Number 

Program
Code 

Account 
Code Fund Project/ Grant Code CFDA # Amount 

2014 3313600000 ED00000039 644400 70899000 25000 ED0000LL14ACX14 84.027 $1,699,870.05 

2014 3310300000 ED00000539 847500 70899000 25000 ED0000CN14AAX14 84.369A $3,500,000.00 

2015 3311101000 ED00000450 873300 70803000 25000 n/a n/a $25,000.00 

2015 3311101000 ED00000450 873300 70899000 25000 n/a n/a $16,467,559.46 

2015 3313600000 ED00000039 644400 70899000 25000 ED0000LL15ACX15 84.027 $1,759,631.25 

2015 3310300000 ED00000539 847500 70899000 25000 ED0000CN15AAX15 84.369A $3,500,000.00 

2016 3311101000 ED00000450 873300 70803000 25000 n/a n/a $25,000.00 

2016 3311101000 ED00000450 873300 70899000 25000 n/a n/a $5,043,077.53 

2016 3313600000 ED00000039 644400 70899000 25000 ED0000LL16ACX16 84.027 $561,996.87 

2016 3310300000 ED00000539 847500 70899000 25000 ED0000CN16AAX16 84.369A $3,500,000.00

         

         

         

         

         

         

         

        

       

       

TOTAL $114,940,134.67 



33111-04008 

1

AMENDMENT 2 
OF CONTRACT FA0824189 

This Amendment is made and entered by and between the State of Tennessee, Department of 
Education, hereinafter referred to as the “State” and NCS Pearson, Inc., hereinafter referred to as the 
“Contractor.” It is mutually understood and agreed by and between said, undersigned contracting parties 
that the subject Contract is hereby amended as follows:  

1. Contract section A.5.a.ii. is deleted in its entirety and replaced with the following: 

ii. Achievement Assessment optional for LEAs for grades K-2, a standardized NRT. The 
State may choose to develop content standards and performance indicators for grades K-
2. The Contractor will work with the State to develop and implement a customized CRT 
for grades K-2 following the development guidelines in the Scope of Services. 

2. The following is added as Contract section A.14. 

A.14. General Assessment Services 

a. The Contractor shall work with the State to develop and implement K-8 
assessments in compliance with all state and federal laws, and State Board of 
Education rules and policies. Additionally, the Contractor shall work with the 
State to implement necessary changes to assessments to comply with any future 
changes in federal or state legislation, rule or policy. Such work shall include but 
not be limited to any documents, papers, or records requested by the State or the 
United States Department of Education for review and audit purposes. 

b. The Contractor shall work with the State to develop and implement K-8 
assessments relative to participation in the Race to the Top (RTTT) Assessment 
Program which provides funding to consortia of states to develop assessments 
that are valid, support and inform instruction, provide accurate information about 
what students know and can do, and measure student achievement against 
standards designed to ensure that all students gain the knowledge and skills 
needed to succeed in college and the workplace. Additionally, the Contractor 
shall work with the State to implement necessary changes to assessments to 
comply with any future changes required by the State’s membership in a 
consortia or participation in the RTTT Assessment Program. 

c. Any changes pursuant to A.14.a or A.14.b shall be reflected in a revised Annual 
Work Plan approved by the State and the Contractor. 

d. The Contractor shall establish secure sharepoint or file transfer protocol (FTP) 
websites for use in maintaining the Annual Work Plan and other communications, 
including but not limited to posting administrative materials, test items, and test 
booklets for review, with the State for contract management. Materials shall be 
considered delivered and final after written notification is given to the Contractor 
via email or other electronic methods by the State contact in E.2 or their official 
designee. The Annual Work Plan shall be delivered in Microsoft Project and shall 
be maintained as a fluid, ongoing project document for each test administration. 
Both the State and the Contractor shall have access to and the ability to edit and 
update the Annual Work Plan as needed. All changes must be approved by the 
State.

3. Contract section B.1. is deleted in its entirety and replaced with the following: 

B.1. Contract Term. This Contract shall be effective for the period beginning March 19, 2008, 
and ending on March 15, 2016. The Contractor hereby acknowledges and affirms that the 



33111-04008 

2

State shall have no obligation for services rendered by the Contractor which were not 
performed within this specified contract period. 

4. Contract section C.1. is deleted in its entirety and replaced with the following: 

C.1. Maximum Liability.  In no event shall the maximum liability of the State under this 
Contract exceed one hundred fourteen million nine hundred forty thousand one hundred 
thirty-four dollars and sixty-seven cents ($114,940,134.67). The payment rates in section 
C.3 shall constitute the entire compensation due the Contractor for all service and 
Contractor obligations hereunder regardless of the difficulty, materials or equipment 
required.  The payment rates include, but are not limited to, all applicable taxes, fees, 
overheads, and all other direct and indirect costs incurred or to be incurred by the 
Contractor. 

The Contractor is not entitled to be paid the maximum liability for any period under the 
Contract or any extensions of the Contract for work not requested by the State. The 
maximum liability represents available funds for payment to the Contractor and does not 
guarantee payment of any such funds to the Contractor under this Contract unless the 
State requests work and the Contractor performs said work.  In which case, the 
Contractor shall be paid in accordance with the payment rates detailed in section C.3. 
The State is under no obligation to request work from the Contractor in any specific dollar 
amounts or to request any work at all from the Contractor during any period of this 
Contract. 

5. Contract section C.3.b. is deleted in its entirety and replaced with the following: 

b. The Contractor shall be compensated for said units, milestones, or increments of service 
based upon the following payment rates:  

Service Description Amount  
(per compensable increment)

A.5 Test Development 

Test Specifications  

TCAP/ACH (including item specifications) Total cost 

7/1/08 - 6/30/09 Form T $889,238.00 

7/1/09 - 6/30/10 Form A $1,303,063.00 

7/1/10 - 6/30/11 Form B $1,348,892.00 

7/1/11 - 6/30/12 Form C $1,523,312.00 

7/1/12 - 6/30/13 Form D $462,736.00 

7/1/13 - 6/30/14 $1,523,312.00 

7/1/14 - 6/30/15 $1,569,011.00 

7/1/15 - 3/15/16 $1,616,081.00 



33111-04008 
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Service Description Amount  

TCAP/MAAS (including item specifications)  Total cost 

7/1/08 - 6/30/09 Field Test (FT) $117,579.00 

7/1/09 - 6/30/10 Form A $96,599.00 

7/1/10 - 6/30/11 Form B $99,127.00 

7/1/11 - 6/30/12 Form C $106,335.00 

7/1/12 - 6/30/13 Form D $114,992.00 

7/1/13 - 6/30/14 $118,441.00 

7/1/14 - 6/30/15 $121,995.00 

7/1/15 - 3/15/16 $125,654.00 

TCAP/ELSA (including item specifications) Total cost  

7/1/09 - 6/30/10 Form A $74,604.00 

7/1/10 - 6/30/11 Form B  $74,604.00 

7/1/11 - 6/30/12 Form C $78,732.00 

7/1/12 - 6/30/13 Form D $78,732.00 

7/1/13 - 6/30/14 $81,093.00 

7/1/14 - 6/30/15 $83,526.00 

7/1/15 - 3/15/16 $86,032.00 

ACH Alignment Study Total cost for report 

3/19/08 - 6/30/08 $472,772.00 

7/1/12 - 6/30/13 $486,955.00 

7/1/13 - 6/30/14 $501,563.00 

7/1/14 - 6/30/15 $516,610.00 

7/1/15 - 3/15/16 $532,109.00 

Special Alignment Studies Cost per hour 

7/1/08 - 6/30/09 $184.00 

7/1/09 - 6/30/10 $189.00 

7/1/10 - 6/30/11 $195.00 

7/1/11 - 6/30/12 $201.00 



33111-04008 
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Service Description Amount  

7/1/12 - 6/30/13 $207.00 

7/1/13 - 6/30/14 $213.00 

7/1/14 - 6/30/15 $219.00 

7/1/15 - 3/15/16 $226.00 

Item Development Cost per item 

(TCAP ACH/MAAS/ELSA) (New & Significantly Modified) 

3/19/08 - 6/30/08 Forms T/FT/NA $215.00 

7/1/08 - 6/30/09 Form A $215.00 

7/1/09 - 6/30/10 Form B $220.00 

7/1/10 - 6/30/11 Form C $225.00 

7/1/11 - 6/30/12 Form D $230.00 

1/1/13 - 6/30/13 $324.64 

7/1/13 - 6/30/14 $326.21 

7/1/14 - 6/30/15 $328.14 
Item Leasing  

(TCAP ACH K-2) Cost per student tested 

1/1/13 - 6/30/13 $1.05

7/1/13 - 6/30/14 $1.08

7/1/14 - 6/30/15 $1.11
Content/Bias Passage Reviews 

(Meeting Type 1 & 2) 

TCAP/ACH
Total Cost per meeting  

(content area/grade group) 

3/19/08 - 6/30/08 Form T $19,145.00 

7/1/08 - 6/30/09 Form A $25,668.00 

7/1/09 - 6/30/10 Form B $20,877.00 

7/1/10 - 6/30/11 Form C $26,762.00 

7/1/11 - 6/30/12 Form D $21,736.00 

TCAP/MAAS
Total Cost per meeting  

(content area/grade group) 

3/19/08 - 6/30/08 FT $26,958.00 

7/1/08 - 6/30/09 Form A $24,109.00 
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Service Description Amount  

7/1/09 - 6/30/10 Form B $25,105.00 

7/1/10 - 6/30/11 Form C $25,988.00 

7/1/11 - 6/30/12 Form D $26,734.00 

TCAP/ELSA
Total Cost per meeting (content 

area/grade group) 

7/1/08 - 6/30/09 Form A $26,944.00 

7/1/09 - 6/30/10 Form B $24,152.00 

7/1/10 - 6/30/11 Form C $25,178.00 

7/1/11 - 6/30/12 Form D $26,322.00 

A.5.d.iii(f)-(n) Content / Bias Passage Reviews 

Small Meeting (8-12 participants) 1 day 
Total Cost per meeting  

1/1/13 - 6/30/13 $60,160.91 

7/1/13 - 6/30/14 $62,491.42 

7/1/14 - 6/30/15 $63,871.17 

7/1/15 - 3/15/16 $65,787.31 
Small Meeting Type 1 & 2 (8-12 participants) 2-

3 days Total Cost per meeting

1/1/13 - 6/30/13 $70,626.17 

7/1/13 - 6/30/14 $73,375.28 

7/1/14 - 6/30/15 $74,755.03 

7/1/15 - 3/15/16 $76,997.68 
Small Meeting Type 1 & 2 (8-12 participants) 4 

days Total Cost per meeting

1/1/13 - 6/30/13 $77,582.76 

7/1/13 - 6/30/14 $80,610.14 

7/1/14 - 6/30/15 $81,989.90 

7/1/15 - 3/15/16 $84,449.60 
Large Meeting Type 1 & 2 (13-20 participants) 

2-3 days Total Cost per meeting 

1/1/13 - 6/30/13 $86,830.27 

7/1/13 - 6/30/14 $90,227.55 

7/1/14 - 6/30/15 $91,607.31 
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Service Description Amount  

7/1/15 - 3/15/16 $94,355.53 
Large Meeting Type 1 & 2 (13-20 participants) 4 

days Total Cost per meeting  

1/1/13 - 6/30/13 $95,545.31 

7/1/13 - 6/30/14 $99,291.19 

7/1/14 - 6/30/15 $100,670.95 

7/1/15 - 3/15/16 $103,691.08 

Content/Bias Item Reviews 

(Meeting Type 3 & 4) Total Cost per meeting 
(content area/grade group) 

TCAP/ACH

7/1/08 - 6/30/09 Form T $22,499.00 

7/1/09 - 6/30/10 Form A $21,705.00 

7/1/10 - 6/30/11 Form B $22,431.00 

7/1/11 - 6/30/12 Form C $23,203.00 

7/1/12 - 6/30/13 Form D $23,774.00 

TCAP/MAAS
Total Cost per meeting  

(content area/grade group) 

7/1/08 - 6/30/09 FT $28,655.00 

7/1/09 - 6/30/10 Form A $27,933.00 

7/1/10 - 6/30/11 Form B $28,708.00 

7/1/11 - 6/30/12 Form C $29,475.00 

7/1/12 - 6/30/13 Form D $30,037.00 

TCAP/ELSA
Total Cost per meeting  

(content area/grade group) 

7/1/09 - 6/30/10 Form A $28,568.00 

7/1/10 - 6/30/11 Form B $28,149.00 

7/1/11 - 6/30/12 Form C $28,748.00 

7/1/12 - 6/30/13 Form D $29,502.00 

A.5.d.iii(f)-(n) Content / Bias Item Reviews 

Small Meeting  (8-12 participants) 1 day 
Total Cost per meeting 

7/1/12 - 6/30/13  $30,197.91 
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7/1/13 - 6/30/14 $31,329.85 

7/1/14 - 6/30/15 $32,156.73 

7/1/15 - 3/15/16 $33,121.43 
Small Meeting Type 3 & 4 

(8-12 participants) 2-3 days Total Cost per meeting

1/1/13 - 6/30/13 $40,662.67 

7/1/13 - 6/30/14 $42,213.21 

7/1/14 - 6/30/15 $43,040.08 

7/1/15 - 3/15/16 $44,331.28 
Small Meeting Type 3 & 4 
(8-12 participants) 4 days Total Cost per meeting

1/1/13 - 6/30/13 $47,619.27 

7/1/13 - 6/30/14 $49,448.07 

7/1/14 - 6/30/15 $50,274.94 

7/1/15 - 3/15/16 $51,783.19 
Large Meeting Type 3 & 4 

(13-20 participants) 2-3 days Total Cost per meeting  

1/1/13 - 6/30/13 $56,866.78 

7/1/13 - 6/30/14 $59,065.48 

7/1/14 - 6/30/15 $59,892.35 

7/1/15 - 3/15/16 $61,689.12 
Large Meeting Type 3 & 4 
(13-20 participants) 4 days Total Cost per meeting  

1/1/13 - 6/30/13 $65,581.81 

7/1/13 - 6/30/14 $68,129.12 

7/1/14 - 6/30/15 $68,955.99 

7/1/15 - 3/15/16 $71,024.67 
Sight Reviews 

(Meeting Type 1 & 2) 

ACH Ink Print 
Total Cost per meeting  

(content area/grade group) 

7/1/09 - 6/30/10 Form A $12,597.00 

7/1/11 - 6/30/12 Form C $12,745.00 

1/1/13 - 6/30/13 $13,127.35 
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7/1/13 - 6/30/14 $13,521.17 

7/1/14 - 6/30/15 $13,926.81 

7/1/15 - 3/15/16 $14,344.61 

MAAS Ink Print 
Total Cost per meeting  

(content area/grade group) 

7/1/09 - 6/30/10 FT/Form A $12,597.00 

7/1/11 - 6/30/12 Form C $12,745.00 

1/1/13 - 6/30/13 $13,127.35 

7/1/13 - 6/30/14 $13,521.17 

7/1/14 - 6/30/15 $13,926.81 

7/1/15 - 3/15/16 $14,344.61 

ELSA Ink Print 
Total Cost per meeting  

(content area/grade group) 

7/1/09 - 6/30/10 Form A $12,670.00 

7/1/11 - 6/30/12 Form C $12,823.00 

1/1/13 - 6/30/13 $13,207.69 

7/1/13 - 6/30/14 $13,603.92 

7/1/14 - 6/30/15 $14,012.04 

7/1/15 - 3/15/16 $14,432.40 

ACH Braille 
Total Cost per meeting  

(content area/grade group) 

7/1/09 - 6/30/10 Form A $14,509.00 

7/1/11 - 6/30/12 Form C $14,657.00 

1/1/13 - 6/30/13 $15,096.71 

7/1/13 - 6/30/14 $15,549.61 

7/1/14 - 6/30/15 $16,016.10 

7/1/15 - 3/15/16 $16,496.58 

MAAS Braille 
Total Cost per meeting  

(content area/grade group) 

7/1/09 - 6/30/10 FT/Form A $18,676.00 

7/1/11 - 6/30/12 Form C $18,851.00 

1/1/13 - 6/30/13 $19,416.53 
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7/1/13 - 6/30/14 $19,999.03 

7/1/14 - 6/30/15 $20,599.00 

7/1/15 - 3/15/16 $21,216.97 

ELSA Braille 
Total Cost per meeting 

(content area/grade group) 

7/1/09 - 6/30/10 Form A $20,461.00 

7/1/11 - 6/30/12 Form C $20,638.00 

1/1/13 - 6/30/13 $21,257.14 

7/1/13 - 6/30/14 $21,894.85 

7/1/14 - 6/30/15 $22,551.70 

7/1/15 - 3/15/16 $23,228.25 
A.6   Psychometric Research and Technical 

Activities 

ACH Equating Study Total cost for report 

3/19/08 - 6/30/08 $40,564.00 

Research Studies Cost per hour 

3/19/08 - 6/30/08 $109.00 

7/1/08 - 6/30/09 $109.00 

7/1/09 - 6/30/10 $106.00 

7/1/10 - 6/30/11 $110.00 

7/1/11 - 6/30/12 $100.00 

7/1/12 - 6/30/13 $100.00 

7/1/13 - 6/30/14 $100.00 

7/1/14 - 6/30/15 $100.00 

7/1/15 - 3/15/16 $100.00 

Standard Setting
TCAP/ACH (including the correlation to previous 
assessment if necessary and the options for 
annual progress measure first year) Per Grade Level 

7/1/09 - 6/30/10 $59,715.00 

1/1/13 - 6/30/13 $61,506.45 
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TCAP/MAAS Per Grade Level 

7/1/09 - 6/30/10 $60,222.00 

1/1/13 - 6/30/13 $62,028.66 

TCAP/ELSA Per Grade Level 

7/1/09 - 6/30/10 $60,944.00 

1/1/13 - 6/30/13 $62,772.32 

Technical Report 
TCAP/ACH (including all equating procedures & 
results, calibration, scaling, reliability & validity, 
item analysis and alignment) 

Total cost (includes electronic 
version, CDs and hard copies) 

7/1/09 - 6/30/10 Form T $323,247.00 

7/1/10 - 6/30/11 Form A $250,858.00 

7/1/11 - 6/30/12 Form B $253,228.00 

7/1/12 - 6/30/13 Form C $256,315.00 

7/1/13 - 6/30/14 $264,004.45 

7/1/14 - 6/30/15 $271,924.58 

7/1/15 - 3/15/16 $280,082.32 
TCAP/MAAS (including all equating procedures 
& results, calibration, scaling, reliability & 
validity, item analysis and alignment) 

Total cost (includes electronic 
version, CDs and hard copies) 

7/1/09 - 6/30/10 FT $45,199.00 

7/1/10 - 6/30/11 Form A $96,679.00 

7/1/11 - 6/30/12 Form B $91,840.00 

7/1/12 - 6/30/13 Form C $92,232.00 

7/1/13 - 6/30/14 $94,998.96 

7/1/14 - 6/30/15 $97,848.93 

7/1/15 - 3/15/16 $100,784.40 
TCAP/ELSA (including all equating procedures 
& results, calibration, scaling, reliability & 
validity, item analysis and alignment) 

Total cost (includes electronic 
version, CDs and hard copies) 

7/1/10 - 6/30/11 Form A $42,904.00 

7/1/11 - 6/30/12 Form B $59,148.00 
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7/1/12 - 6/30/13 Form C $54,896.00 

7/1/13 - 6/30/14 $56,542.88 

7/1/14 - 6/30/15 $58,239.17 

7/1/15 - 3/15/16 $59,986.34 

Online Testing Pilot and Feasibility Study 

TCAP/ACH Total cost  

7/1/10 - 6/30/11 $84,685.00 

7/1/11 - 6/30/12 $80,622.00 

1/1/13 - 6/30/13 $83,040.66 

7/1/13 - 6/30/14 $85,531.88 

7/1/14 - 6/30/15 $88,097.84 

7/1/15 - 3/15/16 $90,740.77 

TCAP/MAAS Total cost  

7/1/10 - 6/30/11 $0.00

7/1/11 - 6/30/12 $0.00

1/1/13 - 6/30/13 $0.00

7/1/13 - 6/30/14 $0.00

7/1/14 - 6/30/15 $0.00

7/1/15 - 3/15/16 $0.00

TCAP/ELSA Total cost  

7/1/10 - 6/30/11 $0.00

7/1/11 - 6/30/12 $0.00

1/1/13 - 6/30/13 $0.00

7/1/13 - 6/30/14 $0.00

7/1/14 - 6/30/15 $0.00

7/1/15 - 3/15/16 $0.00

A.7 Test Administration Activities 

Annual Work Plan 
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TCAP/ACH Total Cost 

3/19/08 - 6/30/08 Form T $1,543,015.00 

7/1/08 - 6/30/09 Form A $1,173,474.00 

7/1/09 - 6/30/10 Form B $1,159,414.00 

7/1/10 - 6/30/11 Form C $1,161,718.00 

7/1/11 - 6/30/12 Form D $1,340,206.00 

1/1/13 - 6/30/13 $1,380,412.18 

7/1/13 - 6/30/14 $1,421,824.55 

7/1/14 - 6/30/15 $1,464,479.28 

7/1/15 - 3/15/16 $1,508,413.66 

TCAP/MAAS Total Cost 

3/19/08 - 6/30/08 FT $143,791.00 

7/1/08 - 6/30/09 Form A $117,132.00 

7/1/09 - 6/30/10 Form B $108,303.00 

7/1/10 - 6/30/11 Form C $110,121.00 

7/1/11 - 6/30/12 Form D $136,791.00 

1/1/13 - 6/30/13 $140,894.73 

7/1/13 - 6/30/14 $145,121.57 

7/1/14 - 6/30/15 $149,475.22 

7/1/15 - 3/15/16 $153,959.48 

TCAP/ELSA Total Cost 

7/1/08 - 6/30/09 Form A $75,645.00 

7/1/09 - 6/30/10 Form B $196,831.00 

7/1/10 - 6/30/11 Form C $77,859.00 

7/1/11 - 6/30/12 Form D $78,790.00 

1/1/13 - 6/30/13 $81,153.70 

7/1/13 - 6/30/14 $83,588.31 

7/1/14 - 6/30/15 $86,095.96 

7/1/15 - 3/15/16 $88,678.84 
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A.8 Test Administration Materials 
Introductory Training Materials for System 

Coordinators  

TCAP/ACH (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $140.00 

TCAP/MAAS (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $144.00 

TCAP/ELSA (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $144.00 
Introductory Training Materials for School 

Coordinators  

TCAP/ACH (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $18.76

TCAP/MAAS (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $19.28

TCAP/ELSA (include electronic version) Total Cost Per Set 

7/1/08 - 6/30/09 $19.34

On-line Item Samplers- four content areas

TCAP/ACH Cost Per Grade Level 

7/1/09 - 6/30/10 $65,741.00 

7/1/11 - 6/30/12 $67,270.00 

1/1/13 - 6/30/13 $69,288.10 

7/1/13 - 6/30/14 $71,366.74 

7/1/14 - 6/30/15 $73,507.75 

TCAP/MAAS Cost Per Grade Level 

7/1/09 - 6/30/10 $66,055.00 

7/1/11 - 6/30/12 $67,583.00 

1/1/13 - 6/30/13 $69,610.49 
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7/1/13 - 6/30/14 $71,698.80 

7/1/14 - 6/30/15 $73,849.77 

TCAP/ELSA Cost Per Grade Level 

7/1/09 - 6/30/10 $52,045.00 

7/1/11 - 6/30/12 $54,456.00 

1/1/13 - 6/30/13 $56,089.68 

7/1/13 - 6/30/14 $57,772.37 

7/1/14 - 6/30/15 $59,505.54 

On-line Item Samplers- two content areas

TCAP/ACH Cost Per Grade Level 

1/1/13 - 6/30/13 $38,365.66 

7/1/13 - 6/30/14 $39,516.63 

7/1/14 - 6/30/15 $40,702.13 

TCAP/MAAS Cost Per Grade Level 

1/1/13 - 6/30/13 $38,544.41 

7/1/13 - 6/30/14 $39,700.74 

7/1/14 - 6/30/15 $40,891.77 

TCAP/ELSA Cost Per Grade Level 

1/1/13 - 6/30/13 $30,152.80 

7/1/13 - 6/30/14 $31,057.38 

7/1/14 - 6/30/15 $31,989.11 

On-line Item Samplers- one content area

TCAP/ACH Cost Per Grade Level 

1/1/13 - 6/30/13 $23,920.29 

7/1/13 - 6/30/14 $24,637.90 

7/1/14 - 6/30/15 $25,377.04 

TCAP/MAAS Cost Per Grade Level 
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1/1/13 - 6/30/13 $24,031.74 

7/1/13 - 6/30/14 $24,752.69 

7/1/14 - 6/30/15 $25,495.27 

TCAP/ELSA Cost Per Grade Level 

1/1/13 - 6/30/13 $18,799.72 

7/1/13 - 6/30/14 $19,363.71 

7/1/14 - 6/30/15 $19,944.62 

Practice Tests 

Regular Print 
TCAP/ACH grades K-2 ((shelf) include 
electronic version & teacher directions) Cost Per Test 

7/1/08 - 6/30/09 $1.49

7/1/09 - 6/30/10 $1.54

7/1/10 - 6/30/11 $1.58

7/1/11 - 6/30/12 $1.63

1/1/13 - 6/30/13 $1.68

7/1/13 - 6/30/14 $1.73

7/1/14 - 6/30/15 $1.78
TCAP/ACH Development grades 2-8 (include 

electronic version & teacher directions) 
Four content area battery practice test book Cost Per Grade Level 

7/1/09 - 6/30/10 $59,158.00 

7/1/11 - 6/30/12 $60,798.00 

1/1/13 - 6/30/13 $62,621.94 

7/1/13 - 6/30/14 $64,500.60 

7/1/14 - 6/30/15 $66,435.62 
TCAP/ACH grades 2-8 (include teacher 

directions)- Four content area battery practice 
test book Cost Per Test 

7/1/08 - 6/30/09 $0.25

7/1/09 - 6/30/10 $0.26

7/1/10 - 6/30/11 $0.28
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7/1/11 - 6/30/12 $0.29

1/1/13 - 6/30/13 $0.30

7/1/13 - 6/30/14 $0.31

7/1/14 - 6/30/15 $0.32
TCAP/MAAS Development (include electronic 

version & teacher directions) 
Four content area battery practice test book Cost Per Grade Level 

7/1/09 - 6/30/10 $48,116.00 

7/1/11 - 6/30/12 $49,723.00 

1/1/13 - 6/30/13 $51,214.69 

7/1/13 - 6/30/14 $52,751.13 

7/1/14 - 6/30/15 $54,333.66 
TCAP/MAAS (include teacher directions) 

Four content area battery practice test book Cost Per Test 

7/1/09 - 6/30/10 $0.97

7/1/10 - 6/30/11 $0.99

7/1/11 - 6/30/12 $1.00

1/1/13 - 6/30/13 $1.03

7/1/13 - 6/30/14 $1.06

7/1/14 - 6/30/15 $1.09
TCAP/ELSA Development (include electronic 

version and teacher directions) 
Four content area battery practice test book Cost Per Grade Level 

7/1/09 - 6/30/10 $59,267.00 

7/1/11 - 6/30/12 $61,571.00 

1/1/13 - 6/30/13 $63,418.13 

7/1/13 - 6/30/14 $65,320.67 

7/1/14 - 6/30/15 $67,280.29 
TCAP/ELSA (include teacher directions) 

Four content area battery practice test book Cost Per Test 

7/1/09 - 6/30/10 $0.71

7/1/10 - 6/30/11 $0.72

7/1/11 - 6/30/12 $0.72



33111-04008 

17 

Service Description Amount  

1/1/13 - 6/30/13 $0.74

7/1/13 - 6/30/14 $0.76

7/1/14 - 6/30/15 $0.79
TCAP/ACH Development grades 2-8 (include 

electronic version & teacher directions) 
Two content area battery practice test book Cost Per Grade Level 

1/1/13 - 6/30/13 $34,674.72 

7/1/13 - 6/30/14 $35,714.97 

7/1/14 - 6/30/15 $36,786.41 
TCAP/ACH grades 2-8 (include teacher 

directions)- Two content area battery practice 
test book Cost Per Test 

1/1/13 - 6/30/13 $0.24

7/1/13 - 6/30/14 $0.25

7/1/14 - 6/30/15 $0.26
TCAP/MAAS Development (include electronic 

version & teacher directions) 
Two content area battery practice test book Cost Per Grade Level 

1/1/13 - 6/30/13 $28,358.18 

7/1/13 - 6/30/14 $29,208.93 

7/1/14 - 6/30/15 $30,085.19 
TCAP/MAAS (include teacher directions) 

Two content area battery practice test book Cost Per Test 

1/1/13 - 6/30/13 $0.82

7/1/13 - 6/30/14 $0.83

7/1/14 - 6/30/15 $0.84
TCAP/ELSA Development (include electronic 

version and teacher directions) 
Two content area battery practice test book Cost Per Grade Level 

1/1/13 - 6/30/13 $34,092.52 

7/1/13 - 6/30/14 $35,115.29 

7/1/14 - 6/30/15 $36,168.75 
TCAP/ELSA (include teacher directions) 

Two content area battery practice test book Cost Per Test 

1/1/13 - 6/30/13 $0.59

7/1/13 - 6/30/14 $0.60
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7/1/14 - 6/30/15 $0.61
TCAP/ACH Development grades 2-8 (include 

electronic version & teacher directions)  
One content area battery practice test book Cost Per Grade Level 

1/1/13 - 6/30/13 $21,619.06 

7/1/13 - 6/30/14 $22,267.63 

7/1/14 - 6/30/15 $22,935.66 
TCAP/ACH grades 2-8 (include teacher 

directions)- One content area battery practice 
test book Cost Per Test 

1/1/13 - 6/30/13 $0.19

7/1/13 - 6/30/14 $0.20

7/1/14 - 6/30/15 $0.21
TCAP/MAAS Development (include electronic 

version & teacher directions) 
One content area battery practice test book Cost Per Grade Level 

1/1/13 - 6/30/13 $17,680.81 

7/1/13 - 6/30/14 $18,211.23 

7/1/14 - 6/30/15 $18,757.57 
TCAP/MAAS (include teacher directions) 

One content area battery practice test book Cost Per Test 

1/1/13 - 6/30/13 $0.66

7/1/13 - 6/30/14 $0.67

7/1/14 - 6/30/15 $0.68
TCAP/ELSA Development (include electronic 

version and teacher directions) 
One content area battery practice test book Cost Per Grade Level 

1/1/13 - 6/30/13 $21,256.06 

7/1/13 - 6/30/14 $21,893.75 

7/1/14 - 6/30/15 $22,550.56 
TCAP/ELSA (include teacher directions)- One

content area battery practice test book Cost Per Test 

1/1/13 - 6/30/13 $0.47

7/1/13 - 6/30/14 $0.48

7/1/14 - 6/30/15 $0.49

Large Print Practice Test 
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TCAP/ACH grade 1 & 2 ((shelf) include teacher 
directions)- Four content area battery LP PT Cost Per Test 

7/1/08 - 6/30/09 $10.56

7/1/09 - 6/30/10 $10.87

7/1/10 - 6/30/11 $11.20

7/1/11 - 6/30/12 $11.54

1/1/13 - 6/30/13 $11.89

7/1/13 - 6/30/14 $12.24

7/1/14 - 6/30/15 $12.61
TCAP/ACH grades 2-8 (include teacher 

directions)- Four content area battery LP PT Cost Per Test 

7/1/08 - 6/30/09 $47.00

7/1/09 - 6/30/10 $48.00

7/1/10 - 6/30/11 $48.00

7/1/11 - 6/30/12 $49.00

1/1/13 - 6/30/13 $50.47

7/1/13 - 6/30/14 $51.98

7/1/14 - 6/30/15 $53.54
TCAP/MAAS (include teacher directions) 

Four content area battery LP PT Cost Per Test 

7/1/09 - 6/30/10 $221.00 

7/1/10 - 6/30/11 $222.00 

7/1/11 - 6/30/12 $222.00 

1/1/13 - 6/30/13 $228.66 

7/1/13 - 6/30/14 $235.52 

7/1/14 - 6/30/15 $242.59 
TCAP/ELSA (include teacher directions) 

Four content area battery LP PT Cost Per Test 

7/1/09 - 6/30/10 $48.00

7/1/10 - 6/30/11 $49.00

7/1/11 - 6/30/12 $49.00

1/1/13 - 6/30/13 $50.47
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7/1/13 - 6/30/14 $51.98

7/1/14 - 6/30/15 $53.54
TCAP/ACH grades 2-8 (include teacher 

directions)-  Two content area battery LP PT Cost Per Test 

1/1/13 - 6/30/13 $40.38

7/1/13 - 6/30/14 $41.59

7/1/14 - 6/30/15 $42.83
TCAP/MAAS (include  teacher directions)T 

Two content area battery LP PT Cost Per Test 

1/1/13 - 6/30/13 $182.93 

7/1/13 - 6/30/14 $188.42 

7/1/14 - 6/30/15 $194.07 
TCAP/ELSA (include teacher directions) 

Two content area battery LP PT Cost Per Test 

1/1/13 - 6/30/13 $40.38

7/1/13 - 6/30/14 $41.59

7/1/14 - 6/30/15 $42.83
TCAP/ACH grades 2-8 (include teacher 

directions)-  One content area battery LP PT Cost Per Test 

1/1/13 - 6/30/13 $32.30

7/1/13 - 6/30/14 $33.27

7/1/14 - 6/30/15 $34.27
TCAP/MAAS (include  teacher directions) 

One content area battery LP PT Cost Per Test 

1/1/13 - 6/30/13 $146.34 

7/1/13 - 6/30/14 $150.73 

7/1/14 - 6/30/15 $155.25 
TCAP/ELSA (include teacher directions)- One

content area battery LP PT Cost Per Test 

1/1/13 - 6/30/13 $32.30

7/1/13 - 6/30/14 $33.27

7/1/14 - 6/30/15 $34.27

Braille Practice Test 
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TCAP/ACH grades 3-8 development (include 

Teacher's notes)- Four content areas Cost Per Grade Level 

7/1/08 - 6/30/09 $10,524.00 

7/1/10 - 6/30/11 $11,110.00 

1/1/13 - 6/30/13 $11,443.30 

7/1/13 - 6/30/14 $11,786.60 

7/1/14 - 6/30/15 $12,140.20 

7/1/15 - 3/15/16 $12,504.40 
TCAP/ACH grades 3-8 (include Teacher's 

notes)- Four content areas Cost Per Test 

7/1/08 - 6/30/09 $121.00 

7/1/09 - 6/30/10 $122.00 

7/1/10 - 6/30/11 $124.00 

7/1/11 - 6/30/12 $125.00 

1/1/13 - 6/30/13 $128.75 

7/1/13 - 6/30/14 $132.61 

7/1/14 - 6/30/15 $136.59 
TCAP/MAAS development (include Teacher's 

notes)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $10,538.00 

7/1/11 - 6/30/12 $11,188.00 

1/1/13 - 6/30/13 $11,523.64 

7/1/13 - 6/30/14 $11,869.35 

7/1/14 - 6/30/15 $12,225.43 
TCAP/MAAS (include Teacher's notes) 

Four content areas Cost Per Test 

7/1/09 - 6/30/10 $281.00 

7/1/10 - 6/30/11 $288.00 

7/1/11 - 6/30/12 $296.00 

1/1/13 - 6/30/13 $304.88 

7/1/13 - 6/30/14 $314.03 

7/1/14 - 6/30/15 $323.45 
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TCAP/ELSA development (include Teacher's 

notes)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $12,462.00 

7/1/11 - 6/30/12 $13,149.00 

7/1/12 - 6/30/13 $13,543.47 

7/1/13 - 6/30/14 $13,949.77 

7/1/14 - 6/30/15 $14,368.27 
TCAP/ELSA (include Teacher's notes)- Four

content areas Cost Per Test 

7/1/09 - 6/30/10 $235.00 

7/1/10 - 6/30/11 $243.00 

7/1/11 - 6/30/12 $243.00 

1/1/13 - 6/30/13 $250.29 

7/1/13 - 6/30/14 $257.80 

7/1/14 - 6/30/15 $265.53 
TCAP/ACH grades 3-8 development (include 

Teacher's notes)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $5,869.93 

7/1/13 - 6/30/14 $6,046.03 

7/1/14 - 6/30/15 $6,227.41 
TCAP/ACH grades 3-8 (include Teacher's 

notes)- Two content areas Cost Per Test 

1/1/13 - 6/30/13 $103.00 

7/1/13 - 6/30/14 $106.09 

7/1/14 - 6/30/15 $109.27 
TCAP/MAAS development (include Teacher's 

notes)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $4,997.17 

7/1/13 - 6/30/14 $5,147.09 

7/1/14 - 6/30/15 $5,301.50 
TCAP/MAAS (include Teacher's notes) 

Two content areas Cost Per Test 

1/1/13 - 6/30/13 $243.90 

7/1/13 - 6/30/14 $251.22 
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7/1/14 - 6/30/15 $258.76 
TCAP/ELSA development (include Teacher's 

notes)-  Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $5,883.58 

7/1/13 - 6/30/14 $6,060.09 

7/1/14 - 6/30/15 $6,241.89 
TCAP/ELSA (include Teacher's notes)  

Two content areas Cost Per Test 

1/1/13 - 6/30/13 $200.23 

7/1/13 - 6/30/14 $206.24 

7/1/14 - 6/30/15 $212.43 
TCAP/ACH grades 3-8 development (include 

Teacher's notes)- One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $3,659.79 

7/1/13 - 6/30/14 $3,769.59 

7/1/14 - 6/30/15 $3,882.67 
TCAP/ACH grades 3-8 (include Teacher's 

notes)- One content area Cost Per Test 

1/1/13 - 6/30/13 $82.40

7/1/13 - 6/30/14 $84.87

7/1/14 - 6/30/15 $87.42
TCAP/MAAS development (include Teacher's 

notes)- One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $3,115.65 

7/1/13 - 6/30/14 $3,209.12 

7/1/14 - 6/30/15 $3,305.39 
TCAP/MAAS (include Teacher's notes) 

One content area Cost Per Test 

1/1/13 - 6/30/13 $195.12 

7/1/13 - 6/30/14 $200.98 

7/1/14 - 6/30/15 $207.01 
TCAP/ELSA development (include Teacher's 

notes)-  One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $3,668.31 
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7/1/13 - 6/30/14 $3,778.36 

7/1/14 - 6/30/15 $3,891.71 
TCAP/ELSA (include Teacher's notes) 

One content area Cost Per Test 

1/1/13 - 6/30/13 $160.19 

7/1/13 - 6/30/14 $164.99 

7/1/14 - 6/30/15 $169.94 

Audio Practice Test 
TCAP/ACH Regular/Large print development 

(master)- Four content areas Cost Per Grade Level 

7/1/08 - 6/30/09 $2,206.00 

7/1/09 - 6/30/10 $2,279.00 

7/1/10 - 6/30/11 $2,353.00 

7/1/11 - 6/30/12 $2,426.00 

1/1/13 - 6/30/13 $3,406.28 

7/1/13 - 6/30/14 $3,508.47 

7/1/14 - 6/30/15 $3,613.73 
TCAP/ACH Braille development (master) 

Four content areas Cost Per Grade Level 

7/1/08 - 6/30/09 $2,206.00 

7/1/10 - 6/30/11 $2,323.00 

1/1/13 - 6/30/13 $2,392.69 

7/1/13 - 6/30/14 $2,464.47 

7/1/14 - 6/30/15 $2,538.40 

TCAP/ACH- Four content areas Cost Per Tape 

7/1/08 - 6/30/09 $5.15

7/1/09 - 6/30/10 $5.37

7/1/10 - 6/30/11 $5.59

7/1/11 - 6/30/12 $5.88

1/1/13 - 6/30/13 $6.06

7/1/13 - 6/30/14 $6.24
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7/1/14 - 6/30/15 $6.43
TCAP/MAAS Regular/Large print development 

(master)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $2,279.00 

7/1/10 - 6/30/11 $2,353.00 

7/1/11 - 6/30/12 $2,426.00 

1/1/13 - 6/30/13 $2,498.78 

7/1/13 - 6/30/14 $2,573.74 

7/1/14 - 6/30/15 $2,650.96 
TCAP/MAAS Braille development (master) 

Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $2,279.00 

7/1/11 - 6/30/12 $2,426.00 

1/1/13 - 6/30/13 $2,498.78 

7/1/13 - 6/30/14 $2,573.74 

7/1/14 - 6/30/15 $2,650.96 

TCAP/MAAS- Four content areas Cost Per Tape 

7/1/09 - 6/30/10 $5.37

7/1/10 - 6/30/11 $5.59

7/1/11 - 6/30/12 $5.88

1/1/13 - 6/30/13 $6.06

7/1/13 - 6/30/14 $6.24

7/1/14 - 6/30/15 $6.43
TCAP/ELSA Regular/Large print development 

(master)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $2,353.00 

7/1/10 - 6/30/11 $2,426.00 

7/1/11 - 6/30/12 $2,426.00 

1/1/13 - 6/30/13 $2,498.78 

7/1/13 - 6/30/14 $2,573.74 

7/1/14 - 6/30/15 $2,650.96 
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TCAP/ELSA Braille development (master) 

Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 $2,353.00 

7/1/11 - 6/30/12 $2,500.00 

1/1/13 - 6/30/13 $2,575.00 

7/1/13 - 6/30/14 $2,652.25 

7/1/14 - 6/30/15 $2,731.82 

TCAP/ELSA- Four content areas Cost Per Tape 

7/1/09 - 6/30/10 $5.59

7/1/10 - 6/30/11 $5.88

7/1/11 - 6/30/12 $5.88

1/1/13 - 6/30/13 $6.06

7/1/13 - 6/30/14 $6.24

7/1/14 - 6/30/15 $6.43
TCAP/ACH Regular/Large print development 

(master)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $2,725.03 

7/1/13 - 6/30/14 $2,806.78 

7/1/14 - 6/30/15 $2,890.98 
TCAP/ACH Braille development (master)  

Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,914.15 

7/1/13 - 6/30/14 $1,971.58 

7/1/14 - 6/30/15 $2,030.72 

TCAP/ACH- Two content areas Cost Per Tape 

1/1/13 - 6/30/13 $4.85

7/1/13 - 6/30/14 $4.99

7/1/14 - 6/30/15 $5.14
TCAP/MAAS Regular/Large print development 

(master)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,999.02 

7/1/13 - 6/30/14 $2,058.99 
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7/1/14 - 6/30/15 $2,120.76 
TCAP/MAAS Braille development (master) 

Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,999.02 

7/1/13 - 6/30/14 $2,058.99 

7/1/14 - 6/30/15 $2,120.76 

TCAP/MAAS- Two content areas Cost Per Tape 

1/1/13 - 6/30/13 $4.85

7/1/13 - 6/30/14 $4.99

7/1/14 - 6/30/15 $5.14
TCAP/ELSA Regular/Large print development 

(master)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,999.02 

7/1/13 - 6/30/14 $2,058.99 

7/1/14 - 6/30/15 $2,120.76 
TCAP/ELSA Braille development (master) 

Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $2,060.00 

7/1/13 - 6/30/14 $2,121.80 

7/1/14 - 6/30/15 $2,185.45 

TCAP/ELSA- Two content areas Cost Per Tape 

1/1/13 - 6/30/13 $4.85

7/1/13 - 6/30/14 $4.99

7/1/14 - 6/30/15 $5.14
TCAP/ACH Regular/Large print development 

(master)- One content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $2,498.78 

7/1/13 - 6/30/14 $2,573.74 

7/1/14 - 6/30/15 $2,650.96 
TCAP/ACH Braille development (master)- One 

content area Cost Per Grade Level 

1/1/13 - 6/30/13 $1,531.32 
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7/1/13 - 6/30/14 $1,577.26 

7/1/14 - 6/30/15 $1,624.58 

TCAP/ACH- One content area Cost Per Tape 

1/1/13 - 6/30/13 $3.88

7/1/13 - 6/30/14 $3.99

7/1/14 - 6/30/15 $4.12
TCAP/MAAS Regular/Large print development 

(master)- One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $1,599.22 

7/1/13 - 6/30/14 $1,647.20 

7/1/14 - 6/30/15 $1,696.61 
TCAP/MAAS Braille development (master) 

One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $1,599.22 

7/1/13 - 6/30/14 $1,647.20 

7/1/14 - 6/30/15 $1,696.61 

TCAP/MAAS- One content areas Cost Per Tape 

1/1/13 - 6/30/13 $3.88

7/1/13 - 6/30/14 $3.99

7/1/14 - 6/30/15 $4.12
TCAP/ELSA Regular/Large print development 

(master)- One content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,599.22 

7/1/13 - 6/30/14 $1,647.20 

7/1/14 - 6/30/15 $1,696.61 
TCAP/ELSA Braille development (master) 

One content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $1,648.00 

7/1/13 - 6/30/14 $1,697.44 

7/1/14 - 6/30/15 $1,748.36 

TCAP/ELSA- One content areas Cost Per Tape 

1/1/13 - 6/30/13 $3.88
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7/1/13 - 6/30/14 $3.99

7/1/14 - 6/30/15 $4.12

Braille Test Development 
TCAP/ACH grades 3-8 (include Teacher's 

notes)- Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 Form A $12,022.00 

7/1/11 - 6/30/12 Form C $12,743.00 

1/1/13 - 6/30/13 $13,125.29 

7/1/13 - 6/30/14 $13,519.05 

7/1/14 - 6/30/15 $13,924.62 
TCAP/MAAS (include Teacher's notes) 

Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 FT/Form A $10,538.00 

7/1/11 - 6/30/12Form C $11,188.00 

1/1/13 - 6/30/13 $11,523.64 

7/1/13 - 6/30/14 $11,869.35 

7/1/14 - 6/30/15 $12,225.43 
TCAP/ELSA (include Teacher's notes)- 

Four content areas Cost Per Grade Level 

7/1/09 - 6/30/10 Form A $12,434.00 

7/1/11 - 6/30/12 Form C $13,122.00 

1/1/13 - 6/30/13 $13,515.66 

7/1/13 - 6/30/14 $13,921.13 

7/1/14 - 6/30/15 $14,338.76 
TCAP/ACH grades 3-8 (include Teacher's 

notes)- Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $10,500.23 

7/1/13 - 6/30/14 $10,815.24 

7/1/14 - 6/30/15 $11,139.70 
TCAP/MAAS (include Teacher's notes)  

Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $9,218.91 

7/1/13 - 6/30/14 $9,495.48 
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7/1/14 - 6/30/15 $9,780.34 
TCAP/ELSA (include Teacher's notes)  

Two content areas Cost Per Grade Level 

1/1/13 - 6/30/13 $10,812.53 

7/1/13 - 6/30/14 $11,136.90 

7/1/14 - 6/30/15 $11,471.01 
TCAP/ACH grades 3-8 (include Teacher's 

notes) One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $8,400.19 

7/1/13 - 6/30/14 $8,652.19 

7/1/14 - 6/30/15 $8,911.76 
TCAP/MAAS (include Teacher's notes) 

One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $7,375.13 

7/1/13 - 6/30/14 $7,596.38 

7/1/14 - 6/30/15 $7,824.28 
TCAP/ELSA (include Teacher's notes)  

One content area Cost Per Grade Level 

1/1/13 - 6/30/13 $8,650.02 

7/1/13 - 6/30/14 $8,909.52 

7/1/14 - 6/30/15 $9,176.81 

Administrative Materials 
ACH Test Administration Manual 

(include electronic version) Cost per Manual 

7/1/08 - 6/30/09 Form T $5.19

7/1/09 - 6/30/10 Form A $5.40

7/1/10 - 6/30/11 Form B $5.50

7/1/11 - 6/30/12 Form C $5.60

7/1/12 - 6/30/13 Form D $5.71

7/1/13 - 6/30/14 $5.88

7/1/14 - 6/30/15 $6.06

7/1/15 - 3/15/16 $6.24
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MAAS Test Administration Manual 

(include electronic version) Cost per Manual 

7/1/08 - 6/30/09 FT $4.07

7/1/09 - 6/30/10 Form A $18.33

7/1/10 - 6/30/11 Form B $19.06

7/1/11 - 6/30/12 Form C $19.83

7/1/12 - 6/30/13 Form D $20.62

7/1/13 - 6/30/14 $21.24

7/1/14 - 6/30/15 $21.88

7/1/15 - 3/15/16 $22.53
ELSA Test Administration Manual 

(include electronic version) Cost per Manual 

7/1/09 - 6/30/10 Form A $24.00

7/1/10 - 6/30/11 Form B $25.00

7/1/11 - 6/30/12 Form C $26.00

7/1/12 - 6/30/13 Form D $27.00

7/1/13 - 6/30/14 $27.81

7/1/14 - 6/30/15 $28.64

7/1/15 - 3/15/16 $29.50
ACH Teacher Directions grades K-2 
(shelf) (include electronic version) Cost per Directions 

7/1/08 - 6/30/09 $17.85

7/1/09 - 6/30/10 $18.38

7/1/10 - 6/30/11 $18.93

7/1/11 - 6/30/12 $19.50

1/1/13 - 6/30/13 $20.09

7/1/13 - 6/30/14 $20.69

7/1/14 - 6/30/15 $21.31
ACH Teacher Directions grades 2-8 

(include electronic version) Cost per Directions 

7/1/08 - 6/30/09 Form T $0.48

7/1/09 - 6/30/10 Form A $0.48
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7/1/10 - 6/30/11 Form B $0.48

7/1/11 - 6/30/12 Form C $0.49

1/1/13 - 6/30/13 $0.50

7/1/13 - 6/30/14 $0.52

7/1/14 - 6/30/15 $0.54
MAAS Teacher Directions 
(include electronic version) Cost per Directions 

7/1/08 - 6/30/09 FT $4.80

7/1/09 - 6/30/10 Form A $4.84

7/1/10 - 6/30/11 Form B $5.01

7/1/11 - 6/30/12 Form C $5.04

1/1/13 - 6/30/13 $5.19

7/1/13 - 6/30/14 $5.35

7/1/14 - 6/30/15 $5.51
ELSA Teacher Directions 

(include electronic version) Cost per Directions 

7/1/09 - 6/30/10 Form A $3.33

7/1/10 - 6/30/11 Form B $3.33

7/1/11 - 6/30/12 Form C $3.35

1/1/13 - 6/30/13 $3.45

7/1/13 - 6/30/14 $3.55

7/1/14 - 6/30/15 $3.66

Teacher Header  All Assessments Per Header 

7/1/08 - 6/30/09 $0.16

7/1/09 - 6/30/10 $0.18

7/1/10 - 6/30/11 $0.19

7/1/11 - 6/30/12 $0.21

1/1/13 - 6/30/13 $0.22

7/1/13 - 6/30/14 $0.22

7/1/14 - 6/30/15 $0.23
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School Listing  All Assessments Per Listing 

7/1/08 - 6/30/09 $0.03

7/1/09 - 6/30/10 $0.04

7/1/10 - 6/30/11 $0.06

7/1/11 - 6/30/12 $0.09

1/1/13 - 6/30/13 $0.09

7/1/13 - 6/30/14 $0.10

7/1/14 - 6/30/15 $0.10

Guide to Test Interpretation GTI 
ACH grades K-2 

(comprehensive electronic version) Total Cost 

7/1/08 - 6/30/09 $422.00 

7/1/09 - 6/30/10 $436.00 

7/1/10 - 6/30/11 $450.00 

7/1/11 - 6/30/12 $464.00 

1/1/13 - 6/30/13 $477.92 

7/1/13 - 6/30/14 $492.26 

7/1/14 - 6/30/15 $507.03 

ACH grades K-2 (Parent Brochure) Per Brochure 

7/1/08 - 6/30/09 $1.21

7/1/09 - 6/30/10 $1.24

7/1/10 - 6/30/11 $1.28

7/1/11 - 6/30/12 $1.31

1/1/13 - 6/30/13 $1.35

7/1/13 - 6/30/14 $1.39

7/1/14 - 6/30/15 $1.43
ACH grades 2-8 

(comprehensive electronic version) Total Cost 

7/1/08 - 6/30/09 Form T $621.00 

7/1/09 - 6/30/10 Form A $641.00 
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7/1/10 - 6/30/11 Form B $661.00 

7/1/11 - 6/30/12 Form C $683.00 

1/1/13 - 6/30/13 $703.49 

7/1/13 - 6/30/14 $724.59 

7/1/14 - 6/30/15 $746.33 

ACH grades 2-8 (Parent Brochure) Per Brochure 

7/1/08 - 6/30/09 Form T $0.12

7/1/09 - 6/30/10 Form A $0.13

7/1/10 - 6/30/11 Form B $0.15

7/1/11 - 6/30/12 Form C $0.16

1/1/13 - 6/30/13 $0.16

7/1/13 - 6/30/14 $0.17

7/1/14 - 6/30/15 $0.17

MAAS (comprehensive electronic version) Total Cost 

7/1/09 - 6/30/10 Form A $641.00 

7/1/10 - 6/30/11 Form B $661.00 

7/1/11 - 6/30/12 Form C $683.00 

1/1/13 - 6/30/13 $703.49 

7/1/13 - 6/30/14 $724.59 

7/1/14 - 6/30/15 $746.33 
MAAS Guide to Test Interpretation  

(Parent Brochure) Per Brochure 

7/1/09 - 6/30/10 Form A $0.19

7/1/10 - 6/30/11 Form B $0.21

7/1/11 - 6/30/12 Form C $0.22

1/1/13 - 6/30/13 $0.23

7/1/13 - 6/30/14 $0.23

7/1/14 - 6/30/15 $0.24
ELSA Guide to Test Interpretation 
(comprehensive electronic version) Total Cost 
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7/1/09 - 6/30/10 Form A $661.00 

7/1/10 - 6/30/11 Form B $683.00 

7/1/11 - 6/30/12 Form C $683.00 

1/1/13 - 6/30/13 $703.49 

7/1/13 - 6/30/14 $724.59 

7/1/14 - 6/30/15 $746.33 
ELSA Guide to Test Interpretation 

(Parent Brochure) Per Brochure 

7/1/09 - 6/30/10 Form A $0.21

7/1/10 - 6/30/11 Form B $0.22

7/1/11 - 6/30/12 Form C $0.22

1/1/13 - 6/30/13 $0.23

7/1/13 - 6/30/14 $0.23

7/1/14 - 6/30/15 $0.24

Assessment Materials 

Regular Test Books 

ACH Scannable Test Booklet K-3 (K-2 shelf) Per Test 

7/1/08 - 6/30/09 $3.28

7/1/09 - 6/30/10 $3.49

7/1/10 - 6/30/11 $3.69

7/1/11 - 6/30/12 $3.93

1/1/13 - 6/30/13 $4.05

7/1/13 - 6/30/14 $4.17

7/1/14 - 6/30/15 $4.29

ACH Test Booklet 3-8- Four content areas Per Test 

7/1/08 - 6/30/09 Form T $2.45

7/1/09 - 6/30/10 Form A $2.47

7/1/10 - 6/30/11 Form B $2.49

7/1/11 - 6/30/12 Form C $3.01
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1/1/13 - 6/30/13 $3.10

7/1/13 - 6/30/14 $3.19

7/1/14 - 6/30/15 $3.29
MAAS Scannable Test Booklet 3rd grade- Four

content areas Per Test 

7/1/08 - 6/30/09 FT $27.00

7/1/09 - 6/30/10 Form A $28.00

7/1/10 - 6/30/11 Form B $31.00

7/1/11 - 6/30/12 Form C $33.00

1/1/13 - 6/30/13 $33.99

7/1/13 - 6/30/14 $35.01

7/1/14 - 6/30/15 $36.06

MAAS Test Booklet 3-8- Four content areas Per Test 

7/1/08 - 6/30/09 FT $6.28

7/1/09 - 6/30/10 Form A $6.58

7/1/10 - 6/30/11 Form B $6.60

7/1/11 - 6/30/12 Form C $6.62

1/1/13 - 6/30/13 $6.82

7/1/13 - 6/30/14 $7.02

7/1/14 - 6/30/15 $7.23
ELSA Scannable Test Booklet 3rd grade- Four

content areas Per Test 

7/1/09 - 6/30/10 Form A $20.00

7/1/10 - 6/30/11 Form B $21.00

7/1/11 - 6/30/12 Form C $22.00

1/1/13 - 6/30/13 $22.66

7/1/13 - 6/30/14 $23.34

7/1/14 - 6/30/15 $24.04

ELSA Test Booklet 3-8- Four content areas Per Test 

7/1/09 - 6/30/10 Form A $4.73
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7/1/10 - 6/30/11 Form B $9.44

7/1/11 - 6/30/12 Form C $7.19

1/1/13 - 6/30/13 $7.41

7/1/13 - 6/30/14 $7.63

7/1/14 - 6/30/15 $7.86

ACH Test Booklet 3-8- Two content areas Per Test 

1/1/13 - 6/30/13 $2.48

7/1/13 - 6/30/14 $2.55

7/1/14 - 6/30/15 $2.63
MAAS Scannable Test Booklet 3rd grade 

Two content areas Per Test 

1/1/13 - 6/30/13 $27.19

7/1/13 - 6/30/14 $28.01

7/1/14 - 6/30/15 $28.85

MAAS Test Booklet 3-8- Two content areas Per Test 

1/1/13 - 6/30/13 $5.46

7/1/13 - 6/30/14 $5.62

7/1/14 - 6/30/15 $5.78
ELSA Scannable Test Booklet 3rd grade 

Two content areas Per Test 

1/1/13 - 6/30/13 $18.13

7/1/13 - 6/30/14 $18.67

7/1/14 - 6/30/15 $19.23

ELSA Test Booklet 3-8- Two content areas Per Test 

1/1/13 - 6/30/13 $5.93

7/1/13 - 6/30/14 $6.10

7/1/14 - 6/30/15 $6.29

ACH Test Booklet 3-8- One content area Per Test 

1/1/13 - 6/30/13 $1.98

7/1/13 - 6/30/14 $2.04
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7/1/14 - 6/30/15 $2.11
MAAS Scannable Test Booklet 3rd grade 

One content area Per Test 

1/1/13 - 6/30/13 $21.75

7/1/13 - 6/30/14 $22.41

7/1/14 - 6/30/15 $23.08

MAAS Test Booklet 3-8- One content area Per Test 

1/1/13 - 6/30/13 $4.36

7/1/13 - 6/30/14 $4.49

7/1/14 - 6/30/15 $4.63
ELSA Scannable Test Booklet 3rd grade 

One content area Per Test 

1/1/13 - 6/30/13 $14.50

7/1/13 - 6/30/14 $14.94

7/1/14 - 6/30/15 $15.39

ELSA Test Booklet 3-8- One content area Per Test 

1/1/13 - 6/30/13 $4.74

7/1/13 - 6/30/14 $4.88

7/1/14 - 6/30/15 $5.03

Large Print Test Books 

TCAP/ACH grade1-2 (shelf) Per Test 

7/1/08 - 6/30/09 $84.00

7/1/09 - 6/30/10 $86.00

7/1/10 - 6/30/11 $89.00

7/1/11 - 6/30/12 $92.00

1/1/13 - 6/30/13 $94.76

7/1/13 - 6/30/14 $97.60

7/1/14 - 6/30/15 $100.53 

TCAP/ACH grade 2-8- Four content areas Per Test 
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7/1/08 - 6/30/09 Form T $68.00

7/1/09 - 6/30/10 Form A $69.00

7/1/10 - 6/30/11 Form B $71.00

7/1/11 - 6/30/12 Form C $72.00

1/1/13 - 6/30/13 $74.16

7/1/13 - 6/30/14 $76.38

7/1/14 - 6/30/15 $78.68

TCAP/MAAS - Four content areas Per Test 

7/1/08 - 6/30/09 FT $173.00 

7/1/09 - 6/30/10 Form A $205.00 

7/1/10 - 6/30/11 Form B $205.00 

7/1/11 - 6/30/12 Form C $205.00 

1/1/13 - 6/30/13 $211.15 

7/1/13 - 6/30/14 $217.48 

7/1/14 - 6/30/15 $224.01 

TCAP/ELSA- Four content areas Per Test 

7/1/09 - 6/30/10 Form A $113.00 

7/1/10 - 6/30/11 Form B $196.00 

7/1/11 - 6/30/12 Form C $160.00 

1/1/13 - 6/30/13 $164.80 

7/1/13 - 6/30/14 $169.74 

7/1/14 - 6/30/15 $174.84 

TCAP/ACH grade 2-8- Two content areas Per Test 

1/1/13 - 6/30/13 $59.33

7/1/13 - 6/30/14 $61.10

7/1/14 - 6/30/15 $62.94

TCAP/MAAS - Two content areas Per Test 

1/1/13 - 6/30/13 $168.92 
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7/1/13 - 6/30/14 $173.99 

7/1/14 - 6/30/15 $179.21 

TCAP/ELSA- Two content areas Per Test 

1/1/13 - 6/30/13 $131.84 

7/1/13 - 6/30/14 $135.80 

7/1/14 - 6/30/15 $139.87 

TCAP/ACH grade 2-8- One content area Per Test 

1/1/13 - 6/30/13 $47.46

7/1/13 - 6/30/14 $48.88

7/1/14 - 6/30/15 $50.36

TCAP/MAAS - One content area Per Test 

1/1/13 - 6/30/13 $135.14 

7/1/13 - 6/30/14 $139.19 

7/1/14 - 6/30/15 $143.37 

TCAP/ELSA- One content area Per Test 

1/1/13 - 6/30/13 $105.47 

7/1/13 - 6/30/14 $108.64 

7/1/14 - 6/30/15 $111.90 

Braille Test Books 
TCAP/ACH (Include Teacher Notes) 

Four content areas Per Test 

7/1/08 - 6/30/09  $170.00 

7/1/09 - 6/30/10 $173.00 

7/1/10 - 6/30/11 $174.00 

7/1/11 - 6/30/12 $174.00 

1/1/13 - 6/30/13 $179.22 

7/1/13 - 6/30/14 $184.60 

7/1/14 - 6/30/15 $190.13 
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TCAP/MAAS (Include Teacher Notes)

Four content areas Per Test 

7/1/09 - 6/30/10 $366.00 

7/1/10 - 6/30/11 $366.00 

7/1/11 - 6/30/12 $367.00 

1/1/13 - 6/30/13 $378.01 

7/1/13 - 6/30/14 $389.35 

7/1/14 - 6/30/15 $401.03 
TCAP/ELSA (Include Teacher Notes)

Four content areas Per Test 

7/1/09 - 6/30/10 $366.00 

7/1/10 - 6/30/11 $366.00 

7/1/11 - 6/30/12 $367.00 

1/1/13 - 6/30/13 $378.01 

7/1/13 - 6/30/14 $389.35 

7/1/14 - 6/30/15 $401.03 
TCAP/ACH (Include Teacher Notes) 

Two content areas Per Test 

1/1/13 - 6/30/13 $143.38 

7/1/13 - 6/30/14 $147.68 

7/1/14 - 6/30/15 $152.11 
TCAP/MAAS (Include Teacher Notes)

Two content areas Per Test 

7/1/12 - 6/30/13 $302.41 

7/1/13 - 6/30/14 $311.48 

7/1/14 - 6/30/15 $320.82 
TCAP/ESLA (Include Teacher Notes) 

Two content areas Per Test 

1/1/13 - 6/30/13 $302.41 

7/1/13 - 6/30/14 $311.48 

7/1/14 - 6/30/15 $320.82 
TCAP/ACH (Include Teacher Notes) 

One content area Per Test 

1/1/13 - 6/30/13 $114.70 
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7/1/13 - 6/30/14 $118.14 

7/1/14 - 6/30/15 $121.69 
TCAP/MAAS (Include Teacher Notes) 

One content area Per Test 

1/1/13 - 6/30/13 $241.93 

7/1/13 - 6/30/14 $249.18 

7/1/14 - 6/30/15 $256.66 
TCAP/ESLA (Include Teacher Notes)

One content area Per Test 

1/1/13 - 6/30/13 $241.93 

7/1/13 - 6/30/14 $249.18 

7/1/14 - 6/30/15 $256.66 

Audio Tapes 
ACH Regular/Large print Audio development 

(master)- Four content areas Per grade level 

7/1/08 - 6/30/09 Form T $2,206.00 

7/1/09 - 6/30/10 Form A $2,279.00 

7/1/10 - 6/30/11 Form B $2,353.00 

7/1/11 - 6/30/12 Form C $2,426.00 

1/1/13 - 6/30/13 $2,498.78 

7/1/13 - 6/30/14 $2,573.74 

7/1/14 - 6/30/15 $2,650.96 
ACH Braille Audio development (master)

Four content areas Per Grade Level 

7/1/09 - 6/30/10 Form A $2,206.00 

7/1/11 - 6/30/12 Form C $2,353.00 

1/1/13 - 6/30/13 $2,423.59 

7/1/13 - 6/30/14 $2,496.30 

7/1/14 - 6/30/15 $2,571.19 

ACH Audio Tape- Four content areas Per Test 

7/1/08 - 6/30/09 $102.00 
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7/1/09 - 6/30/10 $105.00 

7/1/10 - 6/30/11 $106.00 

7/1/11 - 6/30/12 $108.00 

1/1/13 - 6/30/13 $111.24 

7/1/13 - 6/30/14 $114.58 

7/1/14 - 6/30/15 $118.01 
MAAS Regular/Large print Audio development 

(master)- Four content areas Per grade level 

7/1/09 - 6/30/10 Form A $2,279.00 

7/1/10 - 6/30/11 Form B $2,353.00 

7/1/11 - 6/30/12 Form C $2,426.00 

1/1/13 - 6/30/13 $2,498.78 

7/1/13 - 6/30/14 $2,573.74 

7/1/14 - 6/30/15 $2,650.96 
MAAS Braille Audio development (master)

Four content areas Per Grade Level 

7/1/09 - 6/30/10 Form A $2,279.00 

7/1/11 - 6/30/12 Form C $2,426.00 

1/1/13 - 6/30/13 $2,498.78 

7/1/13 - 6/30/14 $2,573.74 

7/1/14 - 6/30/15 $2,650.96 

MAAS Audio Tape- Four content areas Per Test 

7/1/09 - 6/30/10 $19.00

7/1/10 - 6/30/11 $20.00

7/1/11 - 6/30/12 $20.00

1/1/13 - 6/30/13 $20.60

7/1/13 - 6/30/14 $21.22

7/1/14 - 6/30/15 $21.85
ESLA Regular/Large print Audio development 

(master)- Four content areas Per grade level 

7/1/09 - 6/30/10 Form A $2,353.00 
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7/1/10 - 6/30/11 Form B $2,426.00 

7/1/11 - 6/30/12 Form C $2,426.00 

1/1/13 - 6/30/13 $2,498.78 

7/1/13 - 6/30/14 $2,573.74 

7/1/14 - 6/30/15 $2,650.96 
ESLA Braille Audio development (master) 

Four content areas Per Grade Level 

7/1/09 - 6/30/10 Form A $2,353.00 

7/1/11 - 6/30/12 Form C $2,500.00 

1/1/13 - 6/30/13 $2,575.00 

7/1/13 - 6/30/14 $2,652.25 

7/1/14 - 6/30/15 $2,731.82 

ESLA Audio Tape- Four content areas Per Test 

7/1/09 - 6/30/10 $33.00

7/1/10 - 6/30/11 $34.00

7/1/11 - 6/30/12 $34.00

1/1/13 - 6/30/13 $35.02

7/1/13 - 6/30/14 $36.07

7/1/14 - 6/30/15 $37.15
ACH Regular/Large print Audio development 

(master)- Two content areas Per grade level 

1/1/13 - 6/30/13 $1,999.02 

7/1/13 - 6/30/14 $2,058.99 

7/1/14 - 6/30/15 $2,120.76 
ACH Braille Audio development (master) 

Two content areas Per Grade Level 

1/1/13 - 6/30/13 $1,938.87 

7/1/13 - 6/30/14 $1,997.04 

7/1/14 - 6/30/15 $2,056.95 

ACH Audio Tape- Two content areas Per Test 

1/1/13 - 6/30/13 $88.99
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7/1/13 - 6/30/14 $91.66

7/1/14 - 6/30/15 $94.41
MAAS Regular/Large print Audio development 

(master)- Two content areas Per grade level 

1/1/13 - 6/30/13 $1,999.02 

7/1/13 - 6/30/14 $2,058.99 

7/1/14 - 6/30/15 $2,120.76 
MAAS Braille Audio development (master) 

Two content areas Per Grade Level 

1/1/13 - 6/30/13 $1,999.02 

7/1/13 - 6/30/14 $2,058.99 

7/1/14 - 6/30/15 $2,120.76 

MAAS Audio Tape- Two content areas Per Test 

1/1/13 - 6/30/13 $16.48

7/1/13 - 6/30/14 $16.97

7/1/14 - 6/30/15 $17.48
ESLA Regular/Large print Audio development 

(master)- Two content areas Per grade level 

1/1/13 - 6/30/13 $1,999.02 

7/1/13 - 6/30/14 $2,058.99 

7/1/14 - 6/30/15 $2,120.76 
ESLA Braille Audio development (master)

Two content areas Per Grade Level 

1/1/13 - 6/30/13 $2,060.00 

7/1/13 - 6/30/14 $2,121.80 

7/1/14 - 6/30/15 $2,185.45 

ESLA Audio Tape- Two content areas Per Test 

1/1/13 - 6/30/13 $28.02

7/1/13 - 6/30/14 $28.86

7/1/14 - 6/30/15 $29.72
ACH Regular/Large print Audio development 

(master)- One content area Per grade level 
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1/1/13 - 6/30/13 $1,599.22 

7/1/13 - 6/30/14 $1,647.20 

7/1/14 - 6/30/15 $1,696.61 
ACH Braille Audio development (master)

One content area Per Grade Level 

1/1/13 - 6/30/13 $1,551.10 

7/1/13 - 6/30/14 $1,597.63 

7/1/14 - 6/30/15 $1,645.56 

ACH Audio Tape- One content area Per Test 

1/1/13 - 6/30/13 $71.19

7/1/13 - 6/30/14 $73.33

7/1/14 - 6/30/15 $75.53
MAAS Regular/Large print Audio development 

(master)- One content area Per grade level 

1/1/13 - 6/30/13 $1,599.22 

7/1/13 - 6/30/14 $1,647.20 

7/1/14 - 6/30/15 $1,696.61 
MAAS Braille Audio development (master) 

One content area Per Grade Level 

1/1/13 - 6/30/13 $1,599.22 

7/1/13 - 6/30/14 $1,647.20 

7/1/14 - 6/30/15 $1,696.61 

MAAS Audio Tape- One content area Per Test 

1/1/13 - 6/30/13 $13.18

7/1/13 - 6/30/14 $13.58

7/1/14 - 6/30/15 $13.99
ESLA Regular/Large print Audio development 

(master)- One content area Per grade level 

1/1/13 - 6/30/13 $1,599.22 

7/1/13 - 6/30/14 $1,647.20 

7/1/14 - 6/30/15 $1,696.61 
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ESLA Braille Audio development (master)

One content area Per Grade Level 

1/1/13 - 6/30/13 $1,648.00 

7/1/13 - 6/30/14 $1,697.44 

7/1/14 - 6/30/15 $1,748.36 

ESLA Audio Tape- One content area Per Test 

1/1/13 - 6/30/13 $22.41

7/1/13 - 6/30/14 $23.09

7/1/14 - 6/30/15 $23.78

Computer Version 
TCAP/ACH (setup, inc dev) 

Four content areas Per grade level 

7/1/08 - 6/30/09 Form T $6,962.00 

7/1/09 - 6/30/10 Form A $6,962.00 

7/1/10 - 6/30/11 Form B $6,962.00 

7/1/11 - 6/30/12 Form C  $6,962.00 

7/1/12 - 6/30/13 Form D $6,962.00 

7/1/13 - 6/30/14 $6,962.00 

7/1/14 - 6/30/15 $6,962.00 

TCAP/ACH- Four content areas Per Test 

7/1/08 - 6/30/09 Form T $5.15

7/1/09 - 6/30/10 Form A $5.37

7/1/10 - 6/30/11 Form B $5.59

7/1/11 - 6/30/12 Form C $5.88

1/1/13 - 6/30/13 $6.06

7/1/13 - 6/30/14 $6.24

7/1/14 - 6/30/15 $6.43
TCAP/MAAS (setup, inc dev) 

Four content areas Per grade level 

7/1/09 - 6/30/10 Form A $6,962.00 

7/1/10 - 6/30/11 Form B $6,962.00 
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7/1/11 - 6/30/12 Form C $6,962.00 

7/1/12 - 6/30/13 Form D $6,962.00 

7/1/13 - 6/30/14 $6,962.00 

7/1/14 - 6/30/15 $6,962.00 

TCAP/MAAS- Four content areas Per Test 

7/1/09 - 6/30/10 Form A $5.37

7/1/10 - 6/30/11 Form B $5.59

7/1/11 - 6/30/12 Form C $5.88

1/1/13 - 6/30/13 $6.06

7/1/13 - 6/30/14 $6.24

7/1/14 - 6/30/15 $6.43
TCAP/ESLA (setup, inc dev) 

Four content areas Per grade level 

7/1/09 - 6/30/10 Form A $6,692.00

7/1/10 - 6/30/11 Form B $6,692.00 

7/1/11 - 6/30/12 Form C $6,692.00 

7/1/12 - 6/30/13 Form D $6,692.00 

7/1/13 - 6/30/14 $6,962.00 

7/1/14 - 6/30/15 $6,962.00 

TCAP/ESLA- Four content areas Per Test 

7/1/09 - 6/30/10 Form A $5.59

7/1/10 - 6/30/11 Form B $5.88

7/1/11 - 6/30/12 Form C $5.88

1/1/13 - 6/30/13 $6.06

7/1/13 - 6/30/14 $6.24

7/1/14 - 6/30/15 $6.43
TCAP/ACH (setup, inc dev) 

Two content areas Per grade level 

1/1/13 - 6/30/13 $5,569.60 

7/1/13 - 6/30/14 $5,569.60 
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7/1/14 - 6/30/15 $5,569.60 

TCAP/ACH- Two content areas Per Test 

1/1/13 - 6/30/13 $4.85

7/1/13 - 6/30/14 $4.99

7/1/14 - 6/30/15 $5.14
TCAP/MAAS (setup, inc dev) 

Two content areas Per grade level 

1/1/13 - 6/30/13 $5,569.60 

7/1/13 - 6/30/14 $5,569.60 

7/1/14 - 6/30/15 $5,569.60 

TCAP/MAAS- Two content areas Per Test 

1/1/13 - 6/30/13 $4.85

7/1/13 - 6/30/14 $4.99

7/1/14 - 6/30/15 $5.14
TCAP/ESLA (setup, inc dev) 

Two content areas Per grade level 

1/1/13 - 6/30/13 $5,569.60 

7/1/13 - 6/30/14 $5,569.60 

7/1/14 - 6/30/15 $5,569.60 

TCAP/ESLA- Two content areas Per Test 

1/1/13 - 6/30/13 $4.85

7/1/13 - 6/30/14 $4.99

7/1/14 - 6/30/15 $5.14

TCAP/ACH (setup, inc dev)- One content area Per grade level 

1/1/13 - 6/30/13 $4,455.68 

7/1/13 - 6/30/14 $4,455.68 

7/1/14 - 6/30/15 $4,455.68 

TCAP/ACH- One content area Per Test 

1/1/13 - 6/30/13 $3.88
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7/1/13 - 6/30/14 $3.99

7/1/14 - 6/30/15 $4.11

TCAP/MAAS (setup, inc dev)-One content area Per grade level 

1/1/13 - 6/30/13 $4,455.68 

7/1/13 - 6/30/14 $4,455.68 

7/1/14 - 6/30/15 $4,455.68 

TCAP/MAAS- One content area Per Test 

1/1/13 - 6/30/13 $3.88

7/1/13 - 6/30/14 $3.99

7/1/14 - 6/30/15 $4.11

TCAP/ESLA (setup, inc dev)- One content area Per grade level 

1/1/13 - 6/30/13 $4,455.68 

7/1/13 - 6/30/14 $4,455.68 

7/1/14 - 6/30/15 $4,455.68 

TCAP/ESLA- One content area Per Test 

1/1/13 - 6/30/13 $3.88

7/1/13 - 6/30/14 $3.99

7/1/14 - 6/30/15 $4.11

Response Documents 
TCAP/ACH Cut Sheet (grades 3-8) 

Four content areas Per Document 

7/1/08 - 6/30/09 Form T $0.10

7/1/09 - 6/30/10 Form A $0.11

7/1/10 - 6/30/11 Form B $0.12

7/1/11 - 6/30/12 Form C $0.12

1/1/13 - 6/30/13 $0.12

7/1/13 - 6/30/14 $0.13

7/1/14 - 6/30/15 $0.13
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TCAP/ACH Continuous Feed  (grades 3-8)

Four content areas Per Document 

7/1/08 - 6/30/09 Form T $0.16

7/1/09 - 6/30/10 Form A $0.17

7/1/10 - 6/30/11 Form B $0.18

7/1/11 - 6/30/12 Form C $0.19

1/1/13 - 6/30/13 $0.20

7/1/13 - 6/30/14 $0.20

7/1/14 - 6/30/15 $0.21

TCAP/MAAS Cut Sheet- Four content areas Per Document 

7/1/08 - 6/30/09 FT $0.78

7/1/09 - 6/30/10 Form A $0.82

7/1/10 - 6/30/11 Form B $0.87

7/1/11 - 6/30/12 Form C $0.90

1/1/13 - 6/30/13 $0.93

7/1/13 - 6/30/14 $0.95

7/1/14 - 6/30/15 $0.98
TCAP/MAAS Continuous Feed 

Four content areas Per Document 

7/1/08 - 6/30/09 FT $1.95

7/1/09 - 6/30/10 Form A $2.06

7/1/10 - 6/30/11 Form B $2.15

7/1/11 - 6/30/12 Form C $2.26

1/1/13 - 6/30/13 $2.33

7/1/13 - 6/30/14 $2.40

7/1/14 - 6/30/15 $2.47

TCAP/ESLA Cut Sheet- Four content areas Per Document 

7/1/09 - 6/30/10 Form A $0.62

7/1/10 - 6/30/11 Form B $0.66

7/1/11 - 6/30/12 Form C $0.69
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1/1/13 - 6/30/13 $0.71

7/1/13 - 6/30/14 $0.73

7/1/14 - 6/30/15 $0.75
TCAP/ESLA Continuous Feed 

Four content areas Per Document 

7/1/09 - 6/30/10 Form A $1.05

7/1/10 - 6/30/11 Form B $1.09

7/1/11 - 6/30/12 Form C $1.15

1/1/13 - 6/30/13 $1.18

7/1/13 - 6/30/14 $1.22

7/1/14 - 6/30/15 $1.26
TCAP/ACH Cut Sheet (grades 3-8) 

Two content areas Per Document 

1/1/13 - 6/30/13 $0.10

7/1/13 - 6/30/14 $0.10

7/1/14 - 6/30/15 $0.10
TCAP/ACH Continuous Feed (grades 3-8)

Two content areas Per Document 

1/1/13 - 6/30/13 $0.16

7/1/13 - 6/30/14 $0.16

7/1/14 - 6/30/15 $0.17

TCAP/MAAS Cut Sheet- Two content areas Per Document 

1/1/13 - 6/30/13 $0.74

7/1/13 - 6/30/14 $0.76

7/1/14 - 6/30/15 $0.79
TCAP/MAAS Continuous Feed 

Two content areas Per Document 

1/1/13 - 6/30/13 $1.86

7/1/13 - 6/30/14 $1.92

7/1/14 - 6/30/15 $1.98

TCAP/ESLA Cut Sheet- Two content areas Per Document 

1/1/13 - 6/30/13 $0.57
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7/1/13 - 6/30/14 $0.59

7/1/14 - 6/30/15 $0.60
TCAP/ESLA Continuous Feed 

Two content areas Per Document 

1/1/13 - 6/30/13 $0.95

7/1/13 - 6/30/14 $0.98

7/1/14 - 6/30/15 $1.01
TCAP/ACH Cut Sheet (grades 3-8) 

One content area Per Document 

1/1/13 - 6/30/13 $0.08

7/1/13 - 6/30/14 $0.08

7/1/14 - 6/30/15 $0.08
TCAP/ACH Continuous Feed  (grades 3-8) 

One content area Per Document 

1/1/13 - 6/30/13 $0.13

7/1/13 - 6/30/14 $0.13

7/1/14 - 6/30/15 $0.13

TCAP/MAAS Cut Sheet- One content area Per Document 

1/1/13 - 6/30/13 $0.59

7/1/13 - 6/30/14 $0.61

7/1/14 - 6/30/15 $0.63
TCAP/MAAS Continuous Feed 

One content area Per Document 

1/1/13 - 6/30/13 $1.49

7/1/13 - 6/30/14 $1.53

7/1/14 - 6/30/15 $1.58

TCAP/ESLA Cut Sheet- One content area Per Document 

1/1/13 - 6/30/13 $0.45

7/1/13 - 6/30/14 $0.47

7/1/14 - 6/30/15 $0.48
TCAP/ESLA Continuous Feed

One content area Per Document 
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1/1/13 - 6/30/13 $0.76

7/1/13 - 6/30/14 $0.78

7/1/14 - 6/30/15 $0.80

Contractor Services provided directly to LEA
K-2 Packaging, Distribution, Collection, Storage 

& Archive Per System 

1/1/13 - 6/30/13 $1,200.00 

7/1/13 - 6/30/14 $1,236.00 

7/1/14 - 6/30/15 $1,273.08 
ACH Packaging, Distribution, Collection, 

Storage & Archive Per System 

7/1/08 - 6/30/09 Form T $2,400.00 

7/1/09 - 6/30/10 Form A $2,441.00 

7/1/10 - 6/30/11 Form B $2,454.00 

7/1/11 - 6/30/12 Form C $2,546.00 

1/1/13 - 6/30/13 $2,622.38 

7/1/13 - 6/30/14 $2,701.05 

7/1/14 - 6/30/15 $2,782.08 
MAAS Packaging, Distribution, Collection, 

Storage & Archive Per System 

7/1/08 - 6/30/09 FT $123.00 

7/1/09 - 6/30/10 Form A $131.00 

7/1/10 - 6/30/11 Form B $131.00 

7/1/11 - 6/30/12 Form C $135.00 

1/1/13 - 6/30/13 $139.05 

7/1/13 - 6/30/14 $143.22 

7/1/14 - 6/30/15 $147.52 
ESLA Packaging, Distribution, Collection, 

Storage & Archive Per System 

7/1/09 - 6/30/10 Form A $166.00 

7/1/10 - 6/30/11 Form B $201.00 

7/1/11 - 6/30/12 Form c $209.00 
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1/1/13 - 6/30/13 $215.27 

7/1/13 - 6/30/14 $221.73 

7/1/14 - 6/30/15 $228.38 

A.9. Data Management 

Infrastructure evaluation Cost per hour 

7/1/08 - 6/30/09 $189.00 

7/1/09 - 6/30/10 $189.00 

Custom programming Cost per hour 

7/1/08 - 6/30/09 $222.00 

7/1/09 - 6/30/10 $222.00 

7/1/10 - 6/30/11 $222.00 

7/1/11 - 6/30/12 $222.00 

7/1/12 - 6/30/13 $222.00 

7/1/13 - 6/30/14 $228.66 

7/1/14 - 6/30/15 $235.52 

7/1/15 - 3/15/16 $242.59 

Website Hosting Cost per application 

7/1/08 - 6/30/09 $38,806.00 

7/1/09 - 6/30/10 $40,086.00 

7/1/10 - 6/30/11 $40,717.00 

7/1/11 - 6/30/12 $42,142.00 

7/1/12 - 6/30/13 $30,071.00 

7/1/13 - 6/30/14 $30,973.13 

7/1/14 - 6/30/15 $31,902.32 

7/1/15 - 3/15/16 $32,859.39 

Contact Management 
Contact Management Setup (includes website 
setup & customization, support documentation 

and training) All Assessments Per Year 
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7/1/08 - 6/30/09 $142,442.00 

7/1/09 - 6/30/10 $116,327.00 

7/1/10 - 6/30/11 $95,504.00 

7/1/11 - 6/30/12 $92,384.00 

7/1/12 - 6/30/13 $19,337.00 

7/1/13 - 6/30/14 $19,917.11 

7/1/14 - 6/30/15 $20,514.62 

7/1/15 - 3/15/16 $21,130.06 

Contact Management Support & maintenance All Assessments Per Year 

7/1/08 - 6/30/09 $16,300.00 

7/1/09 - 6/30/10 $15,708.00 

7/1/10 - 6/30/11 $11,105.00 

7/1/11 - 6/30/12 $10,774.00 

7/1/12 - 6/30/13 $3,961.00 

7/1/13 - 6/30/14 $11,097.22 

7/1/14 - 6/30/15 $11,430.14 

7/1/15 - 3/15/16 $11,773.04 

Enrollment
TCAP/ACH Enrollment Setup (includes website 
setup & customization, support documentation 

and training) Per Year 

7/1/08 - 6/30/09 Form T $130,216.00 

7/1/09 - 6/30/10 Form A $100,708.00 

7/1/10 - 6/30/11 Form B $81,383.00 

7/1/11 - 6/30/12 Form C $78,708.00 

1/1/13 - 6/30/13 $81,069.24 

7/1/13 - 6/30/14 $83,501.32 

7/1/14 - 6/30/15 $86,006.36 
TCAP/ACH Enrollment Support & maintenance 

(includes data upload from state/systems) Per Year 

7/1/08 - 6/30/09 Form T $17,319.00 
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7/1/09 - 6/30/10 Form A $16,689.00 

7/1/10 - 6/30/11 Form B $11,799.00 

7/1/11 - 6/30/12 Form C $11,447.00 

1/1/13 - 6/30/13 $11,790.41 

7/1/13 - 6/30/14 $12,144.12 

7/1/14 - 6/30/15 $12,508.45 
TCAP/MAAS Enrollment Setup (includes 
website setup & customization, support 

documentation and training) Per Year 

7/1/08 - 6/30/09 FT $28,937.00 

7/1/09 - 6/30/10 Form A $22,379.00 

7/1/10 - 6/30/11 Form B $18,085.00 

7/1/11 - 6/30/12 Form C $17,491.00 

1/1/13 - 6/30/13 $18,015.73 

7/1/13 - 6/30/14 $18,556.20 

7/1/14 - 6/30/15 $19,112.89 
TCAP/MAAS Enrollment Support & 

maintenance (includes data upload from 
state/systems) Per Year 

7/1/08 - 6/30/09 FT $3,489.00

7/1/09 - 6/30/10 Form A $3,709.00 

7/1/10 - 6/30/11 Form B $2,622.00 

7/1/11 - 6/30/12 Form C $2,544.00 

1/1/13 - 6/30/13 $2,620.32 

7/1/13 - 6/30/14 $2,698.93 

7/1/14 - 6/30/15 $2,779.90 
TCAP/ESLA Enrollment Setup (includes website 
setup & customization, support documentation 

and training) Per Year 

7/1/09 - 6/30/10 Form A $22,379.00 

7/1/10 - 6/30/11 Form B $18,085.00 

7/1/11 - 6/30/12 Form C $17,491.00 

1/1/13 - 6/30/13 $18,015.73 



33111-04008 

58 

Service Description Amount  

7/1/13 - 6/30/14 $18,556.20 

7/1/14 - 6/30/15 $19,112.89 
TCAP/ESLA Enrollment Support & maintenance 

(includes data upload from state/systems) Per Year 

7/1/09 - 6/30/10 Form A $3,709.00 

7/1/10 - 6/30/11 Form B $2,622.00 

7/1/11 - 6/30/12 Form C $2,544.00 

1/1/13 - 6/30/13 $2,620.32 

7/1/13 - 6/30/14 $2,698.93 

7/1/14 - 6/30/15 $2,779.90 

Order Entry 
TCAP/ACH Order Entry Setup (includes website 
setup & customization, support documentation 

and training) Per Year 

7/1/08 - 6/30/09 Form T $130,216.00 

7/1/09 - 6/30/10 Form A $100,708.00 

7/1/10 - 6/30/11 Form B $81,383.00 

7/1/11 - 6/30/12 Form C $78,708.00 

1/1/13 - 6/30/13 $81,069.24 

7/1/13 - 6/30/14 $83,501.32 

7/1/14 - 6/30/15 $86,006.36 

TCAP/ACH Order Entry Support & maintenance Per Year 

7/1/08 - 6/30/09 Form T $17,319.00 

7/1/09 - 6/30/10 Form A $16,689.00 

7/1/10 - 6/30/11 Form B $11,799.00 

7/1/11 - 6/30/12 Form C $11,447.00 

1/1/13 - 6/30/13 $11,790.41 

7/1/13 - 6/30/14 $12,144.12 

7/1/14 - 6/30/15 $12,508.45 
TCAP/MAAS Order Entry Setup (includes 
website setup & customization, support 

documentation and training) Per Year 
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7/1/08 - 6/30/09 FT $28,937.00 

7/1/09 - 6/30/10 Form A $22,379.00 

7/1/10 - 6/30/11 Form B $18,085.00 

7/1/11 - 6/30/12 Form C $17,491.00 

1/1/13 - 6/30/13 $18,015.73 

7/1/13 - 6/30/14 $18,556.20 

7/1/14 - 6/30/15 $19,112.89 
TCAP/MAAS Order Entry Support & 

maintenance Per Year 

7/1/08 - 6/30/09 FT $3,849.00 

7/1/09 - 6/30/10 Form A $3,709.00 

7/1/10 - 6/30/11 Form B $2,622.00 

7/1/11 - 6/30/12 Form C $2,544.00 

1/1/13 - 6/30/13 $2,620.32 

7/1/13 - 6/30/14 $2,698.93 

7/1/14 - 6/30/15 $2,779.90 
TCAP/ESLA Order Entry Setup (includes 
website setup & customization, support 

documentation and training) Per Year 

7/1/09 - 6/30/10 Form A $22,379.00 

7/1/10 - 6/30/11 Form B $18,085.00 

7/1/11 - 6/30/12 Form C $17,491.00 

1/1/13 - 6/30/13 $18,015.73 

7/1/13 - 6/30/14 $18,556.20 

7/1/14 - 6/30/15 $19,112.89 
TCAP/ESLA Order Entry Support & 

maintenance Per Year 

7/1/09 - 6/30/10 Form A $3,709.00 

7/1/10 - 6/30/11 Form B $2,622.00 

7/1/11 - 6/30/12 Form C $2,544.00 

1/1/13 - 6/30/13 $2,620.32 

7/1/13 - 6/30/14 $2,698.93 
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7/1/14 - 6/30/15 $2,779.90 

Pre-coding/Bar code labels 
TCAP/ACH Pre-Coding Setup (includes website 
setup & customization, support documentation 

and training) Per Year 

7/1/08 - 6/30/09 Form T $5,058.00 

7/1/09 - 6/30/10 Form A $4,529.00 

7/1/10 - 6/30/11 Form B $4,419.00 

7/1/11 - 6/30/12 Form C $4,322.00 

1/1/13 - 6/30/13 $4,451.66 

7/1/13 - 6/30/14 $4,585.21 

7/1/14 - 6/30/15 $4,722.77 
TCAP/ACH Pre-coding Support & maintenance 
(includes data uploads, pre-coding and reviews) Per Year 

7/1/08 - 6/30/09 Form T $1,036.00

7/1/09 - 6/30/10 Form A $928.00 

7/1/10 - 6/30/11 Form B $905.00 

7/1/11 - 6/30/12 Form C $885.00 

1/1/13 - 6/30/13 $911.55 

7/1/13 - 6/30/14 $938.90 

7/1/14 - 6/30/15 $967.06 
TCAP/ACH Pre-code response documents 

Four content areas Per document 

7/1/08 - 6/30/09 Form T $0.21

7/1/09 - 6/30/10 Form A $0.21

7/1/10 - 6/30/11 Form B $0.21

7/1/11 - 6/30/12 Form C $0.22

1/1/13 - 6/30/13 $0.23

7/1/13 - 6/30/14 $0.23

7/1/14 - 6/30/15 $0.24
TCAP/ACH Pre-code response documents 

Two content areas Per document 

1/1/13 - 6/30/13 $0.18
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7/1/13 - 6/30/14 $0.19

7/1/14 - 6/30/15 $0.19
TCAP/ACH Pre-code response documents 

One content area Per document 

1/1/13 - 6/30/13 $0.15

7/1/13 - 6/30/14 $0.15

7/1/14 - 6/30/15 $0.15

TCAP/ACH Bar-code labels Per label 

7/1/08 - 6/30/09 Form T $0.04

7/1/09 - 6/30/10 Form A $0.04

7/1/10 - 6/30/11 Form B $0.05

7/1/11 - 6/30/12 Form C $0.05

1/1/13 - 6/30/13 $0.05

7/1/13 - 6/30/14 $0.05

7/1/14 - 6/30/15 $0.05
TCAP/MAAS Pre-Coding Setup (includes 
website setup & customization, support 

documentation and training) Per Year 

7/1/08 - 6/30/09 FT $281.00 

7/1/09 - 6/30/10 Form A $252.00 

7/1/10 - 6/30/11 Form B $245.00 

7/1/11 - 6/30/12 Form C $240.00 

1/1/13 - 6/30/13 $247.20 

7/1/13 - 6/30/14 $254.62 

7/1/14 - 6/30/15 $262.25 
TCAP/MAAS Pre-coding Support & 

maintenance (includes data uploads, pre-coding 
and reviews) Per Year 

7/1/08 - 6/30/09 FT $58.00

7/1/09 - 6/30/10 Form A $52.00

7/1/10 - 6/30/11 Form B $50.00

7/1/11 - 6/30/12 Form C $49.00
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1/1/13 - 6/30/13 $50.47

7/1/13 - 6/30/14 $51.98

7/1/14 - 6/30/15 $53.54
TCAP/MAAS Pre-code response documents- 

Four content areas Per document 

7/1/08 - 6/30/09 FT $0.21

7/1/09 - 6/30/10 Form A $0.30

7/1/10 - 6/30/11 Form B $0.31

7/1/11 - 6/30/12 Form C $0.31

1/1/13 - 6/30/13 $0.32

7/1/13 - 6/30/14 $0.33

7/1/14 - 6/30/15 $0.34
TCAP/MAAS Pre-code response documents- 

Two content areas Per document 

1/1/13 - 6/30/13 $0.26

7/1/13 - 6/30/14 $0.26

7/1/14 - 6/30/15 $0.27
TCAP/MAAS Pre-code response documents- 

One content areas Per document 

1/1/13 - 6/30/13 $0.20

7/1/13 - 6/30/14 $0.21

7/1/14 - 6/30/15 $0.22

TCAP/MAAS Bar-code labels Per label 

7/1/08 - 6/30/09 FT $0.10

7/1/09 - 6/30/10 Form A $0.14

7/1/10 - 6/30/11 Form B $0.14

7/1/11 - 6/30/12 Form C $0.14

1/1/13 - 6/30/13 $0.14

7/1/13 - 6/30/14 $0.15

7/1/14 - 6/30/15 $0.15
TCAP/ESLA Pre-Coding Setup (includes 
website setup & customization, support 

documentation and training) Per Year 
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7/1/09 - 6/30/10 Form A $252.00 

7/1/10 - 6/30/11 Form B $245.00 

7/1/11 - 6/30/12 Form C $240.00 

1/1/13 - 6/30/13 $247.20 

7/1/13 - 6/30/14 $254.62 

7/1/14 - 6/30/15 $262.25 
TCAP/ESLA Pre-coding Support & maintenance 
(includes data uploads, precoding and reviews) Per Year 

7/1/09 - 6/30/10 Form A $52.00

7/1/10 - 6/30/11 Form B $50.00

7/1/11 - 6/30/12 Form C $49.00

1/1/13 - 6/30/13 $50.47

7/1/13 - 6/30/14 $51.98

7/1/14 - 6/30/15 $53.54
TCAP/ESLA Pre-code response documents 

Four content areas Per document 

7/1/09 - 6/30/10 Form A $0.20

7/1/10 - 6/30/11 Form B $0.31

7/1/11 - 6/30/12 Form C $0.31

1/1/13 - 6/30/13 $0.32

7/1/13 - 6/30/14 $0.33

7/1/14 - 6/30/15 $0.34
TCAP/ESLA Pre-code response documents 

Two content areas Per document 

1/1/13 - 6/30/13 $0.26

7/1/13 - 6/30/14 $0.26

7/1/14 - 6/30/15 $0.27
TCAP/ESLA Pre-code response documents 

One content area Per document 

1/1/13 - 6/30/13 $0.20

7/1/13 - 6/30/14 $0.21

7/1/14 - 6/30/15 $0.22
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TCAP/ESLA Bar-code labels Per label 

7/1/09 - 6/30/10 Form A $0.09

7/1/10 - 6/30/11 Form B $0.15

7/1/11 - 6/30/12 Form C $0.15

1/1/13 - 6/30/13 $0.15

7/1/13 - 6/30/14 $0.16

7/1/14 - 6/30/15 $0.16

Student Demographic Data Verification 
TCAP/ACH Student Demographic Data 

Verification Setup (includes website setup & 
customization, support documentation and 

training) Per Year 

7/1/08 - 6/30/09 Form T $130,216.00 

7/1/09 - 6/30/10 Form A $100,708.00 

7/1/10 - 6/30/11 Form B $81,383.00 

7/1/11 - 6/30/12 Form C $78,708.00 

1/1/13 - 6/30/13 $81,069.24 

7/1/13 - 6/30/14 $83,501.32 

7/1/14 - 6/30/15 $86,006.36 
TCAP/ACH Student Demographic Data 

Verification Support & maintenance Per Year 

7/1/08 - 6/30/09 Form T $17,319.00 

7/1/09 - 6/30/10 Form A $16,689.00 

7/1/10 - 6/30/11 Form B $11,799.00 

7/1/11 - 6/30/12 Form C $11,447.00 

1/1/13 - 6/30/13 $11,790.41 

7/1/13 - 6/30/14 $12,144.12 

7/1/14 - 6/30/15 $12,508.45 
TCAP/MAAS Student Demographic Data 

Verification Setup (includes website setup & 
customization, support documentation and 

training) Per Year 

7/1/08 - 6/30/09 FT $28,937.00 
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7/1/09 - 6/30/10 Form A $22,379.00 

7/1/10 - 6/30/11 Form B $18,085.00 

7/1/11 - 6/30/12 Form C $17,491.00 

1/1/13 - 6/30/13 $18,015.73 

7/1/13 - 6/30/14 $18,556.20 

7/1/14 - 6/30/15 $19,112.89 
TCAP/MAAS Student Demographic Data 

Verification Support & maintenance Per Year 

7/1/08 - 6/30/09 FT $3,849.00 

7/1/09 - 6/30/10 Form A $3,709.00 

7/1/10 - 6/30/11 Form B $2,622.00 

7/1/11 - 6/30/12 Form C $2,544.00 

1/1/13 - 6/30/13 $2,620.32 

7/1/13 - 6/30/14 $2,698.93 

7/1/14 - 6/30/15 $2,779.90 
TCAP/ESLA Student Demographic Data 

Verification Setup (includes website setup & 
customization, support documentation and 

training) Per Year 

7/1/09 - 6/30/10 Form A $22,379.00 

7/1/10 - 6/30/11 Form B $18,085.00 

7/1/11 - 6/30/12 Form C $17,491.00 

1/1/13 - 6/30/13 $18,015.73 

7/1/13 - 6/30/14 $18,556.20 

7/1/14 - 6/30/15 $19,112.89 
TCAP/ESLA Student Demographic Data 

Verification Support & maintenance Per Year 

7/1/09 - 6/30/10 Form A $3,709.00 

7/1/10 - 6/30/11 Form B $2,622.00 

7/1/11 - 6/30/12 Form C $2,544.00 

1/1/13 - 6/30/13 $2,620.32 

7/1/13 - 6/30/14 $2,698.93 

7/1/14 - 6/30/15 $2,779.90 
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Inventory Management 
TCAP/ACH Inventory Management Setup 
(includes website setup & customization, 

support documentation and training, equipment) Per Year 

7/1/08 - 6/30/09 Form T $103,607.00 

7/1/09 - 6/30/10 Form A $28,045.00 

7/1/10 - 6/30/11 Form B $14,889.00 

7/1/11 - 6/30/12 Form C $9,792.00 

1/1/13 - 6/30/13 $10,085.76 

7/1/13 - 6/30/14 $10,388.33 

7/1/14 - 6/30/15 $10,699.98 
TCAP/ACH Inventory Management Support & 

maintenance Per Year 

7/1/08 - 6/30/09 Form T $21,221.00 

7/1/09 - 6/30/10 Form A $5,744.00 

7/1/10 - 6/30/11 Form B $3,050.00 

7/1/11 - 6/30/12 Form C $2,006.00 

1/1/13 - 6/30/13 $2,066.18 

7/1/13 - 6/30/14 $2,128.17 

7/1/14 - 6/30/15 $2,192.01 
TCAP/MAAS Inventory Management Setup 

(includes website setup & customization, 
support documentation and training, equipment) Per Year 

7/1/08 - 6/30/09 FT $5,453.00 

7/1/09 - 6/30/10 Form A $1,558.00 

7/1/10 - 6/30/11 Form B $827.00 

7/1/11 - 6/30/12 Form C $544.00 

1/1/13 - 6/30/13 $560.32 

7/1/13 - 6/30/14 $577.13 

7/1/14 - 6/30/15 $594.44 
TCAP/MAAS Inventory Management Support & 

maintenance Per Year 

7/1/08 - 6/30/09 FT $904.00 
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7/1/09 - 6/30/10 Form A $319.00 

7/1/10 - 6/30/11 Form B $169.00 

7/1/11 - 6/30/12 Form C $111.00 

1/1/13 - 6/30/13 $114.33 

7/1/13 - 6/30/14 $117.76 

7/1/14 - 6/30/15 $121.29 
TCAP/ESLA Inventory Management Setup 
(includes website setup & customization, 

support documentation and training, equipment) Per Year 

7/1/09 - 6/30/10 Form A $1,558.00 

7/1/10 - 6/30/11 Form B $827.00 

7/1/11 - 6/30/12 Form C $544.00 

1/1/13 - 6/30/13 $560.32 

7/1/13 - 6/30/14 $577.13 

7/1/14 - 6/30/15 $594.44 
TCAP/ESLA Inventory Management Support & 

maintenance Per Year 

7/1/09 - 6/30/10 Form A $319.00 

7/1/10 - 6/30/11 Form B $169.00 

7/1/11 - 6/30/12 Form C $111.00 

1/1/13 - 6/30/13 $114.33 

7/1/13 - 6/30/14 $117.76 

7/1/14 - 6/30/15 $121.29 

School Listing 
TCAP/ACH School Listing Management Setup 

(includes website setup & customization, 
support documentation and training, equipment) Per Year 

7/1/08 - 6/30/09 Form T $25,000.00 

7/1/09 - 6/30/10 Form A $6,541.00 

7/1/10 - 6/30/11 Form B $6,541.00 

7/1/11 - 6/30/12 Form C $6,541.00 

1/1/13 - 6/30/13 $6,737.23 
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7/1/13 - 6/30/14 $6,939.35 

7/1/14 - 6/30/15 $7,147.53 
TCAP/ACH School Listing Management 

Support & maintenance Per Year 

7/1/08 - 6/30/09 Form T $5,121.00 

7/1/09 - 6/30/10 Form A $1,340.00 

7/1/10 - 6/30/11 Form B $1,340.00 

7/1/11 - 6/30/12 Form C $1,340.00 

1/1/13 - 6/30/13 $1,380.20 

7/1/13 - 6/30/14 $1,421.61 

7/1/14 - 6/30/15 $1,464.25 
TCAP/MAAS School Listing Management Setup 

(includes website setup & customization, 
support documentation and training, equipment) Per Year 

7/1/08 - 6/30/09 FT $1,316.00 

7/1/09 - 6/30/10 Form A $363.00 

7/1/10 - 6/30/11 Form B $363.00 

7/1/11 - 6/30/12 Form C $363.00 

1/1/13 - 6/30/13 $373.89 

7/1/13 - 6/30/14 $385.11 

7/1/14 - 6/30/15 $396.66 
TCAP/MAAS School Listing Management 

Support & maintenance Per Year 

7/1/08 - 6/30/09 FT $270.00 

7/1/09 - 6/30/10 Form A $74.00

7/1/10 - 6/30/11 Form B $74.00

7/1/11 - 6/30/12 Form C $74.00

1/1/13 - 6/30/13 $76.22

7/1/13 - 6/30/14 $78.51

7/1/14 - 6/30/15 $80.86
TCAP/ESLA School Listing Management Setup 

(includes website setup & customization, 
support documentation and training, equipment) Per Year 
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7/1/09 - 6/30/10 Form A $363.00 

7/1/10 - 6/30/11 Form B $363.00 

7/1/11 - 6/30/12 Form C $363.00 

1/1/13 - 6/30/13 $373.89 

7/1/13 - 6/30/14 $385.11 

7/1/14 - 6/30/15 $396.66 
TCAP/ESLA School Listing Management 

Support & maintenance Per Year 

7/1/09 - 6/30/10 Form A $74.00

7/1/10 - 6/30/11 Form B $74.00

7/1/11 - 6/30/12 Form C $74.00

1/1/13 - 6/30/13 $76.22

7/1/13 - 6/30/14 $78.51

7/1/14 - 6/30/15 $80.86
A.10. Processing Activities and A.11 Scoring 

Activities 

State Processing requirements 
TCAP/ACH Software Programming (includes 
licensing, imaging, editing, scanning, scoring, 
reporting, archiving, production data file, test 

deck, & data calibration) Per Year 

7/1/08 - 6/30/09 Form T $1,030,058.00 

7/1/09 - 6/30/10 Form A $543,697.00 

7/1/10 - 6/30/11 Form B $390,913.00 

7/1/11 - 6/30/12 Form C $388,997.00 

1/1/13 - 6/30/13 $400,666.91 

7/1/13 - 6/30/14 $412,686.92 

7/1/14 - 6/30/15 $425,067.52 
TCAP/ACH Software Programming for Remote 

Scanning Setup (includes T1/FTP lines) Per Location/Per Year 

7/1/08 - 6/30/09 Form T $16,689.00 

7/1/09 - 6/30/10 Form A $12,070.00 

7/1/10 - 6/30/11 Form B $12,070.00 
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7/1/11 - 6/30/12 Form C $12,070.00 

1/1/13 - 6/30/13 $12,432.10 

7/1/13 - 6/30/14 $12,805.06 

7/1/14 - 6/30/15 $13,189.21 
TCAP/ACH Software Programming for Remote 
Scanning  (includes licensing, imaging, editing, 

scanning, scoring, reporting, archiving, 
production data file, test deck, & data 

calibration) Per Year 

7/1/08 - 6/30/09 Form T $734,147.00 

7/1/09 - 6/30/10 Form A $376,868.00 

7/1/10 - 6/30/11 Form B $248,727.00 

7/1/11 - 6/30/12 Form C $244,320.00 

1/1/13 - 6/30/13 $251,649.60 

7/1/13 - 6/30/14 $259,199.09 

7/1/14 - 6/30/15 $266,975.06 
TCAP/MAAS Software Programming (includes 
licensing, imaging, editing, scanning, scoring, 
reporting, archiving, production data file, test 

deck, & data calibration) Per Year 

7/1/08 - 6/30/09 FT $235,735.00 

7/1/09 - 6/30/10 Form A $87,084.00 

7/1/10 - 6/30/11 Form B $53,514.00 

7/1/11 - 6/30/12 Form C $53,951.00 

1/1/13 - 6/30/13 $55,569.53 

7/1/13 - 6/30/14 $57,236.62 

7/1/14 - 6/30/15 $58,953.71 
TCAP/MAAS Software Programming for 

Remote Scanning Setup (includes T1/FTP lines) Per Location/Per Year 

7/1/08 - 6/30/09 FT $16,689.00 

7/1/09 - 6/30/10 Form A $12,070.00 

7/1/10 - 6/30/11 Form B $12,070.00 

7/1/11 - 6/30/12 Form C $12,070.00 

1/1/13 - 6/30/13 $12,432.10 
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7/1/13 - 6/30/14 $12,805.06 

7/1/14 - 6/30/15 $13,189.21 
TCAP/MAAS Software Programming for 

Remote Scanning  (includes licensing, imaging, 
editing, scanning, scoring, reporting, archiving, 

production data file, test deck, & data 
calibration) Per Year 

7/1/08 - 6/30/09 FT $37,618.00 

7/1/09 - 6/30/10 Form A $19,805.00 

7/1/10 - 6/30/11 Form B $12,632.00 

7/1/11 - 6/30/12 Form C $12,333.00 

1/1/13 - 6/30/13 $12,702.99 

7/1/13 - 6/30/14 $13,084.08 

7/1/14 - 6/30/15 $13,476.60 
TCAP/ESLA Software Programming (includes 
licensing, imaging, editing, scanning, scoring, 
reporting, archiving, production data file, test 

deck, & data calibration) Per Year 

7/1/09 - 6/30/10 Form A $217,922.00 

7/1/10 - 6/30/11 Form B $79,911.00 

7/1/11 - 6/30/12 Form C $53,215.00 

1/1/13 - 6/30/13 $54,811.45 

7/1/13 - 6/30/14 $56,455.79 

7/1/14 - 6/30/15 $58,149.47 
TCAP/ESLA Software Programming for Remote 

Scanning Setup (includes T1/FTP lines) Per Location/Per Year 

7/1/09 - 6/30/10 Form A $16,689.00 

7/1/10 - 6/30/11 Form B $12,070.00 

7/1/11 - 6/30/12 Form C $12,070.00 

1/1/13 - 6/30/13 $12,432.10 

7/1/13 - 6/30/14 $12,805.06 

7/1/14 - 6/30/15 $13,189.21 
TCAP/ESLA Software Programming for Remote 
Scanning (includes licensing, imaging, editing, 

scanning, scoring, reporting, archiving, 
production data file, test deck, & data Per Year 
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7/1/09 - 6/30/10 Form A $19,717.00 

7/1/10 - 6/30/11 Form B $12,544.00 

7/1/11 - 6/30/12 Form C $12,245.00 

1/1/13 - 6/30/13 $12,612.35 

7/1/13 - 6/30/14 $12,990.72 

7/1/14 - 6/30/15 $13,380.44 

Contractor Processing requirements 
TCAP K-2 Contractor Processing (includes 
scanning, editing, scoring, and reporting) Per Year 

1/1/13 - 6/30/13 $495,027.27 

7/1/13 - 6/30/14 $509,878.09 

7/1/14 - 6/30/15 $525,174.43 
TCAP/ACH Contractor Processing (includes 

scanning, editing, scoring, and reporting) Per Year 

7/1/08 - 6/30/09 Form T $1,278,342.00 

7/1/09 - 6/30/10 Form A $996,144.00 

7/1/10 - 6/30/11 Form B $894,237.00 

7/1/11 - 6/30/12 Form C $908,539.00 

1/1/13 - 6/30/13 $935,795.17 

7/1/13 - 6/30/14 $963,869.03 

7/1/14 - 6/30/15 $992,785.10 
TCAP/MAAS Contractor Processing (includes 

scanning, editing, scoring, and reporting) Per Year 

7/1/08 - 6/30/09 FT $92,041.00 

7/1/09 - 6/30/10 Form A $83,278.00 

7/1/10 - 6/30/11 Form B $77,497.00 

7/1/11 - 6/30/12 Form C $78,037.00 

1/1/13 - 6/30/13 $80,378.11 

7/1/13 - 6/30/14 $82,789.45 

7/1/14 - 6/30/15 $85,273.14 
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TCAP/ESLA Contractor Processing (includes 

scanning, editing, scoring, and reporting) Per Year 

7/1/09 - 6/30/10 Form A $93,986.00 

7/1/10 - 6/30/11 Form B $102,987.00 

7/1/11 - 6/30/12 Form C $104,853.00 

1/1/13 - 6/30/13 $107,998.59 

7/1/13 - 6/30/14 $111,238.55 

7/1/14 - 6/30/15 $114,575.70 

A.12. Reporting Activities 

Online Reporting 
TCAP/ACH Online Reporting Setup  

(includes report customization) Per Year 

7/1/09 - 6/30/10 Form T $377,910.00 

7/1/10 - 6/30/11 Form A $209,746.00

7/1/11 - 6/30/12 Form B $210,266.00 

7/1/12 - 6/30/13 Form C $215,502.00 

7/1/13 - 6/30/14 $221,967.06 

7/1/14 - 6/30/15 $228,626.07 

7/1/15 - 3/15/16 $235,484.85 
TCAP/ACH Online Reporting Support and 

Maintenance (includes training) Per Year 

7/1/09 - 6/30/10 Form T $77,403.00 

7/1/10 - 6/30/11 Form A $42,960.00 

7/1/11 - 6/30/12 Form B $43,067.00 

7/1/12 - 6/30/13 Form C $44,139.00 

7/1/13 - 6/30/14 $45,463.17 

7/1/14 - 6/30/15 $46,827.07 

7/1/15 - 3/15/16 $48,231.88 
TCAP/MAAS Online Reporting Setup  

(includes report customization) Per Year 

7/1/10 - 6/30/11 Form A $11,653.00 

7/1/11 - 6/30/12 Form B $11,681.00 
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7/1/12 - 6/30/13 Form C $11,972.00 

7/1/13 - 6/30/14 $12,331.16 

7/1/14 - 6/30/15 $12,701.09 

7/1/15 - 3/15/16 $13,082.13 
TCAP/MAAS Online Reporting Support and 

Maintenance (includes training) Per Year 

7/1/10 - 6/30/11 Form A $2,387.00 

7/1/11 - 6/30/12 Form B $2,393.00 

7/1/12 - 6/30/13 Form C $2,452.00 

7/1/13 - 6/30/14 $2,525.56 

7/1/14 - 6/30/15 $2,601.33 

7/1/15 - 3/15/16 $2,679.37 
TCAP/ESLA Online Reporting Setup  

(includes report customization) Per Year 

7/1/10 - 6/30/11 Form A $11,681.00 

7/1/11 - 6/30/12 Form B $11,972.00 

7/1/12 - 6/30/13 Form C $11,972.00 

7/1/13 - 6/30/14 $12,331.16 

7/1/14 - 6/30/15 $12,701.09 

7/1/15 - 3/15/16 $13,082.13 
TCAP/ESLA Online Reporting Support and 

Maintenance (includes training) Per Year 

7/1/10 - 6/30/11 Form A $2,393.00 

7/1/11 - 6/30/12 Form B $2,452.00 

7/1/12 - 6/30/13 Form C $2,452.00 

7/1/13 - 6/30/14 $2,525.56 

7/1/14 - 6/30/15 $2,601.33 

7/1/15 - 3/15/16 $2,679.37 

Online Reporting CDs 

TCAP/ACH Online Reporting CDs Per School/System 

7/1/09 - 6/30/10 Form T $22.90
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7/1/10 - 6/30/11 Form A $14.51

7/1/11 - 6/30/12 Form B $14.04

7/1/12 - 6/30/13 Form C $14.14

7/1/13 - 6/30/14 $14.56

7/1/14 - 6/30/15 $15.00

7/1/15 - 3/15/16 $15.45

TCAP/MAAS Online Reporting CDs Per School/System 

7/1/10 - 6/30/11 Form A $4.24

7/1/11 - 6/30/12 Form B $4.33

7/1/12 - 6/30/13 Form C $4.42

7/1/13 - 6/30/14 $4.55

7/1/14 - 6/30/15 $4.69

7/1/15 - 3/15/16 $4.83

TCAP/ESLA Online Reporting CDs Per School/System 

7/1/10 - 6/30/11 Form A $4.24

7/1/11 - 6/30/12 Form B $4.33

7/1/12 - 6/30/13 Form C $4.33

7/1/13 - 6/30/14 $4.46

7/1/14 - 6/30/15 $4.59

7/1/15 - 3/15/16 $4.73

Paper Reports / Labels 

TCAP/ACH Student Reports grade 3-8 Per Student 

7/1/08 - 6/30/09 Form T $0.77

7/1/09 - 6/30/10 Form A $0.36

7/1/10 - 6/30/11 Form B $0.28

7/1/11 - 6/30/12 Form C $0.27

1/1/13 - 6/30/13 $0.28

7/1/13 - 6/30/14 $0.29
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7/1/14 - 6/30/15 $0.30

TCAP/MAAS Student Reports Per Student 

7/1/09 - 6/30/10 Form A $0.78

7/1/10 - 6/30/11 Form B $0.63

7/1/11 - 6/30/12 Form C $0.61

1/1/13 - 6/30/13 $0.63

7/1/13 - 6/30/14 $0.65

7/1/14 - 6/30/15 $0.67

TCAP/ESLA Student Reports Per Student 

7/1/09 - 6/30/10 Form A $0.42

7/1/10 - 6/30/11 Form B $0.41

7/1/11 - 6/30/12 Form C $0.41

1/1/13 - 6/30/13 $0.42

7/1/13 - 6/30/14 $0.43

7/1/14 - 6/30/15 $0.45

TCAP/ACH Student Labels grades 3-8 Per Student 

7/1/08 - 6/30/09 Form T $0.04

7/1/09 - 6/30/10 Form A $0.03

7/1/10 - 6/30/11 Form B $0.03

7/1/11 - 6/30/12 Form C $0.03

1/1/13 - 6/30/13 $0.03

7/1/13 - 6/30/14 $0.03

7/1/14 - 6/30/15 $0.03

TCAP/MAAS Student Labels Per Student 

7/1/09 - 6/30/10 Form A $0.06

7/1/10 - 6/30/11 Form B $0.06

7/1/11 - 6/30/12 Form C $0.06

1/1/13 - 6/30/13 $0.06
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7/1/13 - 6/30/14 $0.06

7/1/14 - 6/30/15 $0.07

TCAP/ESLA Student Labels Per Student 

7/1/09 - 6/30/10 Form A $0.04

7/1/10 - 6/30/11 Form B $0.04

7/1/11 - 6/30/12 Form C $0.04

1/1/13 - 6/30/13 $0.04

7/1/13 - 6/30/14 $0.04

7/1/14 - 6/30/15 $0.04
TCAP/ACH K-2 Shelf Student Reports (package 

for all available student level reports) Per Student 

7/1/09 - 6/30/10 $3.80

7/1/10 - 6/30/11 $3.91

7/1/11 - 6/30/12 $4.02

1/1/13 - 6/30/13 $4.15

7/1/13 - 6/30/14 $4.27

7/1/14 - 6/30/15 $4.40

7/1/15 - 3/15/16 $4.53
TCAP/ACH K-2 Shelf Summary Reports 

(package for all available school/system/state 
level reports) Per School/System 

7/1/09 - 6/30/10 $222.00 

7/1/10 - 6/30/11 $236.00 

7/1/11 - 6/30/12 $252.00 

1/1/13 - 6/30/13 $268.00 

7/1/13 - 6/30/14 $276.04 

7/1/14 - 6/30/15 $284.32 

7/1/15 - 3/15/16 $292.85 

Comprehensive Data Files (CDF) 
TCAP/ACH System Comprehensive Data File 

grades K-2 (includes all aggregated 
demographic data w/out student response 

information for each school) Per System 
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7/1/08 - 6/30/09 $1,182.00 

7/1/09 - 6/30/10 $1,260.00 

7/1/10 - 6/30/11 $1,343.00 

7/1/11 - 6/30/12 $1,432.00 

1/1/13 - 6/30/13 $1,474.96 

7/1/13 - 6/30/14 $1,519.21 

7/1/14 - 6/30/15 $1,564.79 
TCAP/ACH System Comprehensive Data File 

grades 3-8 (includes all aggregated 
demographic data w/out student response 

information for each school) Per System 

7/1/08 - 6/30/09 Form T $107.00 

7/1/09 - 6/30/10 Form A $58.00

7/1/10 - 6/30/11 Form B $58.00

7/1/11 - 6/30/12 Form C $58.00

1/1/13 - 6/30/13 $59.74

7/1/13 - 6/30/14 $61.53

7/1/14 - 6/30/15 $63.38
TCAP/MAAS System Comprehensive Data File 

(includes all aggregated demographic data 
w/out student response information for each 

school) Per System 

7/1/09 - 6/30/10 Form A $3.22

7/1/10 - 6/30/11 Form B $3.22

7/1/11 - 6/30/12 Form C $3.22

1/1/13 - 6/30/13 $3.32

7/1/13 - 6/30/14 $3.42

7/1/14 - 6/30/15 $3.52
TCAP/ESLA System Comprehensive Data File 

(includes all aggregated demographic data 
w/out student response information for each 

school) Per System 

7/1/09 - 6/30/10 Form A $3.22

7/1/10 - 6/30/11 Form B $3.22

7/1/11 - 6/30/12 Form C $3.22
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1/1/13 - 6/30/13 $3.32

7/1/13 - 6/30/14 $3.42

7/1/14 - 6/30/15 $3.52
TCAP/ACH State Comprehensive Data File 

grades K-2 (includes all aggregated 
demographic data w student response 

information for each school/system) Per Year 

7/1/08 - 6/30/09 $120,554.00 

7/1/09 - 6/30/10 $100,799.00 

7/1/10 - 6/30/11 $107,457.00 

7/1/11 - 6/30/12 $114,555.00 

1/1/13 - 6/30/13 $117,991.65 

7/1/13 - 6/30/14 $121,531.40 

7/1/14 - 6/30/15 $125,177.34 
TCAP/ACH State Comprehensive Data File 

grades 3-8 (includes all aggregated 
demographic data w student response 

information for each school/system) Per Year 

7/1/08 - 6/30/09 Form T $13,971.00 

7/1/09 - 6/30/10 Form A $8,382.00 

7/1/10 - 6/30/11 Form B $7,941.00 

7/1/11 - 6/30/12 Form C $7,941.00 

1/1/13 - 6/30/13 $8,179.23 

7/1/13 - 6/30/14 $8,424.61 

7/1/14 - 6/30/15 $8,677.35 
TCAP/MAAS State Comprehensive Data File 
(includes all aggregated demographic data w 

student response information for each 
school/system) Per Year 

7/1/09 - 6/30/10 Form A $441.00 

7/1/10 - 6/30/11 Form B $441.00 

7/1/11 - 6/30/12 Form C $441.00 

1/1/13 - 6/30/13 $454.23 

7/1/13 - 6/30/14 $467.86 

7/1/14 - 6/30/15 $481.89 
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TCAP/ESLA State Comprehensive Data File 
(includes all aggregated demographic data w 

student response information for each 
school/system) Per Year 

7/1/09 - 6/30/10 Form A $441.00 

7/1/10 - 6/30/11 Form B $441.00 

7/1/11 - 6/30/12 Form C $441.00 

1/1/13 - 6/30/13 $454.23 

7/1/13 - 6/30/14 $467.86 

7/1/14 - 6/30/15 $481.89 

A.13. Operations Management 

TCAP/ACH Technical Support Services Per Application Per Year 

7/1/08 - 6/30/09 $7,353.00 

7/1/09 - 6/30/10 $7,353.00 

7/1/10 - 6/30/11 $7,353.00 

7/1/11 - 6/30/12 $7,353.00 

1/1/13 - 6/30/13 $7,353.00 

7/1/13 - 6/30/14 $7,573.59 

7/1/14 - 6/30/15 $7,800.80 

7/1/15 - 3/15/16 $8,034.82 

TCAP/MAAS Technical Support Services Per Application Per Year 

7/1/08 - 6/30/09 $0.00

7/1/09 - 6/30/10 $0.00

7/1/10 - 6/30/11 $0.00

7/1/11 - 6/30/12 $0.00

1/1/13 - 6/30/13 $0.00

7/1/13 - 6/30/14 $0.00

7/1/14 - 6/30/15 $0.00

7/1/15 - 3/15/16 $0.00

TCAP/ESLA Technical Support Services Per Application Per Year 
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7/1/09 - 6/30/10 $0.00

7/1/10 - 6/30/11 $0.00

7/1/11 - 6/30/12 $0.00

1/1/13 - 6/30/13 $0.00

7/1/13 - 6/30/14 $0.00

7/1/14 - 6/30/15 $0.00

7/1/15 - 3/15/16 $0.00

6. Contract section E.2. is deleted in its entirety and replaced with the following: 

E.2. Communications and Contacts.  All instructions, notices, consents, demands, or other 
communications required or contemplated by this Contract shall be in writing and shall be 
made by certified, first class mail, return receipt requested and postage prepaid, by 
overnight courier service with an asset tracking system, or by EMAIL or facsimile 
transmission with recipient confirmation. Any such communications, regardless of method 
of transmission, shall be addressed to the respective party at the appropriate mailing 
address, facsimile number, or EMAIL address as set forth below or to that of such other 
party or address, as may be hereafter specified by written notice. 

The State: 

Deborah Malone Sauberer, Executive Director 
Office of Assessment Logistics 
Tennessee Department of Education 
710 James Robertson Parkway 
7th Floor Andrew Johnson Tower 
Nashville, TN 37243 
Deb.Malone@tn.gov
Telephone #  (615) 532-6298 
FAX #  (615) 532-7860 

The Contractor: 

Carol Everson, Vice President 
State Services 
NCS Pearson, Inc. 
2510 North Dodge Street 
Iowa City, IA 52245 
Carol.Everson@pearson.com 
Telephone #  319-358-4447 
FAX #  319-339-6477 

All instructions, notices, consents, demands, or other communications shall be 
considered effectively given upon receipt or recipient confirmation as may be required. 

7. Contract section E.18. is deleted in its entirety and replaced with the following: 

E.18. FERPA Compliance. The State and Contractor shall comply with the Family Education 
Rights and Privacy Act of 1974 (20 U.S.C. § 1232g) (FERPA) and its accompanying 







FA0824189-01
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S U P P L E M E N T A L  S U M M A R Y  S H E E T  

RFS Number 33111-04008 

Edison ID 0000000000000000000002234 

Fiscal Year Department 
ID

Speedchart
Number 

Program
Code 

Account 
Code Fund Project/ Grant Code CFDA # Amount 

2008 3311101000 ED00000450 873300 70803000 25000 NA NA $3,668,681.97 

2009 3311101000 ED00000450 873300 70803000 25000 NA NA $7,931,320.03 

2010 3311101000 ED00000450 873300 70803000 25000 NA NA $9,602,858.73 

2010 3310300000 ED00000539 847500 70899000 25000 ED0000CN10AAX10 84.369A $3,427,129.70

2010 3313600000 ED00000039 644400 70899000 25000 ED0000LL10AAX10 84.027 $2,265,717.50 

2010 3313600000 ED00000039 644400 70803000 25000 ED0000LL10AAX10 84.027 $25,000.00 

2011 3311101000 ED00000450 873300 70899000 25000 NA NA $6,804,314.86 

2011 3310300000 ED00000539 847500 70899000 25000 ED0000CN11AAX11 84.369A $3,500,000.00

2011 3313600000 ED00000039 644400 70899000 25000 ED0000LL11AAX11 84.027 $1,355,856.92 

2012 3311101000 ED00000450 873300 70899000 25000 NA NA $9,960,568.44 

2012 3310300000 ED00000539 847500 70899000 25000 ED0000CN11AAX11 84.369A $3,500,000.00

2012 3313600000 ED00000039 644400 70899000 25000 ED0000LL11AAX11 84.027 $2,154,902.42 

2012 3311101000 ED00000450 873300 70803000 25000 NA NA $25,000.00 

2012 3311101000 ED00000640 873200 70899000 25000 EDARRASFGK2AS11 84.397 $2,284,400.00 

2013 3311101000 ED00000450 873300 70899000 25000 NA NA $2,618,156.70 

2013 3311101000 ED00000450 873300 70803000 25000 NA NA $25,000.00 

2013 3313600000 ED00000039 644400 70899000 25000 ED0000LL12AAX12 84.027 $671,532.27 

TOTAL $59,820,439.54 
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AMENDMENT 1 
OF CONTRACT FA-08-24189-00 

This Amendment is made and entered by and between the State of Tennessee, Department of 
Education, hereinafter referred to as the “State” and Pearson, hereinafter referred to as the “Contractor.”  
It is mutually understood and agreed by and between said, undersigned contracting parties that the 
subject contract is hereby amended as follows:  

1. Contract section E.2. is deleted in its entirety and replaced with the following: 

E.2. Communications and Contacts.  All instructions, notices, consents, demands, or other 
communications required or contemplated by this Contract shall be in writing and shall be 
made by certified, first class mail, return receipt requested and postage prepaid, by 
overnight courier service with an asset tracking system, or by EMAIL or facsimile 
transmission with recipient confirmation.  Any such communications, regardless of 
method of transmission, shall be addressed to the respective party at the appropriate 
mailing address, facsimile number, or EMAIL address as set forth below or to that of such 
other party or address, as may be hereafter specified by written notice. 

The State: 

Zachary Rossley, Interim Director 
Office of Assessment, Evaluation & Research 
Tennessee Department of Education 
710 James Robertson Parkway 
6th Floor Andrew Johnson Tower 
Nashville, TN 37243 
Zachary.Rossley@tn.gov
Telephone # 615-253-5031 
FAX #  615-532-7860 

The Contractor: 

Dave Ernst, Vice President 
State Services 
Educational Measurement Group, Pearson 
2510 North Dodge Street 
Iowa City, IA 52245 
Dave.Ernst@pearson.com 
Telephone #  319-339-6967 
FAX #  319-339-6477 

All instructions, notices, consents, demands, or other communications shall be 
considered effectively given upon receipt or recipient confirmation as may be required. 

2. The following is added as Contract section E.19. 

E.19. Federal Economic Stimulus Funding.  This Contract requires the Contractor to provide 
products and/or services that are funded in whole or in part under the American Recovery 
and Reinvestment Act of 2009, Public Law 111-5, (Recovery Act). The Contractor is
responsible for ensuring that all applicable requirements, including but not limited to 
those set forth herein, of the Recovery Act are met and that the Contractor provides 
information to the State as required.   

The Contractor (and any subcontractor) shall comply with the following: 

a. Federal Grant Award Documents, as applicable. 
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b. Executive Office of the President, Office of Management and Budget (OMB) 
Guidelines as posted at www.whitehouse.gov/omb/recovery_default/, as well as 
OMB Circulars, including but not limited to A-102 and A-133 as posted at 
www.whitehouse.gov/omb/financial_offm_circulars/. 

c. Office of Tennessee Recovery Act Management Directives (posted on the 
Internet at www.tnrecovery.gov). 

d. The Recovery Act, including but not limited to the following sections of that Act: 

(1) Section 1604 – Disallowable Use.  No funds pursuant to this Contract may be 
used for any casino or other gambling establishment, aquarium, zoo, golf course, 
or swimming pool. 

(2) Section 1512 – Reporting and Registration Requirements.  The Contractor must 
report on use of Recovery Act funds provided through this Contract.  Information 
from these reports will be made available to the public. 

(3) Section 1553 – Recovery Act Whistleblower Protections.  An employee of any 
non-Federal employer receiving covered funds under the Recovery Act may not 
be discharged, demoted, or otherwise discriminated against as a reprisal for 
disclosing, including a disclosure made in the ordinary course of an employee’s 
duties, to the Accountability and Transparency Board, an inspector general, the 
Comptroller General, a member of Congress, a State or Federal regulatory or law 
enforcement agency, a person with supervisory authority over the employee (or 
other person working for the employer who has the authority to investigate, 
discover or terminate misconduct), a court or grand jury, the head of a Federal 
agency, or their representatives, information that the employee believes is 
evidence of one or more of the following related to the implementation or use of 
covered funds: 
i. gross mismanagement, 
ii. gross waste, 
iii. substantial and specific danger to public health or safety, 
iv. abuse of authority, or 
v. violation of law, rule, or regulation (including those pertaining to the 

competition for or negotiation of a Contract). 

Non-enforceability of Certain Provisions Waiving Rights and Remedies or 
Requiring Arbitration:  Except as provided in a collective bargaining agreement, 
the rights and remedies provided to aggrieved employees by this section may not 
be waived by any agreement, policy, form, or condition of employment, including 
any predispute arbitration agreement.  No predispute arbitration agreement shall 
be valid or enforceable if it requires arbitration of a dispute arising out of this 
section. 

Requirement to Post Notice of Rights and Remedies:  The Contractor and any 
subcontractor shall post notice of the rights and remedies as required under 
Section 1553. (Refer to Section 1553 of the American Recovery and 
Reinvestment Act of 2009, Pub. L. 111-5 located at www.recovery.gov, for 
specific requirements of this section and prescribed language for the notices.) 

(4) Section 902 – Access Of Government Accountability Office.  The Contractor 
shall provide that the Comptroller General and his representatives are 
authorized: 
i. to examine any records of the Contractor or any of its subcontractors, 

that directly pertain to, and involve transactions relating to, this Contract 
or a subcontract; and 

ii. to interview any officer or employee of the Contractor or any of its 
subcontractors regarding such transactions. 
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(5) Section 1514 – Inspector General Reviews.  Any inspector general of a federal 
department or executive agency has the authority to review, as appropriate, any 
concerns raised by the public about specific investments using such funds made 
available in the Recovery Act.  In addition, the findings of such reviews, along 
with any audits conducted by any inspector general of funds made available in 
the Recovery Act, shall be posted on the inspector general’s website and linked 
to the website established by Recovery Act Section 1526, except that portions of 
reports may be redacted to the extent the portions would disclose information 
that is protected from public disclosure under sections 552 and 552a of title 5, 
United States Code. 

(6) Section 1515 – Access of Offices of Inspector General to Certain Records and 
Employers.  With respect to this Contract, any representative of an appropriate 
inspector general appointed under section 3 or 8G of the Inspector General Act 
of 1978 (5 U.S.C. App.), is authorized: 
i. to examine any records, of the Contractor or any of its subcontractors, 

that pertain to and involve transactions relating or pursuant to this 
Contract; and 

ii.  to interview any officer or employee of the Contractor or any 
subcontractors regarding such transactions.  

(7) Section 1606 – Wage Rate Requirements.  All laborers and mechanics employed 
by pursuant to this Contract shall be paid wages at rates not less than those 
prevailing on projects of a character similar in the locality as determined by the 
Secretary of Labor in accordance with subchapter IV of chapter 31 of title 40, 
United States Code.  All rulings and interpretations of the Davis-Bacon Act and 
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated by 
reference. 

For purposes of this Contract, laborer or mechanic includes at least those 
workers whose duties are manual or physical in nature (including those workers 
who use tools or who are performing the work of a trade), as distinguished from 
mental or managerial.  The term laborer or mechanic includes apprentices, 
trainees, helpers, and, in the case of contracts subject to the Contract Work 
Hours and Safety Standards  Act, watchmen or guards. 

(8) Section 1605 – Buy American Requirements for Construction Material – Buy 
American, Use of American Iron, Steel, and Manufactured Goods.  None of the 
funds provided by this Contract may be used for a project for the construction, 
alteration, maintenance, or repair of a public building or public work unless all of 
the iron, steel, and manufactured goods used in the project are produced in the 
United States.   

e. The Contractor agrees to comply with any modifications or additional 
requirements that may be imposed by law and future guidance and clarifications 
of Recovery Act requirements. 

f. If the Contractor enters into one or more subcontracts for any of the services 
performed under this Contract, each subcontract shall contain provisions 
specifically imposing on the subcontractor all requirements set forth in this 
Contract Section E.19., “Federal Economic Stimulus Funding.”

The revisions set forth herein shall be effective on the date of final approval by all appropriate officials in 
accordance with applicable Tennessee laws and regulations (depending upon the specifics of this 
contract, said officials may include, but are not limited to, the Commissioner of Finance and 
Administration, the Commissioner of Human Resources, and the Comptroller of the Treasury).  All other 
terms and conditions of this Contract not expressly amended herein shall remain in full force and effect. 




















































































































































































































