## CONTRACT #6 RFS # 317.86-027

# Department of Finance & Administration

**Insurance Administration** 

**VENDOR:** 

United HealthCare Services
Co. of the River Valley, Inc.
(formerly John Deere
Healthcare, Inc.)

Knoxville Area



## STATE OF TENNESSEE DEPARTMENT OF FINANCE AND ADMINISTRATION **INSURANCE ADMINISTRATION**

312 Eighth Avenue North Suite 2600 William R. Snodgrass Tennessee Tower Nashville, Tennessee 37243 FAX (615) 253-8556

Richard Chapman EXECUTIVE DIRECTOR

Dave Goetz COMMISSIONER

### **MEMORANDUM**

To:

James White, Executive Director, Fiscal Review Committee

From: Richard Chapman #

Date:

August 9, 2007

RE:

Amendment for UnitedHealthcare Services Co. of the River Valley, Inc.

Knoxville

Please find attached a Non-Competitive Amendment request to add language to the existing contract with UnitedHealthcare Services Co. of the River Valley, Inc. signed by Commissioner Goetz. The amendment to this contract provides for the extension of the term through December 31, 2008 and continuation at the current rate of compensation. Under the risk sharing arrangement, the guaranteed trend factor will be revised to 15% for calendar year 2008. For the first three years of the contract the guaranteed trend factor was equal to 30% for each year. The option to extend the contract for up to an additional two years was included in the original contract.

Additionally, the amendment adds responsibilities for the Contractor regarding data interface with the Edison project. The amendment also updates the name of the company reflecting the acquisition of John Deere Health, Inc. by UnitedHealthcare Services Co. of the River Valley, Inc.

The base contract and amendment # 1 are included as is a draft of amendment # 2 for your review.

Thank you for your consideration of this request.

**RECEIVED** 

AUG 1 0 2007

FISCAL REVIEW

## REQUEST: NON-COMPETITIVE AMENDMENT

APPROVED	
Commissioner of Finance & Administration	
Date:	

	EACH DECLIEST ITEM DELOW MILET DE DETAIL ED OD ADDDESSED AS DECLIDED						
	EACH REQUEST ITEM BELOW <u>MUST</u> BE DETAILED OR ADDRESSED <u>AS REQUIRED</u> .						
1)	RFS#	317.86-027					
2)	State Agency Name :	Finance and Administration					
		EXISTING CONTRACT INFORMATON					
3)	Service Caption :	Self insured Health Maintenance Organization (HMO) adminis	trative services in the Knoxville area.				
4)	Contractor :	John Deere Health, Inc. name change to UnitedHealthcare Se	rvices Co. of the River Valley, Inc.				
5)	Contract #	FA-05-16228-00					
6)	Contract Start Date :		January 1, 2005				
7)	Current Contract End Date	December 31, 2007					
8)	8) Current Total Maximum Cost IF all Options to Extend the Contract are Exercised : \$12,000,000						
	PROPOSED AMENDMENT INFORMATON						
9)	Proposed Amendment # 2 # 2						
10)	10) Proposed Amendment Effective Date: (attached explanation required if date is < 60 days after F&A receipt)  November 1, 2007						
11)	11) Proposed Contract End Date IF all Options to Extend the Contract are Exercised : December 31, 2009						
12)	12) Proposed Total Maximum Cost IF all Options to Extend the Contract are Exercised : \$19,300,000						
13)	Approval Criteria : (select one)	use of Non-Competitive Negotiation is in the best interest	of the state				
	only one uniquely qualified service provider able to provide the service						
14)	14) Description of the Proposed Amendment Effects & Any Additional Service :						
Extends the contract term for an additional year at the current premium rates, revises the risk sharing arrangement, updates the Contractor's name and adds additional responsibilities for the Contractor regarding data interface with the Edision project.							
15) Explanation of Need for the Proposed Amendment :							
The	The option to extend the term was included in the original contract and the Contractor has agreed to maintain premiums in the amount						

in effect during calendar year 2007 for calender year 2008. The Edision interface must be implemented by January 1, 2008.						
16) Name & Address of Contractor's Current Principal Owner(s):  (not required if proposed contractor is a state education institution)						
UnitedHealthcare Services Co. of the River Valley, Inc., 408 North Cedar Bluff Rd., Suite 400, Knoxville, TN, 37923						
17) Documentation of Office for Information Resources Endorsement :  (required only if the subject service involves information technology)						
select one: Documentation Not Applicable to this Request Documentation Attached to this Request						
18) Documentation of Department of Personnel Endorsement : (required only if the subject service involves training for state employees)						
select one: Documentation Not Applicable to this Request Documentation Attached to this Request						
19) Documentation of State Architect Endorsement : (required only if the subject service involves construction or real property related services)						
select one: Documentation Not Applicable to this Request Documentation Attached to this Request						
20) Description of Procuring Agency Efforts to Identify Reasonable, Competitive, Procurement Alternatives :						
At this time, Benefits Administration is agreeable to the continuation of the current premium rate and the risk sharing trend factor negotiated with the Contractor and considers a term extension appropriate and in the best interest of plan participants.						
21) Justification for the Proposed Non-Competitive Amendment :						
The premium continuation and modest risk sharing modification negotiated with the Contractor are acceptable to the State and the Contractor is willing to accept the data interface requirements with Edison for no additional fee.						
REQUESTING AGENCY HEAD SIGNATURE & DATE:  (must be signed & dated by the <u>ACTUAL</u> procuring agency head as detailed on the Signature Certification on file with OCR— signature by an authorized signatory will be accepted only in documented exigent circumstances)						
MD ATT 8/6/07						
Agency Head Signature Date						

## AMENDMENT TWO TO CONTRACT NUMBER FA-06-16228-00

This Contract Amendment is made and entered by and between the State of Tennessee, State, Local Education and Local Government Insurance Committees, hereinafter referred to as the "State", and John Deere Health Care, Inc., hereinafter referred to as the "Contractor." It is mutually understood and agreed by and between said, undersigned contracting parties that the subject Contract is hereby amended as follows:

- 1. The text of Contract Section B.1. is deleted in its entirety and replaced with the following:
  - B.1. This Contract shall be in effect commencing on January 1, 2005 and ending on December 31, 2008. The State shall have no obligation for services rendered by the Contractor which are not performed within the specified term.
- 2. The text of Contract Section C.1. is deleted in its entirety and replaced with the following:
  - C.1. Maximum Liability. In no event shall the maximum liability of the State under this Contract exceed Fifteen Million Six Hundred Thousand Dollars, (\$15,600,000). The Per Member Per Month (PMPM) Administrative Fees in Section C.3 shall constitute the entire compensation due the Contractor for the Service and all of the Contractor's obligations hereunder regardless of the difficulty, materials or equipment required. PMPM Administrative Fees include, but are not limited to, all applicable taxes, fees, overheads, profit, and all other direct and indirect costs incurred or to be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the Contract or any extensions of the Contract for work not requested by the State. The maximum liability represents available funds for payment to the Contractor and does not guarantee payment of any such funds to the Contractor under this Contract unless the State requests work and the Contractor performs said work. In which case, the Contractor shall be paid in accordance with the PMPM Administrative Fees detailed in Section C.3. The State is under no obligation to request work from the Contractor in any specific dollar amounts or to request any work at all from the Contractor during any period of this Contract.

- The text of Contract Section C.3. is deleted in its entirety and replaced with the following:
  - C.3. Payment Methodology. The Contractor shall be compensated based on the PMPM Administrative Fees herein for service authorized by the State in a total amount not to exceed the Contract Maximum Liability established in Section C.1. The State shall compensate the Contractor monthly for the services outlined in this contract, at the PMPM rates indicated in the following table, based upon the number of members certified by the State to the Contractor. Monthly payments will be made for each month extending from and including January 2005 to December 2008.

PMPM Administrative Fee

i i i i i i i i i i i i i i i i i i i	PMPM 2005	PMPM 2006	PMPM 2007	PMPM 2008
State Plan	\$13.00	· \$13.00	\$13.00	\$13.00
Local Education Plan	\$13.00	\$13.00	\$13.00	\$13.00
Local Government Plan	\$13.00	\$13.00	\$13.00	\$13.00

The Contractor shall submit monthly invoices, in form and substance acceptable to the State with all of the necessary supporting documentation, prior to any payment. Such invoices shall be submitted for completed services for the amount stipulated.

- 4. The text of Contract Section C.4.1. is deleted in its entirety and replaced with the following:
  - C.4.1. <u>Target Claims Cost</u>: The Contractor agrees to the Target Claims/Trend Cost contained in this Contract. Calculation of the Target Claims Cost, for use in determining Risk Sharing Percentages (Section C.4.3 below), will be as follows:
    - The State, Local Education, and Local Government weighted HMO Cost PMPM claims will be totaled, for each year as indicated below.

Year	Claims, by plan	For claims incurred during	And paid during
2005	State, Local	January 1, 2005 through December 31, 2005	January 1, 2005 through June 30, 2006
2006	Education, and Local Government weighted HMO Cost Per Member Per Month (PMPM) claims	January 1, 2006 through December 31, 2006	January 1, 2006 through June 30, 2007
2007		January 1, 2007 through December 31, 2007	January 1, 2007 through June 30, 2008
		January 1, 2008 through December 31, 2008	January 1, 2008 through June 30, 2009

 The HMO PMPM cost for each year will be adjusted to arrive at the Target Year PMPM cost by multiplying that cost by the Contractor's Guaranteed Trend Factor contained in the following table.

Contract Year	Contractor's Guaranteed Claims Trend Adjustment
2005	30%
2006	30%
2007	30%
2008	15%

- 5. The text of Contract Section E.2. is deleted in its entirety and replaced with the following:
  - E.2. Communications and Contacts. All instructions, notices, consents, demands, or other communications required or contemplated by this Contract shall be in writing and shall be made by certified, first class mail, return receipt requested and postage prepaid, by overnight courier service with an asset tracking system, or by EMAIL or facsimile transmission with recipient confirmation. Any such communications, regardless of method of transmission, shall be addressed to the respective party at the appropriate mailing address, facsimile number, or EMAIL address as set forth below or to that of such other party or address, as may be hereafter specified by written notice.

## The State:

Marlene D. Alvarez, Manager of Procurement and Contracting Tennessee Department of Finance & Administration Division of Insurance Administration 312 Eighth Ave. No., 26<sup>th</sup> Floor WRS Tennessee Tower Nashville, TN 37243-0295 Telephone #: 615-253-8358

Fax #: 615-253-8556

Email Address: marlene.alvarez@state.tn.us

### The Contractor:

Craig Petersen, Regional Marketing Director UnitedHealthcare Services Co. of the River Valley, Inc. 408 North Cedar Bluff Rd., Suite 400 Knoxville, TN 37923 Phone #: 865-769-1556 Fax #: 865-690-2741

Email Address: Craig M Petersen@uhc.com

All instructions, notices, consents, demands, or other communications shall be considered effectively given upon receipt or recipient confirmation as may be required.

- 6. The following provision is added as Contract Section A.8.7.:
  - A.8.7 The Tennessee Insurance System (TIS) is targeted for replacement by the State's Enterprise Resource Planning (ERP) system (operating under the name Edison) on December 31, 2007. This date is subject to change at the State's discretion. The Contractor, in support of this transition, will be required to:
    - participate in meetings (phone or on-site), if any, intended for the purpose of planning for the transition and
    - convert its electronic data interface with TIS, the Weekly Eligibility Update (Section A.8.2.1), the Quarterly Eligibility Data Reconciliation (Section A.8.2.2), and the State of Tennessee Eligibility Data Match (Section A.8.2.3), to the new Edison HIPAA compliant formats and procedures prior to the Edison "go-live" date.
- 7. The following provision is added as Contract Section E.11.:
  - E.11. <u>Contractor Name</u>. All references to "John Deere Healthcare, Inc." shall be deleted and replaced with "UnitedHealthcare Services Co. of the River Valley, Inc."

The revisions set forth herein shall be effective November 1, 2007. All other terms and conditions not expressly amended herein shall remain in full force and effect.

### IN WITNESS WHEREOF:

UNITEDHEALTHCARE SERVICES CO. OF THE RIVER VALLEY, INC.:

GARLAND SCOTT, III, CEO OF THE MIDSOUTH	DATE	<u> </u>
	·	
		,
PRINTED NAME AND TITLE OF CONTRACTOR SIGNATORY		

STATE OF TENNESSEE,
STATE INSURANCE COMMITTEE,
LOCAL EDUCATION INSURANCE COMMITTEE,
LOCAL GOVERNMENT INSURANCE COMMITTEE:

· · · · · · · · · · · · · · · · · · ·		
M. D. GOETZ, JR., CHAIRMAN	DATE	

APPROVED:

## **DEPARTMENT OF FINANCE AND ADMINISTRATION:**

M. D. GOETZ, JR., COMMISSIONER DEPARTMENT OF FINANCE AND ADMINISTRATION	DATE	
JOHN G. MORGAN, COMPTROLLER OF THE TREASURY	DATE	

RESH	CC	RACT	SCOROTOR PROGRAMMENTON	MMAR)	SH	E E T	8-8-05
317,86-027 REVISION			FA05-16228				
State Agency				State Agency Division			
		HIT SELVET THE TEXAS ASSULTABLE SERVEN WAS ALL RESERVE DEPOSITION		Insurance Administration			III KURUL SARASA MANDEWALLIA MINI SIRIKUNI ILANG SIRASA MINISMI ANDA
Finance	e & Administratio	on					Paul Hauser 741-9896
				Contractor ID		N) 355110	· 11 · 唐山東江海峡 注:川洋
	eere Health, Inc.		and a second control of the second control o		contract statement consequences statements	anishilia ing sadika ukwa singsika-174th	
Service De	egjipilen kanki ka					tineduis de Malia is estado en Malia dinde de anot	
		ntenance Organizatio		SH 2005 - HMCXContra	act Administration	NK DOXVIIIANK DUI	mmary\summary - Knox 1-1-06.doc
y II Contr	act Bec in Date Mark	Mikii Ceninasi Eng Da	ici di il	Mandalan Kara	IT OF VENDE	an letter	·親:CEDA#1
	uary 1, 2005	December 31, 20					
Wark it St	atemenvisa RUE: 44	计像 訓 电弧波 计成	<b>非</b> 非議員	手套3g but 1			11. 基本、企业、企业、企业、企业、企业、企业、企业、企业、企业、企业、企业、企业、企业、
Oontra	ector is on STARS as	required	t	<del></del>			Accounts as required
w Alloimer	ij(Clocie i Cesti	Genteni (d. 1. 10) jed C	ode :		Funding Gr	mil©ode	
317.86	62 63	891		55, 56, 58		respinant (O.S.) Ethiosal National Alberta	percentum ser entre percentago de la companya de l La companya de la co
	State	Epopen TO	i inter	lepanmental	t i i Otte		TOTAL Contract Amount
2005		ACCOUNTS PIVISION	1	8,400,000			8,400,000 1,200,000
2006		NUV 1 8 ZUOS	<del> </del>	1,200,000			1,200,000
2007		MOA I W FOOD		1,200,000			1,200,000
2008		BTO DE	- \( \)	12,000,000			12,000,000
TOTAL		OUTDACTS REVIE		murcusosopolismonaus erandiunhotavetaet fil		THE ETT	OPTO I GERGNOROUS EXSTRUMENTANT TO VERVEND A VERVENDENDE SANCORDE À
	OMPLETE ROPAME		milit Entransitation and the s	Agency Fiscal C Anderson			
	Base Contract			I., WRS Tenness	see Tower		
A Mark	Priorit	The same of the sa		ighth Ave. No.		•	
	。 1965年 - 特別技術技術。現實報研制製品		USD STRUMBURSALITYANA	ville, TN 37243 Agency Budget		ovalt : \$	
FY: 2005							
FY: 2006			1//				
FY: 2007				ing Centification			The State State than the state of the state
FY: 2008	1,200,00	00		noe in the abelies.	tion from Ward	n the Coliners	d expenditure is regulfied to be one previously incurred
			pale	et s rotottelwse			iustoue Alone M. Inchitison . 1
	12,000,0	00	1				
Endoa		12-31-07					
1		isabled Hispanic		Small Busir	ess	MOT	F minority/disadvantaged
Asian		emale Native Amo	erican	OTHER min	ority/disadva	antaged—	
	i Selacijon Metkodi	Company of Alle Conference Conference (College) by the Conference of Con					
RF			npetitive	Negotiation	•	Alternat	tive Competitive Method
	n-Competitive Nego	t	[	Other			
Non-Competitive Negotiation Government Procurement Process Summary							<b>计是最高数据的数据数据数据数据数据数据数据数据数据数据数据数据数据数据数据数据数据数据</b>
and the second s						Mary Control	Server Server
						No /	№ 2005
				•		Office of	i sa Badana
i						1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	The state of the s

	CON	• • • • •		M M A R \	Y SHEI	<u> </u>	8-8-05
RFS# Contract #							
317.86-027			FA05-16228-01				
State Agency			State Agency Division				
	Administration				Administration		Paul Hauser 741-9896
Contractor Na	me	general and the second		Contractor ID	# (FEIN or SSN)		
	e Health, Inc.			C- or 🛛	' I		
Service Descr	iption		10.000				26.40 美国共和国国际共和国国际
1		nance Organizatio	VIDORISUI	OH ZOOS - HIME MURDIC	acı Administrationandı	KVIIIEM OUUUNAIVIS	summary - Knox 1-1-06.doc
	Begin Date	Contract End Date		SUBRECIPIE	NT of VENDOR?		CFDA#
II. Sharid State Control of the little of th	y 1, 2005	December 31, 20					
Mark of States							
Contracto	r is on STARS as req	uired					ounts as required
Allotment C	ode Cost Cen	ter William Object Co	de	Fund #W	Funding Grant (	Code Fund	ing/Subgrant/Code
317.86	62	891		55, 56, 58			
	State	Federal	Interd	departmental (	OCD D	EL FLASE	LL Contract Amount
2005		· · · · · · · · · · · · · · · · · · ·		8,400,000	OCR R	FLEADE	1,200,000 1,200,000
2006				1,200,000 1,200,000	nct	1 0 2005	1,200,000
2007			<del>,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,</del>	1,200,000	. 001	1 0 1,000	1,200,000
2008			<del></del>	12,000,000	$T \cap \Lambda \cap$	COLINI	S 12,000,000
ПОТАС			le le	Charles a supplication of the control of the contro	Contact & Teleph	<b>联州</b> (1)	
THOOM.	PLETE FOR AMENDA	IENISONEX <del></del>		Agency riscart Anderson			
· 清楚 上 [ ] [ ]	Base Contract &	THIS Amendment	13 <sup>th</sup> F	I., WRS Tennes	see Tower		
	Prior Amendments	ÖNLY		ighth Ave. No. ville, TN 37243	•		
FY: 2005	8,400,000	品。 11. 11. 11. 11. 11. 11. 11. 11. 11. 11.		The state of the s	Officer Approve		
<u></u>						<b>湖川縣時期保護城市或</b> 認為開發時	<b>分别是对话题中语是"我这种特别的是中心对话的特别的情况。我因</b>
FY: 2006	1,200,000			CVII 9	Mal		
FY: 2007	1,200,000				i (centrication), regul		O-21, 54 1S, that there is
FY: 2008	1,200,000		a bala	we in the about on	ationsfrom which the rencumbered to pay	obligated expe	nd ture is required to be
ningar english kalaman era e e e e a e e e e e e e e e e e e e	Marie Carlos and the Company of the						
			4			5 5	3 17
TÖTÁL	12,000,000						
End Date	12-31-07	12-31-07	1				
Contractor O	vnership		T I ki	A CENTRAL			
African A		led Hispanic		Small Busi	ness	NOT mind	ority/disadvantaged
	Fema		rican	OTHER mir	nority/disadvanta	o πι o πι	<del>نستني</del>
Asian	lection Method						
		Com	netitive	Negotiation		Alternative C	ompetitive Method
RFP Competitive  Non-Competitive Negotiation  Governmen						Other	
	Competitive Negotiati						
haddasalbeur	<sub>тар</sub> всезоловинн <b>ину</b>	TATAN HAMILANA MANANTAKANA TAMBANA TAMBANA MANANTAKANA	10 10 10 10 10 10 10 10 10 10 10 10 10 1	# _ go.e # 45%] - 760.2905는[174]및[Gr Sec -1157	Company of State of Conference of Programmer and Pr		
1	Ame .						
OCT 2							
i.	- ACCOUNTE			•			•
DIHECTOR OF	FACCOUNT						